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	Form Approved  OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	   0016, 0026, 0036
	
	   TDP      TM      OTHER 

	D.  SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F.  CONTRACTOR

	350 GPM PETROLEUM and WATER PUMP UNITS
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A001, B001, C001  
	MAINTENANCE Analysis
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ILSS-81530
	paragraph C-4
	AMSTR-LC-CJAP

	7. DD250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 

See block 16
	14. DISTRIBUTION

	DD
	
	As req
	See block 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT SUBMISSION
	a.   ADDRESSEE
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	SEE blk 16
	See block 16
	
	Paper
	e mail
	CD-ROM

	REMARKS:  CDRL A001 represents non-regulated Fuel pump

          B001 represents regulated Fuel Pump

          C001 represents  Water pump
Contractor will provide outline of strategy at Start of Work Meeting.

The initial Draft Maintenance analysis shall be DELIVERED at the Provisioning Conference 60 days after the date of contract award. 
contractor shall have available at each follow-on mpp review/provisioning conference his maintenance analysis (MA) for government review and comments.  A Hard copy in CONTRACTOR formaT is acceptable.  the contractor shall have the Maintenance analysis at subsequent reviews/conferences for government review and comments.

final approved Maintenance analysis to include all changes, deletes, or new maintenance procedures as a result of government  review, shall be incorporated and submitted in accordance with publications programs specified in c-4.

dd 250 due with last submission only.  Final delivery is due 21 days after approval of the First Article Test Report.
The final delivery shall be in SEARCHABLE Adobe Acrobat Portable Document Format (PDF). The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO. 

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

U.S. Army TACOM AMSTA-LC-CJAP ATTN: Laura Gregory-Main Warren, MI 48397
	AMSTR-LC-CJAP

Draft MAC

Revised MAC

Final DRAFT 

FINAL

Camera Ready
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	15. TOTAL
	2
	3
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	02 FEB 04
	Laura Gregory-Main

Team Leader

AMSTRA-LC-CJAP
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
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	F.  CONTRACTOR

	350 GPM PETROLEUM and WATER PUMP UNITS
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A002, B002, C002  
	MAINTENANCE ALLOCATION CHART (MAC)
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ILSS-81140A
	paragraph C-8 
	AMSTR-LC-CJAP

	7. DD250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 

See block 16
	14. DISTRIBUTION

	DD
	
	As req
	See block 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT SUBMISSION
	a.   ADDRESSEE
	
	

	A
	
	SEE blk 16
	See block 16
	
	Paper
	e mail
	CD-ROM

	REMARKS:  CDRL A002 represents non-regulated Fuel pump

               B002 represents regulated Fuel Pump

               C002 represents  Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

The Initial Draft MAINTENANCE ALLOCATION CHART (MAC) shall be delivered 90 days after the date of contract award. Government will provide its comments within 21 days after the receipt of the draft MAC. The MAC shall define the Functional Group Numbers for all assemblies and sub-assemblies for OPERATOR, DIRECT, GENERAL AND DEPOT Levels of Maintenance (ATTACHMENTS 5 and 6). The scope of work paragraph C-8 description defines source requirements for MAC development. Development of Functional Groups, Repair Task and Repair Time Interval defined in AMC-P-700-25 and MIL-PRF-49506B.  Repair task times, intervals and Tool and Test Equipment will be validated by the contractor and verified by government personnel. The Government shall review Draft MAC submittal in accordance with requirements specified in provisioning scope of work and AMC-P-700-25 and MIL-STD 40051B and attachment 5 and 6.  The Contractor shall submit a revised MAC and incorporate any changes into the technical manuals (TMs) etc. not later than 21 days prior to Validation/ Verification Conference (Val/Vera). The Government will provide comments at the Val/Vera conference. 

Contractor will incorporate all Val/Vera corrections within 21 days and resubmit Final MAC to Government.  the Final MAC Submissions shall be submitted not later than 21 days after approval of the First Article Test Report accompanied by a DD 250.  The final MAC shall be included in the camera ready hard copy and electronic copy of the DA level Technical Manual in accordance with MIL/STD 40051B. 

The contractor shall deliver electronic files for all technical manuals developed under this contract. For each electronic technical manual (ETM) the contractor shall provide a complete set of all text and graphics files for the manual(s) in a format that is compatible with Windows, unless otherwise discussed with and approved by the Government. 

The final delivery shall also include a complete ETM in SEARCHABLE Adobe Acrobat Portable Document Format (PDF). The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO. 

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

U.S. Army TACOM AMSTA-LC-CJAP ATTN: Laura Gregory-Main Warren, MI 48397
	AMSTR-LC-CJAP

Draft MAC

Revised MAC

Final DRAFT 

FINAL

Camera Ready
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	15. TOTAL
	2
	3
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	02 FEB 04
	Laura Gregory-Main

Team Leader

AMSTRA-LC-CJAP
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
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	1. DATA ITEM NO. A003, B003, C003
	2 TITLE OF DATA ITEM 

  LMI Data Products.  
	3.  SUBTITLE 

Design Change Notice (DCN)

	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE

paragraph c-9
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	AMSTA-LC-CJAP
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	10. FREQUENCY See block 16
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	b.  COPIES

	8. APP CODE


	A
	11. AS OF DATE 
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	
	

	A
	
	SEE blk 16
	SEE blk 16
	
	Paper
	E MAIL
	cd ROM

	16. REMARKS: CDRL A003 represents non-regulated Fuel pump

             B003 represents regulated Fuel Pump

             C003 represents Water pump

Submissions: Any time the contractor submits an Engineering Change Proposal during the term of the contract: a Design Change Notice (DCN) shall be submitted concurrently with the ECP.

Design Change Notice’s (DCN) shall fully support all approved changes, additions, deletions identified and approved by Government after First Article Test (FAT). DCN shall be clearly identify affected Technical Manual and Provisioning data to be incorporated as applicable.  EDFP data necessary to support DCN shall be provided by contractor and incorporated into PPL.  
See paragraph C-6 of the SOW for preparation and final submission of DCN‘s as digital files. Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:

U.S. Army TACOM AMSTA-LC-CJAP

ATTN: Laura Gregory-Main Warren, MI 48397-5000 
	AMSTA-LC-CJAP
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Team Leader
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
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	1.DATA ITEM NO.
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	4. AUTHORITY (Data Acquisition Document No.)
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	SCOPE OF WORK paragraph C-10
	AMSTRA-LC-CJAP

	7.DD 250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
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DISTRIBUTION

	DD
	
	as req
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	16. REMARKS:  CDRL A004 represents non-regulated Fuel pump

      B004 represents regulated Fuel Pump

      C004 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

Engineering Data for Provisioning (EDFP) will accompany all submissions of PPL as supporting documentation to the PPL.  Draft Provisioning Parts List and accompanying EDFP will be delivered 60 days after Contract Award.  EDFP will be marked with Provisioning Contract control number (PccN), provisioning line item sequence number (Plisn), provisioning control code (pcc) and contractor and government entity code (cage) that correspond to piece parts of the PPL.  The Government will provide its comments within 21 days after receipt of the Draft EDFP. The scope of work paragraph C-7 description defines requirements.
Each EDFP submitted must reflect the PPL submitted. Missing edfp to support ppl in any submittals will render the ppl INCOMPLETE, and non-acceptable. Revised Draft EDFP with PPL will be submitted not later than 21 days before the Val/Vera conference. a complete submission package and will be used as the basic technical resource for the verification conference.  The Government will provide comments at the Val/Vera conference.  Contractor will incorporate all changes, corrections, additions and deletions and submit the FINAL EDFP  Final delivery is due 21 days after approval of the First Article Test Report. Any provisioning issues must be presented in the Final draft submittal for Val/Vera conference. 

PPL upon government approval can be developed in either 1552 or LSA 036 report format. All submissions must be in appropriate digital format to interface with Army Provisioning Master Record for editing and final loading. 

Contractor will submit DD 250 along with Final submission. The final delivery shall also include a complete ETM in SEARCHABLE Adobe Acrobat Portable Document Format (PDF). 

The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:

U.S. Army TACOM AMSTA-LC-CJAP ATTN: Laura Gregory-Main Warren, MI 48397
	AMSTA-LC-CJAP
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
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	Expendable/Durable Items List (EDIL)

	4. AUTHORITY (Data Acquisition Document No.)
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	scope of work paragraphs c-11
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	16. REMARKS:  CDRL A005 represents non-regulated Fuel pump

      B005 represents regulated Fuel Pump

      C005 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

Contractor will submit Initial Draft Expendable/Durable Items List (EDIL) 90 days after the date of contract award. It will be in the LMI format as per Attachment 4 and MIL-STD 49506B and the scope of work paragraph c-11. Each EDIL contractor submissions will be accompanied by a letter of transmittal (LT). The Government shall review the draft EDIL in accordance with the requirements specified on LMI worksheet (Attachment 4) and Provisioning scope of work paragraph C-10 Government will provide comments within 21 days of receipt of draft EDIL. 

The contractor shall submit revised EDIL not later than 21 days before Val/Vera conference.  The Government will provide comments at the Val/Vera conference.  Contractor shall incorporate Val/Vera comments and submit a Final draft EDIL NOT LATER THAN 21 days AFTER the Val/Vera conference. Government will provide comments within 21 days. 

The Final EDIL shall be delivered not later than 21 days after approval of the First Article Test Report.

EDIL will be incorporated into Technical Manual’s as per MIL-STD 40051B.  Only the final EDIL submission shall be accompanied by the DD 250.  Final edil shall be incorporated into all TM draft submissions and the final camera ready hard copy and electronic copy (ETM) of the DA 21 and 24P level Technical Manuals shall be submitted in accordance with MIL STD 40051B. The final delivery shall also include a complete ETM in SEARCHABLE Adobe Acrobat Portable Document Format (PDF).

The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals required under this CDRL shall be forwarded to the following address:

U.S. ARMY TACOM AMSTA-LC-CJAP, ATTN: Laura Gregory-Main Warren, MI 48397-5000
	AMSTA-LC-CJAP
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	16. REMARKS: CDRL A006 represents Non-regulated Fuel pump

     B006 represents Regulated Fuel Pump

     C006 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

The Draft Long Lead Time Items List (LLTI) report shall be submitted 60 days after the date of contract award.  The Government shall review the draft LLTI in accordance with the requirements specified on LMI worksheet Attachment 4 and Provisioning scope of work Paragraph c-12.
The Government will provide Comments to the contractor within 21 days after receipt. All Draft LLTI submissions shall be in electronic format.  LLTI will be accompanied by EDFP with PLISN annotated on EDFP and included in the PPL. The contractor shall correct LLTI and provide Revised Draft to Government not later than 21 days before Val/Vera conference

The Government will provide comments at the Val/Vera conference.  The Contractor will incorporate the Val/Vera conference comments into the Final Draft LLTI submission is due within 21 days after approval of the First Article Test Report.
Government will provide comments within 21 days after receipt.  The Contractor shall deliver the Final LLTI not later than 21 days after receipt of the final Government comments.

Final delivery is due not later than 21 days after approval of the First Article Test Report.
The Final submission shall include EDFP and be submitted in SEARCHABLE Adobe Acrobat Portable Document Format (PDF). 

The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

 The final LLTI shall be delived after submission shall be accompanied by EDFP and DD 250.  Hard copy submittals required under this CDRL shall be forwarded to the following address:

U.S. ARMY TACOM AMSTA-LC-CJAP, ATTN: Laura Gregory-Main Warren, MI 48397-5000 
	AMSTA-LC-CJAP
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
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	REMARKS: CDRL A007 represents non-regulated Fuel pump

     B007 represents regulated Fuel Pump

     C007 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

Item 12: The Provisioning Parts List (PPL) shall indicate ORGANIZATION, DIRECT, GENERAL and DEPOT levels of repair. 

The initial Draft PPL shall be DELIVERED at the Provisioning Conference 60 days after the date of contract award. The PPL shall be prepared according to AMC-P-700-25 Provisioning Guide, the scope of work Paragraph C-13 and ATTACHMENT 4 of this contract. PPLs will be Submitted in LSA 036 format or 1552 format with Government approval.  The Government will provide comments for all PPL submittals within 21 days of receipt. All corrections to Contractor submitted PPL’s must be incorporated into next submittal. Each PPL submittal must be accompanied with supporting EDFP that matches the PPL submitted. Missing ppl data in any SUBMITTAL will render the ppl incomplete and non-acceptable.  Such submittals will remain in a NON-acceptable status until approved ppl and complete edfp supporting documentation is provided. 

PPL will be developed in Top Down Break Down, Disassembly sequence that matches the defined maintenance levels and functional groups of the MAC. EDFP will also be presented in this same sequence as the PPL with PLISN‘s for piece parts/assemblies annotated on the EDFP.  All configuration changes (DCN) will be incorporated at the end of the procurement effort in the Final PPL and accompanied by EDFP. All corrections and changes that reflect final configuration must be included in the Final PPL. Commercial Item (CI), Commercial Off the Shelf (COTS) items will be identified in the PPL to the level of parts identification required for MAC maintenance levels.  Supporting COTS PTD must accompany each Draft PPL submission in a Top Down Breakdown disassembly sequence that interfaces with the PPL sequence. 

A revised Draft PPL and EDFP will be submitted not later than 21 days before Val/Vera conference.  The Government will provide comments at the Val/Vera conference.  The contractor shall INCORPORATE Val/Vera comments into a Final PPL submittal within 21 days. Government will provide comments 21 days after receipt.  Only the final PPL will be accompanied by DD250. The final PPL shall be incorporated into RPSTL and included in the 24P ETM in searchable adobe acrobat Portable Document Format (PDF). The Final PPL shall be submitted not later than 21 days after approval of the First Article Test Report.
The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

U.S. Army TACOM AMSTA-LC-CJAP ATTN: Laura Gregory-Main Warren, MI 48397-5000
	AMSTA-LC-CJAP
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DD Form 1423-1, 1 Jun 90
	CONTRACT DATA REQUIREMENTS LIST  (1 Data Item)
	Form Approved  OMB No. 0704-0188 

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036 
	
	   TDP      TM      OTHER     X

	D.  SYSTEM/ITEM: 350 GPM PETROLEUM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	and WATER PUMPING UNITS 
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE:  Provisioning

	A008,B008,C008
	LMI Data Products
	and Pre-Procurement Screening

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ALSS-81529
	Scope of work paragraph  C-14 
	AMSTA-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 
	14. 
DISTRIBUTION

	DD
	
	AS REQ
	See BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a ADDRESSEE
	e mail
	CD-Rom

	A
	
	see BLK 16
	see BLK 16
	
	Paper
	
	

	16. REMARKS: CDRL A008 represents non-regulated Fuel pump

     B008 represents regulated Fuel Pump

     C008 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

Provisioning and Pre-Procurement Screening is due concurrent with each submission of Provisioning Parts Lists (PPL). See CDRL A007 for delivery schedule. Government will provide upon request Contractor access to the Defense Logistic Information System (DLIS) for free screening information. Screening shall accompany the submissions of PPL for each Pumping Units configuration.  The screening results shall be in Provisioning List Item Sequence Number (PLISN) sequence. Final screening results shall be concurrent with final PPL submission. Content and format for the Provisioning and other Pre-Procurement Screening Data shall depict NSN hit/no hit for all items listed in the PPL. Contractor shall ensure these screening results are available at each Provisioning Conference and Val/Vera conference. Contractor shall incorporate current part numbers and National Stock Numbers into PPL.  Data transfer media will be on CD-rom. 

The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Any hard copy submittal required under this CDRL shall be forwarded to the following address:

U.S. ARMY TACOM AMSTA-LC-CJAP

ATTN: Laura Gregory-Main Warren, MI 48397-5000
	AMSTA-LC-CJAP

Draft

Revised

Final Draft

Final


	1
	1

1

1


	2



	
	15. TOTAL
	  1
	  4
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


DD Form 1423-1, 1 Jun 90

	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved OMB No. 0704-0188 

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036 
	
	   TDP      TM  X   OTHER      

	D.  SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F.  CONTRACTOR

	350 GPM PETROLEUM and WATER PUMPING UNITS
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A009, B009, C009
	Technical Manuals Operator
	TM10-4320-XXX-14

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE 

scope of work paragraph c-15
	6. REQUIRING OFFICE

	DI-MISC-80711
	
	AMSTA-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	AS RERQ
	see BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	
	Electronic

	A
	
	see BLK 16
	see BLK 16
	
	paper
	e-mail
	cd- rom

	16. REMARKS:  CDRL A009 represents Water pump

     B009 represents non-regulated Fuel pump

     C009 represents  regulated Fuel Pump

Contractor will provide outline of strategy at Start of Work Meeting.

Technical Manuals Operator: Prepare in accordance with this CDRL and the Statement of Work, paragraph c-15, and attachment 5.
The draft TM is due 90 days after the date of contract award. The Government will provide comments within 21 days of receipt. Contractor will submit a revised draft TM not later than 21 prior to the Val/Vera conference.  The GOVERNMENT will provide comments at the Val/Vera conference.

The Final TM is due not later than 21 days after approval of the First Article Test Report with all Val/Vera conference comments and corrections included.

The contractor shall deliver electronic files for all technical manuals developed under this contract. For each ETM, the contractor shall provide a complete set of all text and graphics files for the manual(s) in a native format that is compatible with the latest version of Microsoft Word for Windows, unless otherwise discussed with and approved by the PCO. 

All draft copies of the TM will be submitted by letter of transmittal.  The Final TM only will require a DD250. 

Final delivery is due 21 days after approval of the First Article Test Report.
The final delivery shall also include a complete ETM in searchable Adobe Acrobat Portable Document Format (PDF) and 1 HARD COPY camera ready 
The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:  U.S. Army TACOM AMSTA-LC-CJAP

 ATTN: Laura Gregory-Main  Warren, MI 48397-5000 
	AMSTA-LC-CJAP

Draft

Revised

Final Draft

Final 

Camera Ready
	1


	1
1

1
1

	2

	
	15. TOTAL  
	1
	4
	2

	G.  PREPARED BY 
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Logistics Manager

AMSTA-LC-CJAP
	19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


DD Form 1423-1, 1 Jun 90
	CONTRACT DATA REQUIREMENTS LIST  (1 Data Item)
	Form Approved OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036 
	
	   TDP      TM  X   OTHER      

	D.  SYSTEM/ITEM: 350 GPM PETROLEUM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	and WATER PUMPING UNITS
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A010, B010, C010
	Manual Unit field maintenance 
	TM10-4320-XXX-23

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-tmSs-80527a
	scope of work paragraph c-15
	amsTA-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	AS REQ
	see BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Paper
	e-mail
	CD-rom

	A
	
	see BLK 16
	see BLK 16
	
	
	
	

	16. REMARKS: CDRL A010 represents Water pump

     B010 represents non-regulated Fuel pump

     C010 represents  regulated Fuel Pump

Item 4: Delete Block 10 of Data Item Description and prepare in accordance with MIL-STD 50051B, and the scope of work paragraph C-15, and Attachment 7 and this CDRL.

item 12: Draft Outline of Technical Manual RPSTL due 60 days after the date of contract award by Letter of Transmittal (LT). Government will PROVIDE COMMENTS WITHIN 21 days.

Item 13: The draft TM rpstl is due 90 days after the date of contract award. The Government will provide comments within 21 days of receipt. Contractor will submit a revised TM rpstl not later than 21 prior to the Val/Vera conference.  

tHE ContractOR will make all corrections and provide validated Digital File and hard copy for verification 21 days before Verification Conference by LT. Government review/comments will be provided at verification.

Final delivery is due 21 days after approval of the First Article Test Report with all Val/Vera conference comments and correctionS included.

The contractor shall deliver electronic files for all technical manuals developed under this contract. For each ETM, the contractor shall provide a complete set of all text and graphics files for the manual(s) in a native format that is compatible with the latest version of Microsoft Word for Windows, on CD-ROM, unless otherwise discussed with and approved by the PCO.

The final delivery shall also include a complete ETM in Adobe Acrobat Portable Document Format (PDF).

All draft copies of the TM will be submitted by letter of transmittal (LT).  The Final TM only will require a DD250. 

Item 14: reference to “Camera Ready”. This will be the paper proofs of the digital version. The Contractor shall prepare one complete set of page size Camera-Ready pages of the final version of each RPSTL (and one Xerox copy). The Contractor shall deliver on set of digital  pdf format (which will serve as the reproducible masters)for the final version of each RPSTL.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:U.S. Army TACOM AMSTA-LC-CJAP

ATTN: Laura Gregory-Main Warren, MI 48397-5000
	amsat-lc-cjap

dRAFT

REVISED

FINAL DRAFT

fINAL 

cAMERA READY
	1

1


	1

1

1

1


	2



	
	15. TOTAL  
	 2
	 4
	2

	G.  PREPARED BY 
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Logistic Manager

AMSTA-LC-CJAP
	19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


	CONTRACT DATA REQUIREMENTS LIST  (1 Data Item)
	Form Approved OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036 
	
	   TDP      TM  X   OTHER      

	D.  SYSTEM/ITEM: 350 GPM PETROLEUM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	and WATER PUMPING UNITS
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A011, B011, C011
	Technical Manual RPSTL
	TM10-4320-XXX-23P

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-tmSs-80527a
	scope of work paragraph c-16
	amsTA-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	AS REQ
	see BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Paper
	e-mail
	CD-rom

	A
	
	see BLK 16
	see BLK 16
	
	
	
	

	16. REMARKS: CDRL A011 represents Water pump

     B011 represents non-regulated Fuel pump

     C011 represents  regulated Fuel Pump

Item 4: Delete Block 10 of Data Item Description and prepare in accordance with MIL-STD 50051B, and the scope of work paragraph C-16, and Attachment 7 and this CDRL.

item 12: Draft Outline of Technical Manual RPSTL due 60 days after the date of contract award by Letter of Transmittal (LT). Government will PROVIDE COMMENTS WITHIN 21 days.

Item 13: The draft TM rpstl is due 90 days after the date of contract award. The Government will provide comments within 21 days of receipt. Contractor will submit a revised TM rpstl not later than 21 prior to the Val/Vera conference.  

tHE ContractOR will make all corrections and provide validated Digital File and hard copy for verification 21 days before Verification Conference by LT. Government review/comments will be provided at verification.

Final delivery is due 21 days after approval of the First Article Test Report with all Val/Vera conference comments and correctionS included.

The contractor shall deliver electronic files for all technical manuals developed under this contract. For each ETM, the contractor shall provide a complete set of all text and graphics files for the manual(s) in a native format that is compatible with the latest version of Microsoft Word for Windows, on CD-ROM, unless otherwise discussed with and approved by the PCO.

The final delivery shall also include a complete ETM in Adobe Acrobat Portable Document Format (PDF).

All draft copies of the TM will be submitted by letter of transmittal (LT).  The Final TM only will require a DD250. 

Item 14: reference to “Camera Ready”. This will be the paper proofs of the digital version. The Contractor shall prepare one complete set of page size Camera-Ready pages of the final version of each RPSTL (and one Xerox copy). The Contractor shall deliver on set of digital  pdf format (which will serve as the reproducible masters)for the final version of each RPSTL.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:U.S. Army TACOM AMSTA-LC-CJAP

ATTN: Laura Gregory-Main Warren, MI 48397-5000
	amsat-lc-cjap

dRAFT

REVISED

FINAL DRAFT

fINAL 

cAMERA READY
	1
1

	1
1
1
1

	2



	
	15.TOTAL
	 2
	 4
	2

	G.  PREPARED BY 
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Logistic Manager

AMSTA-LC-CJAP
	19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


DD Form 1423-1, 1 Jun 90
	          CONTRACT DATA REQUIREMENTS LIST  (1 Data Item)
	Form Approved  OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	 0016, 0026, 0036
	
	   TDP      TM      OTHER     X

	D. SYSTEM/ITEM350 GPM PETROLEUM
	E. CONTRACT/PR NO.
	F.  CONTRACTOR

	and WATER PUMPING UNITS 
	W56HZV-04-R-0131
	

	1.DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE : Test Measurement

	A012 ,B012, C012
	LMI Data Products
	and Diagnostic Equipment (TMDE)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-aLSS-81529
	scope of work paragraph c-18  
	AMSta-lc-cjap

	7.  DD 250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION 
	14. 
DISTRIBUTION

	DD
	
	AS REQ
	See BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13. DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	e-mail


	CD-

ROM

	A
	
	SEE BLK 16
	SEE BLK 16
	
	
	
	

	16. REMARKS:

CDRL A012 represents non-regulated Fuel pump

     B012 represents regulated Fuel Pump

     C012 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

Test Measurement and Diagnostic Equipment (TMDE) see Attachment 4

The Draft TMDE list submission is due 60 days after the date of contract award. Government will provide comments within 21 days after receipt of each submittal. The Contractor’s TMDE submissions shall be accompanied by EDFP. 

The Government will provide acceptance/rejection comments to the TMDE list in accordance with the requirements specified in attachment 4 and provisioning scope of work paragraph c-13. TMDE will be incorporated into applicable technical manuals per this CDRL and scope of work paragraph c-14. The contractor will submit a revised TMDE not later than 21 days before Val/Vera conference.  The Government will provide comments at the Val/Vera conference. 

The Contractor shall incorporate Val/Vera conference comments and submit the Final TMDE. Final delivery is due 21 days after approval of the First Article Test Report.
The Verified TMDE shall be incorporated in both the technical manuals and Provisioning parts list digital and hard copy format. Only the final TMDE list submission shall be accompanied by a DD250.

The final delivery shall also include a complete ETM in searchable Adobe Acrobat Portable Document Format (pdf).

The electronic submissions shall be on CD-ROM readable by computers running Microsoft windows or as arranged in writing with the PCO.

Any hard copy submittal required under this CDRL shall be forwarded to the following address: U.S. ARMY TACOM AMSTA-LC-CJAP ATTN: Laura Gregory-Main Warren, MI 48397-5000
	AMSta-lc-cjap

dRAFT

REVISED

FINAL DRAFT

fINAL
	1

1

1

1
	2
	 

	
	15. TOTAL
	4
	2
	 

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


DD Form 1423-1, 1 Jun 90

	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	
	   TDP      TM      OTHER misc

	D.  SYSTEM/ITEM  350 GPM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	PETROLEUM and WATER PUMP UNITS
	W6HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3. SUBTITLE: Special Tools and 

	a013, B013, C013
	LMI Data Product
	   TEST EQUIPMENT(sTTE)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ALSS-80686(t)
	scope of work paragraph c-19
	AMSTR-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 
	14. DISTRIBUTION

	dd
	
	AS REQ
	See BLK 16
	
	b. COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	
	

	a
	
	SEE BLK 16
	see BLK 16
	^
	paper
	e-mail
	CD rom

	REMARKS: CDRL A013 represents non-regulated Fuel pump

              B013 represents regulated Fuel Pump

              C013 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

tHE Draft Special TOOLS AND TEST EQUIPMENT (STTE) list shall be SUBMITTED 90 days after the date of contract award.  tHE STTE shall identify Support Equipment and STTEL LIST per MAC Functional Group Number for each level of maintenance that will be required.  the Government will PROVIDE comments WITHIN 21 DAYS AFTER RECEIPT OF THE DRAFT STTE.  tHE CONTRACTOR SHALL SUBMIT A REVISED DRAFT Stte not later than 21 days before Val/Vera conference.  tHE gOVERNMENT WILL PROVIDE COMMENTS AT THE Val/Vera conference. 

Contractor will incorporate Val/Vera conference COMMENTS AND changes and submit Final STTE delivery is due 21 days after approval of the First Article Test Report.
oNLY THE Final Stte SHALL BE accompanied by DD 250.  tHE STTE will be incorporated into the Technical MANUAL’S and Provisioning Parts List as required. The STTE will be supported at OPERATOR, DIRECT, GENERAL AND DEPOT Levels of maintenance. Approved STTE items will be indicated in the MAC per Level of Maintenance.  Statement of Work defines source requirements for Ground Support equipment and STTE development.  Repair task times, intervals and Support Equipment and Tool and Test Equipment must be validated by the contractor and verified by government personnel. 

aLL SUBMISSIONS SHALL BE electronic submissions AND shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

 U.S. Army TACOM  AMSTA-LC-CJAP

 ATTN: Laura Gregory-Main  Warren, MI 48397-5000 
	AMSTA-LC-CJAP

dRAFT

REVISED

FINAL DRAFT

fINAL
	1


	1

1

1
	2



	
	15. TOTAL
	1
	3
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	 19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	
	   TDP      TM      OTHER misc

	D.  SYSTEM/ITEM  350 GPM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	PETROLEUM and WATER PUMP UNITS
	W HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3. SUBTITLE: 

	a014, B014, C014
	LMI Data Product
	Basic Issue Items List (BIIL)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ALSS-81529
	scope of work paragraph c-20
	AMSTR-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 
	14. DISTRIBUTION

	dd
	
	AS REQ
	See BLK 16
	
	b. COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	
	

	a
	
	SEE BLK 16
	see BLK 16
	
	paper
	E-mail
	CD-rom

	REMARKS:

 CDRL A014 represents non-regulated Fuel pump

      B014 represents regulated Fuel Pump

      C014 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

tHE Draft Basic Issue Items List (BIIL) shall be SUBMITTED 60 days after the date of contract award, see attachment 4.  

The Government shall review the draft biil in accordance with the requirements specified in provisioning scope of work paragraph c-16 and attachment 4.  The Government will PROVIDE comments WITHIN 21 DAYS AFTER RECEIPT OF THE DRAFT BIIL.  tHE CONTRACTOR SHALL SUBMIT A REVISED DRAFT BIIl not later than 21 days before Val/Vera conference.  tHE gOVERNMENT WILL PROVIDE COMMENTS AT THE Val/Vera conference. 

Contractor will incorporate Val/Vera conference COMMENTS AND changes and submit A FINAL BIiL to government not later than 21 days after approval of the First Article Test Report. tHE biiL will be incorporated into the Technical MANUAL’S and Provisioning Parts List as required. 

oNLY THE Final biil SHALL BE accompanied by DD 250.  

aLL SUBMISSIONS SHALL BE electronic submissions AND shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

 U.S. Army TACOM  AMSTA-LC-CJAP

 ATTN: Laura Gregory-Main  Warren, MI 48397-5000 
	AMSTA-LC-CJAP

dRAFT

REVISED

FINAL DRAFT

fINAL
	1


	1

1

1
	2

	
	15. TOTAL
	1
	3
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	 19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	
	   TDP      TM      OTHER misc

	D.  SYSTEM/ITEM  350 GPM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	PETROLEUM and WATER PUMP UNITS
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3. SUBTITLE: 

	a015, B015, C015
	LMI Data Product
	   Component of end items list (COEI) 

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-ALSS-81529
	scope of work paragraph c-21
	AMSTR-LC-CJAP

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 
	14. DISTRIBUTION

	dd
	
	AS REQ
	See BLK 21
	
	b. COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	
	

	a
	
	SEE BLK 16
	see BLK 16
	
	paper
	e-mail
	cd-rom

	REMARKS: 

CDRL A015 represents non-regulated Fuel pump

     B015 represents regulated Fuel Pump

     C015 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

tHE Draft Component of end items list (COEi) shall be SUBMITTED 60 days after the date of contract award.  The coei shall be developed in accordance with attachment 4 and scope of work paragraph c-21. Each contractor submittal will be accompanied by edfp.

Government will PROVIDE comments WITHIN 21 DAYS AFTER RECEIPT OF THE DRAFT coei.  tHE CONTRACTOR SHALL SUBMIT A REVISED DRAFT coe not later than 21 days before Val/Vera conference.  tHE gOVERNMENT WILL PROVIDE COMMENTS AT THE Val/Vera conference. 

Contractor will incorporate Val/Vera conference COMMENTS AND changes and submit A FINAL COEi to government not later than 21 days after approval of the First Article Test Report. oNLY THE Final coei SHALL BE accompanied by DD 250.  tHE final coei will be incorporated into the Technical MANUAL’S and Provisioning parts list as required. 

aLL SUBMISSIONS SHALL BE electronic submissions AND shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

The final government approved COEI will be incorporated into technical manuals camera ready copy and electronic copy of the DA -14 and 24 level technical manual in accordance with mil-std-40051-6b.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address: 

 U.S. Army TACOM  AMSTA-LC-CJAP

 ATTN: Laura Gregory-Main  Warren, MI 48397-5000 
	AMSTA-LC-CJAP

dRAFT

REVISED

fINAL
	1
	1
1

1
	2



	
	15. TOTAL
	1
	3
	2

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJAP
	 19 NOV 03
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJAP
	


	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY

	 0016, 0026, 0036 
	A
	TDP        
	TM        
	OTHER   x

	D.  SYSTEM/ITEM

350 GPM Pump


	E.  CONTRACT/PR NO.

w56hzv—04-R-0131
	F.  CONTRACTOR

     

	1.  DATA ITEM NO.

A016, B016, C016
	2.  TITLE OF DATA ITEM

 Safety Assessment Report
	3.  SUBTITLE


	

	4.  AUTHORITY (Date Acquisition Document No.) DI-SAFT-80102B
	5.  CONTRACT REFERENCE

SOW Paragraph c-24
	6.  REQUIRING OFFICE

AMSTA-CS-CZ
	

	7.  DD 250 REQ
	9.  DIST STATEMENT
	10.  FREQUENCY
	12.DATE OF FIRST SUBMISSION
	14.                   DISTRIBUTION


	

	LT
	REQUIRED


	AS req
	SEE BLK 16
	
	b.  COPIES
	

	8.  APP CODE
	     
	11.  AS OF DATE
	13.  DATE OF SUBSEQUENT

       SUBMISSION


	a. ADDRESSEE
	Draft
	Final

	     
	
	     
	 SEE BLK 16
	
	
	Reg
	Repro

	REMARKS : 

C0018

                           B017 represents non-regulated Fuel pump

                           C017 represents  regulated Fuel Pump  


	AMSTA-CS-CZ
	1
	1
	0

	Draft delivered 120 days prior to Government testing.
	AMSTA-aq-adb
	1
	1
	

	Government to review and provide comments 30 days after receipt of draft.
	
	
	
	

	Final SAR delivered not later than 60 days prior to Contractor Testing.
	
	
	
	

	To be electronic delivery to email:  Adamsali@TACOM.army.mil
	     
	    
	    
	    

	A016 represents non-regulated Fuel pump


	     
	    
	    
	    

	B016 represents regulated Fuel pump
	     
	    
	    
	    

	C016 represents Water pump
	     
	    
	    
	    

	
	     
	    
	    
	    

	The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.


	     
	    
	    
	    

	
	     
	    
	    
	    

	
	     
	    
	    
	    

	
	     
	    
	    
	    

	
	     
	    
	    
	    

	
	     
	    
	    
	    

	
	     
	    
	    
	    

	     
	15.  TOTAL [image: image1.wmf]
	2
	2
	0

	G.  PREPARED BY

     
	H.  DATE

     
	I.  APPROVED BY

     
	J.  DATE

     


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	OriginalForm Approved

OMB No. 0704-0188 

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	   A
	   TDP      TM    OTHER  QUALITY ASSURANCE

	
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	350 Fuel and Water Pumping Units
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	b020
	Test/Inspection Reports
	First Article Test (FAT)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-NDTI-80809B
	SOW paragraph  C-21
	AMSTA-TR-D

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	One Time
	See item 16
	
	b.  COPIES

	8. APP CODE
	N/A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	e-mail
	Final

	a
	
	See Blk 16
	see item 16
	
	  
	Reg

	16. REMARKS: CDRL B016 represents regulated Fuel Pump  

Prepare and submit the first article test report 180 days after contract award.  The First Article Test Report shall be in contractor’s format, but it is preferred that the format be electronically and read/ writeable by the Government (Currently MS Office 2000).  Government to review and provide comments within 30 days of receipt.

The electronic submissions shall be on CD-ROM or email readable by computers running Microsoft Windows or as arranged in writing with the PCO.

laura.artz@us.army.mil
	Laura Artz 

QAR

ACO
	1

1

1
	1



	
	15. TOTAL
	3
	1

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	William J. Hytower
	23 Feb 03
	
	


Based upon DD Form 1423-1, 1 Jun 90

	 CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Original Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	
	   TDP  x    TM       OTHER  

	D.  SYSTEM/ITEM  
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	350 GPM FUEL and  WATER PUMPING UNITS
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE
	

	A017, B017, c017 
	ENGINEERING CHANGE PROPOSAL (ECP)
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	

	DI-CMAN-80639C
	SOW paragraph C.26
	AMSTA-TR-D/210
	

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION
	

	DD
	
	SEE BLK 16
	See BLK 16
	
	b.  COPIES
	

	8. APP CODE
	N/A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Draft
	Final

	a
	
	
	see BLK 16
	
	
	E-mail
	CD ROM

	16. REMARKS: 

CDRL A017 represents non-regulated Fuel pump

     B017 represents regulated Fuel Pump

     C017 represents  Water pump

Configuration Management

ECP’s shall be submitted through the ACO to the PCO by the contractor.  ECP’s shall be submitted on an as required basis.  E-mail addresses and instructions on electronic transfer of documents shall be furnished at the start of the work meeting.  The Government shall provide the Contractor with an approval or disapproval of the change with in 30 days of receipt.  For changes not impacting form, fit, or function no prior approval is required, but the Contractor shall include DI-CMAN-80639C requirements to the PCO  in not less than 60 days prior to implementing the change.

The electronic submissions shall be on CD-ROM or email readable by computers running Microsoft Windows or as arranged in writing with the PCO.


	AMSTA-AQ-ADB

AMSTA-TR-D/210

ACO

QAR
	
	1

1

1

1
	0



	
	15. TOTAL
	 
	4
	0

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	
	
	
	


Based upon DD Form 1423-1, 1 Jun 90

	 CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Original Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036
	
	   TDP     TM       OTHER  

	D.  SYSTEM/ITEM  350 GPM FUEL and 
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	WATER PUMPING UNITS
	W56HZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3. SUBTITLE: Shipping and storage

	A018, B018, c018 
	Special Packaging Instructions (SPI)
	  Instructions (S and S)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	DI-pack-80121b
	SOW paragraph C.27
	AMSTA-lc-leap

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	SEE BLK 16
	See BLK 16
	
	b.  COPIES

	8. APP CODE
	N/A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Draft
	Final

	a
	
	
	see BLK 16
	
	
	E-mail
	CD ROM

	16. REMARKS: 

CDRL A018 represents non-regulated Fuel pump

     B018 represents regulated Fuel Pump

     C018 represents  Water pump

Draft shipping and storage instructions will be submitted 30 days prior to validation/ verification CONFERENCE. 

Government to review and provide comments within 15 days of receipt of Draft S&SI. Contractor to respond within 20 days after receipt of Government comments.
Government representative will observe contractors validation of Draft shipping and storage instructions.

The electronic submissions shall be on CD-ROM or email readable by computers running Microsoft Windows or as arranged in writing with the PCO.
Final Submittal 21 days after First Article Test Approval.
 

shipping and storage instructions must be submitted electronically in a format that is readable and editable by the Government. (currently MS Word Office 97). 

Repro copy =Electronic delivery CD-ROM or email:wolakm@tacom.army.mil (preferred)


	AMSTA-AQ-ADB

AMSTA-lc-leap


	
	1

1


	0



	
	15. TOTAL
	 
	2
	0

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Mark Wolak 
	
	
	


Based upon DD Form 1423-1, 1 Jun 90

	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved OMB No. 0704-0188 

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C.  CATEGORY:

	0016, 0026, 0036 
	
	   TDP      TM  X   OTHER      

	D.  SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F.  CONTRACTOR

	350 GPM PETROLEUM and WATER PUMPING UNITS
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM   National
	3.  SUBTITLE

	A019, B019, C019
	maintenance work requirement (NMWR)
	nmwr 10-4320-xxx

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE 

scope of work paragraph C-17
	6. REQUIRING OFFICE

	DI-MISC-80711
	
	AMSTA-LC-CJA

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION

	DD
	
	AS RERQ
	see BLK 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a. ADDRESSEE
	
	Electronic

	A
	
	see BLK 16
	see BLK 16
	
	paper
	e-mail
	cd- rom

	16. REMARKS:  CDRL A019 represents non-regulated Fuel pump

     B019 represents regulated Fuel Pump

     C019 represents Water pump

Contractor will provide outline of strategy at Start of Work Meeting.

national maintenance work requirement will be Prepared in accordance with this CDRL and the Statement of Work, paragraph C-17.

The draft nmwr is due 90 days after the date of contract award. The Government will provide comments within 21 days of receipt. Contractor will submit a revised draft nmwr not later than 21 prior to the Val/Vera conference.  The GOVERNMENT will provide comments at the Val/Vera conference.

The Final NMWR is due 21 days after approval of First Article test report with all Val/Vera conference comments and correction included.

All draft copies of the nmwr will be submitted by letter of transmittal.  The Final nmwr only will require a DD250. 

The contractor shall deliver electronic files for all nmwrs developed under this contract. For the nmwr, the contractor shall provide a complete set of all text and graphics files for the manual(s) in a native format that is compatible with the latest version of Microsoft Word for Windows, unless otherwise discussed with and approved by the PCO. 

The final delivery shall also include a complete ETM in searchable Adobe Acrobat Portable Document Format (PDF), 1 electronic assembly/running sheet, and 2 HARD COPY camera ready tms.

The electronic submissions shall be on CD-ROM readable by computers running Microsoft Windows or as arranged in writing with the PCO.

Hard copy and electronic submittals under this CDRL shall be forwarded to the following address:  U.S. Army TACOM AMSTA-LC-CJA

 ATTN: Laura Gregory-Main  Warren, MI 48397-5000 
	AMSTA-LC-CJA

Draft

Revised

Final Draft

Final 

Camera Ready

running sheet

final word doc
	0

0

0

2

0

0


	1
1

1

0

0

0


	0

0

0

2

1

2

	
	15. TOTAL  
	2
	3
	5

	G.  PREPARED BY 
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Logistics Manager

AMSTA-LC-CJA
	29 july 2004
	Laura Gregory-Main

Team Leader

AMSTA-LC-CJA
	


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	Form Approved  OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C.  CATEGORY:

	 0016
	
	   TDP      TM      OTHER 

	D.  SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F.  CONTRACTOR

	 350 GPM Pump petroleum and water pump units
	W56hZV-04-R-0131
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE

	A018
	meeting minutes
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE

	
	Sect C paragraph C-2f
	AMSTR-LC-CJA

	7. DD250 REQ
	9.DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION 

See block 16
	14. DISTRIBUTION

	LT
	
	As req
	See block 16
	
	b.  COPIES

	8. APP CODE
	A
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT SUBMISSION
	a.   ADDRESSEE
	
	

	A
	
	SEE blk 16
	See block 16
	
	Paper
	e mail
	

	REMARKS:  cdrl a020 represents all pumps
The contractor shall compile and submit a draft set of minutes not later than 3 working days after all meetings.  The Government shall review and return any comments or corrections within 3 working days.
The contractor shall compile and distribute government approved minutes not later than 10 working days after all meetings.  

The minutes shall be submitted via e-mail to all attendees. 


	AMSTR-LC-CJA

minutes


	0


	1


	0



	
	15. TOTAL
	0
	1
	0

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	Frank Bosley

Equipment Specialist

AMSTA-LC-CJA
	4 June 2004
	Laura Gregory-Main

Team Leader

AMSTRA-LC-CJA
	


































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































