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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SERVICES LINE ITEM              __________________

              NOUN: PASSIVE THERMAL MANAGEMENT

              SECURITY CLASS: Unclassified

                The contractor shall furnish all the supplies

                and services to accomplish the tasks specified

                in the Section C Scope of Work.

                              (End of narrative B001)

0001AA        SERVICES LINE ITEM                                                                           $         23,309.00              __________________                                                                            __________________

              NOUN: FIRST PROGRESS REPORT

              PRON: E142C068EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/Services in support of the First

                Progress & Status Report, in accordance with

                C.2.1 and Data Item A001, Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            26-MAR-2004

                            $        23,309.00

0001AB        SERVICES LINE ITEM                                                                           $         23,309.00              __________________                                                                            __________________

              NOUN: SECOND PROGRESS REPORT

              PRON: E142C068EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/services in support of the Second

                Progress & Status Report, in accordance with

                C.2.1 and Data Item A001, Exhibit A.

                              (End of narrative B001)

  2 20

W56HZV-04-C-0120

THERMOANALYTICS,INC.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            26-MAY-2004

                            $        23,309.00

0001AC        SERVICES LINE ITEM                                                                           $         23,310.00              __________________                                                                            __________________

              NOUN: SCIENTIFIC & TECHNICAL REPORT

              PRON: E142C068EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/Services in support of the Scientific &

                Technical Report, in accordance with C.2.2 and

                Data Item A002, Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-JUL-2004

                            $        23,310.00

0002          DATA ITEM              _________

              SECURITY CLASS: Unclassified

A001          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: PROGRESS & STATUS REPORT

              SECURITY CLASS: Unclassified

                Progress & Status Report, see Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

  3 20

W56HZV-04-C-0120

THERMOANALYTICS,INC.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              INSPECTION: Destination     ACCEPTANCE: Destination

A002          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: SCIENTIFIC & TECHNICAL REPORT

              SECURITY CLASS: Unclassified

                Scientific & Technical Report, see Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A003          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: MEETING MINUTES

              SECURITY CLASS: Unclassified

                Meeting Minutes, see Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0003          SERVICES LINE ITEM              __________________

              NOUN: PHASE I OPTION

              SECURITY CLASS: Unclassified

                CLIN 0003 is an option which will apply if the

                Contracting Officer unilaterally exercises the

                option in accordance with the terms and

                conditions of the Section H provision entitled

                "Exercise of Option".

                The total value of this option, if exercised by

                the government, will not exceed $49,847.00.

                              (End of narrative B001)
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B-1     PAYMENT

Payment under the basic contract will be made in accordance with the Section G provision entitled "Payment - Basic Contract".  Payment

for any work performed under the option, if the option is exercised in accordance with the Section H provision entitled "Exercise of

Option", will be made in accordance with the Section G provision entitled "Payment - Option".

                                               *** END OF NARRATIVE B 001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1     SCOPE OF WORK

C.1.1   The contractor, acting as an independent contractor and not as an agent of the government, shall provide the personnel,

facilities, materials, and services necessary to complete the effort described in the contractor's proposal, Small Business Innovation

Research (SBIR) Proposal Number A032-3040, Topic Number A03-228, Proposal Title: "Passive Thermal Management for Advanced Vehicles".

C.2     DELIVERABLES - BASIC CONTRACT

C.2.1   The contractor shall submit two Progress & Status Reports, in accordance with Data Item A001, Exhibit A, and Provision F.5.1.

The First Progress & Status Report shall be due by 26 Mar 04 and the Second Progress & Status  Report shall be due by 26 May 04.  These

Progress & Status Reports will describe any problems, issues, or findings obtained thus far as well as a description of the overall

status of the contract including the actual progress versus the planned progress.

C.2.2   The contractor shall submit a draft Scientific & Technical Report, in accordance with Data Item A002, Exhibit A, and Provision

F.5.2, by 28 Jun 04.  The government Contracting Officer Technical Representative (COTR) will review this draft report and provide

comments back to the contractor on it within fifteen (15) days.  The contractor shall submit a final Scientific & Technical Report by 28

Jul 04, in accordance with Data Item A002, Exhibit A, and Provision F.5.2.  The Scientific & Technical Report will describe in detail

the contractor's research conducted under this contract, especially as it relates to the contractor's proposal.  The report will include

a description of any significant issues, problems, and accomplishments, as well as any recommendations.

C.2.3   The contractor shall submit Meeting Minutes to the government, in accordance with Data Item A003, Exhibit A, Provision C.3.3 and

Provision F.5.3, by seven (7) days after the Start of Work Meeting.

C.3     START OF WORK MEETING

C.3.1   The contractor shall schedule a Start of Work Meeting which will be held at TACOM, within thirty (30) days after contract award.

 The contractor shall provide a minimum of ten (10) days advance written notice to the following persons:

           (i)   The Contracting Officer (PCO) listed in Block 20A of the contract cover page.

           (ii)  The Buyer listed in Block 5 of the contract cover page.

           (iii) The Administrative Contracting Officer (ACO) listed in the Section G "Communications" clause.

           (iv)  The COTR listed in the Section G "Communications" clause.

C.3.2   The contractor shall use the Start of Work Meeting to describe to the government how he intends to perform this contract,

including any planning, milestones, issues, and problems that he intends to establish or address in performing the contract.

C.3.3   The contractor shall submit Meeting Minutes within seven (7) days after the Start of Work Meeting, in accordance with Data Item

A003, Exhibit A, Provision C.2.3., and Provision F.5.3.  These Meeting Minutes shall describe, at a minimum, the following:

           (i)   The location and date of the Start of Work (SOW) Meeting

           (ii)  The names of the attendees at the SOW Meeting

           (iii) A summary of any decisions made, and any significant issues, plans, milestones, and problems that were either discussed

and/or agreed upon at the SOW Meeting.

C.4      PHASE I OPTION

C.4.1    A Phase I option may be exercised by the government in accordance with the Section H provision entitled "Exercise of Option".

If this option is exercised the contractor shall perform the Option Task listed in Paragraph 3.2 of his SBIR proposal cited in C.1.1

above.

C.4.2    The contractor will be paid the amount of $49,847.00 for performance of the option, in accordance with the Section G provision

"Payment -Option", if the government fully exercises the option in accordance with the Section H provision entitled "Exercise of

Option".

C.5      DELIVERABLES - OPTION

C.5.1    The contractor shall submit a Progress & Status Report under the option, if the option is exercised under the Section H

provision entitled "Exercise of Option", by 60 days after the beginning of the option performance period, in accordance with Provision

F.8.1 and Data Item A001, Exhibit A.  The Progress & Status Report will describe the progress of the work performed under the option,

including any significant issues, problems, or accomplishments.

C.5.2    The contractor shall submit a draft Scientific & Technical Report, if the option is exercised, by 90 days after the beginning

of the option performance period, in accordance with the Section H provision entitled "Exercise of Option", Provision F.8.2, and Data

Item A002, Exhibit A.  The government will have fifteen (15) days after receipt to review and comment on the draft report.  The
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contractor shall submit a final Scientific and Technical Report by 120 days after the beginning of the option performance period, in

accordance with the Section H provision "Exercise of Option".

                                               *** END OF NARRATIVE C 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

    E-2         52.246-4030      INSPECTION POINT: DESTINATION                                             AUG/1994

                (TACOM)

     We'll make our Procurement Quality Assurance inspection at the destination(s) listed in the Schedule.   We'll be checking the

supplies to make sure they conform with applicable drawings and specifications.

                                                          [End of Clause]

    E-3         52.246-4031      ACCEPTANCE POINT: DESTINATION                                             AUG/1994

                (TACOM)

     The Government will accept the supplies at the destination(s) listed in the Schedule.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F.4     DATA

All data deliverables under this contract shall be delivered electronically, FOB Destination, to the addressees and email addresses

specified in the Contract Data Requirements List (CDRL), DD Form 1423, Exhibit A.

F.5     DELIVERABLES - BASIC

F.5.1   The contractor shall submit two Progress & Status Reports in accordance with Provision C.2.1 and Data Item A001, Exhibit A. The

first report shall be due by 26 Mar 04 and the second report shall be due by 26 May 04.

F.5.2   The contractor shall submit a draft Scientific & Technical Report by 28 Jun 04, in accordance with Provision C.2.2 and Data Item

A002, Exhibit A.  The government will have fifteen (15) days to review and provide comments back to the contractor on the draft report.

The contractor shall submit the final Scientific & Technical Report by 28 Jul 04, in accordance with Provision C.2.2 and Data Item A002,

Exhibit A.

F.5.3   The contractor shall submit Meeting Minutes within seven (7) days after the Start of Work Meeting, in accordance with Provision

C.2.3 and Data Item A003, Exhibit A.

F.6     PERIOD OF PERFORMANCE - BASIC

F.6.1   All work required under the basic contract, but not including any work performed under the option if the option is exercised by

the government, will be completed by 28 Jul 04.

F.6.2   The government's acceptance of the final Scientific & Technical Report shall constitute completion of the basic contract.

F.7     PERIOD OF PERFORMANCE - OPTION

F.7.1   The Contracting Officer may exercise the option for CLIN 0003 anytime within 270 days after award of the contract, in accordance

with the Section H provision entitled "Exercise of Option".

F.7.2   The period of performance for the option shall be 120 days, in accordance with the terms and conditions of the Section H

provision entitled "Exercise of Option".

F.7.3   The government's acceptance of the final Scientific & Technical Report submitted for the option shall constitute final contract

completion.  The option performance period will begin on 29 Jul 04 if the option is exercised on or before 28 Jul 04.  The option

performance period will begin on the date the option is exercised, if the option is exercised after 28 Jul 04.

F.8     DELIVERABLES - OPTION

F.8.1   The contractor shall submit a Progress & Status Report 60 days after the beginning of the option performance period, in

accordance with Data Item A001, Exhibit A, and Provision C.5.1, if the option is exercised in accordance with the Section H provision

entitled "Exercise of Option".

F.8.2   The contractor shall submit a draft Scientific & Technical Report by 90 days after the beginning of the option performance

period, in accordance with Provision C.5.2 and Data Item A002, Exhibit A, if the option is exercised in accordance with the Section H

provision entitled "Exercise of Option".  The government will have fifteen (15) days to review and provide comments back to the

contractor on this draft report.  The contractor shall submit a final Scientific & Technical Report by 120 days after the beginning of

the option performance period, in accordance with Provision C.5.2, the Section H provision entitled "Exercise of Option", and Data Item

A002, Exhibit A.

                                               *** END OF NARRATIVE F 001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  E142C068EH   AA    1   21   42040000046N6N7EP665502255Y  S20113             42C068    W56HZV    $          23,309.00

        665502M4055

0001AB  E142C068EH   AA    1   21   42040000046N6N7EP665502255Y  S20113             42C068    W56HZV    $          23,309.00

        665502M4055

0001AC  E142C068EH   AA    1   21   42040000046N6N7EP665502255Y  S20113             42C068    W56HZV    $          23,310.00

        665502M4055

                                                                                                          __________________

                                                                                              TOTAL     $          69,928.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42040000046N6N7EP665502255Y  S20113                W56HZV           $          69,928.00                                                                                                          __________________

                                                                                              TOTAL     $          69,928.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             Name:    U.S Army Tank-automotive & Armaments Command

                                                      ATTN: AMSTA-TR-R, Mr. Paul Rogers

                                                      Warren, MI 48397-5000

                                             e-mail:  rogersp@tacom.army.mil

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

       ACO:      DCMC Grand Rapids

                                                 ATTN: Ms. Marla Armstrong

                                                 Riverview Center Building

                                                 678 Front Street

                                                 Grand Rapids, MI 49504-5352

       e-mail:   Marla.Armstrong@dcma.mil

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

     (a)  Definition.  Contracting Officer's Representative means an individual designated in accordance with subsection 201.602-2 of          __________   ____________________________________

the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical

or administrative functions.

     (b)  If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the

written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not

authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the

contract.
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                                                          [End of Clause]

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Oct 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at

http://www.usapa.army.mil/pdffiles/r360_1.pdf   .

[End of clause]

***

G.4     PAYMENT - BASIC

Payments made under this contract will be made in accordance with SubCLINs 0001AA, 0001AB, and 0001AC, established in Section B of the

contract.  Contingent upon the receipt and acceptance by the government of the required report for each of these three individual

SubCLINs, payment is established as follows:

        a.  Payment for SubCLIN 0001AA is contingent upon the receipt and acceptance of the First Progress & Status Report by the

government, with that report due to be submitted by the contractor on, or by, 26 Mar 04, in accordance with Section B of the contract.

        b.  Payment for SubCLIN 0001AB is contingent upon the receipt and acceptance of the Second Progress & Status Report by the

government, with that report due to be submitted by the contractor on, or by, 26 May 04, in accordance with Section B of the contract.

        c.  Payment for SubCLIN 0001AC is contingent upon the receipt and acceptance of the final Scientific & Technical Report by the

government, with that report due to be submitted by the contractor on, or by, 28 Jul 04.

G.5     PAYMENT - OPTION

Payment for performance under the Option CLIN 0003, if that option is exercised by the government, will be made in accordance with the

terms and conditions of this Provision G.5 entitled "Payment - Option".  One half (50%) of the total option amount listed for CLIN 0003

and its SubCLINs will be paid to the contractor upon the receipt and acceptance by the government of the Progress & Status Report

submitted by 60 days after the beginning of the option performance period, in accordance with Provisions C.5.1, F.8.1 and Data Item

A001, Exhibit A.  The remaining half (50%) of the total option amount listed under CLIN 0003 and its SubCLINs will be paid to the

contractor upon receipt and acceptance by the government of the final Scientific & Technical Report submitted by the contractor for the

option under Provisions C.5.2, F.8.2, the Section H option provision entitled "Exercise of Option" and Data Item A002, Exhibit A.

                                               *** END OF NARRATIVE G 001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

    H-2         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

    H-3         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

    H-4         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-5         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

    H-6         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-7         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

    H-8         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-9         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   H-10         252.227-7039     PATENTS -- REPORTING OF SUBJECT INVENTIONS                                APR/1990

The Contractor shall furnish the Contracting Officer the following:

           (a)  Interim reports every twelve (12) months (or such longer period as may be specified by the Contracting Officer) from the

date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that

there are no such inventions.

          (b)  A final report, within three (3) months after completion of the contracted work, listing all subject inventions or

stating that there were no such inventions.

          (c)  Upon request, the filing date, serial number and title, a copy of the patent application and patent number, and issue

data for any subject invention for which the Contractor has retained title.

          (d)  Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent

application file.

 (End of clause)

   H-11         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your
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initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-12         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address:

                    DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number:

                    (586) 574-7552 and use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H.13    EXERCISE OF OPTION

H.13.1  The government reserves the right to unilaterally exercise the option for CLIN 0003 at the amount shown in Section B.  The

Contracting Officer may exercise this option, in whole, or in part, by one or more contract modifications.

H.13.2  The total amount of the option exercised will not exceed $49,847.00.

H.13.3  The option may be exercised at any point up to 270 days after award of the contract.  The option may be exercised by one or more

contract modifications, as long as the total amount of the option does not exceed $49,847.00.

H.13.4  The option performance period will be 120 days long.  If the option is exercised on, or before, 28 Jul 04 the option performance

period will begin on 29 Jul 04.  If the option is exercised after 28 Jul 04 but within 270 days after contract award, the option

performance period will begin the day the option is exercised by the government.

H.13.5  The contractor shall submit a Progress & Status Report by 60 days after the beginning of the option performance period, in

accordance with Provisions C.5.1, F.8.1, and Data Item A001, Exhibit A.  The contractor shall submit a draft Scientific & Technical

Report by 90 days after the beginning of the option performance period, in accordance with Provisions C.5.2, F.8.2, and Data Item A002,

Exhibit A, of the contract.  The government will have fifteen (15) days to review and provide comments back to the contractor on the

draft report.  The contractor shall submit the final Scientific & Technical Report by 120 days after the beginning of the option

performance period, in accordance with Provisions C.5.2, F.8.2, and Data Item A002, Exhibit A.
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H.13.6  The contractor will be paid under the option in accordance with the Section G provision entitled "Payment - Option".

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-12         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-13         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-14         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-15         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-16         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-17         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-18         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-19         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-20         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-21         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-22         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-23         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-24         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-25         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-26         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-27         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2003

   I-28         52.227-1         AUTHORIZATION AND CONSENT (ALTERNATE I dated April 1984)                  JUL/1995

   I-29         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-30         52.227-11        PATENT RIGHTS--RETENTION BY THE CONTRACTOR (SHORT FORM)                   JUN/1997

   I-31         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-32         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-33         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-34         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-35         52.232-11        EXTRAS                                                                    APR/1984

   I-36         52.232-17        INTEREST                                                                  JUN/1996

   I-37         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-38         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-39         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-40         52.233-1         DISPUTES                                                                  JUL/2002

   I-41         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-42         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-43         52.243-1         CHANGES--FIXED-PRICE (ALTERNATE V (APR 1984))                             AUG/1987

   I-44         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

   I-45         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-46         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-47         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-48         52.249-9         DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)                            APR/1984

   I-49         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-50         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES

 15 20

W56HZV-04-C-0120

THERMOANALYTICS,INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-52         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-53         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-54         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-55         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-56         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-57         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JUN/1995

   I-58         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JUN/1995

                                 RESTRICTIONS

   I-59         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE-- SMALL      JUN/1995

                                 BUSINESS INNOVATIVE RESEARCH (SBIR) PROGRAM

   I-60         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    JUN/1995

   I-61         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

   I-62         252.227-7034     PATENTS--SUBCONTRACTS                                                     APR/1984

   I-63         252.235-7010     ACKNOWLEDGEMENT OF SUPPORT AND DISCLAIMER                                 MAY/1995

   I-64         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-65         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-66         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-67         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-68         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-69         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________

suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.
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           (3) Lack of registration in the CCR database will make an offeror ineligible for award.

           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.

     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-70         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination
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                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--
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          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-71         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

     (a)  The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,

that it did not anticipate transporting by sea any supplies.  If however, after the award of this contract, the Contractor learns that

supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

          (1)  Shall notify the Contracting Officer of that fact; and

          (2)  Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this

contract.

     (b)  The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of

the contracting parties

          (1) In all subcontracts hereunder, if this contract is a construction contract; or

          (2) If this contract is not a construction contract, in all subcontracts under this contract that are for--

               (i) Noncommmercial items; or

               (ii) Commercial items that-

                    (A) The Contractor is reselling or distributing to the Government without adding value (generally, the

                    Contractor does not add value to items that it subcontracts for f.o.b. destination shipment);

                    (B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed

                    in humanitarian or peacekeeping operations; or

                    (C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in

                    accordance with 10 U.S.C. 2643.

                                                          [End of Clause]
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CONTRACT DATA ITEM REQUIREMENT LIST (DD FORM 1423)

A.  CONTRACT LINE ITEM NO.: 0002

B.  EXHIBIT: A

C.  CATEGORY: Reporting

D.  SYSTEM ITEM: Passive Thermal Management for Advanced Vehicles

E.  SOLICITATION NO.: N/A

F.  CONTRACTOR: ThermoAnalytics, Inc.

____________________________________________________________________________________________________________________________

1.  DATA ITEM: A001

2.  TITLE OF DATA ITEM: Progress, Status and Management Report

3.  SUBTITLE: Phase I Progress Reports

4.  AUTHORITY: DI-MGMT-80227

5.  CONTRACT REFERENCE: C.2.1, C.5.1

6.  REQUIRING OFFICE: AMSRD-TAR-R

7.  DD 250 Required: Yes

8.  APP CODE: N/A

9.  DISTRIBUTION STATEMENT REQUIRED: See Block 16

10. FREQUENCY: See Block 16

11. AS OF DATE: See Block 16 below

12. DATE OF FIRST SUBMISSION: See Block 16 below

13. DATE OF SUBSEQUENT SUBMISSIONS: See Block 16 below

______________________________________________________________________________________________________________________________

14. DISTRIBUTION:

    A. ADDRESSEES                                                 B. COPIES:        DRAFT       FINAL

    COTR: Paul Rogers, email: rogersp@tacom.army.mil                                              1

    Contract Specialist: Paul Veselenak, email: veselenp@tacom.army.mil                           1

    ACO: Marla Armstrong, email: marmstrong@dcmde.dcma.mil                                        1

                                                                  15. TOTAL:                      3

______________________________________________________________________________________________________________________________

16. REMARKS:

A.  Basic Contract:  The contractor shall deliver two (2) progress reports under the basic contract.  In accordance with C.2.1 the First

Progress Report shall be due by 26 Mar 04 and the Second Progress Report shall be due by 26 May 04.

B.  Option:  The contractor shall deliver one (1) progress report during the option performance period, if the option is exercised by

the government under the terms of the Section H provision entitled "Exercise of Option".  In accordance with C.5.1 and the Section H

option provision the progress report due under the option shall be delivered by 60 days after the beginning of the option performance

period.

No progress reports will be required under C.5.1 unless the option has been exercised.

C.  General Instructions for Completing Progress Report(s) (Basic Contract and Option):  The progress reports shall be completed in

accordance with Data Item (DID) DI-MGMT-80227, "Contractor's Progress, Status, and Management Report".  The COTR is responsible for

accepting or rejecting the "Contractor's Progress, Status, and Management Report".  See DID DI-MGMT-80227, at the Internet address

below, for instructions for completing the required report.

                           http://astimage.daps.dla.mildocimages/0001\48\17\DI80227.PD8

D.  Contents of Progress Reports (Basic Contract and Option):  Progress Reports will include a description of any problems, issues, or

findings to date, on the contract, including a comparison of the planned versus actual progress achieved to date regarding achievement

of the specific tasks and goals set forth in the contractor's Phase I proposal.

E.  Preparation of Reports (Basic Contract and Option):  The contractor shall prepare the progress reports in the contractor's format
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and submit the reports using any of the following electronic formats:

    (1) Files readable using Microsoft 97 Office Products (TACOM can currently read OFFICE 97 and lower) Word, excel, PowerPoint, or

Access.  Spreadsheets must be sent in file format that includes all formulae, macro, and format information.  Print image is not

acceptable.  Executable files are not acceptable.

    (2) Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

    (3) Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or pages.  All

linked information must be contained within your electronic report, and be accessible offline.

    (4) Other electronic formats.  Before preparing your report in any other electronic format, please email the COTR, with an email

copy furnished to amsta-idq@tacom.army.mil to obtain a decision as to the format's acceptability.  This email message must be received

by the COTR not later than ten (10) calendar days before the draft report's due date.  All alternate methods must be at no cost to the

government.

NOTE:  (a) The above formats may be submitted in compressed form using self-extracting files.

       (b) Files may be read-only, password protected.

F.  Acceptable media:  The contractor shall submit reports via email.  If email is not workable, other acceptable media include 100 or

250 Megabyte Zip disk, 3 1/2 inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each file

submitted.

    (1) Email: Maximum size of each email message shall be three and one-half (3.5) megabytes.  Any compressed files must be self-

extracting, and you must provide appropriate instructions.  The contractor may use multiple email messages if necessary, however, you

must annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3".

    (2) 100 or 250 Megabyte ZIP disk, 3 1/2 inch disk, or 650 Megabyte CD ROM via U.S. Mail or other carrier.  The contractor shall

label all submitted disks with a descriptive title, the contract number, the contractor's name and address, and a contact's phone

number.

NOTE: Please select only one medium by which to transmit each report.  For instance, do not submit a report via email and 100 megabyte

ZIP-disk.

___________________________________________________________________________________________________________________________________

1.  DATA ITEM: A002

2.  TITLE OF DATA ITEM: Scientific & Technical Report

3.  SUBTITLE: Phase I Draft and Final Technical Reports

4.  AUTHORITY: DI-MISC-80711A

5.  CONTRACT REFERENCE: C.2.2, C.5.2

6.  REQUIRING OFFICE: AMSRD-TAR-R

7.  DD 250 Required: Yes

8.  APP CODE: N/A

9.  DISTRIBUTION STATEMENT REQUIRED: See Block 16

10. FREQUENCY: See Block 16

11. AS OF DATE: See Block 16 below

12. DATE OF FIRST SUBMISSION: See Block 16 below

13. DATE OF SUBSEQUENT SUBMISSIONS: See Block 16 below

______________________________________________________________________________________________________________________________

14. DISTRIBUTION:

    A. ADDRESSEES                                                 B. COPIES:        DRAFT       FINAL

    COTR: Paul Rogers, email: rogersp@tacom.army.mil                                  1           1

    Contract Specialist: Paul Veselenak, email: veselenp@tacom.army.mil                           1

    ACO: Marla Armstrong, email: marmstrong@dcmde.dcma.mil                                        1

  2

W56HZV-04-C-0120



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Exhibit A

                                                                  15. TOTAL:          1           3

 16. REMARKS:

A.  Basic Contract:  The contractor shall deliver one (1) draft "Scientific and Technical Report" by 28 Jun 04, under the basic

contract, in accordance with C.2.2 to the addressees listed in Block 14 above.  The draft report shall include a completed Standard Form

(SF) 298 (Report Documentation Page), as the report's cover sheet.  The government COTR will have fifteen (15) days to review and

provide comments back to the contractor on this draft report.  The contractor shall submit one (1) final "Scientific and Technical

Report" (with the completed SF 298) by 28 Jul 04, in accordance with C.2.2.

B.  Option:  If the government exercises the option, under the terms of the Section H provision entitled "Exercise of Option", the

contractor shall deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) by ninety (90) days after the

beginning of the option performance period to the addressees listed in Block 14 above, in accordance with C.5.2.  The government COTR

will have fifteen (15) days to review and provide comments back to the contractor on the draft report.  The contractor shall deliver one

(1) final "Scientific and Technical Report" (with the completed SF 298) to the addressees listed in Block 14 by 120 days after the

beginning of the option performance period, in accordance with C.5.2 and the Section H option provision.

NOTE: The Phase I option "Scientific and Technical Report" can be an addendum to the "Scientific and Technical Report" submitted under

the basic contract but it must discuss the work accomplished during the Phase I option period and explain how the option period effort

ties in with the work performed under the basic contract.

C.  General Instructions for Completing Progress Report(s) (Basic Contract and Option):  The contractor shall complete the "Scientific

and Technical Reports" in accordance with Data Item (DID) DI-MISC-80711A, "Scientific and Technical Reports".  The COTR is responsible

for accepting or rejecting the draft and final "Scientific and Technical Report" and for submitting the approved final report to the

Defense Technical Information Center (DTIC), in Ft. Belvoir, VA. See the data item description (DID) DI-MISC-80711A, at the Internet

address below, for instructions for completing the required report.

                           http://astimage.daps.dla.mildocimages/0002\27\88\80711A.PD4

You may download the SF 298 form from the following internet address:

                           http://www.dtic.mil/dtic/forms/sf298template.doc

You may download basic instructions for completing the SF 298 form, from the following internet address:

                           http://www.dtic.mil/dtic/forms/SF298_MS67.doc

Here are some additional instructions for completing the SF 298 form that apply when submitting reports under the SBIR program:

     For each unclassified report the contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298 with one of

the following statements:

          (a) Approved for public release, distribution unlimited.

          (b) Distribution authorized to U.S. Government Agencies only, contains proprietary information.

     Note: After reviewing the contractor's entry in Block 12a TACOM has the final responsibility for assigning a distribution

statement.

     Block 13 (Abstract) of the SF 298 must include the first sentence "Report developed under SBIR contract for topic (insert topic

number)."  Since the Department of Defense (DOD) will be publishing the abstract, it must not contain any proprietary or classified

data.

     Block 14 (Subject Terms) of the SF 298 must include the term "SBIR Report".

D.  Contents of Scientific and Technical Report (Basic Contract):  The Scientific and Technical Reports for the basic contract will

include a detailed description of the contractor's research conducted under the basic contract, especially as it relates to the the

tasks and goals set forth in the "baseline tasks", paragraph 3.1, of the contractor's SBIR proposal referenced in C.1.1 for the basic

contract.
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E.  Contents of Scientific and Technical Report (Option): The Scientific and Technical Report for the Option will include a detailed

description of the contractor's research conducted under the option, especially as it relates to the tasks and goals set forth in the

the "option task", paragraph 3.2, of the contractor's SBIR proposal referenced in C.1.1.  The contractor will submit a copy of the math

model cited in paragraph 3.2 of his SBIR proposal referenced in C.1.1, as part of the final Scientific and Technical Report submitted

under the option.

F.  Preparation of Reports (Basic Contract and Option):  The contractor shall prepare the Scientific and Technical Reports in the

contractor's format and submit the draft and final reports using any of the following electronic formats:

    (1) Files readable using Microsoft 97 Office Products (TACOM can currently read OFFICE 97 and lower) Word, excel, PowerPoint, or

Access.  Spreadsheets must be sent in file format that includes all formulae, macro, and format information.  Print image is not

acceptable.  Executable files are not acceptable.

    (2) Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

    (3) Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or pages.  All

linked information must be contained within your electronic report, and be accessible offline.

    (4) Other electronic formats.  Before preparing your report in any other electronic format, please email the COTR, with an email

copy furnished to amsta-idq@tacom.army.mil to obtain a decision as to the format's acceptability.  This email message must be received

by the COTR not later than ten (10) calendar days before the draft report's due date.  All alternate methods must be at no cost to the

government.

NOTE:  (a) The above formats may be submitted in compressed form using self-extracting files.

       (b) Files may be read-only, password protected.

G.  Acceptable media:  The contractor shall submit reports via email.  If email is not workable, other acceptable media include 100 or

250 Megabyte Zip disk, 3 1/2 inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each file

submitted.

    (1) Email: Maximum size of each email message shall be three and one-half (3.5) megabytes.  Any compressed files must be self-

extracting, and you must provide appropriate instructions.  The contractor may use multiple email messages if necessary, however, you

must annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3".

    (2) 100 or 250 Megabyte ZIP disk, 3 1/2 inch disk, or 650 Megabyte CD ROM via U.S. Mail or other carrier.  The contractor shall

label all submitted disks with a descriptive title, the contract number, the contractor's name and address, and a contact's phone

number.

NOTE: Please select only one medium by which to transmit each report.  For instance, do not submit a report via email and 100 megabyte

ZIP-

disk.________________________________________________________________________________________________________________________________

1.  DATA ITEM: A003

2.  TITLE OF DATA ITEM: Meeting Minutes

3.  SUBTITLE: Phase I Meeting Minutes

4.  AUTHORITY: N/A

5.  CONTRACT REFERENCE: C.2.3, C.3.3

6.  REQUIRING OFFICE: AMSRD-TAR-R

7.  DD 250 Required: No

8.  APP CODE: N/A

9.  DISTRIBUTION STATEMENT REQUIRED: See Block 16

10. FREQUENCY: See Block 16

11. AS OF DATE: See Block 16 below

12. DATE OF FIRST SUBMISSION: See Block 16 below

13. DATE OF SUBSEQUENT SUBMISSIONS: See Block 16 below

______________________________________________________________________________________________________________________________

14. DISTRIBUTION:

    A. ADDRESSEES                                                 B. COPIES:        DRAFT       FINAL
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    COTR: Paul Rogers, email: rogersp@tacom.army.mil                                              1

    Contract Specialist: Paul Veselenak, email: veselenp@tacom.army.mil                           1

    ACO: Marla Armstrong, email: Marla.Armstrong@dcma.mil                                         1

                                                                  15. TOTAL:                      3

16. REMARKS:

The contractor shall prepare and electronically submit to the addressees Meeting Minutes listed in Block 14 above Meeting Minutes as

required under Provisions C.2.3 and C.3.3 of the contract.  These Meeting Minutes will describe, at a minimum the following:  the

location and date of the meeting, the length of the meeting, all the persons attending the meeting (both government and contractor), and

a summary of any plans, milestones, issues, problems, and goals discussed or decided upon at the meeting.  The minutes should be

readable in the Microsoft Word for Office 97 program.  Contractor format is acceptable.

________________________________________________________________________________________________________________________________

17. PRICE GROUP: N/A

18. ESTIMATED TOTAL PRICE: N/A
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