CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: Fuel Tank Fire Suppression (FTFS) Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________

1. DATA ITEM NO. A001        

2. TITLE OF DATA ITEM: TECHNICAL DATA


3. SUBTITLE: Production/Configuration Baseline


4. AUTHORITY: DI-SESS-81003D
5. CONTRACT REFERENCE: A.8, C.2.2
                       6. REQUIRING OFFICE: SFAE-CSS-TV-H 
7. DD 250 REQ: LT
8.  APP CODE: A                                9. DIST. STATEMENT REQUIRED: See Blk 14            

10. FREQUENCY:  see Blk 16 
11. AS OF DATE:                                

12. DATE OF FIRST SUBMISSION:  See Block 16
13. DATE OF SUBS.  See Block 10 & 16 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H:   john.a.dolney.civ@mail.mil

   1

CCTA-HTB-A:      nancy.e.dulmage.civ@mail.mil

   1

SFAE-CSS-TV-H:   meleah.m.nebel.civ@mail.mil
       1
RDTA-EN/TACT:    mike.j.mitchell.civ@mail.mil                                 1                                                                       
RDTA-EN/CM: 
  John.e.Hoover36.civ@mail.mil        


   1                                                                        

                                                          15. TOTAL:          5
16. REMARKS 

Blk 12:  First report due no later than 5 days prior to First Article Inspection, no later than 115 Days after contract award (DAC).
Blk 13: Submit one report quarterly, capturing all configuration information to date.

Blk 14b Copies- Final: electronic copy delivery to email addresses in block 14B.
Blk 16:    Report shall be in the contractor’s format.
_________________________________________________________________________________________  

G. PREPARED BY: Betty Case                I. APPROVED BY:  

H. DATE:  26 Jul 2011                     
J. DATE:  

DD FORM 1423-E,            

CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________

1. DATA ITEM NO. A002        

2. TITLE OF DATA ITEM: Safety Assessment Report (SAR)

3. SUBTITLE:  Health Hazard Assessment Report (HHAR)


4. AUTHORITY: DI-SAFT-80102A
5. CONTRACT REFERENCE: A.8, C.9
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE:                                9. DIST. STATEMENT REQUIRED: See Blk 14            

10. FREQUENCY:  As Required 
11. AS OF DATE:  As Required                              

12. DATE OF FIRST SUBMISSION:  See Block 16 
13. DATE OF SUBS.  See Block 10 & 16 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H:     john.a.dolney.civ@mail.mil
1
   1

                   Andrea.l.sjue.civ@mail.mil
1      1

CCTA-HTB-A:            nancy.e.dulmage.civ@mail.mil
1
   1
                                                          15. TOTAL:   3
   3  _______________________________________________________________________________________

16. REMARKS 

The Contractor shall provide a Safety Assessment Report (SAR) no later than 90 days after contract award.  The report shall identify the following:

a) All inherent system hazards expected under all operating and maintenance conditions.

b) All required Personnel Protection Equipment (PPE) needed during a blast event or clean up from the event.

In preparing the SAR, the Contractor shall provide a description and discussion of each potential or actual health hazard issue of concern for each subsystem or component including a material Safety Data Sheet (MSDS).

The manufacturer’s chemical analysis must be submitted to the contracting agency and to the ballistic test agency no later than 90 days after contract award.

  In the event the vehicle is modified after the final SAR is submitted, the SAR shall be updated within 30 days to reflect those modifications or changes.

_________________________________________________________________________________________  

G. PREPARED BY: Betty Case                I. APPROVED BY:  

H. DATE:  26 Jul 2011                      J. DATE:

DD FORM 1423-E 

CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 4 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Office listed in Block E.

A. CONTRACT LINE ITEM NO
B. EXHIBIT: A


C. CATEGORY:

D. SYSTEM/ITEM: FTFS Kits  E. CONTRACT/PR NO.

F. CONTRACTOR: 

        

1. DATA ITEM NO: A003       

2. TITLE OF DATA ITEM: LMI Instruction Manual and Associated Supplemental Data
3. SUBTITLE:  FTFS Kit Instruction Manual                                          
4. AUTHORITY: DI-TMSS-80527B
5. CONTRACT REFERENCE: A.8, C.2.1.2, C.10.1,    C.10.2, C.10.3, C.10.3.3, C.10.3.5
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD250 REQ:  LT    




8. APP CODE:               

9. DIST. STATEMENT REQUIRED: See Block 14   

10. FREQUENCY:  As required        



11. AS OF DATE: See Block 16          

12. DATE OF FIRST SUB:  See Block 16     

13. DATE OF SUBS.SUB: See Block 16

14. DISTRIBUTION    A. ADDRESSEES



B. COPIES 
DRAFT FINAL
SFAE-CSS-TV-H:  john.a.dolney.civ@mail.mil



1
  
1
                Meleah.m.nebel.civ@mail.mil



1

1

                Todd.j.spencer2.civ@mail.mil



1

1

CCTA-HTB-A:     nancy.e.dulmage.civ@mail.mil


1

1

15. TOTAL:  


16. REMARKS:  

For each kit, the Contractor shall provide:
a. An initial draft Installation manual with First Article Inspection, no later than 120 days after contract award.
b. Draft Installation manuals shall be submitted in accordance with (IAW) C.10.3.

c. Final Installation manual shall be submitted IAW C.10.3.3, C.10.3.4 and C.10.3.5 no later than (NLT) 14 calendar days from completion of  FTFS Kit Installation Manual Verification.

d. Within 14 calendar days after receipt of the Final Installation Manual, the Government will review and provide the Contractor any changes required.

e. the Final Installation Manual incorporating Government’s comments shall be incorporated into final copies and made available to the Government for final approval within 14 calendar days of receipt of Government comments.

f. A final Installation manual shall be included with each kit delivered under this contract.

Electronic submission is required via e-mail in *.pdf format.

G. PREPARED BY:  Betty Nalley                       I. APPROVED BY:  

H. DATE:  15 Dec 2011
                            
 J. DATE:  

DD FORM 1423-E,                                                             
 CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR:  _________________________________________________________________________________________

1. DATA ITEM NO. A004      

2. TITLE OF DATA ITEM: Failure Analysis and Corrective Action Report (FACAR)


3. SUBTITLE:  Test Incident Report (TIR) Responses     



4. AUTHORITY: DI-SESS-81315
5. CONTRACT REFERENCE: A.8, E.2.2.2, E.5
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE: A                               9. DIST. STATEMENT REQUIRED: See Blk 14            

10. FREQUENCY:  As Required 
11. AS OF DATE:  As Required                              

12. DATE OF FIRST SUBMISSION:  See Blk 16  
13. DATE OF SUBS.  See Blk 10 & 16 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

CCTA-HTB-A:     nancy.e.dulmage.civ@mail.mil



   1

ATIRS:          atirs.help@us.army.mil                                   
   1


SFAE-CSS-TV-H:  carl.s.osterlund.civ@mail.mil 

   1

SFAE-CSS-TV-H:  Samatha.g.williams8.civ@mail.mil
       1
SFAE-CSS-TV-H:  mark.a.vanproeyen.civ@mail.mil                                1 

                                                                       ________
                                                          15. TOTAL:   
   5
                                                                    

_________________________________________________________________________________________

16. REMARKS 

The Contractor shall respond to interim test incident reports (TIRs) as follows:

1) Critical Defect – 48 hours

2) Major Defect – 10 calendar days

3) Minor Defect – 20 calendar days, if requested

4) Informational – 20 calendar days, if requested

The Contractor shall provide a final response for all defects within 30 calendar days after TIR release date.  If Contractor response is rejected, The Contractor will officially be notified by the Government. The Contractor shall resubmit the response within 30 calendar days.

Contractor submissions shall be email interim and Final Failure analysis and Corrective Action responses to the individuals listed in Block 14.

_________________________________________________________________________________________  

G. PREPARED BY: Betty Nalley                   I. APPROVED BY:  

H. DATE: 27 Jul 2011
                   
J. DATE:  

DD FORM 1423-E,                                                             
CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________

1. DATA ITEM NO. A005        

2. TITLE OF DATA ITEM: Health and Hazard Assessment Report (HHAR)
3. SUBTITLE:


4. AUTHORITY: DI-SAFT-81125(T) and DI-MISC-80711(T)
5. CONTRACT REFERENCE: A.8, C.9, E.2.2.6
                       
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE:                                9. DIST. STATEMENT REQUIRED: A           

10. FREQUENCY:  As Required 
11. AS OF DATE:  See Block 16                            

12. DATE OF FIRST SUBMISSION:  See Block 16
13. DATE OF SUBS.  See Block 16
_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H: john.a.dolney.civ@mail.mil 

   1
               Bernard.t.williams.civ@mail.mil

   1

               Carl.s.osterlund.civ@mail.mil

   1

AMSTA-CSC-Z:   Andrea.l.sjue.civ@mail.mil

   1
               

   1

CCTA-HTB-A:  nancy.e.dulmage.civ@mail.mil

   1

   
                                                                          ________
                                                          15. TOTAL:   
   6


_________________________________________________________________________________________

16. REMARKS 

The contractor shall provide a hazard assessment and technical report no later than (NLT) 7 days after conclusion of Government FAT.  The report should identify capabilities and limitations of the FTFS kit.
_________________________________________________________________________________________  

G. PREPARED BY: Betty Nalley                  I. APPROVED BY:  

H. DATE:  15 Dec 2011                
        J. DATE:  

DD FORM 1423-E,                                                             

CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
_________________________________________________________________________________________
A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other
D. SYSTEM/ITEM: FTFS Kits





E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________
1. DATA ITEM NO. A006        
2. TITLE OF DATA ITEM: Engineering Change Proposal (ECP)

3. SUBTITLE:  

4. AUTHORITY: DI-CMAN-80639C 
5. CONTRACT REFERENCE: A.8, C.11.1
         
6. REQUIRING OFFICE: CCTA-HT
7. DD 250 REQ: LT
8.  APP CODE: A                               9. DIST. STATEMENT REQUIRED: See Blk 14            
10. FREQUENCY:  As Required 
11. AS OF DATE:                                
12. DATE OF FIRST SUBMISSION:  See Blk 16  
13. DATE OF SUBS. See Blk 16 
_________________________________________________________________________________________
14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   
SFAE-CSS-TV-H:   john.dolney@us.army.mil  
       1

CCTA-HTB-A:      nancy.e.dulmage.civ@mail.mil

   1

SFAE-CSS-TV-H:   mark.a.vanproeyen.civ@mail.mil                               1                                                                       
RDTA-EN/CM:  
  john.e.hoover36.civ@mail.mil



   1                                                                        
                                                          15. TOTAL:          4


16. REMARKS 
Data Delivery Description (DDD) – Engineering Change Proposal (ECP) (Attachment 05) will be used when submitting ECP’s IAW contract requirements.  These instructions shall be used in preparation of either ECP’s or VECP’s.  The Contractor may elect to use standard forms which are available from the Government upon request or from http://contracting.tacom.army.mil/engr/engrchange.htm
Beginning with delivery of FTFS Kits to test site and prior to Product Baseline approval, submit contractor-format engineering changes for Government concurrence prior to implementation.    Include drawings in PDF format depicting proposed change.
Submit ECPs by e-mail that affect FTFS kits, at any time after approval of the FTFS kit Product Baseline, for Government review and disposition. Contractor shall submit ECPs for new or changed items from the Production Baseline.  Reports shall be prepared in contractor’s format and submitted accordingly.  Include Notice of Revisions (NORs) for each non-CAD document, as applicable.  Include drawings in PDF and 3D models in native CAD depicting proposed change.
_________________________________________________________________________________________  
G. PREPARED BY: Betty Nalley                I. APPROVED BY:  

H. DATE:  26 Jul 2011                     
J. DATE:  
DD FORM 1423-E,                                                             

CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________

1. DATA ITEM NO. A007        

2. TITLE OF DATA ITEM: Request for Deviation
(RFD)

3. SUBTITLE:


4. AUTHORITY: DI-CMAN-80640C
5. CONTRACT REFERENCE: A.8, C.11.2, E.5

6. REQUIRING OFFICE: SFAE-CSS-TV-H 
7. DD 250 REQ: LT
8.  APP CODE: A                                9. DIST. STATEMENT REQUIRED: See Blk 14            

10. FREQUENCY:  As Required 
11. AS OF DATE:                                

12. DATE OF FIRST SUBMISSION:  See Block 16
13. DATE OF SUBS.  See Block 16 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H:   john.a.dolney.civ@mail.mil

   1

CCTA-HTB-A:      nancy.e.dulmage.civ@mail.mil

   1

ACO:                                                                 
       1                                      
RDTA-EN/CM:  
  John.e.Hoover36.civ@mail.mil



   1                                                                        

                                                          15. TOTAL:          4
16. REMARKS 

Prepare in contractor format.  Submit to ACO for approval or for concurrence and forwarding to PCO in accordance with RFD contract clauses.

The Contractor may elect to use standard forms which are available from the Government upon request or from http://contracting.tacom.army.mil/engr/engrchange.htm
Blk 14b Copies-  Final Reg = electronic copy delivery to email addresses in block 14B.

_________________________________________________________________________________________  

G. PREPARED BY: Betty Nalley                   I. APPROVED BY:  

H. DATE:  26 Jul 2011                     
J. DATE:  

DD FORM 1423-E,            

CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

 A. CONTRACT LINE ITEM NO.:           B. EXHIBIT: A               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.:                  F. CONTRACTOR:  ________________________________________________________________________________________

1. DATA ITEM NO. A008        

2. TITLE OF DATA ITEM:  Final Inspection Record (FIR)



3. SUBTITLE:  FIR    



4. AUTHORITY: DI-QCIC-81068 
5. CONTRACT REFERENCE: A.8, E.3.1, E.4 

6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE: A                                9. DIST. STATEMENT REQUIRED: A     

10. FREQUENCY:  As Required 
11. AS OF DATE:  As Required                              

12. DATE OF FIRST SUBMISSION:  As Required  
13. DATE OF SUBS.  As Required 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                         B. COPIES   DRAFT / FINAL                   

Carl.s.osterlund.civ@mail.mil                                        1        1

Thomas.w.hughes83.civ@mail.mil                                       1        1  

David.d.sultini.civ@mail.mil                                         1        1

Samantha.g.williams8.civ@mail.mil                                    1        1   

Bernard.t.williams.civ@mail.mil                                      1        1

                                                                    _____________                            

                                                          15. TOTAL:  5       5
_________________________________________________________________________________________

16. REMARKS 

The contractor shall submit the Draft FIR template at least 30 calendar days prior to production of each kit. The Government will review the Draft FIRs within 10 working days of receipt and provide the contractor with comments.  The contractor shall submit the final FIR, addressing all Government comments, at least 14 calendar days prior to the production of each kit.  

_________________________________________________________________________________________  

G. PREPARED BY:  Betty Nalley                I. APPROVED BY:  

H. DATE: 15 Dec 2011                          J. DATE:  

DD FORM 1423-E,                                                                                
CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR: _________________________________________________________________________________________

1. DATA ITEM NO. A009        

2. TITLE OF DATA ITEM: Packaging Validation Report
3. SUBTITLE:  Packaging


4. AUTHORITY: DI-PACK-80457
5. CONTRACT REFERENCE: A.8, D.2, D.3.2, D.3.3 
                       
6. REQUIRING OFFICE: SFAE-CSS-TV-H 
7. DD 250 REQ: LT
8.  APP CODE: A                                9. DIST. STATEMENT REQUIRED: A            

10. FREQUENCY:  ONE/R 
11. AS OF DATE:                                

12. DATE OF FIRST SUBMISSION:  See Block 16
13. DATE OF SUBS.  See Block 16 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H:   john.a.dolney.civ@mail.mil
       1

                 wayne.d.glumm.civ@mail.mil       
   
   1
CCTA-HTB-A:      nancy.e.dulmage.civ@mail.mil

   1

AMSTA-LCL-MSPP:  sarah.c.weatherington.civ@mail.mil                           1                                                                       
RDTA-EN/CM:  
  John.e.Hoover36.civ@mail.mil



   1                                                                        

                                                          15. TOTAL:          5
16. REMARKS 

Block 12.  Submittal due 60 days after contract award.

Block 13.  Resubmit as requested by the Government,  and within 15 days after receipt of Government comments.

Block 14.  Submit electronically in a format that is readable and editable by the Government (currently MS Word – Office) Repro copy = Electronic delivery CD ROM or email.

Packaging:

Repro = electronic copy delivery to email:

AMSTA-LC-LIEP: sarah.c.weatherington.civ@mail.mil
Validation Testing of Packaging (Military Level A) Validation testing shall be in accordance with ASTM D 4169 (Standard Practice for Performance Testing of Shipping Containers and Systems) Distribution Cycle 18, Assurance level 1, with Acceptance Criterion 3 (product is damage free and packaging is intact).  Validation testing may be limited to Test Schedule “A”, Test Schedule “B”, and Test Schedule “F”.  Replicate testing and climatic conditioning are not required.  Contractor shall deliver validation report with photographs showing the product is undamaged.

Validation Testing of Packaging (Commercial) validation testing shall be in accordance with ASTM D3951.  Contractor shall deliver validation report with photographs showing the product is undamaged.

_________________________________________________________________________________________  

G. PREPARED BY: Sarah Weatherington          I. APPROVED BY:  

H. DATE: 14 Dec 2011                     
J. DATE:  

DD FORM 1423-E,            
CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:          B. EXHIBIT: C               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.: CONTRACT#      F. CONTRACTOR:  _________________________________________________________________________________________

1. DATA ITEM NO: A010       

2. TITLE OF DATA ITEM: First Article Inspection
3. SUBTITLE:    FAI                                          

4. AUTHORITY: DI-NDTI-80809B

5. CONTRACT REFERENCE: A.8, E.2.1.2         
6. REQUIRING OFFICE: SFAE-CSS-TV-H

7. DD250 REQ: LT     




8. APP CODE:               

9. DIST. STATEMENT REQUIRED: A  

10. FREQUENCY:  As Required 



11. AS OF DATE: As required          

12. DATE OF FIRST SUB:  



13. DATE OF SUBS.SUB: As required

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT FINAL                   

SFAE-CSS-TV-H:
Carl.s.osterlund.civ@mail.mil
  



1

David.d.sultini.civ@mail.mil




1
mark.a.vanproeyen.civ@mail.mil



1
Submittal Letter:








CCTA-HTB-A:   nancy.e.dulmage.civ@mail.mil




1









15. TOTAL:  

3
_________________________________________________________________________________________

16. REMARKS 

The FAI shall be initiated 120 days after contract award.  
The contractor shall notify the ACO and PCO with the time and location of the FAI within 14 calendar days in advance of the FAI.

Report shall be written in contractor format and shall include results of FAI in accordance with DI-NDTI-80809B.

The report shall be submitted to the PCO for approval within 10 calendar days after completion of FAI.  The Government will review and approve or disapprove within 10 calendar days of receipt of the FAI report.

If FAI is disapproved by the Government, the contractor may be required to repeat any or all of the FAI.  The contractor, at no additional cost to the Government, shall make any changes necessary to pass the test.  The Government has the discretion to select another production kit for FAI in lieu of the original first production kit.
_________________________________________________________________________________________  

G. PREPARED BY: Betty Nalley                   I. APPROVED BY:  

H. DATE: 15 Dec 2011
                   
J. DATE:  

DD FORM 1423-E,                                                             
CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:           B. EXHIBIT: A               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.:                  F. CONTRACTOR:  ______________________________________________________________________________________

1. DATA ITEM NO.  A011    

2. TITLE OF DATA: Production Quality Deficiency Report
3. SUBTITLE:  PDQR   



4. AUTHORITY: DI-SESS-81315A 
5. CONTRACT REFERENCE: A.8, E.6
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE:                                9. DIST. STATEMENT REQUIRED: See Block 14     

10. FREQUENCY:  As Required 
11. AS OF DATE:  As Required                              

12. DATE OF FIRST SUBMISSION:  As Required  
13. DATE OF SUBS.   

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT / FINAL                   

Todd.j.spencer2.civ@mail.mil                                                                                      1          1


Nancy.e.dulmage.civ@mail.mil                                               1     1

John.a.dolney.civ@mail.mil                                               1     1
ACO                                                                                      1     1

Carl.s.osterlund.civ@mail.mil                                         1     1



Bernard.t.williams.civ@mail.mil                                       1
     1

                                                                     ___________
                                                          15. TOTAL:   6
  6    


                                                                     

_________________________________________________________________________________________

16. REMARKS 

The contractor shall investigate and provide failure analysis and corrective action for all PQDRs generated against supplies produced under this contract within 30 days after receipt of Quality Deficiency Report (QDR). Submit reports to the individuals listed in Block 14. 

The report of the investigation shall be in accordance with E.6 and DI-SES-81315A in the Product Deficiency Reporting Evaluation Program (PDREP) at http://www.nslcptsmh.csd.disa.mil/pdrep/pdrep.htm,that includes at a minimum, problem identification, root cause, immediate and short term action, corrective action implementation plan for permanent solution, and verification of effectiveness.

Final approval of PQDR close-out resides with PM-HTV.

 _____________________________________________________________________________________  

G. PREPARED BY:  Betty Nalley      I. APPROVED BY:  

H. DATE: 15 Dec 2011                          J. DATE:  

DD FORM 1423-E,                                                              
CONTRACT DATA REQUIREMENTS LIST                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:           B. EXHIBIT: A               C. CATEGORY: Other

D. SYSTEM/ITEM: FTFS Kits






E. CONTRACT/PR NO.:                  F. CONTRACTOR:  _________________________________________________________________________________________

1. DATA ITEM NO.  A012               

2. TITLE OF DATA ITEM: Certification/Data Report



3. SUBTITLE:     



4. AUTHORITY: DI-MISC-80678 
5. CONTRACT REFERENCE: A.8, E.7.1,  
6. REQUIRING OFFICE: SFAE-CSS-TV-H
7. DD 250 REQ: LT
8.  APP CODE:                                9. DIST. STATEMENT REQUIRED: See Blk 14     

10. FREQUENCY:  As Required 
11. AS OF DATE:  As Required                              

12. DATE OF FIRST SUBMISSION:  As Required  
13. DATE OF SUBS.  As Required 

_________________________________________________________________________________________

14. DISTRIBUTION/ A. ADDRESSEE                            B. COPIES   DRAFT / FINAL  

For unclassified certifications, submit to:

Todd.j.spencer2.civ@mail.mil
   1          1

Carl.s.osterlund.civ@mail.mil                                            1     1

Samantha.g.williams8.civ@mail.mil                                        1     1 

Bernard.t.williams.civ@mail.mil                                          1     1

DCMA                                                                     1     1

                                                                     ______________                         

For classified certifications, submit to:

todd.spencer1@us.army.smil.mil                                                       1     1

                                                          15. TOTAL:     6     6
_________________________________________________________________________________________

16. REMARKS: 
Ballistic certifications shall be provided when requested by the Government.
All certifications provided by the Contractor shall include appropriate supporting documentation in accordance with E.7.1.  

The Contractor shall provide a new or updated certification whenever a change is made in the process used to produce a certified product; legal requirements for a standard of a certified product; or supplier of a certified product within 30 days of change. 

_______________________________________________________________________________  

G. PREPARED BY Betty Nalley             I. APPROVED BY:  

H. DATE: 15 Dec 2011                          J. DATE:  

DD FORM 1423-E,                                                                                                                                             
1

