CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER X
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BRIDGE ERECTION BOAT	W56HZV-13-C-0015	BIRDON AMERICA INC.

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A052	Limited User Test (LUT)Training Materials		

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-ILSS-80872(T)	C.14.4 thru C14.4.2.6	AMSTA-LCF-MCP	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT		SEE BLK 16	SEE BLK 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
		SEE BLK 16	SEE BLK 16

16. REMARKS

BLOCKS 10, 11, 12 and 13: The contractor shall submit the DRAFT LUT Operator and Field Level Maintenance Training Task Lists to the Government no later than 120 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.1).

The contractor shall submit the DRAFT LUT Operator and Field Level Maintenance Training Schedules to the Government no later than 60 days prior to LUT. The LUT Training schedules shall include the type of training (e.g. Hand-on, Demonstration, Practical Exercise), length of training, location of training (e.g. Motor Pool, Water Training Area), uniform required for training and a list of tools or equipment required for training (e.g. number of Common Bridge Transporters, Common Tool Set(s), Fuel).The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.1).

The contractor shall submit the DRAFT LUT Operator and Field Level Maintenance Lesson Plans to the Government no later than 60 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.2).

The contractor shall submit the DRAFT LUT Operator and Field Level Maintenance Instructor Guides to the Government no later than 60 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.3).

The contractor shall submit the DRAFT LUT Operator and Field Level Maintenance Student Guides to the Government no later than 60 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.4).

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
AMSTA-LCF-MCP	1		1
15. TOTAL →	7	0	7

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
SUZANNE ARCHIBALD	09 NOV 12		

Reset

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER X
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BRIDGE ERECTION BOAT	W56HZV-13-C-0015	BIRDON AMERICA INC.

16. REMARKS *(Continued)*

The contractor shall submit the DRAFT LUT Operator Practical Exercises to the Government no later than 60 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.5).

The contractor shall submit the DRAFT LUT Course Critiques to the Government no later than 60 days prior to LUT. The Government will have 21 days to review the materials and submit it back to the contractor for corrections. The contractor will have 21 days to correct and deliver the materials back to the Government (see C.14.4.2.6).

BLOCK 14: E-mail delivery per e-mail addresses on BEB IPT List.

Repro = Electronic Copy

DID DI-ILSS-80872 is tailored as follows: Delete the first sentence in 10.1 and delete the following words from the second sentence: “with out a need for instruction lectures and with a minimum requirement for instructor interface with students”. Delete the first sentence in 10.1.1 and the following word “However”. Delete the third sentence in 10.2.1. Delete 10.2.1.2 in its entirety. Delete the second sentence in 10.2.2(3) and 10.2.2(3)e.