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SECTION A - SUPPLEMENTAL INFORMATION

The purpose of Amendment 0001 is to correct the url links in section J

                                               *** END OF NARRATIVE A0002 ***
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Exhibit A          MIL-PRF-52747F                                                 26-FEB-1996      025          ELECTRONIC

                                                                                                                IMAGE

Exhibit B          A001 REPORT, RECORD OF MEETING MINUTES                         13-JUL-2012      001

Exhibit C          A002 MAINTENANCE ANALYSIS (MA)                                 13-JUL-2012      002

Exhibit D          A003 MAINTENANCE ALLOCATION CHART (MAC)                        13-JUL-2012      002

Exhibit E          A004 LONG LEAD TIME ITEMS (LLTI)                               13-JUL-2012      002

Exhibit F          A005 BASIC ISSUE ITEMS (BII)                                   13-JUL-2012      002

Exhibit G          A006 EXPENDABLE/DURABLE ITEMS LIST (EDIL)                      13-JUL-2012      002

Exhibit H          A007 COMPONENTS OF END ITEMS (COEI) LIST                       13-JUL-2012      002

Exhibit J          A008 SUPPORT TOOLS & TEST EQUIPMENT (STTE) LIST8               13-JUL-2012      002

Exhibit K          A009 PROVISIONING AND PRE-PROCUREMENT SCREENING                13-JUL-2012      002

Exhibit L          A010 PROVISIONING PARTS LIST (PPL) AND ENGINEERING DATA FOR    13-JUL-2012      002

                   PROVISIONING (EDFP)

Exhibit M          A011 TECHNICAL MANUAL (TM), OPERATOR AND FIELD MAINTENANCE     24-JAN-2013      002

                   MANUAL INCLUDING REPAIR PARTS AND SPECIAL TOOLS LIST

                   (RPSTL)

Exhibit N          A012 PACKAGING DATA                                            13-JUL-2012      002

Exhibit P          A013 SPECIAL PACKAGING INSTRUCTIONS (SPI)                      13-JUL-2012      002

Exhibit Q          A014 SAFETY ASSESSMENT REPORT                                  13-JUL-2012      002

Exhibit R          A015 VALIDATION REPORT                                         24-JAN-2013      002

Exhibit S          A016 EQUIPMENT PUBLICATION DEVELOPMENT STATUS REPORT           21-AUG-2012      002

Attachment 0001    ATTACHMENT 1 & 1A  LOGISTICS PRODUCT DATA - PACKAGING DATA     23-MAR-2012      005          ELECTRONIC

                   PRODUCTS                                                                                     IMAGE

Attachment 0002    ARMY'S TWO LEVEL MAINTENANCE MAC HEADER                        23-MAR-2012      001          ELECTRONIC

                                                                                                                IMAGE

Attachment 0003    GENERAL PUBLICATIONS REQUIREMENTS                              24-JAN-2013      005          ELECTRONIC

                                                                                                                IMAGE

Attachment 0004    TECHNICAL MANUAL (TM) REQUIREMENTS MATRIX                      24-JAN-2013      022          ELECTRONIC

                                                                                                                IMAGE

Attachment 0005    EQUIPMENT PUBLICATIONS DEFECTS LIST                            24-JAN-2013      003          ELECTRONIC

                                                                                                                IMAGE

Attachment 0006    PROVISIONING                                                   23-MAR-2012      006          ELECTRONIC

                                                                                                                IMAGE

Attachment 0007    MAINTENANCE ANALYSIS                                           23-MAR-2012      001          ELECTRONIC

                                                                                                                IMAGE

Attachment 0008    DE STYLE GUIDE                                                 31-MAY-2012      252          ELECTRONIC

                                                                                                                IMAGE
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Exhibit B

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  B             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.  A001

2. TITLE OF DATA ITEM:  Report, Record of Meeting Minutes

3. SUBTITLE:

4. AUTHORITY: DI-ADMN-81505

5. CONTRACT REFERENCE: C.2

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  N/A

8. APP CODE: A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    ZGAC (contracting Office)

    All Attendees

B. COPIES: DRAFT FINAL

  1   1

15. TOTAL:   1   1

_________________________________________________________________________________________________

16. REMARKS:

The contractor shall compile and forward draft minutes of all meetings and teleconference to the Procuring Contracting Officer (PCO)

within 5 days and shall distribute PCO approved minutes not later than 10 days after each meeting.

The minutes shall be submitted via e-mail to all attendees

NOTE:

ZGAC Email address will be provided at start of work meeting

Attendees e-mail will be collected at meetings

_________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist                           Chief, Petroleum Team

                 AMSTA-LCC-JA                                              AMSTA-LCC-JAP

H. DATE:         13 July 2012                J. DATE:         13 July 2012

  1
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Exhibit C

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  C             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A002

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Summaries

3. SUBTITLE:  Maintenance Analysis (MA)

4. AUTHORITY: DI-ALSS-81530

5. CONTRACT REFERENCE: C.7

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

 ______________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

  AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper E-mail       CD-ROM

Draft   0   1     1

Final   0   1     1

15. TOTAL:   0   2     2

______________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 7, Maintenance Analysis

The draft Maintenance Analysis (MA) shall be delivered at the provisioning conference.  The Contractor shall have the MA available at

follow-on; Maintenance, Provisioning and Publications (MPP) Review, Provisioning Conference, Contractor Validation, and/or Government

Verification of the MA, for the Governments review and comments.

  1
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Exhibit C

The Contractor shall maintain the MA for the life of the contract.

The Contractor shall submit the final approved MA, to include all changes, deletes or new maintenance procedures as a result of

Government reviews 21 days prior to the completion of the contract.  The submittal shall be in spreadsheet format compatible with

WINDOWS 2000 and XP.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

______________________________________________________________________________________________

17. PRICE GROUP:                                     18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist                           Chief, Petroleum Team

                 AMSTA-LCC-JA                                              AMSTA-LCC-JAP

H. DATE:         13 July 2012                J. DATE:         13 July 2012

  2
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Exhibit D

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  D             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A003

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Summaries

3. SUBTITLE:  Maintenance Allocation Chart (MAC)

4. AUTHORITY: DI-SESS-81758

5. CONTRACT REFERENCE: C.9

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

_________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

   AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper     E-mail CD-ROM

Preliminary   0   0   1

Draft   0   0   1

Final   0   0   1

15. TOTAL:   0   0   3

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 7, Maintenance Analysis, and Attachment 2 Armys Two Level Maintenance MAC Header and Attachment

3 General Publication Requirements.

The Maintenance Allocation Chart (MAC) will be incorporated into the Technical Manual (TM).

  1
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The Contractor will provide a plan of strategy at the start of work meeting.

The preliminary MAC shall be submitted at the Provisioning Conference.  The MAC shall define the functional group numbers for all

assemblies and sub-assemblies for field level of maintenance (Attachment 2 and 7).  The Contractor shall have the MAC available at

follow-on Provisioning or MPP Conferences.  The MAC shall be updated following the completion of all provisioning and MPP conferences to

reflect the currency of the MAC.  The scope of work paragraph C.9 description defines source requirements for MAC development of

functional groups, repair task and repair time interval defined in accordance with GEIA-STD-0007 and Attachment 1 (LMI Packaging Data

Products) and Attachment 4 (TM Requirements Matrix)

The Contractor will incorporate Provisioning Conference comments and submit a draft MAC to the Government not later than 21 days prior

to the Governments Verification.  The Government will provide comments at its verification.

The Contractor will incorporate all verification comments and submit concurrently with the PTM (Preliminary Technical Manual) copy of

the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                 18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist                           Chief, Petroleum Team

                 AMSTA-LCC-JA                                              AMSTA-LCC-JAP

H. DATE:         13 July 2012                J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  E             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A004

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Long Lead Time Items (LLTI)

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.12

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

   AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper E-mail    CD-ROM

Preliminary   0   0   1

Draft   0   0   1

Final   0   0   1

 15. TOTAL:   0   0   3

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Contractor will provide an outline of its strategy at start of work meeting.

The draft Long Lead Time Items (LLTI) report shall be submitted at the provisioning conference.  The Government shall review the

  1
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Preliminary LLTI in accordance with the requirements specified on the LMI worksheet Attachment 1 (LMI Packaging Data Products) and scope

of work paragraph C.12.

The Government will provide comments to the Contractor within 21 days after receipt. The Contractor shall have the LLTI available at

follow-on, Maintenance, Provisioning and Publications (MPP) Review, Provisioning Conference and/or Contractor Validation, for the

Governments review and comments.

The LLTI will be accompanied by the EDFP (Engineering Data for Provisioning) with PLISN (Provisioning Line item Sequence Number).

The Contractor shall incorporate comments and provide a draft LLTI not later than 21 days prior to the Governments Verification.  The

Government will provide comments at its verification.  The Contractor will incorporate verification comments and submit a final LLTO

concurrently with the FDEP copy of the manual.

All submittals shall be compatible with Microsoft WINDOWS.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                  I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist                Chief, Petroleum Team

                 AMSTA-LCC-JA                                   AMSTA-LCC-JAP

H. DATE:         13 July 2012                  J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  F             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A005

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Basic Issue Items (BII)

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.13

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper E-mail CD-ROM

Preliminary   0   0   1

Draft   0   0   1

Final   0   0   1

15. TOTAL:   0   0   3

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Basic Issue Items (BII) list will be incorporated into the Technical Manual (TM) and Provisioning Parts List (PPL) as required

  1
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The Preliminary BII shall be submitted at the Provisioning Conference.  The Government shall review the Preliminary BII list for the

requirements specified in the scope of work paragraph C.13 and Attachment 6.  The Government will provide comments at the Provisioning

Conference

The Contractor will incorporate Provisioning Conference comments and changes to a draft BII and submit to the Government not later than

21 days prior to the Governments Verification.  The Government will provide comments at its verification.

The Contractor will incorporate all verification comments and submit concurrently with the FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                 I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist               Chief, Petroleum Team

                 AMSTA-LCC-JA                                  AMSTA-LCC-JAP

H. DATE:         13 July 2012                 J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  G             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A006

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Expendable/Durable items List (EDIL)

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.14

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

_________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper E-mail CD-ROM

Preliminary   0   0   1

Draft   0   0   1

Final   0   0   1

15. TOTAL:   0   0   3

______________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Expendable/Durable items List (EDIL) will be incorporated into the Technical Manual (TM).
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The Preliminary EDIL shall be submitted at the Provisioning Conference.  The Government shall review the Preliminary EDIL for the

requirements specified in the scope of work paragraph C.14 and Attachment 6.  The Government will provide comments at the Provisioning

Conference.

The Contractor shall have the EDIL available at follow-on Provisioning or MPP Conferences.

The Contractor will incorporate Provisioning Conference comments and submit a draft EDIL to the Government not later than 21 days prior

to the Governments Verification.  The Government will provide comments at its verification.

The Contractor will incorporate all verification comments and submit concurrently with the FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

______________________________________________________________________________________________

17. PRICE GROUP:                              18. ESTIMATED TOTAL PRICE:

_____________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan               I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist             Chief, Petroleum Team

                 AMSTA-LCC-JA                                AMSTA-LCC-JAP

H. DATE:         12 July 2012               J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  H             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO: A007

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Components of End items (COEI) List

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.15

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ: D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

_________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

 AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper E-mail CD-ROM

Preliminary   0   0   1

Draft   0   0   1

Final   0   0   1

15. TOTAL:   0   0   3

______________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Components of End items (COEI) List will be incorporated into the Technical Manual (TM) and Provisioning Parts List (PPL) as

required.

The Preliminary COEI list shall be submitted at the Provisioning Conference.  The Government shall review the Preliminary COEI list for
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the requirements specified in the scope of work paragraph C.15 and Attachment 6.  The Government will provide comments at the

Provisioning Conference.

The Contractor shall have the COEI list available at follow-on Provisioning or MPP Conferences.

The Contractor will incorporate Provisioning Conference comments and submit a draft COEI list to the Government not later than 21 days

prior to the Governments Verification.  The Government will provide comments at its verification.

The Contractor will incorporate all verification comments and submit concurrently with the FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

______________________________________________________________________________________________

17. PRICE GROUP:                              18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                 I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist               Chief, Petroleum Team

                 AMSTA-LCC-JA                                  AMSTA-LCC-JAP

H. DATE:         13 July 2012                 J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  J             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A008

2. TITLE OF DATA ITEM:  Support Tools & Test Equipment (STTE) List

3. SUBTITLE

4. AUTHORITY: DI-ILSS-80868

5. CONTRACT REFERENCE: C.16

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JA & AMSTA-LCC-TR

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 409

Warren MI  48397-5000

E-mail:  joe.e.brooks.civ@mail.mil

U.S. Army TACOM

Attn: Bruce Loeffler, AMSTA-LCC-TR

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

E-mail: bruce.loeffler@us.army.mil

B. COPIES: Paper E-mail CD-ROM

AMSTA-LCC-JA   0   1   1

AMSTA-LCC-TR   0   1   0

15. TOTAL:   0   2   1

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Support Tools & Test Equipment (STTE) List will be incorporated into the Technical Manual (TM) and Provisioning Parts List (PPL) as

required.

The draft STTE list shall be submitted 90 days after contract award.  The Government shall review the STTE list for the requirements

specified in the scope of work paragraph C.16 and provide comments no later than 30 days after receipt.
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The Contractor will incorporate comments and submit a draft STTE list to the Government not later than 21 days prior to the Governments

Verification.  The Government will provide comments at its verification.

The Contractor will incorporate all verification comments and submit concurrently with the FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                 I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist               Chief, Petroleum Team

                 AMSTA-LCC-JA                                  AMSTA-LCC-JAP

H. DATE:         13 July 2012                 J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  K             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A009

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Provisioning and Pre-Procurement Screening

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.18

 6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper      E-mail     CD-ROM

Preliminary   0    0   1

Draft   0    0   1

Final   0    0   1

15. TOTAL:   0    0   3

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

Provisioning and Pre-Procurement Screening is due concurrent with each submission of Provisioning Parts List (PPL).  See Attachment 6

for delivery schedule.

Upon request the Government will provide the Contractor access to the Defense Logistic Information System (DLIS) for free screening

information.  Screening shall accompany the submission of PPL for the Filter Separator configuration.  The screening results shall be in
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Provisioning List Item Sequence Number (PLISN).

Final Screening results shall be concurrent with final PPL submission.  Content and format for the Provisioning and other Pre-

Procurement screening data shall depict National Stock Number (NSN) hit/no hit for all items listed in the PPL.

The Contractor shall have the screening results available at follow-on, Maintenance, Provisioning and Publications (MPP) Review,

Provisioning Conference, Contractor Validation, and/or Government Verification.

The Contractor shall incorporate Part Numbers and NSNs into the PPL.

The Contractor will incorporate all verification comments and submit concurrently with the FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                 I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist               Chief, Petroleum Team

                 AMSTA-LCC-JA                                  AMSTA-LCC-JAP

H. DATE:         13 July 2012                 J. DATE:         13 July 2012
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CONTRACT DATA REQUIREMENTS LIST (CDRL)

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  L             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A010

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Provisioning Parts List (PPL) and Engineering Data for Provisioning (EDFP)

4. AUTHORITY: DI-ALSS-81529

5. CONTRACT REFERENCE: C.17

6. REQUIRING OFFICE:  AMSTA-LCC-JA

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JA

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

   E-mail:  joe.e.brooks.civ@mail.mil

       DLA Logistics Information Service KPD-1

       Attn:  (will be assigned at start of work meeting)

       74 Washington  Ave Ste 7

       Battle Creek, MI 49037-3092

   Email: (will be assigned at start of work meeting)

B. COPIES: Paper      E-mail    CD-ROM

Preliminary   1   0   1

Draft   1   0   1

Final   1   0   1

15. TOTAL:   3   0   3

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 6, Provisioning

The Provisioning Parts List (PPL) will be incorporated into the RPSTL (Repair Parts & Special Tools List) and included in the ETM

(Electronic Technical Manual) in searchable PDF (Portable Document Format).
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Each PPL submittal must be accompanied with supporting Engineering Data for Provisioning (EDFP) that matches.  The EDFP will be

organized by Provisioning Line item Sequence Number (PLISN) and Part Number P/N.  The EDFP will be annotated with PLSIN, P/N, Commercial

and Government entity code (CAGE), Provisioning Contract Control Number (PCCN) and Provisioning Control Code (PCC).

Missing PPL data in any submittal will render the PPL incomplete and non-acceptable, such submittals will remain in a non-acceptable

status until approved PPL and complete EDFP supporting documentation is provided.

PPL will be developed in top down, breakdown, disassembly sequence that matches the defined maintenance level and functional groups of

the MAC.   The EDFP will also be presented in the same sequence as the PPL with PLISNs for piece parts/assemblies and P/N annotated on

the EDFP.  All configuration changes will be incorporated at the end of the procurement effort in the final PPL and accompanied by EDFP

The preliminary PPL shall be delivered at the Provisioning Conference.  The PPL shall be prepared according to AMC-P-700-25, the scope

of work paragraph C.18 and Attachment 6 of this contract.  The Government shall review the preliminary PPL for the requirements

specified in the scope of work paragraph C.18 and attachment 6.  The Government will provide comments at the provisioning conference.

An electronic submittal incorporating comments, corrections from the provisioning conferences is due 21 days after the conference and

any follow on conferences in which changes or corrections are required.

The Contractor shall have the PPL available at follow-on Provisioning Conferences.

The draft PPL shall be delivered at the Government Verification.

All corrections and changes that reflect final configuration must be included in the final PPL Commercial Item (CI), Commercial off the

Shelf (COTS) items will be indentified in the PPL to the level of parts identification required for MAC maintenance levels.  Supporting

COTS PTD must accompany all PPL submission in a top-down break down, disassembly sequence that interfaces with the PPL sequence

The Contractor will incorporate all verification comments into the final PPL and submit the final PPL and EDFP concurrently with the

FDEP copy of the manual.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

_________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY:  Kim Sullivan                 I. APPROVED BY:  Richard Justice

                 Inventory Management Specialist               Chief, Petroleum Team

                 AMSTA-LCC-JA                                  AMSTA-LCC-JAP

H. DATE:         13 July 2012                 J. DATE:         13 July 2012

  2

SPRDL1-13-R-0082

0001



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Exhibit M

CONTRACT DATA REQUIREMENTS LIST (CDRL)

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  M             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A011

2. TITLE OF DATA ITEM:  Department of the Army Technical Manuals (DATMs) & Electronic Technical Manuals (ETMs)

3. SUBTITLE:  Technical Manual (TM), Operator and Field Maintenance Manual including Repair Parts and Special Tools List (RPSTL)

4. AUTHORITY: MIL-STD-40051-2

5. CONTRACT REFERENCE: C.19

6. REQUIRING OFFICE:  AMSTA-LCC-JL

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JL

U.S. Army TACOM

Attn: Cindy Harms, AMSTA-LCC-JL

6501 E. 11 Mile

Mail Stop 921

Warren MI  48397-5000

  E-mail: cynthia.a.harms.civ@mail.mil

B. COPIES:          See Block 16

15. TOTAL:          See Block 16

__________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

As clarified and tailored by Attachment 3, General Publications Requirements

     TM 10-XXXX-XXX-13&P Operator and Field Maintenance Manual including Repair Parts and Special Tools List

The Draft Equipment Publication (DEP) is due 40 days after FAT (First Article Test) has passed.  If FAT is waived, the DEP is due 150

days after contract award. The DEP delivery will include two (2) CD-ROMs containing complete ETMs in searchable PDF (Portable Document

Format) and two (2) double-sided, punched, printed paper TMs.

The Government will review the DEP delivery and make a determination of acceptance or non-acceptance within 60 days of the receipt. The

Government will provide comments before Verification if it is determined that the manual is acceptable for Verification.

The Final Draft Equipment Publication (FDEP) is due within 60 days after verification.  The FDEP delivery will include two (2) CD-ROMs

containing complete ETMs in searchable PDF (Portable Document Format) and two (2) double-sided, punched, printed paper TMs.  The

Government will review the FDEP and provide comments within 30 days of receipt.  This process will continue until the FDEP is deemed

acceptable by AMSTA-LCC-JL.

The Final Reproducible Copy (FRC) / camera-ready TM is due 30 days after receipt of Governments acceptance of the FDEP.
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The final delivery shall include the following:

    One (1) completed ETM in searchable PDF (Portable Document Format)

    One (1) Electronic Assembly/Running Sheet

    Digital Illustration Files

    Two (2) double-sided, punched, printed paper TMs

    Two (2) CD-ROMs containing PDF Files

    One (1) CD-ROM containing SGML Tagged Data, Word Processing and Illustration Files

    One (1) complete set of all text and graphic files for the manual in a native format that is compatible with Microsoft Word for

Windows

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

_________________________________________________________________________________________________

G. PREPARED BY:  Cindy Harms                I. APPROVED BY:  Stephen Sink

                 Publications Manager                        Chief, Publications Team

                 AMSTA-LCC-JL                                AMSTA-LCC-JL

H. DATE:         24 January 2013            J. DATE:         24 January 2013
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  N             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A012

2. TITLE OF DATA ITEM:  Logistics Management Information (LMI) Data Products

3. SUBTITLE:  Packaging Data

4. AUTHORITY: DI-SESS-81758

5. CONTRACT REFERENCE: C.21.2

6. REQUIRING OFFICE:  AMSTA-LCL-MSP

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

  AMSTA-LCL-MSP & AMSTA-LCC-JA

U.S. Army TACOM

Attn: James Osborn, AMSTA-LCL-MSP

6501 E. 11 Mile

Mail Stop 727

Warren MI  48397-5000

  E-mail:  james.g.osborn.civ@mail.mil

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

      E-mail:  joe.e.brooks.civ@mail.mil

B. COPIES: Draft        Final

AMSTA-LCL-MSP    1    1

AMSTA-LCC-JA    1    1

15. TOTAL:    2    2

_________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

Format and content are described in GEIA-STD-0007 and clarified / tailored by DI-SESS-81758 attachments:

1. Attachment 1, Logistics Management Information Packaging Data Products

2. Attachment 1A, Incoming Transaction Format
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The following data element positions as defined in Attachment 1A will be left blank:

17, 27-28, 38, 114, 158, 209, 215-336

First submittal shall be due 30 days after the Provisioning Conference.

Subsequent submittal shall be due by the 25th of each month when data is complete (no data, no submittal).  Final data shall be

submitted no later than 60 days prior to first unit equipped.

The Government will review and provide comments within 20 days of receipt.  The Contractor shall respond within 20 days after receipt of

Government comments.

LMI Data Products for all Special Group Items shall be submitted with the Special Packaging Instruction.

For Engineering changes and logistics changes, submit within 60 days prior to first unit equipped

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________

17. PRICE GROUP:                           18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________

G. PREPARED BY: Steven Rule              I. APPROVED BY:  Richard Justice

                Packaging Specialist                      Chief, Petroleum Team

                AMSTA-LCL-MSP                             AMSTA-LCC-JAP

H. DATE:        28 June 2012             J. DATE:                    13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  P             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A013

2. TITLE OF DATA ITEM:  Special Packaging Instructions (SPI)

3. SUBTITLE:

4. AUTHORITY: DI-PACK-80121

5. CONTRACT REFERENCE: C.21.3

6. REQUIRING OFFICE:  AMSTA-LCL-MSP

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

__________________________________________________________________________________________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES

  AMSTA-LCL-MSP & AMSTA-LCC-JA

U.S. Army TACOM

Attn: James Osborn, AMSTA-LCL-MSP

6501 E. 11 Mile

Mail Stop 727

Warren MI  48397-5000

  E-mail:  james.g.osborn.civ@mail.mil

U.S. Army TACOM

Attn: Joe Brooks, AMSTA-LCC-JA

6501 E. 11 Mile

Mail Stop 120

Warren MI  48397-5000

      E-mail:  joe.e.brooks.civ@mail.mil

B. COPIES: Draft     Final

AMSTA-LCL-MSP    1        1

AMSTA-LCC-JA    1        1   _        _

15. TOTAL:    2        2

________________________________________________________________________________________________________________________________________________________________________________________________

16. REMARKS:

Contractor shall provide notification to lori.a.scherzibrubaker.civ@mail.mil of ALL submissions.

Special Packaging Instructions (SPI):  First submittal shall be due 30 days after the Provisioning Conference.

Subsequent submittals due by 25th of each month when data is complete (no data, no submittal).  Submit concurrently with Packaging Test

Report.  Final data shall be submitted no later than 60 days prior to first unit equipped.

The Government will review and provided comments within 20 days of receipt.  Contractor to respond within 20 days after receipt of

Government comments

Submit Packaging Validation Test Reports for each component as an attachment with SPI.
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For Engineering changes and logistics changes, submit within 60 days prior to first unit equipped

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft Word for WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

__________________________________________________________________________________________________________________________________________________________________________________________________

17. PRICE GROUP:                                         18. ESTIMATED TOTAL PRICE:

__________________________________________________________________________________________________________________________________________________________________________________________________

G. PREPARED BY:  Steven Rule              I. APPROVED BY: Richard Justice

                 Packaging Specialist                     Chief, Petroleum Team

                 AMSTA-LCL-MSP                            AMSTA-LCC-JAP

H. DATE:         23 March 2012            J. DATE:        13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  Q             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A014

2. TITLE OF DATA ITEM:  Safety Assessment Report

3. SUBTITLE:

4. AUTHORITY: DI-SAFT-80102B

5. CONTRACT REFERENCE: C.22

6. REQUIRING OFFICE:  AMSTA-CSC-Z

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

_________________________________________________________________________________________________                                                                         _______

14. DISTRIBUTION    A. ADDRESSEES

     AMSTA-CS-CZ

           E-mail: usarmy.detroit.tacom.mbx.lcmc-safety@mail.mil

B. COPIES: Paper      E-mail       CD-ROM

Preliminary   0   0   0

Draft   0   1   0

Final   0   1   0

15. TOTAL:   0   2   0

_________________________________________________________________________________________________                                                                              _______

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

Draft Safety Assessment Report shall be delivered 90 days prior to testing.

The Government will provide comments no later than 15 days after receipt of draft.

The Contractor will provide the final report no later than 15 days after receipt of Governments comments.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JA will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time frame

and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft Word for Windows.

Contractor can only invoice upon final Government approval.

DD 250 is due with last submission only.

_________________________________________________________________________________________________                                                                                     _______

17. PRICE GROUP:                                   18. ESTIMATED TOTAL PRICE:

_________________________________________________________________________________________________                                                                                      _______

  1

SPRDL1-13-R-0082

0001



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Exhibit Q

G. PREPARED BY:  Shelley King               I. APPROVED BY: Richard Justis

                                                            Chief, Petroleum Team

                                                            AMSTA-LCC-JA

H. DATE:         16 March 2012              J. DATE:        13 July 2012
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  R             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A015

2. TITLE OF DATA ITEM:  Validation Report

3. SUBTITLE:

4. AUTHORITY: DI-CMAN-80792A

5. CONTRACT REFERENCE: C.19.1.9.3

6. REQUIRING OFFICE:  AMSTA-LCC-JL

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY: As Required

11. AS OF DATE: See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

_________________________________________________________________________________________________                                                                                   _______

14. DISTRIBUTION    A. ADDRESSEES

    AMSTA-LCC-JL

U.S. Army TACOM

Attn: Cindy Harms, AMSTA-LCC-JL

6501 E. 11 Mile

Mail Stop 921

Warren MI  48397-5000

E-mail:  cynthia.a.harms.civ@mail.mil

B. COPIES: Paper E-mail      CD-ROM

Draft   0    0    0

Final   1    1    0

15. TOTAL:   1    1    0

_________________________________________________________________________________________________                                                                                  _______

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

The Validation Report shall be due concurrent with the first submittal of the DEP (Draft Equipment Publication), as referenced in CDRL

A011.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft Word for WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with submission.

  1

SPRDL1-13-R-0082

0001



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Exhibit R

_________________________________________________________________________________________________                                                                                    _______

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:

_________________________________________________________________________________________________                                                                                       _______

G. PREPARED BY:  Cindy Harms               I. APPROVED BY:  Stephen Sink

                 Publications Manager                       Chief, Publications Team

                 AMSTA-LCC-JL                               AMSTA-LCC-JL

H. DATE:         24 January 2013   J. DATE:       24 January 2013
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CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0017                         B. EXHIBIT:  S             C. CATEGORY:

D. SYSTEM/ITEM: Nozzle, Fuel and Oil Servicing (CCR)     E. CONTRACT/PR NO.:        F. CONTRACTOR:

 ________________________________________________________________________________________________

1. DATA ITEM NO.   A016

2. TITLE OF DATA ITEM:  Equipment Publication Development Status Report

3. SUBTITLE:

4. AUTHORITY:  DI-MGMT-80368

5. CONTRACT REFERENCE:   C.19.1.9.4

6. REQUIRING OFFICE:  AMSTA-LCC-JL

7. DD250 REQ:  D/D

8. APP CODE:  A

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  As Required

11. AS OF DATE:  See Block 16

12. DATE OF FIRST SUB:  See Block 16

13. DATE OF SUBS. SUB:  See Block 16

________________________________________________________________________________________________                                                                                  _______

14. DISTRIBUTION    A. ADDRESSEES

AMSTA-LCC-JL

       U.S. Army TACOM

       Attn: Joe Brooks, AMSTA-LCC-JA

       6501 E. 11 Mile

       Mail Stop 110

       Warren MI  48397-5000

E-mail:  joe.e.brooks.civ@mail.mil

B. COPIES:            Paper        E-mail      CD-ROM

          Final         1            1            1

15. TOTAL:              1            1            1

________________________________________________________________________________________________                                                                               _______

16. REMARKS:

Contractor shall provide notification to lori.scherzi-brubaker@dla.mil of ALL submissions.

The Contractor shall submit an Equipment Publication Development Status Report at the first Provisioning Conference.

Government receipt of documentation does not constitute acceptance.

AMSTA-LCC-JAP will provide notice of acceptance for the documentation through the PCO to the Contractor within the established time

frame and guidelines called out in the scope of work and applicable CDRLs.

All submittals shall be compatible with Microsoft Word for WINDOWS.

Contractor can only invoice upon final Government approval.

DD 250 is due with submission.

________________________________________________________________________________________________                                                                                _______

17. PRICE GROUP:                               18. ESTIMATED TOTAL PRICE:
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_________________________________________________________________________________________________                                                                                      _______

G. PREPARED BY:  Joe Brooks            I. APPROVED BY:  Richard Justice

                 Equipment Specialist                   Chief, Petroleum Team

                 AMSTA-LCC-JA                           AMSTA-LCC-JAP

H. DATE:         21 August 2012        J. DATE:         21 August 2012
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