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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. Amendment/M odification No. 3. Effective Date 4. Requisition/Pur chase Req No. 5. Project No. (If applicable)

0003 2012NVAY07 SEE SCHEDULE
6. I'ssued By Code | weHzv | 7-Administered By (If other than Item 6) Code
U.S. ARMY CONTRACTI NG COVIVAND
CCTA- ADEA

THOVAS D. BASHUR JR (586) 282-7073
WARREN, M CHI GAN 48397- 5000
HTTP: / / CONTRACTI NG. TACOM ARMY. M L

PAS ADP PT

EMAI L: THOVAS. BASHURJR@JS. ARWY. M L

8. Name And Address Of Contractor (No., Street, City, County, State and Zip Code) 9A. Amendment Of Solicitation No.

Wb6HZV- 11- R- 0301

9B. Dated (See ltem 11)
2012MAR28

10A. M odification Of Contract/Order No.

10B. Dated (See ltem 13)

Code | Facility Code

11. THISITEM ONLY APPLIESTO AMENDMENTSOF SOLICITATIONS

The above numbered solicitation isamended as set forth in item 14. The hour and date specified for receipt of Offers

|:| isextended, isnot extended.
Offersmust acknowledge r eceipt of thisamendment prior to the hour and date specified in the solicitation or asamended by one of the following methods:
(a) By completing items8 and 15, and returning __ 2 si gned copies of the amendments: (b) By acknowledging receipt of thisamendment on each copy of the
offer submitted; or (c) By separate letter or telegram which includes a refer ence to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERSPRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change
may be made by telegram or letter, provided each telegram or letter makesreference to the solicitation and this amendment, and isreceived prior to the opening
hour and date specified.

12. Accounting And Appropriation Data (I required)

13. THISITEM ONLY APPLIESTO MODIFICATIONSOF CONTRACTS/ORDERS
It Modifies The Contract/Order No. As Described In Item 14.

A. This Change Order is|ssued Pursuant To: The Changes Set Forth In Item 14 AreMade In

The Contract/Order No. In Item 10A.

B. The Above Numbered Contract/Order |sM odified To Reflect The Administrative Changes (such as changesin paying office, appropriation data, etc.) Set
Forth In Item 14, Pursuant To The Authority of FAR 43.103(b).

C. This Supplemental Agreement IsEntered Into Pursuant To Authority Of:

D. Other (Specify type of modification and authority)

EhEEnn

E.IMPORTANT: Contractor |:| isnot, |:| isrequired to sign thisdocument and return copiesto the I ssuing Office.

14. Description Of Amendment/M odification (Organized by UCF section headings, including solicitation/contract subject matter wher e feasible.)

SEE SECOND PAGE FOR DESCRI PTI ON

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as her etofor e changed, remains unchanged and in full for ce and
effect.

15A. Name And Title Of Signer (Typeor print) 16A. Name And Title Of Contracting Officer (Typeor print)

15B. Contractor /Offeror 15C. Date Signed 16B. United States Of America 16C. Date Signed

By / S| GNED/

(Signatur e of person authorized to sign)

(Signatur e of Contracting Officer)

NSN 7540-01-152-8070
PREVIOUSEDITIONSUNUSABLE

30-105-02

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243
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CONTINUATION SHEET

PIIN/SIIN VB6HZV-11- R- 0301 MOD/AMD 0003
Name of Offeror or Contractor:
SECTI ON A - SUPPLEMENTAL | NFORMATI ON
SOLI CI TATI ON NUVBER: Wh6HZV- 11- R- 0301

AVENDMENT NUMBER: 0001
1. The purpose of this Arendnent 0003 is to nmake the followi ng changes to the RFP:

SECTION B - "SUPPLIES OR SERVI CES AND PRI CES / COST"

a. CLIN 1200, changed Quantity from 75(E) to 85(E).
b. CLIN 1300, changed Quantity from 75(E) to 85(F).

SECTION J - "LIST OF ATTACHVENTS'

EXHI BIT A - CONTRACT DATA REQUI REMENTS LI ST:
a. CDRL A002 - corrected the follow ng sentence, "THE CONTRACTOR SHALL UPDATE AND SUBM T A REVI SED REPCRT, AS NECESSARY, W THI N THI RTY
(30) DAYS AFTER RECEI PT OF GOVERNMENT COWMENTS. "

b. CDRL A015 - corrected the follow ng sentence, "SUBM T FINAL SSPCL W TH N THI RTY (30) DAYS AFTER RECEI PT OF GOVERNMENT COMMENTS. "

c. CDRL A021 - corrected the follow ng sentence, "THE | NI TI AL DRAFT REPORT IS DUE WTH N THI RTY (30) DAYS AFTER COWPLETI ON OF THE
PHYSI CAL CONFI GURATI ON AUDI T. "

ATTACHMVENT 0013- |'S CHANGED AS FOLLOWE:

MFS- TRM PRI Cl NG WORKSHEET ('t ab)

Cell D-38, changed quantity from75 to 85.

Cell D-41, changed quantity from 75 to 85.

Cell A-4- Changed as follows, "Fill in all Yellowcells in Tables 1-10"

Table 3 - Physical Configuration Audit Summary Report breakdown (Material, Direct Labor, ODC) renpved (previously rows 58-60).
Table 6 - Cell A-90; Added "FOR GOVERNMENT USE ONLY" in title.

Table 7 - Cells C/ D 100/111 & F/ G 100/111 marked "N A" and changed to gray rather than yell ow
Table 9 - Renpved in its entirety (previously Rows A-134 thru Al48)

Table 9 - Previously Table 10: Changed Title in Cell A-131 to "TABLE 9"

Tabl e 10- Previously Table 11: Changed Title in Cell A-148 to "TABLE 10"

T FTe e a0 o

MATERI AL COST (t ab)
a. Cells A6 & A-8, revised to include for Year One production only
b. Cell C 13, included a Source category under Bill of Material (BOV.

SECTION L - "I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS OR RESPONDENTS"

L.6.4.4- Direct Material Cost: revised as follows:
"The O feror shall provide the direct material cost for the test units, production units, and Technical Mnual. Oferor shall then enter
only the parts with the extended cost per system of $500.00 or higher (for Year One production only) in the highlighted cells of the

Material Costs tab of Attachment 0016. Offeror shall insert rows as needed to enter all items. Offeror shall also enter the total
extended value of all parts with the extended cost per systemof |ess than $500.00 (al so for Year One production only) in a single
highlighted cell titled "Total Value of Bel ow $500.00 Parts" at the bottomof the bill of material to account for the total dollar value

of the lower than $500. 00 extended cost per systemparts."”

2. Except as revised by this Amendnent 0003, all other terms, conditions, and instructions set out in Solicitation We6HZV-11-R- 0301, as
amended on 30 April 2012 by Amendnent 0002, and on 13 April 2012 by Amendnent 0001, remain unchanged.

*** END OF NARRATI VE A0004 ***
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

1200

1300

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

BASIC | SSUE | TEMS (BI1)

NOUN: ORDERI NG YEAR 1
SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 1

The entry of (E) in the Quantity columm represents an
Estimate only. The actual quantities ordered by the
Governnment may be |l ess than or greater than the
estimated quantity.

(End of narrative B001)

Descri ption/ Specs. /Wrk Statenent
PROCUREMENT DOCUMENTATI ON TI TLE:
| AWC. 3. 1. 2& CDRL A030

Packagi ng _and Mar ki ng

Preservation, Packagi ng, Packing and Marking shall be
I AW Section D.

(End of narrative D001)

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

PRESCRI BED LOAD LI ST- (PLL)

NOUN: ORDERI NG YEAR 1
SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 1

The entry of (E) in the Quantity colum represents an
Estimate only. The actual quantities ordered by the
Governnment may be |less than or greater than the
estimated quantity.

(End of narrative B001)

Descri ption/ Specs. /Wrk Statenent
PROCUREMENT DOCUMENTATI ON TI TLE:
|AWC. 3.1.3 & CDRL A031

Packagi ng _and Mar ki ng

85 (B

85 (B

LT

LT
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

Preservati on,
| AW Section D.

Packagi ng, Packing and Marking shall be

(End of narrative D001)

| nspection and Acceptance

I NSPECTION: Origin

ACCEPTANCE: Origin
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CONTINUATION SHEET

PIIN/SIIN Wb6HZV-11- R- 0301 MOD/AMD 0003
Name of Offeror or Contractor:
SECTION J - LI ST OF ATTACHVENTS
Li st of Nunber
Addenda Title Dat e of Pages Transmitted By
Attachnment 0013 MFS- TRM PRI CI NG WORKSHEET 03- MAY- 2012 004 ELECTRONI C

I MAGE
INDEX OF EXHIBIT (A) AND CONTRACT DATA REQUI REMENTS LI ST (CDRLS) CONTAI NED W THI N:

CDRL# DD250 TITLE
A001 NSP CBR COVPATI BI LI TY ANALYSI S

A002 NSP TRANSPORTABI LI TY REPORT

A003 NSP Al R TRANSPORT VHEN FULL REPORT

A004 PRI CED SAFETY ASSESSMENT REPORT ( SAR)

A005 NSP SYSTEM SAFETY PROGRAM PLAN ( SSPP)

A006 NSP HAZARDOUS MATERI ALS MANAGEMENT PROGRAM ( HWVP) REPORT
A007 NSP CORROSI ON  PREVENTI ON AND CONTROL PLAN (CPCP) AND EXEMPTI ON LI ST
A008 NSP CONFERENCE AGENDA

A009 NSP REPORT, RECORD OF MEETI NG M NUTES

A010 NSP TEST READI NESS REVI EW ( TRR)

A011 PRI CED TEST READI NESS REVI EW (TRR) REPORT

A012 NSP TEST PLAN

A013 NSP FAI LURE ANALYSI S AND CORRECTI VE ACTI ON REPORT ( FACAR)
A014 PRI CED CONTRACTOR CONFI DENCE TEST REPORT

A015 NSP SYSTEM SUPPORT PACKAGE COMPONENTS LI ST ( SSPCL)

A016 NSP FINAL FACAR REPORT

A017 NSP ENG NEERI NG CHANGE PROPCSAL ( ECP)

A018 NSP REQUEST FOR DEVI ATI ON ( RFD)

A019 NSP NOTI CE OF REVI SI ON (NOR)

A020 NSP CONFI GURATI ON STATUS ACCOUNTI NG ( CSA) | NFORMVATI ON
A021 PRI CED PHYSI CAL CONFI GURATI ON AUDI T SUMVARY REPORT

A022 NSP BILL OF MATERI AL (BOM

A023 NSP RESERVED

A024 NSP RESERVED

A025 NSP MAI NTENANCE ANALYSI S

A026 NSP SUPPORTABI LI TY ANALYSI S

A027 NSP LEVEL OF REPAIR ANALYSI S (LORA)

A028 NSP MAI NTENANCE ALLOCATI ON CHART ( MAC)

A029 NSP LONG LEAD TIME | TEMS (LLTI)

A030 NSP BASI C | SSUE | TEMS (BI1) LIST

A031 NSP AUTHORI ZED STOCKAGE LI ST/ PRESCRI BED LOAD LI ST (ASL/PLL)
A032 NSP EXPENDABLE/ DURABLE | TEMS LI ST (EDIL)

A033 NSP COVPONENTS OF END | TEMS LI ST (CCEl )

A034 NSP TEST MEASUREMENT AND DI AGNOSTI C EQUI PMENT ( TVDE)

A035 NSP SPECI AL TOOLS

A036 NSP ENG NEERI NG DATA FOR PROVI S| ONI NG ( EDFP)

A037 NSP PROVI S| ONI NG PARTS LI ST (PPL)

A038 NSP NMAR CANDI DATES LI ST

A039 NSP NMAR DATA SUMMARY

A040 NSP DESI GN CHANGE NOTI CE ( DCN)

A041 PRI CED TECHNI CAL MANUAL | NCLUDI NG REPAI R PARTS AND SPECI AL TOOLS LI ST
A042 PRI CED LONG TERM STORAGE | NSTRUCTI ONS TECHNI CAL BULLETI N ( TB)
A043 NSP TM VALI DATI ON PLAN: NFS- TRM

A044 PRI CED VALI DATI ON REPORT: MFS- TRM

A045 NSP LOG STI CS MANAGEMENT | NFORVATI ON (LM ) DATA PRODUCTS
A046 NSP SPECI AL PACKAGI NG | NSTRUCTI ONS ( SPI )

A047 NSP SPECI AL PACKAGI NG | NSTRUCTI ONS VALI DATI ON TEST REPORT
A048 NSP TRAI NI NG COURSE QUTLI NE

A049 PRI CED TRAI NI NG MATERI ALS | NSTRUCTOR AND STUDENT GUI DES

A050 NSP TRAI NI NG COURSE COVPLETI ON' RECORD

A051 PRI CED MFS TRM I M TRAI NI NG APPLI CATI ON

A052 NSP I NSPECTI ON AND TEST PLAN REPORT

A053 NSP CERTI FI CATE OF COVPLI ANCE

A054 NSP PRODUCT QUALI TY DEFI Gl ENCY REPORT (PQDR)

A055 NSP I TEM UNI QUE | DENTI FI CATI ON (| Ul D)


http://contracting.tacom.army.mil/confls/sol/W56HZV11R0301/attach_exhib/ATT0013.xlsx
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CONTINUATION SHEET

PIIN/SIIN VB6HZV-11- R- 0301 MOD/AMD 0003
Name of Offeror or Contractor:
A056 NSP FI ELD SERVI CE REPRESENTATI VE (FSR) REPORT
A057 NSP PRE- PROCUREMENT SCREENI NG ( PPS)
A058 NSP NON- CONFORMVANCE REPORTI NG

CONTRACT DATA REQUI REMENTS LI ST- A001

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.: 9000
Exhibit: A

Cat egory:

System |tem MS-TRM

Contract/Pr No.: Wh6HZV-11-R-0301
Contractor:

mmoow>

Data Item No. A001
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: CBR COWPATIBILITY ANALYSI S
Authority: DI-M SC 80711A
Contract Reference: C. 3.2
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: SEE BLK 16
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Dat e of Subs: SEE BLK 16

©® N kwhPR

S
wnh ko

14. Distribution

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1
15. Total : 2 0 2

Contract Data Requirenents List
16. Remarks:

The Contractor shall prepare and an anal ysis of Chenmical, Biological, and Radiological Conpatibility systemcharacteristics. A material
listing of all potentially exposed parts, conponents, and itenms shall be provided, including those installed, nmounted, and/or stowed
within storage conpartnments. All parts, conponents, and itens painted with CARC (Chem cal Agent Resistant Coating) shall be identified
as such. Al seals and sealing agents shall be identified by material and type. Al expendable itens, e.g. elastomeric or simlar,
requiring replacenment for decontam nation purposes shall be identified. Design efforts to eliminate spaces, gaps, or areas capable of
trappi ng contam nates and decontanmi nation agents shall be addressed. Al panels, doors, and covers that can be opened or renpved shall
be identified. The inplenentation of any special procedures or hardware deploynments required to neet the CBR conpatibility requirenent
shall be identified. Results of any relative studies, reviews, evaluations, and tests, which accrue throughout the design effort, shall
be reported at Contract Status Reviews. Drawi ngs and/or photographs may be included for illustrative purposes. Material specifications
for non- CARC pai nted conponents shall be provided.

A COPY OF THE REPORT SHALL BE SUBM TTED TO THE ADDRESSEES | N BLK 14 NI NETY (90) DAYS AFTER CONTRACT AWARD, FOR GOVERNMENT
REVI EW COMMENT. GOVERNMENT TURN- ARCUND TI ME SHALL BE NO MORE THAN 30 DAYS. CONTRACTOR CORRECTION AND RESUBM T TIME IS 30 DAYS AFTER
RECElI PT OF GOVERNMENT COMMENTS.
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PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

UNLESS DI RECTED OTHERW SE BY THE PCO, REPORT SUBM SSI ONS SHALL BE ELECTRONI C, AND READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOWS.

I F THE SYSTEM CONFI GURATI ON CHANGES AFTR THE SUBM SSI ON OF THE ORI G NAL REPORT, AN UPDATED REPORT SHALL BE SUBM TTED AT THE COVPLETI ON
OF FAT TO REFLECT ENG NEERI NG CHANGES.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H Date: 29 MAR 2011
|. Approved By: C. BENSCH
J. Date: 29 MAR 2011

hkkkhkkhkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk k%

CONTRACT DATA REQUI REMENTS LI ST- A002

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000
B. Exhibit: A
C. Category:
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. A002
2. Title of Data Item TRANSPORTABI LI TY REPORT
3. Subtitle:
4. Authority: DI -PACK-80880C
5. Contract Reference: C. 3.3.1
6. Requiring O fice: RDTA-DP
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required:
10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1
15. Total: 2 0 2

Contract Data Requirenents List
16. Remarks:

THE REPORT SHALL | NCLUDE DATA FCOR ALL SYSTEM CONFI GURATI ONS, | NCLUDI NG FULLY OPERATI ONAL W TH FULL WATER PAYLOAD, FULLY OPERATI ONAL W TH
NO WATER PAYLOAD, AND ANY OTHER REQUI RED SHI PPI NG CONFI GURATI ONS.



Reference No. of Document Being Continued Page 8 of 75

CONTINUATION SHEET
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Name of Offeror or Contractor:

BLKs 12 & 13: THE CONTRACTOR SHALL DELIVER AN I NI TI AL DRAFT REPORT CONCURRENT W TH TEST UNI T DELI VERY. THE GOVERNMENT W LL PROVI DE
COMMENT W THI N 30 DAYS. THE CONTRACTOR SHALL UPDATE AND SUBM T A REVI SED REPORT, AS NECESSARY, W THI N THI RTY (30) DAYS AFTER RECEI PT COF
GOVERNMVENT COMVENTS.

AN UPDATED REPORT SHALL ALSO BE DELI VERED, AS NECESSARY, W THI N TH RTY (30) DAYS FOLLOW NG COVPLETI ON OF FAT, AND REFLECT ALL
CONFI GURATI ON CHANGES MADE DURI NG TEST. THE PROCESS FOR GOVERNMENT REVI EW AND COMMENT W LL BE THE SAME AS THAT FOR THE | NI TI AL REPORT.

UNLESS DI RECTED OTHERW SE BY THE PCO, REPORT SUBM SSI ONS SHALL BE ELECTRONI C, AND READABLE BY COWMPUTERS RUNNI NG M CROSOFT
W NDOWS.

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. SFAE- CS&CSS-FP W LL PROVI DE NOTI CE OF ACCEPTANCE THROUGH THE PCO.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil.ml
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H. Date: 29 MAR 2011
I. Approved By: C. BENSCH
J. Date: 29 MAR 2011

B ]

CONTRACT DATA REQUI REMENTS LI ST- A003

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
C. Category:
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. A003
2. Title of Data Item SClHENTIFIC AND TECHNI CAL REPORTS
3. Subtitle: AR TRANSPORT WHEN FULL REPORT
4. Authority: DI-MSC 80711A
5. Contract Reference: C 3.3.2
6. Requiring Ofice: RDTA-DP
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: DACA
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1

15. Total : 2 0 2
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Name of Offeror or Contractor:

Contract Data Requirenents List
16. Remarks:

THE REPORT SHALL | NCLUDE THE FOLLOW NG | NFORVATI ON:

a. THE MFS- TRM SYSTEM DESI GN AND CONFI GURATI ON, AS REQUI RED TO MEET Al R TRANSPORT WHEN FULL PERFORVANCE AND TEST CRI TERI A, SHALL BE
THOROUGHLY DEFI NED.

b. PROCEDURES REQUI RED TO PREPARE THE SYSTEM FROM NORVAL SERVI CE CONFI GURATI ON TO Al R TRANSPORT WHEN FULL CONFI GURATI ON SHALL BE
PROVI DED.

Cc. ALL ASSUWPTI ONS AND CALCULATI ONS NECESSARY TO SUPPORT DESI GN CONSI DERATI ONS SHALL BE | NCLUDED I N THE REPORT.

A COPY OF THE REPORT SHALL BE SUBM TTED TO THE ADDRESSEES | N BLK 14 NI NETY (90) DAYS AFTER CONTRACT AWARD, FOR GOVERNMENT
REVI EW COMMENT. GOVERNMENT TURN- ARCUND TI ME SHALL BE NO MORE THAN 30 DAYS. CONTRACTOR CORRECTION AND RESUBM T TIME IS 30 DAYS AFTER
RECElI PT OF GOVERNMENT COMMENTS.

UNLESS DI RECTED OTHERW SE BY THE PCO, FI NAL REPORT SUBM SSI ON SHALL BE ELECTRONI C, AND READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOWS.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H. Date: 29 MAR 2011
|. Approved By: C. BENSCH
J. Date: 29 MAR 2011

hkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk ok kk k ok k ok k%

CONTRACT DATA REQUI REMENTS LI ST- A004

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:

1. Data Item No. A004

2. Title of Data Item SAFTEY ASSESSMENT REPORT
3. Subtitle:

4. Authority: DI-SAFT-80102B

5. Contract Reference: C 3.4.2

6. Requiring Ofice: SFAE-CSS-FP-P
7. DD250 REQ DD

8. App Code: A

9. Dist. Statement Required: A

10. Frequency: ONE

11. As O Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

-
&

Di stribution



Reference No. of Document Being Continued Page 10 of 75

CONTINUATION SHEET

PIIN/SIIN W56HZV-11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO

PCO 1 1 0
COR 1 1 0
SAFETY 1 1 0
15. Total: 3 3 0
Contract Data Requirenments List
16. Renarks:
The Contractor shall identify Health Hazards associated with the systemand incorporate theminto the SAR In preparing the health

hazard portion of the Safety Assessment Report, the Contractor shall provide a description and discussion of each potential or actual
heal th hazard inherent to the operation, maintenance, transport, or use of materiel that can cause death, injury, acute or chronic
illness, disability, or reduced job performance of personnel by exposure to physiological stresses. |Include classification of severity
and probability of occurrence, and when the hazards may be expected under normal or unusual operating or naintenance conditions.

The report shall include analysis of how soldiers follow ng such procedures under field conditions will be able to achieve safe and
sanitary operating results.

I nclude copies of Material Safety Data Sheets (MSDS) for all hazardous materials incorporated into the system Identify all data
sources for the report and identify hazard severity, hazard probability and risk for each hazard.

Attachment 0002 shall be used as a guide.

Draft to be delivered 120 days prior to testing. Governnent comments will be provided NLT 15 days after receipt of draft. Final report
to be delivered NLT 15 days after recei pt of Governnent conments.

Al copies to be in electronic fornmat. Mcrosoft Wrd

conpati bl e.

PCO yvette.c.thonpson.civ@mil.ml
COR: TBD
Safety: shelley.a.king.civ@rail.ml

Prepared By:
Dat e:

Approved By:
Dat e:

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A005

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.: 9000
Exhibit: A

Cat egory:

System |tem MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>



Reference No. of Document Being Continued Page 11 of 75

CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

1. Data Item No. AO005
2. Title of Data Item SYSTEM SAFETY PROGRAM PLAN
3. Subtitle:
4. Authority: DI-SAFT-81626
5. Contract Reference: C 3.4.4
6. Requiring O fice: AVMSTA-CSC Z
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: ONE/R
11. As O Date:
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
AMBTA- CSC- Z 1 0 1
15. Total : 1 0 1

Contract Data Requirenents List
16. Remarks:

Draft to be delivered 30 days after award.
Governnment comments will be provided NLT 15 days after receipt of draft. Final report to be delivered NLT 15 days After receipt of

Gover nment conment s.

Al'l copies to be in electronic format. M crosoft Wrd conpati bl e.
Repro = emai|l to DAM _Safetyoffice@onus.arny. ml

Attachment 0007 may be used as a guide.

Prepared By: AMSTA-CSC-Z
Dat e: 20 SEP 2011
Approved By: SHELLY KI NG
Dat e: 20 SEP 2011

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A006

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»
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CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

1. Data Item No. AO006

2. Title of Data |Item HAZARDOUS MATERI ALS MANAGEMENT PROGRAM ( HMWP) REPORT
3. Subtitle: HWR

4. Authority: DI-M SC 81397

5. Contract Reference: C 3.5.3

6. Requiring O fice: AVSRD TAR-E/ ME
7. DD250 REQ LT

8. App Code: A

9. Dist. Statenent Required: A

10. Frequency: AS REQ

11. As O Date:

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
AVSRD- TAR- E/ ME 1 0 1
1 0 1
15. Total : 2 0 2

Contract Data Requirenents List
16. Remarks:

This report shall be prepared in accordance with National Aerospace Standard 411, section 4.4. (Exception to NAS 411 Section 4.4.1:
Hazardous materials used in system nmanufacture and assenbly shall be identified in the report in addition to those hazardous naterials
delivered and required for operation and support.) The report shall include a listing of prioritized hazardous materials for
mnimzation/elimnation and identify those hazardous material s/processes for which non-hazardous substitute nmaterial s/technol ogi es may
be available for inplenmentation. The HWR shall specify which phase (manufacture, operation, and/or sustainment) that each material is
required for.

The contractor shall supply the initial Hazardous Materials Management Report by 90 days after contract award. The Governnent shall
have 30 days to review and provide comments to the contractor. The contractor is required to address and /or incorporate all Governnent
comments and provide a final report for approval within 30 days after receipt of Government comments.

In the event, material/process changes occur, the contractor nust provide an update to the report to capture the naterial/process
changes.

Repro = el ectronic copy delivery to email:
RDTA- EN/ ME: j anes. headi ng@is. arny. mi |

Prepared By:
Dat e:

Approved By:
Dat e:

“TIm

B R

CONTRACT DATA REQUI REMENTS LI ST- A007

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of infornmation is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntai ning the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
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CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

Cat egory:

Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo

Data |Item No. A007
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: CORROSI ON PREVENTI ON AND CONTROL PLAN (CPCP) AND EXEMPTI ON LI ST
Aut hority: DI - MFP-81403
Contract Reference: C. 3.7
Requiring O fice: AVSRD TAR-D
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copi es

AVBRD- TAR- D PAPER E- MAI L CD- ROM
DRAFT 2 1 0
FI NAL 2 1 0
15. Total : 4 2 0

Contract Data Requirenents List

16. Remarks:

The contractor shall submit to the PCO a conprehensive CPCP sixty (60) cal endar days after contract award. The government requires 30
days to review and comment. The CPCP shall describe the specific nmeasures to be inplenented throughout the 25-year useful service life
of the TRM The plan shall address the techniques and processes to be applied in assuring that the products to be delivered will neet
the requirenments specified in ATPD 2336 and Section C. 3.7.

AVBRD- TAR-D. eric.lecolas.civ@mil.ml

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSRD- TAR-D W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE DOCUMENTATI ON
THROUGH THE PCO TO CONTRACTOR W THIN THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND APPLI CABLE CDRLS.
NOTE: HARD COPY AND ELECTRONI C SUBM TTALS UNDER THI S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS: U S. ARW TACOM 6501 E. 11

M LE, MAILSTOP 110, AMSRD-TAR-D, and ATTN. ERIC LE COLAS, WARREN, M  48397-5000

G Prepared By: ERI C LeCOLAS
H Date: 22 SEP 2011
I. Approved By:

J. Date:

hkkkhkkhkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk k%

CONTRACT DATA REQUI REMENTS LI ST- A008

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.




Reference No. of Document Being Continued Page 14 of 75

CONTINUATION SHEET

PIIN/SIIN W56HZV-11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:
A. Contract Line Item No.: 9000
B. Exhibit: A
C. Category: MANAGEMENT
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. A008
2. Title of Data Item CONFERENCE AGENDA
3. Subtitle:
4. Authority: DI -ADWN 81249A
5. Contract Reference: C. 4.1.1
6. Requiring O fice: SFAE-CSS-FP-P
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es

FI NAL
DRAFT REG REPRO

PCO 1 1 0
COR 1 1 0
15. Total: 2 2 0
Contract Data Requirenments List
16. Renarks:
The Contractor shall provide a draft agenda to the addressees 10 days prior to each neeting, via email. The Governnment shall provide any
required changes within 5 days. The contractor shall incorporate all governnment changes and re-send to the government no |ater than 3

days prior to the neeting.

PCO yvette.c.thonpson.civ@mil.ml
COR TBD

Prepared By:
Dat e:

Approved By:
Dat e:

“-TIo

hkkkkhkhkkkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk k%

CONTRACT DATA REQUI REMENTS LI ST- A009

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000
B. Exhibit: A
C. Category: MANAGEMENT



Reference No. of Document Being Continued Page 15 of 75

CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

D. Systemltem MS-TRM

E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. AO009
2. Title of Data |Item REPORT, RECORD OF MEETI NG M NUTES
3. Subtitle:
4. Authority: DI-ADMN- 81505
5. Contract Reference: C 4.1.1
6. Requiring O fice: SFAE-CSS-FP-P
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
PCO 0 1 0
COR 0 1 0
15. Total : 0 2 0

Contract Data Requirenments List
16. Renarks:

THE CONTRACTOR SHALL DRAFT M NUTES BY EMAIL WTH A LI ST OF ATTENDEES TO SFAE- CSS-FP-P (MFS-TRM SAM W THI N 5 DAYS AFTER THE MEETING I S
COWPLETED. THE GOVERNMENT HAS 5 DAYS TO REVI EW AND PROVI DE COMMENTS. THE CONTRACTOR SHALL SUBM T THE FINAL M NUTES W THI N 5 DAYS AFTER
RECEI PT OF GOVERNMVENT COMMVENTS.

THE M NUTES SHALL BE SUBM TTED VI A E-MAIL TO ALL ATTENDEES.

PCO yvette.c.thonpson.civ@mil.ml

COR: TBD

Prepared By:
Dat e:

Approved By:
Dat e:

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A010

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systenf Item MS-TRM

o0 wp>»
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CONTINUATION SHEET

PIIN/SIIN Wb6HZV-11- R- 0301 MOD/AMD 0003
Name of Offeror or Contractor:
E. Contract/Pr No.: Wh6HZV-11-R-0301
Contractor:
1. Data Item No. AO010
2. Title of Data |Item CONFERENCE AGENDA
3. Subtitle: TEST READI NESS REVI EW ( TRR)
4. Authority: DI -ADWN 81249A
5. Contract Reference: C 4.4
6. Requiring O fice: RDTA-DP
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1
15. Total : 2 0 2

Contract Data Requirenents List
16. Remarks:

Agenda topics for the TRR shall include, but not be limted to, the follow ng:

-Detail ed presentation of system performance, operation, and interface capabilities;
-Material selection;

-Potability maintenance: wetted surface finish, cleaning/sanitization of tank and pl unbing;
-Detail ed presentation of electrical/mechanical/plunbing subsystens;

-El ectromagnetic Interference (EM) design;

-Environnment, Safety and Health (ESH);

- Chem cal, Biological, Radiological, and Nuclear (CBRN) exposure and decontamni nation survivability;
-Transportability;

- Packagi ng/ handl i ng/ st owage;

- Manuf act uri ng/ Producti on;

- MANPRI NT/ Human Fact ors Engi neeri ng;

-Contractor Confidence Testing results/docunents;

Sufficient data shall be presented on each topic to illustrate system operation and performance, provide validation that FAT test
requirenents can be net, and, show how the systemwill be manufactured in quantity.

The agenda shal|l al so address the Functional Wl k- Through and Denonstration, to be perforned using an actual MFS TRM production unit.
The contractor shall submit a draft copy of the agenda no less than ten (10) cal endar days prior to the review. The Government will then
provi de coment within five (5) cal endar days. The contractor shall incorporate Governnent conmments and re-subnmit the agenda within
three (3) cal endar days.

Unl ess directed otherwi se by the PCO, all agenda subm ssions shall be electronic, and readabl e by conputers running M crosoft W ndows.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil.ml
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H. Date: 29 MAR 2011
|. Approved By: C. BENSCH
J. Date: 29 MAR 2011

D
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CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

CONTRACT DATA REQUI REMENTS LI ST- A011

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systen Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®wx

Data Item No. AO01ll
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: TEST READI NESS REVI EW (TRR) REPORT
Authority: DI-M SC 80711A(T)
Contract Reference: C. 4.4
Requiring O fice: RDTA-DP
DD250 REQ DD
App Code: A
Dist. Statement Required: A
Frequency: SEE BLK 16
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO
TRR ATTENDEES 0 12 12
15. Total: 0 12 12

Contract Data Requirenments List

16. Renarks:

THE TRR REPORT SHALL BE DELI VERED TO GOVERNMENT ATTENDEES (UP TO 12) AT THE START OF THE TRR, AND COWPRI SE OF AND REFLECT THE
| NFORVATI ON AND DATA PRESENTED AT THE TRR. CONTRACTOR FORMAT | S ACCEPTABLE.

ONE HARD COPY AND ONE ELECTRONI C COPY SHALL BE DELI VERED TO EACH ATTENDEE. ELECTRONI C COPI ES SHALL BE | N A FORMAT COWPATI BLE W TH
GOVERNMVENT COMPUTERS.

THE TRR REPORT SHALL IN NO WAY SUPERCEDE CR BE CONSI DERED A SUBSTI TUTE FOR ANY OTHER DATA REQUI REMENT OF THI S CONTRACT.

Dl -M SC-80711A IS TAI LORED AS FOLLOAS: PARA. 10.2 IS DELETED.

G Prepared By: RDTA-DP

H. Date: 29 JUN 2011
|. Approved By:

J. Date:

B
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CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

CONTRACT DATA REQUI REMENTS LI ST- A012

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systen Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®wx

Data Item No. A012
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: TEST PLAN
Aut hority: DI -NDTI-80566A
Contract Reference: C.5.1.1
Requiring O fice: AVSRD TAR-D
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N k= o

14. Distribution

A. Addr essees B. Copi es

AVBRD- TAR- D PAPER E- MAI L CD- ROM
DRAFT 2 1 1

FI NAL 2 1 1

15. Total: 4 2 2

Contract Data Requirenents List
16. Renarks:
The contractor shall subnmit a Detailed Test Plan (DTP) |AWpara. 4.1.5 of ATPD 2336.

The Test Plan shall provide sufficient detail for the government to eval uate whether the tests have been carefully planned. Corrections
shall be submitted as part of the final submi ssion. The test plan shall be prepared as specified in paragraph C.5.1.1 of the contract.
The draft test plan shall be submitted to the Governnent 130 cal endar days after task order award. CD-ROM submissions shall be in PDF
file format.

Once the Initial submittal has been received, the Governnent will provide coments within 15 days. The contractor shall incorporate any
required changes within 15 days of receiving the recommendati ons and submt the final for approval 160 days cal endar days after task
order award.

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSRD- TAR-D W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE DOCUMENTATI ON
THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND APPLI CABLE CDRLS.
NOTE: HARD COPY AND ELECTRONI C SUBM TTALS UNDER THI S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS: U.S. ARMY TACOM 6501 E. 11 MLE,
MAI LSTOP 110, AMSRD-TAR-D, ATTN: ERIC LE COLAS, WARREN, M  48397-5000

AMBRD- TAR-D: eric.lecolas.civ@mail.nl

G Prepared By: ERI C LeCOLAS
H. Date: 22 SEP 2011
|. Approved By:

J. Date:
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CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

hkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk ok kk k ok k ok k%

CONTRACT DATA REQUI REMENTS LI ST- A013

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: R&M

Systen Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»

Data Item No. AO013
Title of Data Item FAILURE ANALYSI S AND CORRECTI VE ACTI ON REPORT
Subtitle: FACAR
Aut hority: DI-SESS 81315
Contract Reference: C.5.1.1
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: CONTRACT AWARD
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP 1 0 1
SFAE- CS&CSS- FP QA 1 0 1
RDTA- DP 1 0 1
15. Total : 3 0 3

Contract Data Requirenents List
16. Remarks:

I TEMS 1 THROUGH 4 BELOW APPLY TO FACARS REQUI RED DURI NG PRE- FAT CONFI DENCE TESTI NG

1. THE CONTRACTCR SHALL PROVI DE FAI LURE ANALYSI S AND CORRECTI VE ACTI ON REPORTS (FACARs) | N RESPONSE TO TEST | NCI DENTS OCCURI NG DURI NG
PRE- FAT CONFI DENCE TESTI NG

2. ALL FACAR SUBM SSI ONS SHALL BE ELECTRONIC, IN A FORMAT THAT IS COVPATI BLE W TH GOVERNMVENT COVPUTERS.
3. INTERI M AND FI NAL FACAR RESPONSES SHALL BE SENT TO ADDRESSEES | N BLK 14 FOR REVI EW AND APPROVAL.

4. FACAR UPDATES SHALL BE PROVI DED TO THE GOVERNMENT UPON REQUEST.

I TEMS 5 THROUGH 10 BELOW APPLY TO FACARS REQUI RED DURI NG FAT:

5. THE CONTRACTOR SHALL PROVI DE FAI LURE ANALYSI S AND CORRECTI VE ACTI ON REPORTS (FACARs) | N RESPONSE TO TEST | NCI DENT REPORTS (Tl Rs)
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Name of Offeror or Contractor:

GENERATED DURI NG FAT TEST & EVALUATI ON.
6. ALL FACAR SUBM SSI ONS SHALL BE ELECTRONIC, IN A FORVAT THAT | S COWVPATI BLE WTH THE ARMY TEST | NCI DENT REPORTI NG SYSTEM ( ATI RS) .

7. INTERIM AND FI NAL FACAR RESPONSES SHALL BE SENT TO ADDRESSEES | N BLK 14 FOR REVI EW AND APPROVAL. THE CONTRACTOR SHALL POST ALL
APPROVED FACARS | N ATIRS.

8. FACAR | NTERI M RESPONSE TI MES: THE CONTRACTOR SHALL PROVI DE | NTERI M FAI LURE ANALYSI S AND CORRECTI VE ACTI ON REPORTS AFTER TIRs ARE
POSTED TO THE ATI RS DATABASE W THI N THE FOLLON NG TIME LIM TS:

Critical Incidents 24 hours

Maj or Incidents 5 cal endar days

M nor Incidents 10 cal endar days

Information No response required, unless the Governnent requests a response.

a oo

CRI TI CAL | NCl DENT RESPONSES SHALL ALSO BE REPORTED TELEPHONI CALLY W THI N TWENTY- FOUR (24) HOURS OF TI R RELEASE.

9. FACAR FI NAL RESPONSE TI MES: FI NAL RESPONSES ARE REQUI RED FOR ALL | NCI DENTS (CRITI CAL, MAJOR, AND M NOR) W THIN THE FOLLOW NG TI ME
LIM TS AFTER TI R POSTING I N ATIRS:

a. Fifteen (15) days for Critical and Major Incidents, and thirty (30) days for Mnor incidents. The final responses will be reviewed by
the CGovernnent for acceptance/rejection. |If the contractors response is rejected, he/she will be officially notified, and shall be
required to resubmt a response

10. FACAR UPDATES SHALL BE PROVI DED TO THE GOVERNMENT UPON REQUEST.
SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |

SFAR- CS&CSS-FP QA: nark.j.nicholls.civ@mail.ml
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H. Date: 29 MAR 2011
I. Approved By: C. BENSCH
J. Date: 29 MAR 2011

hkhkkhkkhkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk Kk k%

CONTRACT DATA REQUI REMENTS LI ST- A014

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000

B. Exhibit: A

C. Category: TEST

D. Systemltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R-0301
F. Contractor:

1. Data Item No. AO014

2. Title of Data Item CONTRACTOR CONFlI DENCE TEST REPORT
3. Subtitle:

4. Authority: DI D 80711A

5. Contract Reference: C5.1.1

6. Requiring O fice: RDTA-DP

7. DD250 REQ DD

8. App Code: A
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Name of Offeror or Contractor:
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: DESIGN REV
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es

FI NAL
DRAFT REG REPRO

SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1
15. Total : 2 0 2

Contract Data Requirenments List
16. Renarks:

A COPY OF THE REPORT SHALL BE SUBM TTED TO THE ADDRESSEES I N BLK 14 NO MORE THAN 14 DAYS AFTER THE SUCCESSFUL COWPLETI ON OF TEST, FOR
GOVERNMENT REVI EW COMMENT. GOVERNMENT TURN- AROUND TI ME SHALL BE NO MORE THAN 14 DAYS. CONTRACTOR CORRECTION AND RESUBM T TIME IS 14
DAYS AFTER RECEI PT OF GOVERNMENT COMMENTS.

UNLESS DI RECTED OTHERW SE BY THE PCO, FI NAL REPORT SUBM SSI ON SHALL BE ELECTRONI C, AND READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOWS.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil.m |
RDTA-DP: eric.lecolas.civ@mil.ml

Prepared By: RDTA-DP

Dat e: 29 MAR 2011
Approved By: C. BENSCH
Dat e: 29 MAR 2011

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A015

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: TEST

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. AO015

Title of Data Item SYSTEM SUPPORT PACKAGE COVPONENT LI ST
Subtitle: (SSPCL)

Aut hority: DI-1LSS-80532(T)

Contract Reference: C.5.2.1

Requiring O fice: RDTA-DP

DD250 REQ LT

App Code: A

. Dist. Statenent Required: A

10. Frequency: ONCE

©E NG AN R
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Name of Offeror or Contractor:

11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copi es

FI NAL

DRAFT REG REPRO

SFAE- CS&CSS- FP 1 0 1
RDTA- DP 1 0 1
15. Total: 2 0 2

Contract Data Requirenents List

16. Remarks:

THE | NI TI AL DRAFT SSPCL IS DUE WTHI N SI XTY (60) DAYS PRICR TO THE START OF GOVERNMENT FAT TESTI NG THE GOVERNMENT W LL THEN HAVE THI RTY
(30) DAYS TO REVI EW AND PROVI DE COMMENT. SUBM T FI NAL SSPCL W THI N THI RTY (30) DAYS AFTER RECEI PT OF GOVERNMVENT COMMENTS.

Dl -1LSS-80532 | S TAILORED AS FOLLOWS:
THE FOLLOW NG SECTI ONS ARE REMOVED | N THEI R ENTI RETY FROM PARAGRAPH 10.3.3 Specific Instructions: 3, 3A, 3B, 3C, AND 9.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mail.m |l
RDTA-DP: eric.lecolas.civ@mil.ml

Prepared By: RDTA-DP

Dat e: 29 MAR 2011
Approved By: C. BENSCH
Dat e: 29 MAR 2011

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A016

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: TEST & EVAL

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A016
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: FINAL FACAR REPORT
Authority: DI-M SC 80711A(T)
Contract Reference: C.5.3.3.1
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: SEE BLK 16
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

©oOoNDARWDNE
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Name of Offeror or Contractor:
14. Distribution
A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO

SFAE- CS&CSS- FP 1 0 1

RDTA- DP 1 0 1

15. Total: 2 0 2

Contract Data Requirenents List
16. Remarks:
A FI NAL FACAR REPORT SHALL BE SUBM TTED FOLLOW NG COVPLETI ON OF FAT TESTI NG

A COPY CF THE REPORT SHALL BE SUBM TTED TO THE ADDRESSEES IN BLK 14 W THI N 45 DAYS AFTER COWPLETI ON OF FAT. THE GOVERNMENT W LL REVI EW
THE REPORT AND PROVI DE COMMENT W THI N 30 DAYS OF RECEI PT. | F REQUI RED, CONTRACTOR SHALL RESUBM T THE REPORT W THI N 15 DAYS OF GOVERNMENT
COMMENT.

UNLESS DI RECTED OTHERW SE BY THE PCO, FI NAL REPORT SUBM SSI ON SHALL BE ELECTRONI C, AND READABLE BY COVMPUTERS RUNNI NG M CROSOFT W NDOWS.
CONTRACTOR CAN ONLY | NVO CE UPON FI NAL GOVERNMENT ACCEPTANCE.

THE FI NAL FACAR REPORT SHALL | NCLUDE A COPY OF EACH TI R GENERATED THROUGHOUT THE CONDUCT COF FAT, AND | NCLUDE ALL ASSOCI ATED | TERATI VE
AND FI NAL FACAR SUBM SSI ONS. ASSCCI ATED Tl Rs/ FACARs SHALL BE GROUPED TOGETHER (BY TIR NUMBER), SHALL BE SUB- CATEGCRI ZED BY TIR

CLASSI FI CATION (CRITI CAL, MAJOR, ETC.), AND PRESENTED SEQUENTI ALLY I N ORDER OF Tl R RELEASE.

DI -M SC-80711A IS TAILORED AS FOLLOWS: PARA. 10.2 1S DELETED.

SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |
RDTA-DP: eric.lecolas.civ@mil.ml

G Prepared By: RDTA-DP

H. Date: 30 JUN 2011
|. Approved By:

J. Date:

hkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk ok kk k ok k ok k%

CONTRACT DATA REQUI REMENTS LI ST- A017

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: CONFI GURATI ON MANAGEMENT
Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»

Data Item No. A017

Title of Data Item ENG NEERI NG CHANGE PROPCSAL
Subtitle: (ECP)

Aut hority: DI - CVAN-80639C

Contract Reference: C.6.2.1

Requiring O fice: RDTA-DP

N
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Name of Offeror or Contractor:
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: SEE BLK 16
10. Frequency: AS REQ
11. As O Date: CONTRACT AWARD
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copies

FI NAL
DRAFT REG REPRO

PCO 0 1 0
15. Total: 0 1 0

Contract Data Requirenents List
16. Remarks:
ECP CONTENT SHALL BE | AW THE DATA DELI VERY DESCRI PTI ON (DDD) - ECP/ VECP AVAI LABLE FROM THE TACOM PROCNET ENG NEERI NG CHANGES PAGE AT:

\ *HYPERLI NK "HTTP: / / CONTRACTI NG TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM' HTTP: / / CONTRACTI NG TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM

SUBM T ECPS FOR CHANGES MEETI NG CLASS | CRI TERI A DEFI NED BY THE DDD- ECP/ VECP.

BLANK ECP FORM TEMPLATES ARE AVAI LABLE FOR USE FROM THE ABOVE Sl TE.

ERRORS OR PROBLEMS ASSOCI ATED W TH ACCESSI NG | NFORVATI ON ON THI S VEBSI TE SHOULD BE E- MAI LED TO

ACQCENVEB@ ACOM ARMY. M L

BLK 9: DI STRI BUTI ON STATEMENT ON ECP SHALL BE THE H GHEST DI STRI BUTI ON OF THE DATA CONTAI NED | N THE ECP.

BLK 12 & 13: SUBM T ECPS FOR ALL CHANGES PROPOSED AFTER FAT.

CLASS 2 ECPS SHALL BE SUBM TTED AT LEAST 60 DAYS PRI OR TO | MPLEMENTATI ON.

ECPS SHALL | NCLUDE PRELI M NARY REVI SED DRAW NGS/ MODELS AS PART OF THE ECP DOCUMENTATI ON.

BLK 14: SUBM T ECPS TO THE PCO FOR STAFFI NG THROUGH THE GOVERNMENTS ESTABLI SHED CONFI GURATI ON CONTROL BOARD ( CCB) .

UNLESS OTHERW SE NOTI FI ED, THE TARGET FOR THE GOVERNMENTS TECHNI CAL DECI SI ON ON CLASS 1 ECPS W LL BE BASED ON THE ECP PRI ORI TY AS
FOLLOWS:

EMERGENCY: 3 WORKI NG DAYS

URGENT: 30 CALENDAR DAYS

ROUTI NE: 90 CALENDAR DAYS

THE CONTRACTOR SHALL | NCORPORATE APPROVED CHANGES AND DELI VER FI NAL NEW OR REVI SED DATA VI A ERR WTHI N 45 DAYS OF ECP APPROVAL.

PCO yvette.c.thonpson.civ@mil.ml

Prepared By: C. BENSCH
Dat e: 12 JUN 2008

Approved By:
Dat e:

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A018
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Name of Offeror or Contractor:

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. AO018
Title of Data |tem REQUEST FOR DEVI ATI ON
Subtitle: (RFD)
Aut hority: DI - CVAN- 80640C
Contract Reference: C.6.2.3
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Di st. Statement Required: SEE BLK 16
Frequency: AS REQ
As O Date: CONTRACT AWARD
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

©oOoNDARWDNE
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>

Di stribution
Addr essees B. Copi es

>

FI NAL
DRAFT REG REPRO
PCO 0 1 0

15. Total: 0 1 0

Contract Data Requirenents List

16. Remarks:

CONTRACTOR FORMAT ACCEPTABLE. RFD CONTENT SHALL BE | AW THE DATA DELI VERY DESCRI PTION (DDD) - RFD AVAI LABLE FROM THE TACOM PROCNET
ENG NEERI NG CHANGES PAGE AT:

\ *HYPERLI NK " HTTP: / / CONTRACTI NG. TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM' HTTP: / / CONTRACTI NG. TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM

ERRORS OR PROBLEMS ASSOCI ATED W TH ACCESSI NG | NFORMATI ON ON THI S WEBSI TE SHOULD BE E- MAI LED TO
ACQCENVEB@ ACOM ARMY. M L

BLK 12 &13: PREPARE AND CLASSI FY RFDS | AW THE DDD- RFD TO TEMPORARI LY DEVI ATE FROM OR WAI VE REQUI REMENTS BEFORE, DURI NG OR AFTER
MANUFACTURE. AN RFD IS A TEMPORARY DEPARTURE FROM REQUI REMENTS AND SHALL NOT CONSTI TUTE A CHANGE TO THE FUNCTI ONAL, ALLOCATED, OR
PRODUCT CONFI GURATI ON DOCUMENTATI ON.

BLK 14: SUBM T RFDS TO THE PCO FOR STAFFI NG

UNLESS OTHERW SE NOTI FI ED, THE TARGET FOR THE GOVERNMENTS TECHNI CAL DECI SION ON RFDS W LL BE BASED ON THE RFD CLASSI FI CATI ON AS FOLLOWS:
M NOR: 15 CALENDAR DAYS

MAJOR: 30 CALENDAR DAYS

PCO yvette.c.thonpson.civ@mil.ml

G Prepared By: C. BENSCH
H. Date: 12 JUN 2008
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Name of Offeror or Contractor:

|. Approved By:
J. Date:

D

CONTRACT DATA REQUI REMENTS LI ST- A019

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: CONFI GURATI ON MGV
Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A019
Title of Data Item NOTICE OF REVI SION
Subtitle: (NOR)
Aut hority: DI - CVAN- 80642C
Contract Reference: C.6.2.4
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: NA
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

©oOoNDARWDNE
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>

Di stribution
Addr essees B. Copi es

>

FI NAL
DRAFT REG REPRO
PCO 0 1 0

15. Total: 0 1 0

Contract Data Requirenents List

16. Remarks:

CONTRACTOR FORMAT | S ACCEPTABLE. NOR CONTENT SHALL BE | AW THE DATA DELI VERY DESCRI PTION (DDD) - NOTICE OF REVI SI ON (NOR) AVAI LABLE FROM
THE TACOM PROCNET ENG NEERI NG CHANGES PAGE AT:

\ *HYPERLI NK " HTTP: / / CONTRACTI NG. TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM' HTTP: / / CONTRACTI NG TACOM ARMY. M L/ ENGR/ ENGRCHANGE. HTM

SUBM T NORS CONCURRENTLY W TH ECPs THAT REQUI RE CHANGES TO A TECHNI CAL DOCUMENT.

BLANK NOR FORM TEMPLATES ARE AVAI LABLE FOR USE FROM THE ABOVE Sl TE.

ERRORS OR PROBLEMS ASSOCI ATED W TH ACCESSI NG | NFORVATI ON ON THI S VEBSI TE SHOULD BE E- MAI LED TO
ACQCENVEB@ ACOM ARMY. M L

SUBM T TO PCO AS PART OF THE ECP SUBM TTAL; APPROVED AS PART OF THE OVERALL ECP.

PCO yvette.c.thonpson.civ@mil.ml

G Prepared By: AKH L MAHENDRA
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Name of Offeror or Contractor:

H. Date:
|. Approved By: C. BENSCH
J. Date: 02 MAR 2010
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CONTRACT DATA REQUI REMENTS LI ST- A020

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
C. Category: CONFI GURATI ON MaMT
D. Systemlltem MS-TRM
E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:
1. Data Item No. A020
2. Title of Data Item CONFI GURATI ON STATUS ACCOUNTI NG | NFORVATI ON
3. Subtitle: (CSA)
4. Authority: DI -CVAN-81253A
5. Contract Reference: C 6.4
6. Requiring Ofice: SFAE-CS&CSS- FP-P
7. DD250 REQ LT
8. App Code: A
9. Dist. Statement Required: A
10. Frequency: AS REQ
11. As O Date: CONTRACT AWARD
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO
* SFAE- CS&CSS- FP- P 0 1 0
**SAFE FTP 0 1 0
15. Total: 0 2 0

Contract Data Requirenents List
16. Remarks:
CSA | NFORMATI ON ( REPORTS) SHALL BE SUBM TTED FOR ALL CONFI GURATI ON CHANGES.

I'N ADDI TI ON TO THE CONTENT REQUI RED BY THE DATA | TEM SUBM TTED | NFORMATI ON SHALL | NCLUDE:

CHANGE AFFECTI VI TY/ CUT- | N BY SYSTEM SERI AL NUVBER
OLD/ NEW PART NUMBER( S)

OLD/ NEW VENDOR OR OEM CAGE CCDE

OLD/ NEW VENDOR OR OEM PART NUMBER( S)

Qoo

CONTRACTOR SHALL SUBM T REPORTS I N TWO SECTI ONS: ONE FOR CHANGES TO FORM FI T/ FUNCTI ON, AND ONE FOR NON- FORM FI T/ FUNCTI ON CHANGES.

BLK 12: FI RST REPORT DUE 30 DAYS AFTER COVPLETI ON OF FAT, AND SHALL REFLECT THE ESTABLI SHED PRODUCTI ON BASELI NE.
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Name of Offeror or Contractor:

BLK 13: *SUBM T UPDATED REPORTS QUARTERLY, CAPTURI NG ALL REQUI RED | NFORVATI ON RELATI VE TO CONFI GURATI ON CHANGES MADE DURI NG THE COVERAGE
PERI OD (QUARTER). THE GOVERNMENT W LL REVI EW THE DOCUMENT AND PROVI DE COMMENTS W THI N 30 DAYS. CONTRACTOR REVI SI ONS ARE DUE W THI N 15
DAYS OF RECEI PT OF COMMENTS. GOVERNMENT W LL REVI EW AND APPROVE THE FI NAL DOCUMENT W THI N 5 DAYS.

**TRANSFER ENTI RE CSA DATABASE W THI N 14 DAYS OF END OF CONTRACT DATE BY FTP - \ *HYPERLI NK

"HTTPS: / | SAFE. AMRDEC. ARMY. M L/ SAFE2/ "HTTPS: / /| SAFE. AVRDEC. ARMY. M L/ SAFE2/, ADDRESS SUBM TTAL(S) TO E- MAI L ADDRESSEES PER BLK 14 AND
BELOW

BLK 14b: REG = ELECTRONI C COPY DELI VERY TO EMAI L:

SFAE- CS&CSS- FP-P - andre.b.rozier.civ@mil.m |

GOVERNVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. SFAE- CS&CSS- FP-P W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES.

ALL SUBM TTALS SHALL BE ACCOVPANI ED BY A LETTER OF TRANSM TTAL TO THE PCO.

PCO yvette.c.thonpson.civ@mil.ml

Prepared By:
Dat e:

Approved By:
Dat e:

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A021

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
C. Category:
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. A021
2. Title of Data Item PHYSI CAL CONFI GURATI ON AUDI T SUMVARY REPCRT
3. Subtitle:
4. Authority: DI -CVAN-81022C
5. Contract Reference: C. 6.5
6. Requiring Ofice: RDTA-DP
7. DD250 REQ DD
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: ONCE
11. As O Date: PCA
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO

SFAE- CS&CSS- FP- P 1 0 1
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Name of Offeror or Contractor:
PCO 1 0 1
RDTA- DP 1 0 1
SFAE- CS&CSS- FP- QA 1 0 1
15. Total : 4 0 4

Contract Data Requirenments List

16. Renarks:

THE | NI TI AL DRAFT REPORT |S DUE WTHI N THI RTY (30) DAYS AFTER COVPLETI ON OF THE PHYSI CAL CONFI GURATI ON AUDI T. THE GOVERNMVENT W LL THEN
HAVE THI RTY (30) DAYS TO REVI EW AND PROVI DE COMVENT. SUBM T FI NAL REPORT W THI N THI RTY (30) DAYS AFTER RECEI PT OF GOVERNMENT COMVENTS.

UNLESS DI RECTED OTHERW SE BY THE PCO, FI NAL REPORT SUBM SSI ON SHALL BE ELECTRONI C, AND READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOWS.

SFAE- CS&CSS- FP-P: andre.b.rozier.civ@mil.ml
PCO yvette.c.thonpson.civ@mil.ml

RDTA-DP: eric.lecolas.civ@mil.ml

SFAE- CS&CSS- FP- QA: nark.j.nicholls.civ@mil.ml

Prepared By: RDTA-DP

Dat e: 29 MAR 2011
Approved By: C. BENSCH
Dat e: 29 MAR 2011

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A022

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: CONFI GURATI ON

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A022
Title of Data Item SCIENTIFI C AND TECHNI CAL REPORTS
Subtitle: BILL OF MATERI AL (BOV
Authority: DI-M SC 80711A
Contract Reference: C. 6.8
Requiring O fice: RDTA-DP
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: SEE BLK 16
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

©oOoNDARWDNE

PR R e
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>

Di stribution
Addr essees B. Copi es

>

FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP- P 1 0 1
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Name of Offeror or Contractor:
RDTA- DP 1 0 1
15. Total : 2 0 2

Contract Data Requirenents List
16. Remarks:
CONTRACTOR FORMAT | S ACCEPTABLE.

THE BOM SHALL CLEARLY | DENTI FY AND | LLUSTRATE ALL H ERARCHAL RELATI ONSHI P BETWEEN ASSEMBLI ES, COVPONENTS, AND PARTS, AND THEIR
RESPECTI VE NEXT HI GHER ASSEMBLY.

THE BOM SHALL CLEARLY LI ST ALL RAW MATERI ALS, ASSEMBLIES, SUB- ASSEMBLI ES, COVPONENTS, SUB- COVPONENTS, PARST, AND MATERI ALS NEEDED TO
MANUFACTURE, AND BE PART OF, THE END | TEM THE REQUI RED QUANTI TI ES OF EACH ASSEMBLY, COVPONENT, PART, AND MATERI AL | TEM REQUI RED TO
MANUFACTURE A MFS TRM SHALL BE PROVI DED. UNI QUE MATERI AL CHARACTERI STI CS ANDY OR SPECI AL PROCESSI NG REQUI REMENTS, SUCH AS A SPECI AL
SURFACE TREATMENT, SHALL ALSO BE | DENTIFIED I N THE BOM

AS CONFI GURATI ONAL CHANGES ARE APPROVED FOR THE SYSTEM THE BOM SHALL BE UPDATED TO REFLECT THOSE CHANGES. ALL DELI VERED BOVs SHALL
REFLECT THE APPROVED SYSTEM CONFI GURATI ON AT THE TI ME OF SUBM SSI ON. COPIES OF ALL PREVI QUS BOM REVI SI ONS SHALL BE MAI NTAI NED. EACH BOM
REVI SI ON SHALL CLEARLY | NDI CATE PRODUCTI ON SERI AL NUMBER EFFECTI VI TY.

THE I NI TIAL COPY OF THE BOM SHALL BE DELI VERED NO LESS THAN 15 DAYS PRI CR TO THE START OF CONTRACTOR CONFI DENCE TESTI NG AND SHALL
REFLECT THE AS- TO-BE TESTED CONFI GURATI ON. THE GOVERNEMNT W LL REVI EW AND PROVI DE COMMENT W THI N 5 DAYS. THE CONTRACTOR SHALL ADDRESS
GOVERNMENT COMMENTS, AND RE-SUBM T UPDATED COPY W THI N 5 DAYS.

AS NECESSARY, AN UPDATED BOM SHALL BE SUBM TTED W THI N 15 DAYS AFTER SUCCESSFUL COVPLETI ON OF CONTRACTOR CONFI DENCE TESTI NG THAT
REFLECTS ALL CONFI GURATI ONAL CHANGES RESULTI NG FROM THE TESTI NG

AS DI RECTED BY THE PCO, A FI NAL BOM SHALL BE SUBM TTED AT SOME PO NT PRI OR TO THE COWPLETI ON OF THE CONTRACT. AT THE GOVERNMENT' S
DI SCRETI ON, DELI VERY OF PREVI QUS BOM REVI SI ONS MAY ALSO BE REQUI RED AT THI S TI ME.

UNLESS DI RECTED OTHERW SE BY THE PCO, REPORT SUBM SSI ONS SHALL BE ELECTRONI C, AND READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOWS.
| F REQUESTED BY THE GOVERNVENT, AN UPDATED REPORT SHALL BE SUBM TTED AT THE COVPLETI ON OF FAT TO REFLECT ENG NEERI NG CHANGES.

SFAE- CS&CSS- FP-P: andre.b.rozier.civ@mil.m |
RDTA-DP: eric.lecolas.civ@mil.ml

Prepared By: RDTA-DP

Dat e: 29 MAR 2011
Approved By: C. BENSCH
Dat e: 29 MAR 2011

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A023
Form Approval OVB No. 0704-0188
RESERVED
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CONTRACT DATA REQUI REMENTS LI ST- A024
Form Approval OVB No. 0704-0188
RESERVED
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Name of Offeror or Contractor:

CONTRACT DATA REQUI REMENTS LI ST- A025

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.: 9000
Exhibit: A

Cat egory: LOd STICS

System |tem MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A025
Title of Data Item LOGJ STICS MANAGEMENT | NFORMATI ON (LM ) SUMVARI ES
Subtitle: MAI NTENANCE ANALYSI S
Authority: DI-1LSS-81530
Contract Reference: C. 7.1
Requiring O fice: AMSTA-LC CIAPA
DD250 REQ
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Dat e of Subs: SEE BLK 16

©® N kwhPR

S
wnh ko

14. Distribution

A. Addr essees B. Copies

AVBTA- LC- CIJAPA PAPER E- MAI L CD- ROM
DRAFT 0 1 0

FI NAL 0 1 0

15. Total: 0 2 0

Contract Data Requirenents List
16. Remarks:

AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0004, " MAI NTENANCE ANALYSI S"

THE DRAFT MAI NTENANCE ANALYSIS (MA) SHALL BE DELI VERED AT THE PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT AWARD AND EVERY
SI XTY (60) DAYS THEREAFTER CONTRACTOR SHALL HAVE AVAI LABLE AT EACH FOLLOMON MPP REVI EW PROVI SI ONI NG CONFERENCE, CONTRACTOR VALI DATI ON,
GOVERNMVENT VERI FI CATION THE (MA) FOR GOVERNMENT REVI EW AND COMMENTS.

THE CONTRACTOR SHALL MAI NTAIN THE MAI NTENANCE ANALYSI S FOR THE LI FE OF THE CONTRACT.

THE CONTRACTOR SHALL SUBM T THE FI NAL APPROVED MA, TO I NCLUDE ALL CHANGES, DELETES, OR NEW MAI NTENANCE PROCEDURES AS A RESULT OF
GOVERNMENT REVI EW5, 21 DAYS PRIOR TO THE COVPLETI ON OF THE CONTRACT. THE SUBM TTAL SHALL BE I N SPREADSHEET FORVAT, COWPATIBLE W TH
W NDOAS 2000 AND XP.

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LC- CJAPA: jennifer.l.neinke.civ@mil.ml
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Name of Offeror or Contractor:

G Prepared By: BRI AN MCKENNA
H. Date: 04 AUG 2011
I. Approved By: TERRANCE BEDO
J. Date: 04 AUG 2011

D

CONTRACT DATA REQUI REMENTS LI ST- A026

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000
B. Exhibit: A
C. Category: PROVI SI ONI NG
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R- 0301
F. Contractor:
1. Data Item No. A026
2. Title of Data Item LOGQ STICS MANAGEMENT | NFORVATION (LM ) SUMVARI ES
3. Subtitle: SUPPORTABILITY ANALYSI S
4. Authority: DI-ALSS-81530
5. Contract Reference: C. 7.2
6. Requiring O fice: AVSTA-LCC CIA
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: D
10. Frequency: SEE BLK 16
11. As O Date:
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
AMSTA- LCC- CJA
BLOCK 12 1 1 0
BLOCK 13 1 1 0
SFAE- CS&CSS- FP
BLOCK 12 1 1 0
BLOCK 13 1 1 0
15. Total : 4 4 0
Contract Data Requirenents List
16. Remarks:
BLOCK 8: Governnent Acceptance. Contractor summaries will be verified by the Governnent to ensure they reflect the required |evel of
detail as specified by this contract and accurately reflect the current design configuration. The Contractor will include all required

data for the Supportability Analysis (SA) or the SA shall be rejected by the Government. Subnittal approval or disapproval by the
Government shall be through the PCO to contractor.

BLOCK 12: The Supportability Analysis (SA) and all supporting docunmentation shall be delivered at the Provisioning conference 60 days
after contract award and nade available at all follow on provisioning conferences.
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Name of Offeror or Contractor:

The contractor will provide a plan of strategy at the Start of work Meeting.
The contractor shall provide the Supportability Analysis in Contractor fornat.

BLOCK 13: Governnment will determ ne acceptance or rejection of material and notify the Contractor within 30 days of the provisioning
conference. |If rejected, the Contractor will have 30 days fromreceipt of the rejection letter to correct and resubmt the corrected
copy to the Governnent.

Submittal shall be in paper hard copy at the provisioning conference and submtted on Conpact Disk (CD) or USB Flash Drive in M5 Word or
equi val ent .
Submittal shall include a letter of transmttal.

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPLI CABLE CDRLS.

NOTE: ELECTRONI C SUBM TTALS UNDER THI S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LC- CJAPA: jennifer.|.neinke.civ@mail.nl
SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |l

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRY BEDO
Dat e: 04 AUG 2011

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A027

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: PROVI SI ONI NG

Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»

Data Item No. A027

Title of Data Item LOQ STICS MANAGEMENT | NFORVATI ON (LM ) SUMVARI ES
Subtitle: LEVEL OF REPAIR ANALYSI S (LORA)
Aut hority: DI-ALSS- 81530

Contract Reference: C. 7.3

Requiring O fice: AMSTA-LCC JA

DD250 REQ LT

App Code: A

Di st. Statenment Required:

Frequency: AS REQ

As O Date:

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16

Nk~ wNPE
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Di stribution
Addr essees B. Copi es

>

FI NAL
DRAFT REG REPRO
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Name of Offeror or Contractor:
AVBTA- LCC- JA 2 0 2
15. Total : 2 0 2

Contract Data Requirenents List

16. Remarks:

An increnental submi ssion of the Miintenance Anal ysis Level of Repair Analysis (LORA) shall be delivered 14 days before each

provi sioni ng conference begins. Each increnental submission shall reflect and support the data on the concurrent engineering data for
provi si oni ng/ provi sioning parts |ist subm ssions.

Delivery shall be electronic in Mcrosoft Excel.
Repro = el ectronic copy delivery to e-nail:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nl

Prepared By: BRI AN MCKENNA
Dat e: 03 AUG 2011
Approved By: TERRY BEDO
Dat e: 03 AUG 2011

“TIm

B ]

CONTRACT DATA REQUI REMENTS LI ST- A028

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A028
Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) SUMMARI ES
Subtitle: MAI NTENANCE ALLOCATI ON CHART ( MAC)
Aut hority: DI-ALSS-81530
Contract Reference: C. 7.3/C. 7.4

Requiring O fice: AMSTA-LC CIAPA

DD250 REQ LT
App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16

©oOoNDARWDNE

PR R e
wh R o

14. Distribution

A. Addressees B. Copi es

AVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
PRELI M NARY 1 1 0
DRAFT MAC 1 1 0

FI NAL 1 1 0
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Name of Offeror or Contractor:

15. Total: 3 3 0

Contract Data Requirenents List
16. Remarks:
AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0004 " NMAI NTENANCE ANALYSI S'; ATTACHMENT 0005 ARMYS TWO LEVEL MAI NTENANCE MAC HEADER

THE MAC W LL BE | NCORPORATED | NTO THE TECHNI CAL NMANUALS.
THE CONTRACTOR W LL PROVIDE A PLAN OF STRATEGY AT THE START OF WORK MEETI NG

THE PRELI M NARY NMAI NTENANCE ALLOCATI ON CHART (MAC) SHALL BE DELI VERED AT THE PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT
AWARD AND EVERY SI XTY (60) DAYS THEREAFTER THE MAC SHALL DEFI NE THE FUNCTI ONAL GROUP NUMBERS FOR ALL ASSEMBLI ES AND SUB- ASSEMBLI ES FOR
FI ELD LEVEL OF MAI NTENANCE ( ATTACHVENT 0001 AND 0003). THE MAC SHALL BE MADE AVAI LABLE AT ALL FOLLOW ON PROVI SI ONI NG CONFERENCES. THE
MAC SHALL BE UPDATED FOLLOW NG THE COWMPLETI ON OF ALL PROVI SI ONI NG CONFERENCES TO REFLECT THE CONCURRENCY OF THE MAC.

THE CONTRACTOR W LL | NCOROPATE ALL PROVI SI ONI NG CONFERENCE COMMVENTS AND SUBM T A DRAFT MAC NO LATER THAN 21 DAYS BEFORE THE GOVERNMENT
VERI FI CATI ON.  GOVERNMENT VERI FI CATI ON W LL BE HELD AS SCHEDULED BY THE GOVERNMENT AT A LOCATI ON TO BE DETERM NED. THE GOVERNMENT W LL
PROVI DE COWENTS AT THE | TS VERI FI CATI ON.

THE CONTRACTOR W LL | NCORPORATE ALL VERI FI CATI ON COMMENTS SUBM T FI NAL MAC TO THE GOVERNMENT CONCURRENTLY W TH THE FDEP COPY OF THE
MANUAL .

THE FI NAL MAC SHALL BE | NCORPORATED | NTO THE CAMERA READY HARD COPY AND ELECTRONI C COPY OF THE APPLI CABLE TECHNI CAL MANUALS (TM. THE
FI NAL DELI VERY SHALL ALSO | NCLUDE A COVPLETE ETM | N SEARCHABLE PORTABLE DOCUMENT FORMAT (PDF). THE ELECTRONI C SUBM SSI ONS SHALL BE ON
CD- ROM READABLE BY COWMPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED IN WRI TI NG W TH THE PCO.

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT IN THE SCOPE OF WORK AND
APPLI CABLE CDRLS. SEE ATTACHMVENT 0005 FOR AN EXAMPLE OF THE MAC HEADER W TH THE ARMYS TWO LEVELS OF NMAI NTENANCE | NCORPORATED.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nmnl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm
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CONTRACT DATA REQUI REMENTS LI ST- A029

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A029

Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
Subtitle: LONG LEAD TIME | TEMS (LLTI)

Aut hority: DI-ALSS-81529

Rl o
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Name of Offeror or Contractor:
5. Contract Reference: C 7.5
6. Requiring Ofice: AVSTA-LC CIAPA
7. DD250 REQ LT
8. App Code: A
9. Dist. Statement Required: A
10. Frequency: AS REQ
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copi es
ANVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
PRELI M NARY 0 1 0
DRAFT 0 1 0
FI NAL 0 1 0
15. Total : 0 3 0
Contract Data Requirenents List
16. Remarks:
Items identified on the LLTI shall contain the follow ng: Itemnane, |evel of maintenance, NSN (if applicable), description, CAGE, part

nunber, quantity required, unit price, PLISN and production |ead-tine.

THE DRAFT LONG LEAD TIME | TEMS LI ST (LLTI) REPORT SHALL BE SUBM TTED AT THE PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT AWARD
AND EVERY FOLLOW ON CONFERENCE. THE GOVERNVENT SHALL REVI EW THE DRAFT LLTI I N ACCORDANCE W TH THE REQUI REMENTS SPECI FI ED ON THE LM
WORKSHEET ATTACHMVENT 0008 AND PROVI SI ONI NG SCOPE OF WORK PARAGRAPH C. 7. 10.

THE GOVERNMENT W LL PROVI DE COMMENTS TO THE CONTRACTOR W THI N 21 DAYS AFTER RECEI PT. THE CONTRACTOR SHALL MAKE THE LLTI AVAI LABLE AT
ALL FOLLOW ON PROVI SI ONI NG CONFERENCES. THE LLTI WLL BE ACCOVPANI ED BY EDFP W TH PLI SN.

THE CONTRACTOR SHALL | NCORPORATE COMMVENTS AND PROVI DE A DRAFT LLTI NOT LATER THAN 21 DAYS BEFORE THE GOVERNMENTS VERI FI CATION. THE
GOVERNMENT W LL PROVI DE COMMENTS AT | TS VERI FI CATION. THE CONTRACTOR W LL | NCORPORATE COMMENTS AND SUBM T A FINAL LLTI CONCURRENTLY
W TH THE FDEP COPY OF THE MANUAL

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

ELECTRONI C AND ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSCFT W NDOWS OR AS ARRANGED | N WRI TING W TH THE PCO. ELECTRONI C SUBM TTALS
UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@ail.nmnl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm

B ]

CONTRACT DATA REQUI REMENTS LI ST- A030

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.
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Name of Offeror or Contractor:

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOd STICS

Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®wx

Data |Item No. A030
Title of Data Item LOQ STICS MANAGEMENT | NFORVATI ON (LM ) DATA PRCDUCT( S)
Subtitle: BASIC | SSUE | TEMS (BIIl) LIST
Aut hority: DI-ALSS 81529
Contract Reference: C. 7.6

Requiring O fice: AVSTA-LC CIAPA

DD250 REQ LT
App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copies

ANVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
PRELI M NARY 0 1 0
DRAFT 0 1 0

FI NAL 0 1 0

15. Total : 0 3 0

Contract Data Requirenents List
16. Remarks:
AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0008 LM WORKSHEET

THE Bl Il WLL BE | NCORPORATED | NTO THE TECHNI CAL MANUAL AND PROVI SI ONI NG PARTS LI ST AS REQUI RED.

THE PRELI M NARY BASI C | SSUE I TEMS (BIl) LIST SHALL BE SUBM TTED 14 DAYS PRI OR TO THE PROVI SI ONI NG CONFERENCE WHI CH W LL OCCUR SI XTY ( 60)
DAYS AFTER CONTRACT AWARD. Bl | SHALL BE REVI EWEDAT ALL FOLLOW UP CONFERENCES THEREAFTER. THE GOVERNMVENT SHALL REVI EW THE DRAFT BII LI ST
FOR THE REQUI REMENTS SPECI FI ED I N PROVI SI ONI NG SCOPE OF WORK PARAGRAPH C. 7.6 THE GOVERNMENT W LL PROVI DE COMMENTS AT THE PROVI SI ONI NG
CONFERENCE.

CONTRACTOR W LL | NCORPORATE PROVI SI ONI NG CONFERENCE COMMVENTS AND CHANGES AND SUBM T A DRAFT Bl I TO GOVERNMENT 21 DAYS BEFORE THE
GOVERNMVENT VERI FI CATI ON. THE GOVERNMVENT W LL PROVI DE COVWMENTS AT | TS VERI FI CATI ON.

THE FINAL Bl I WLL | NCORPORATE ALL VERI FI CATI ON COMMENTS AND SUBM T CONCURRENTLY W TH THE FDEP COPY OF THE MANUAL. THE FINAL BIl SHALL
BE ACCOVPANI ED BY A DD 250.

CONTRACTOR CAN ONLY | NVO CE UPON FI NAL GOVERNMVENT APPROVAL.

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

ALL SUBM SSI ONS SHALL BE ELECTRONI C AND ON CD- ROM READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE
PCO. ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm
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Name of Offeror or Contractor:
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CONTRACT DATA REQUI REMENTS LI ST- A031

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOd STICS

Systen Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»

Data Item No. A031
Title of Data Item LOQ STICS MANAGEMENT | NFORVATI ON (LM ) DATA PRCDUCT( S)
Subtitle: AUTHORI ZED STOCKAGE LI ST (ASL) / PRESCRI BED LOAD LI ST (PLL)
Aut hority: DI-ALSS- 81529

Contract Reference: C. 7.7

Requiring O fice: AVSTA-LC CIAPA

DD250 REQ LT
App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N k= o

14. Distribution

A. Addr essees B. Copi es

PAPER E- MAI L CD- ROM
AMSTA- LC- CJAPA 0 1 0
DEP 1 1 1
FDEP 1 1 1
15. Total: 2 3 2

Contract Data Requirenents List

16. Renarks:

Prelimnary ASL/PLL shall be submitted to Governnent no | ater than 14 days prior to start of initial Provisioning conference. The
contractor shall submit electronic copy plus one hard copy of LM provisioning data (ASL/PLL). ASL/PLL will be in a format acceptable
and conpatible with Logistics Mdernization Program (LMP) using guidance per AMC P 700-25 SEC C submitted in Governnent approved LSA036
1388-2B format Data nust pass all LMP edits. Any rejects, contractor shall correct within 5 working days.

ASL/ PLL SHALL BE MADE AVAI LABLE AT ALL FOLLOW ON PROVI SI ONI NG CONFERENCES. AN ELECTRONI C SUBM TTAL | NCORPORATI NG COMVENTS FROM THE
FOLLOW ON PROVI SI ONI NG CONFERENCE | S DUE 21 DAYS AFTER THE CONFERENCES.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOWS OR AS ARRANGED I N WRI TING W TH THE PCO.
GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND

APPLI CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@ail.nil
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Name of Offeror or Contractor:

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A032

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.: 9000
Exhibit: A

Cat egory: LOd STICS

System |tem MS-TRM

Contract/Pr No.: Wh6HZV-11-R-0301
Contractor:

mmoow>

Data Item No. A032

Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
Subtitle: EXPENDABLE / DURABLE | TEMS LI ST (EDIL)
Aut hority: DI-ALSS-81529

Contract Reference: C. 7.8

Requiring O fice: AMSTA-LC CIAPA

DD250 REQ LT

App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Dat e of Subs: SEE BLK 16

©® N kwhPR

S
wnh ko

14. Distribution

A. Addr essees B. Copies

AVBTA- LC- CIJAPA PAPER E- MAI L CD- ROM
PRELI M NARY 0 1 0
DRAFT 0 1 0

FI NAL 0 1 0

15. Total: 0 3 0

Contract Data Requirenents List
16. Renarks:
AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0008 LM WORKSHEET

THE EDIL WLL BE | NCORPORATED | NTO THE TECHNI CAL MANUAL AS REQUI RED.
CONTRACTOR W LL SUBM T A PRELI M NARY EXPENDABLE/ DURABLE | TEMS LI ST (EDIL) AT THE PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT

AWARD AND EVERY FOLLOW NG CONFERENCE THEREAFTER THE EDIL WLL BE IN THE LM FORVMAT AS DEPI CTED IN M L-STD 40051-2. THE GOVERNVENT
SHALL REVI EW THE DRAFT EDI L FOR THE REQUI REMENTS SPECI FI ED. THE GOVERNMENT W LL PROVI DE COMVENTS AT THE PROVI SI ONI NG CONFERENCE.
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Name of Offeror or Contractor:

THE EDI L SHALL BE MADE AVAI LABLE AT ALL FOLLOW ON PROVI SI ONI NG CONFERENCES AND MPP CONFERENCES.

THE REQUI REMENTS FOR EACH SUBM TAL ARE THE FOLLOW NG | TEM NUMBER, LEVEL, NATI ONAL STOCK NUMBER, DESCRI PTI ON, COMMERCI AL AND GOVERNMENT
ENTI TY (CAGE) CODE, PART NUMBER AND UNIT OF I SSUE (U'). FINAL SUBM TTAL OF THE EXPENDABLE AND DURABLE | TEMS LI ST (EDIL) SHALL BE IN THE
FORMAT AS DEPI CTED IN M L- STD 40051-2 AND | NCLUDED | N THE APPLI CABLE SECTI ON OF THE FI NAL SUBM SSI ON OF THE DEPARTMENT OF THE ARWY
TECHNI CI AL MANUAL (TM

THE CONTRACTOR SHALL | NCORPORATE ALL PROVI SI ONI NG CONFERENCE COMMENTS AND SUBM T A DRAFT EDIL NOT LATER THE 21 DAYS BEFORE THE
GOVERNMENT VERI FI CATI ON.

THE FINAL EDIL W LL | NCORPORATE ALL GOVERNMENT VERI FI CATI ON COMMENTS AND SHALL BE SUBM TTED TO THE GOVERNMVENT CONCURRENTLY W TH THE FDEP
COPY OF THE MANUAL. THE FI NAL DELI VERY SHALL ALSO I NCLUDE A COMPLETE ETM I N SEARCHABLE PORTABLE DOCUMENT FORVAT ( PDF).

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nmnl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm
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CONTRACT DATA REQUI REMENTS LI ST- A033

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. AO33
Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
Subtitle: COVPONENTS OF END | TEMS LI ST (CCEl)
Authority: DI-ALSS-81529
Contract Reference: C. 7.9

Requiring O fice: AMSTA-LC CIAPA

DD250 REQ LT
App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16
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Di stribution
Addr essees B. Copi es
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Name of Offeror or Contractor:
AVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
PREL|I M NARY 0 1 0
DRAFT 0 1 0
FI NAL 0 1 0
15. Total: 0 3 0

Contract Data Requirenents List
16. Remarks:

AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0008 LM WORKSHEET

THE CCEI W LL BE | NCORPORATED | NTO THE TECHNI CAL MANUALS AND PROVI SI ONI NG PARTS LI ST AS REQUI RED.

SUBM TTALS W LL BE ACCOVPANI ED BY ENG NEERI NG DATA FOR PROVI SI ONI NG (EDFP). THE CONTRACTOR SHALL SUBM T A PRELIM NARY CCElI THE AT THE
PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT AWARD AND EVERY CONFERENCE THEREAFTER. THE GOVERNMVENT SHALL REVI EW THE DRAFT CCEI

FOR THE REQUI REMENTS SPECI FI ED. THE GOVERNVENT W LL PROVI DE COMMENTS AT THE PROVI SI ONI NG CONFERENCE.

CONTRACTOR W LL | NCORPORATE PROVI SI ONI NG CONFERENCE COMMVENTS AND CHANGES AND SUBM T A DRAFT CCEI TO GOVERNMENT 21 DAYS BEFORE THE
GOVERNMENTS VERI FI CATI ON.

THE FINAL CCEl W LL | NCORPORATE ALL VERI FI CATI ON COMMENTS AND BE SUBM TTED CONCURRENTLY W TH THE FDEP COPY OF THE MANUAL.

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

THE ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nmnl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A034

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A034

Title of Data Item TEST MEASUREMENT AND DI AGNOSTI CS EQUI PMENT ( TMDE)
Subtitle:

Authority: DI-1LSS-80868

Rl o
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Name of Offeror or Contractor:
5. Contract Reference: C 7.9
6. Requiring Ofice: AVSTA-LC CIAPA
7. DD250 REQ LT
8. App Code: A
9. Dist. Statement Required: A
10. Frequency: AS REQ
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copi es

PAPER E- MAI L CD- ROM

AMSTA- LC- CJAPA 0 1 0
15. Total : 0 1 0

Contract Data Requirenents List

16. Remarks:

I NI TIAL DRAFT LI ST I'S DUE SAME TI ME AS MAI NTENANCE ANALYSI S. THE GOVERNMENT SHALL REVI EW THE DRAFT STTE LI ST | AW REQUI REMENTS SPECI FI ED
I'N THE SON AND PROVI DE COMMENTS NLT 30 DAYS AFTER RECEI PT. THE CONTRACTOR SHALL CORRECT STTE LI ST AND PROVI DE FI NAL CORRECTED CCOPY TO
THE GOVERNMENT NLT 30 DAYS AFTER RECEI PT. | NI TIAL AND SUBSEQUENT STTE LI ST SUBM SSI ONS SHALL BE ACCOVPANI ED BY A LETTER OF TRANSM TTAL.

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT IN THE SCOPE OF WORK AND
APPLI CABLE CDRLS.

THE ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mil.ml

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A035

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E

Contract Line Item No.: 9000
Exhibit: A

Cat egory: LOd STICS

System |tem MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A035

Title of Data Item LOGQ STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
Subtitle: SPECI AL TOOLS

Aut hority: DI-ALSS-81529

Contract Reference: C. 7.11

ok wdhPR
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Name of Offeror or Contractor:
6. Requiring O fice: AVSTA-LC CIAPA
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: AS REQ
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es

PAPER E- MAI L CD- ROM

ANVSTA- LC- CJAPA 0 1 0
DEP 0 1 0
FDEP 0 1 0
15. Total : 0 3 0

Contract Data Requirenments List

16. Renarks:

PRELI M NARY PROVI SI ONI NG DATA FOR SPECI AL TOOLS SHALL BE SUBM TTED TO GOVERNMENT NO LATER THAN 14 DAYS PRI OR TO THE START OF THE | NI TI AL
PROVI SI ONI NG CONFERENCE. THE CONTRACTOR SHALL SUBM T AN ELECTRONI C COPY PLUS ONE HARD COPY OF LM PROVI SI O NG DATA W TH ASSCCl ATED EDFP
IN A FORVAT THAT | S ACCEPTABLE AND COMPATABLE W TH LOG STI CS MODERNI ZATI ON PROGRAM (LMP) W TH DATA ELEMENTS | N APPROVED LSA036-1388- 2B
FORMAT. DATA MUST PASS ALL LMP EDITS, ANY REJECTS THE CONTRACTOR SHALL CORRECT AND RESUBM T W THI N 5 WORKI NG DAYS.

THE CONTRACTOR SHALL PROVI DE FOR GOVERNMENT APPROVAL A STORAGE CONTAI NER | PO TOOL BOX SU TABLE FOR STORAGE OF THE SPECI AL TOOLS.
DATA SHALL BE MADE AVAI LABLE AT ALL FOLLOW ON PROVI SI ONI NG CONFERENCES.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED I N WRI TI NG W TH THE PCO.
GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND

APPLI CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nmnl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm

B R

CONTRACT DATA REQUI REMENTS LI ST- A036

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntai ning the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301

moow>»
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Name of Offeror or Contractor:

F. Contractor:

Data Item No. A036
Title of Data Item LOQ STICS MANAGEMENT | NFORVATI ON (LM ) DATA PRCDUCT( S)
Subtitle: ENG NEERI NG DATA FOR PROVI S| ONI NG ( EDFP)
Aut hority: DI-ALSS 81529
Contract Reference: C. 7.12.1
Requiring O fice: AVSTA-LC CIAPA
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Date of Subs: SEE BLK 16

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copi es

ANVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
PRELI M NARY 1 1 1
DRAFT 1 1 1

FI NAL 1 1 1

15. Total : 3 3 3

Contract Data Requirenents List

16. Remarks:

THE CONTRACTOR SHALL HAVE AVAI LABLE FOR GOVERNMENT REVI EW APPROVAL OR DI SAPPROVAL, A DRAW NG FOR EACH | TEM LI STED ON THE LM/ PPL DATA
LI ST. DRAW NGS ARE REQUI RED FOR | TEMS CONTRACTOR CAN SHOW AS HAVI NG A CURRENT NSN.

THE CONTRCTOR SHALL SUBM T A COPY OF APPROVAL DRAW NGS CONCURRENTLY WAI TH EACH SUBM TTAL OF THE LM DATA DELI VERABLES.

ALL SUBM SSI ONS SHALL BE ELECTRONI C AND ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED I N WRI TING W TH THE
PCO. (One hard copy at each conference)

GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPL| CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mil.ml

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A037

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.
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Name of Offeror or Contractor:

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. AO037
Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
Subtitle: PROVISI ONING PARTS LI ST (PPL)
Aut hority: DI-ALSS-81529
Contract Reference: C.7.12.2

Requiring O fice: AMSTA-LC CIAPA

DD250 REQ LT
App Code: A

Dist. Statement Required: A

Frequency: AS REQ

As O Date: SEE BLK 16

Date of First Sub: SEE BLK 16

Date of Subs: SEE BLK 16

©oOoNDARWDNE

e o
w Nk o

14. Distribution

A. Addressees B. Copi es

AVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
DEP 1 1 0
FDEP 1 1 0

15. Total : 2 2 0

Contract Data Requirenments List
16. Renarks:
AS CLARI FI ED AND TAI LORED BY ATTACHMENT 0008 LM WORKSHEET

EACH PROVI SI ONI NG PARTS LI ST (PPL) SUBM TTAL MJUST BE ACCOVPANI ED W TH SUPPORTI NG ENGl NEERI NG DATA FOR PROVI SI ONI NG ( EDFP) THAT MATCHES
THE PPL SUBM TTED. M SSI NG PPL DATA I N ANY SUBM TTAL W LL RENDER THE PPL | NCOWLETE AND NON- ACCEPTABLE. SUCH SUBM TTALS WLL REMAIN IN A
NON- ACCEPTABLE STATUS UNTI L APPROVED PPL AND COVPLETE EDFP SUPPORTI NG DOCUMENTATI ON | S PROVI DED.

PPL WLL BE DEVELOPED I N TOP DOWN, BREAK DOWN, DI SASSEMBLY SEQUENCE THAT MATCHES THE DEFI NED MAI NTENANCE LEVELS AND FUNCTI ONAL GROUPS OF
THE MAC. EDFP WLL ALSO BE PRESENTED I N TH S SAME SEQUENCE AS THE PPL W TH PLI SNS FOR Pl ECE PARTS/ ASSEMBLI ES AND PART NUVMBER ANNOTATED
ON THE EDFP. ALL CONFI GURATI ON CHANGES (DCN) W LL BE | NCORPORATED AT THE END OF THE PROCUREMENT EFFORT | N THE FI NAL PPL AND ACCOVPANI ED
BY EDFP.

PRELI M NARY PPL SHALL BE SUBM TTED TO GOVERNMENT NO LATER THEN 14 DAYS PRIOR TO I NI TI AL PROVI S| ONI NG CONFERENCE. THE CONTRACTOR SHALL
SUBM T ELECTRONI C COPY PLUE ONE HARD COPY OF LM PROVI SI ONI NG DATA (PPL) PPL WLL BE I N A ACCEPTABLE FORVMAT AND COVPATABLE W TH

LOd STI CS MODERNI ZATI ON PROGRAM (LMP) USI NG GUI DANCE FROM AMC P 700-25 SEC C SUBM TTED | N GOVERNVENT APPROVED CEl A- STD- 0007, Logi stics
Product Data GEl A-HB-0007, Logistics Product Data Handbook (copies of both documents available at \*HYPERLI NK

"www. gei a. or g"www. gei a. org). FORMAT TO | NCLUDE NEXT HI GHER ASSEMBLY PLI SN DATA, A KEY ELEMENT FOR CREATI ON OF A ACCEPTABLE BILL OF
MATERI AL (BOVM) FOR ANY REJECTS THE CONTRACTOR SHALL CORRECT W THI N 5 WORKI NG DAYS.

PPL SHALL BE MADE AVAI LABLE AT ALL FOLLOW ON PROVI SI ONI NG CONFERENCES. AN ELECTRONI C SUBM TTAL | NCORPORATI NG COMVENTS FROM THE FOLLOW ON
PROVI SI ONI NG CONFERENCE | S DUE 21 DAYS AFTER THE CONFERENCES.

DRAFT PPL SHALL BE DELI VERED AT THE GOVERNVENT VERI FI CATI ON. THE CONTRACTOR SHALL | NCORPORATE VERI FI CATI ON COMVENTS | NTO A FI NAL PPL
SUBM TTAL. THE FINAL PPL AND EDFP W LL BE DELI VERED CONCURRENTLY W TH THE FDEP COPY OF THE MANUAL.

ALL CORRECTI ONS AND CHANGES THAT REFLECT FI NAL CONFI GURATI ON MUST BE | NCLUDED I N THE FI NAL PPL.

COWERCI AL | TEM (Cl'), COWERI CAL OFF THE SHELF (COTS) | TEMS WLL BE IDENTIFIED IN THE PPL TO THE LEVEL OF PARTS | DENTI FI CATI ON REQUI RED
FOR MAC MAI NTENANCE LEVELS. SUPPORTI NG COTS PROVI SI ONI NG TECHNI CAL DOCUMENTATI ON (PTD) MJUST ACCOMPANY ALL PPL SUBM SSION I N A TOP- DOWN
BREAK DOWN, DI SASSEMBLY SEQUENCE THAT | NTERFACES W TH THE PPL SEQUENCE.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED I N WRI TING W TH THE PCO.

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
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Name of Offeror or Contractor:

DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPLI CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm

D

CONTRACT DATA REQUI REMENTS LI ST- A038

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A038
Title of Data Item NWAR CANDI DATES LI ST
Subtitle:
Aut hority: DI -ADWN 81505
Contract Reference: C. 7.13.1
Requiring O fice: AMSTA-LC CIAPA
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Dat e of Subs: SEE BLK 16

©oOoNDARWDNE

PR R e
wh R o

14. Distribution

A. Addressees B. Copi es

AVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
DRAFT 1 1 0

FI NAL 2 1 1

15. Total: 3 2 1

Contract Data Requirenments List

16. Renarks:

THE CONTRACTOR SHALL DELI VER DRAFT NMAR CANDI DATES LI ST AT THE PROVI SI ONI NG CONFERENCE SI XTY (60) DAYS AFTER CONTRACT AWARD AND EVERY
CONFERENCE THEREAFTER. THE GOVERNMVENT W LL REVI EW DRAFT | AW REQUI REMENTS SPECI FI ED | N THE SOW AND PROVI DE COMMENTS NLT 30 DAYS AFTER
RECEI PT. THE CONTRACTOR SHALL SUBM T FI NAL CORRECTED LI ST 30 DAYS AFTER RECEI PT OF FI NAL GOVERNMENT COMMVENTS. DELI VERY SHALL BE I N
CONTRACTORS FORVAT. GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC-CJA WLL PROVI DE NOTI CE OF ACCEPTANCE
FOR THE DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OQUT I N THE SCOPE OF WORK AND
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Name of Offeror or Contractor:

APPLI CABLE CDRLS.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mail.nl

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“TIm
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CONTRACT DATA REQUI REMENTS LI ST- A039

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: LOG STICS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A039
Title of Data Item NWAR DATA SUMVARY
Subtitle:
Aut hority: DI -ADWN 81505
Contract Reference: C. 7.13.2
Requiring O fice: AMSTA-LC CIAPA
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Dat e of Subs: SEE BLK 16

©oOoNDARWDNE

PR R e
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14. Distribution

A. Addressees B. Copi es

AVSTA- LC- CJAPA PAPER E- MAI L CD- ROM
DRAFT 1 1 0

FI NAL 2 1 1

15. Total: 3 2 1

Contract Data Requirenments List
16. Renarks:
THE CONTRACTOR SHALL DELI VER THE DRAFT NMAR DATA SUMVARY 30 DAYS AFTER RECEI PT OF THE GOVERNMENT APPROVED NMAR CANDI DATES LI ST.

THE GOVERNMVENT W LL REVI EW DRAFT | AW REQUI REMENTS SPECI FI ED I N THE SOW AND PROVI DE COMMENTS NLT 30 DAYS AFTER RECEI PT. THE CONTRACTOR
SHALL PROVI DE FI NAL NMAR DATA SUMMARY 30 DAYS AFTER RECEI PT OF GOVERNMENT COMMVENTS.
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Name of Offeror or Contractor:

DELI VERY SHALL BE ELECTRONIC I N M CROSOFT EXCEL ELECTRONI C FORVAT. GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE.
AVSTA- LC- CJA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND
GUI DELI NES CALLED OUT IN THE SCOPE OF WORK AND APPLI CABLE CDRLS.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI' S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC- JA: jennifer.|.neinke.civ@mil.ml

Prepared By: BRI AN MCKENNA
Dat e: 04 AUG 2011
Approved By: TERRANCE BEDO
Dat e: 04 AUG 2011

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A040

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.: 9000
Exhibit: A

Category: T™M

System |tem MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |Item No. A040
Title of Data Item DESIGN CHANGE NOTI CE
Subtitle: (DCN)
Aut hority: DI -ADWN 81505
Contract Reference: C. 7.15
Requiring O fice: AMSTA-LC CIAPA
DD250 REQ LT
App Code: A
Dist. Statement Required: A
Frequency: AS REQ
As O Date: SEE BLK 16
Date of First Sub: SEE BLK 16
Dat e of Subs: SEE BLK 16

©® N kwhPR

S
wnh ko

14. Distribution

A. Addr essees B. Copies

PAPER E- MAI L CD- ROM
AVSTA- LC- CJAPA 0 1 0
15. Total: 0 1 0

Contract Data Requirenments List

16. Renarks:

SUBM SSI ONS:  ANY TI ME THE CONTRACTOR SUBM TS AN ENG NEERI NG CHANGE PROPOSAL DURI NG THE TERM OF THE CONTRACT: A DESI GN CHANGE NOTI CE
(DCN) SHALL BE SUBM TTED CONCURRENTLY W TH THE ECP.

DESI GN CHANGE NOTI CES (DCN) SHALL FULLY SUPPORT ALL APPROVED CHANGES, ADDI TI ONS, DELETI ONS | DENTI FI ED AND APPROVED BY GOVERNMVENT AFTER
FI RST ARTI CLE TEST (FAT). DCN SHALL CLEARLY | DENTI FY AFFECTED TECHNI CAL MANUAL AND PROVI SI ONI NG DATA TO BE | NCORPORATED AS APPLI CABLE.
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Name of Offeror or Contractor:

EDFP DATA NECESSARY TO SUPPORT DCN SHALL BE PROVI DED BY CONTRACTOR AND | NCORPORATED | NTO PPL.

DESI GN CHANGE NOTI CES SHALL BE PREPARED ACCORDI NG TO DI - ALSS- 81529, THE SCOPE OF WORK PARAGRAPH C. 7.15, AND ATTACHMENT 0008 OF THI S
CONTRACT.

ALL CORRECTI ONS AND CHANGES THAT REFLECT FI NAL CONFI GURATI ON MUST BE | NCLUDED I N THE FI NAL PPL.

COMMERCI AL | TEM (Cl'), COWMERI CAL OFF THE SHELF (COTS) | TEMS WLL BE IDENTIFIED IN THE PPL TO THE LEVEL OF PARTS | DENTI FI CATI ON REQUI RED
FOR MAC MAI NTENANCE LEVELS. SUPPORTI NG COTS PTD MUST ACCOVPANY ALL PPL SUBM SSION I N A TOP- DOAWN BREAK DOWN, DI SASSEMBLY SEQUENCE THAT
I NTERFACES W TH THE PPL SEQUENCE.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COMPUTERS RUNNI NG M CROSOFT W NDOAS OR AS ARRANGED | N WRI TI NG W TH THE PCO.
GOVERNMVENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA- LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT IN THE SCOPE OF WORK AND

APPL| CABLE CDRLS.

ELECTRONI C SUBM TTALS UNDER THI S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LCC-JA: jennifer.|.nmeinke.civ@mil.ml

Prepared By: BRI AN MCKENNA
Dat e: 29 MAR 2011
Approved By: TERRANCE BEDO
Dat e: 29 MAR 2011

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A041

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systenm Item MS-TRM

Contract/Pr No.: Wh6HZV-11-R- 0301
Contractor:

mmoo®w»

Data |Item No. A041
Title of Data Item TECHNI CAL MANUAL | NCLUDI NG REPAI R AND SPECI AL TOOLS LI ST
Subtitle: OPERATOR S AND FI ELD MAI NTENANCE MANUAL (- 13&P)
Aut hority: DI -TMSS-80527A
Contract Reference: C. 8.3

Requiring Ofice: LCCJL

DD250 REQ DD
App Code: A

Dist. Statenment Required: SEE BLK 16

Frequency: AS REQ

As O Date:

Date of First Sub:

Dat e of Subs: AS REQ

Nk~ wNPE

e
w N PR o

14. Distribution

A. Addr essees B. Copi es

LCC-JL FI NAL
DRAFT REG REPRO
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Name of Offeror or Contractor:
6 3 2
15. Total : 6 3 2

Contract Data Requirenents List
16. Remarks:
Draft Equi pnent Publication (DEP) delivery required 40 days after FAT approval.

FDEP delivery is due 30 days after recei pt of government verification and DEP revi ew comments.
FDEP delivery shall include PDF files per SOWand attachnents to this CDRL.

The CGovernnent will review FDEP/ PDF and provide comments NLT 45 days after receipt.

Fi nal Reproduci bl e Copy (FRC)/El ectronic Technical Manual (ETM version (including editable source files), as required by this CDRL and
its attachments, are due 15 days after receipt of governnent FDEP comments.

Recei pt of deliveries by the Governnent does not denote acceptance. Al draft delivery reviews shall continue until the Governnent SMEs
deem t hem accept abl e for use.

One Government printed copy operator nanual shall be placed in a dry location, secured in the operators station, and shipped with each
vehicl e.

A DD Form 250 shall only acconpany the FRC/ ETM version submi ssion per this CDRL.

LCC-JL: cynthia.a.harns.civ@mail.m]l

G Prepared By: CHRI STI NAE MURRAY
H. Date: 23 MAR 2011

I. Approved By: PAMELA TINSLEY

J. Date: 23 MAR 2011

B

CONTRACT DATA REQUI REMENTS LI ST- A042

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: PUBLI CATI ONS

Systenm Item MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data |tem No. A042

Title of Data Item LONG TERM STORAGE | NSTRUCTI ONS TECHNI CAL BULLETIN (TB)
Subtitle: TB #TBD

Aut hority: DI -PACK-80121B, M L-STD-40051-2 CH1-3, M L-STD 2073, M L-STD- 129
Contract Reference: C.9.1.1

Requiring O fice: AMSTA-LCL- MSP

DD250 REQ DD

App Code: A

. Dist. Statenent Required: A

10. Frequency: AS REQ

©E NG AN R
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Name of Offeror or Contractor:
11. As O Date:
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copi es

FI NAL
DRAFT REG REPRO

SFAE- CSS- FP- C 1 0 1
AMSTA- LCC- JL 1 0 1
AVSTA- LCL- MSP

PTM 2 0 0

FPTM 0 2 0

FRC 0 1 1

DI G Tl ZED 0 0 1

PDF 0 0 1
15. Total: 4 3 5

Contract Data Requirenents List
16. Remarks:
TAILORING By Attachment 0009 Ceneral Publications Requirements and Attachment 0011 TM Matrix A-Il for clarification.

Each subm ssion shall be considered an initial draft until accepted by the Government. The Government shall review and deternine
acceptance or rejection of all subm ssions and notify contractor within 60 business days of receipt. |If rejected, the contractor shall
have 30 business days to correct any errors and return to the Governnent.

Digitized (M5 Wrd or equivalent) and PDF are due concurrent with the FRC subni ssion.

The contractor shall over-pack two copies of each DA-authenticated manual with each end item delivered.

BLK7 - The PTBs and FPTBs shal |l be acconpanied by a Letter of Transmittal. DD 250 required for FRCs deliverable.

BLK12 - The initial subnmittal of the Prelimnary Technical Bulletin (PTB) shall be due 120 business days after Governnent acceptance of
the Initial Mintenance Allocation Chart (MAC) .The initial submittal PTB shall incorporate results fromcontractor Validation and any
nonencl ature changes as a result of the provisioning process.

BLK13 - The Final Prelimnary Technical Bulletin (FPTB) is due 30 business days after Government receipt of the initial submttal and
shal | incorporate all changes identified during Logistics Denpnstration, Government review of the initial submttal and any nomencl ature

changes as a result of the provisioning process.

The Final Reproducible Copy (FRC) TB is due 60 business days after the conpletion of the Verification conference and shall include
corrections fromthe Governnment Verification and any nonmencl ature changes as a result of the provisioning process.

The Contractor shall deliver Electronic Technical Bulletin (ETB) version (including editable files), as required by this CORL and its
attachments, 15 business days after acceptance of FRC. The Government will provide coments within 15 business days.

BLK14 - Repro = el ectronic copy delivery to e-nmil:
SFAE- CSS-FP-P; andre.b.rozier.civ@mil.nml
AMSTA-LCC-JL: cynthia.a.harms.civ@mail.ml

AMSTA- LCL- MSP:  steve.b.rule2.civ@mil .nl

Hard Copy and el ectronic submttals under this CDRL shall be forwarded to the follow ng address:
U S. Arny TACOM 6501 E. 11 Mle Rd, nmmilstop 921, AMSTA-LCC-JL, (Warren, M  48397).

G Prepared By: STEVEN RULE
H. Date: 04 AUG 2011
|. Approved By:

J. Date:

D
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Name of Offeror or Contractor:

CONTRACT DATA REQUI REMENTS LI ST- A043

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send coments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:

1. Data Item No. A043

2. Title of Data Item M-S-TRM TM VALI DATI ON PLAN
3. Subtitle: TM 10-5430-244- 13&P

4. Authority: DI -CMAN-80792A

5. Contract Reference: C 8.7.3

6. Requiring Ofice: LCCJL

7. DD250 REQ LT

8. App Code: A

9. Dist. Statement Required: NA

10. Frequency: SEE BLK 16

11. As O Date:

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copi es

LCC-JL FI NAL
DRAFT REG REPRO

REPORT ( PAPAER) 6 3 2

DI & Tl ZED 6 3 2

15. Total : 6 3 2

Contract Data Requirenents List

16. Remarks:

The Contractor is required to have and to use a Validation Plan to validate TM content. The Validation Plan shall specify how TM
content will be validated and when and where that content will be validated. The Validation Plan shall describe the validation nethod
used for each type of TMcontent.

The Validation Plan (contractor format) shall be due 30 days prior to the start of Validation of the Technical Munual. . |f the
Governnment determnes the Validation Plan will not ensure technical accuracy and adequacy of the TM deliverables, the Contractor will be
required to change the plan.

This report shall be submitted in digitized (M5 Wrd or equival ent) and paper fornats.

The Governnent shall review and determ ne acceptance or rejection and notify contractor of acceptance or rejection within 30 days of
receipt. If rejected, the contractor shall have 10 days to correct any errors, or clarify validation results, and return a corrected

report to the Government. The subm ssion shall be considered an initial draft until accepted by the Governnent.

Governnent recei pt of docunentation does not constitute acceptance. AMSTA-LCC-JL will provide notice of acceptance for the docunentation
through the PCO to contractor within the established tinme frame and guidelines called out in the Scope of Wrk and applicable CDRLs.

Hard copy and el ectronic submttals under this CDRL shall be forwarded to the follow ng address:
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Name of Offeror or Contractor:

U. S. Arny TACOM

AMSTA-LCC-JL , Attn: Cynthia Harns
6501 E. 11 Mle

Mai |l Stop # 921

Warren M 48397- 5000

El ectronic submttals under this CDRL shall be forwarded to the follow ng address:
LCC-JL: cynthia.a.Harns.civ@mail.m]l

Prepared By: CHRI STI NAE MURRAY
Dat e: 19 JuL 2011
Approved By: PAMELA TI NSLEY
Dat e: 19 JULY 2011

“TIm

B

CONTRACT DATA REQUI REMENTS LI ST- A044

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemltem MS-TRM

E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:

1. Data Item No. A044

2. Title of Data Item M-S-TRM VALI DATI ON REPORT
3. Subtitle: TM 10-5430-244-13&P

4. Authority: DI-CVAN- 80792A

5. Contract Reference: C 8.7.4

6. Requiring Ofice: LCCJL

7. DD250 REQ DD

8. App Code: A

9. Dist. Statenent Required: NA

10. Frequency: SEE BLK 16

11. As O Date:

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addressees B. Copi es

LCC JL FI NAL
DRAFT REG REPRO

REPORT ( PAPER) 1 0 0

DI G Tl ZED 1 0 0

15. Total: 2 0 0

Contract Data Requirenments List

16. Renarks:

The Validation Report shall certify that Validation has been conpleted, shall list in detail the effort undertaken during Validation
(processes, corrections, etc.), and shall show the TM deliverable has had QA applied with use of the Equi pment Publications Defects List
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Name of Offeror or Contractor:

(Attachnent 0012). The Validation Report shall include a signature of an individual authorized to represent the Contractor. The
Contractors conplete Validation Records shall be made available to the Government upon request.

The Validation Report (contractor format) is due concurrent with the DEP submittal of the Technical Manual (TM.
This report shall be submitted in digitized (M5 Wrd or equival ent) and paper fornats.

The CGovernnment shall review and deternine acceptance or rejection and notify contractor of acceptance or rejection within 30 days of
receipt. If rejected, the contractor shall have 10 days to correct any errors, or clarify validation results, and return a corrected
report to the Governnent. The subm ssion shall be considered an initial draft until accepted by the Government.

CGovernnment recei pt of docunentation does not constitute acceptance. AMSTA-LCC-JL will provide notice of acceptance for the docunentation
through the PCOto contractor within the established time frame and guidelines called out in the Scope of Wrk and applicabl e CDRLs.
Hard copy and electronic submttals under this CDRL shall be forwarded to the follow ng address:

U.S. Arny TACOM

Attn: AMSTA-LCC-JL (Ms. Cynthia Harns)
6501 E. 11 Mle

Mai|l Stop # 921

Warren M 48397-5000

El ectronic submttals under this CDRL shall be forwarded to the follow ng address:
LCC-JL: cynthia.a.harns.civ@mail.m]l

G Prepared By: CHRI STI NAE MURRAY
H. Date: 19 JuL 2011

I. Approved By: PAMELA TI NSLEY

J. Date: 26 JULY 2011
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CONTRACT DATA REQUI REMENTS LI ST- A045

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000

B. Exhibit: A

C. Category:

D. Systemltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R-0301
F. Contractor:

1. Data Item No. A045

2. Title of Data Item LOG STICS MANAGEMENT | NFORMATI ON (LM ) DATA PRODUCT(S)
3. Subtitle: PACKAG NG

4. Authority: DI-ALSS-81529

5. Contract Reference: C. 9.3

6. Requiring O fice: AVMSTA-LCL-MSP
7. DD250 REQ LT

8. App Code: A

9. Dist. Statenent Required: A

10. Frequency: AS REQ

11. As O Date:

12. Date of First Sub: SEE BLK 16

N
w

Date of Subs: SEE BLK 16
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Name of Offeror or Contractor:
14. Distribution
A. Addressees B. Copi es
ANMSTA- LCL- MSP FI NAL
DRAFT REG REPRO
PACKAG NG 1 0 1
15. Total: 1 0 1

Contract Data Requirenents List
16. Remarks:
Format and content are described in ML-PRF-49506 and clarified / tailored by two attachnents:

1. DI-ALSS-81529 Attachment 0014, Logistics Managenent |nformation Packaging Data Products
2. DI-ALSS-81529 Attachment 0015, Inconming Transaction Format

The foll owing data el ement positions as defined in DI-ALSS- 81529 Attachrment 2 will be |eft blank:
17, 27-28, 38, 114, 158, 209, 215-336

BLK 12 - The Contractor shall subnmit all deliverables within 90 business days after each provisioning conference in accordance with the
current governnent approved ILS schedule. Governnent shall review and determ ne the acceptance of each submission and notify the
contractor wthin 45 business days of receipt.

BLK 13 - The Contractor shall submit corrected deliverables within 30 business days to of receipt of Governnent conments.

For Engi neering changes and | ogi stics changes, submit within 60 days after approved change.

LM Data Products for all Special Goup Items shall be submitted with the Special Packaging Instruction.

Packagi ng:

Repro = el ectronic copy delivery to email:
AMSTA- LCL- MSP:  steve.b.rule2.civ@mil.nl

G Prepared By: ANTONI A Bl TTNER
H. Date: 07 MAR 2011

|. Approved By:

J. Date:

B

CONTRACT DATA REQUI REMENTS LI ST- A046

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the tine for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemltem MS-TRM

E. Contract/Pr No.: W6HZV-11-R-0301

F. Contractor:

1. Data Item No. A046

2. Title of Data Item SPECI AL PACKAG NG | NSTRUCTI ON ( SPI)
3. Subtitle: PACKAG NG

4. Authority: DI-PACK-80121B
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Name of Offeror or Contractor:

5. Contract Reference: C. 9.4

6. Requiring Ofice: AVSTA-LCL-MSP
7. DD250 REQ LT

8. App Code: A

9. Dist. Statement Required: A
10. Frequency: AS REQ

11. As O Date:

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copi es

AVMSTA- LCL- MSP FI NAL
DRAFT REG REPRO

PACKAG NG 1 0 1

15. Total : 1 0 1

Contract Data Requirenments List

16. Renarks:

A cover letter or notice of submission for each data deliverable shall be sent to the Systems Acquisition Manager (SAM and to the
Contract Specialist (buyer).

BLK 12 - Al SPIs shall be subnmitted within 90 business days after each provisioning conference in accordance with the current
government approved | LS schedule. Governnment shall review and determ ne the acceptance of each subm ssion and notify the contractor
wi thin 45 business days of receipt.

SPI changes as a result of engineering changes and | ogistics changes shall be submtted within 60 days after Government approval of the
change.

BLK 13 - The Contractor shall subnit corrected SPI within 30 business days to of receipt of Governnent comments.

Speci al Packagi ng Instructions nust be submtted electronically in a format that is readable and editable by the Government (currently
M5 Wrd OFfice) Repro copy = Electronic delivery CD ROM or enmail .

Packagi ng:
Repro = el ectronic copy delivery to email:
AMSTA- LCL- MSP:  steve.b.rule2.civ@mil.ml

G Prepared By: ANTONI A Bl TTNER
H. Date: 07 MAR 2011

|. Approved By:

J. Date:
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CONTRACT DATA REQUI REMENTS LI ST- A047

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory:

Systenf Item MS-TRM

o0 wp>»



Reference No. of Document Being Continued Page 57 of 75

CONTINUATION SHEET
PIIN/SIIN WB6HZV- 11- R- 0301 MOD/AMD 0003

Name of Offeror or Contractor:

E. Contract/Pr No.: Wh6HZV-11-R- 0301

Contractor:
1. Data Item No. A047
2. Title of Data Item SPECI AL PACKAG NG | NSTRUCTI ON VALI DATI ON TEST REPORT
3. Subtitle: PACKAG NG
4. Authority: DI -PACK-80457
5. Contract Reference: C. 9.4
6. Requiring O fice: AVMSTA-LCL-MSP
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: AS REQ
11. As O Date:
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copies

AVSTA- LCL- MSP FI NAL
DRAFT REG REPRO

PACKAG NG 1 0 1

15. Total : 1 0 1

Contract Data Requirenents List

16. Remarks:

A Packagi ng Validation Test Report and Engi ne Preservation Validation Report shall be submitted for each SPI conponent as an attachment
to the Special Packaging Instruction.

BLK 12 Subnmit within 90 business days after each provisioning conference in accordance with the current governnent approved |LS
schedul e. CGovernnent shall review and determ ne the acceptance of each subnmission and notify the contractor w thin 45 business days of
receipt.

BLK 13 Resubnmit as necessary and within 30 days after receipt of Governnent conments.

BLK 14 Submit electronically in a format that is readable and editable by the Governnment (currently Ms Wird O fice) Repro copy =
El ectronic delivery CD ROM or enmil .

Packagi ng:
Repro = el ectronic copy delivery to enail:
AVBTA- LCL- MBP:  steve.b.rule2.civ@mil.ml

Special Group Items: Validation testing of Special Packaging Instruction (SPl) prototypes shall be in accordance with ASTM D 4169
Standard Practice for Performance Testing of Shipping Containers and Systens Acceptance Criteria 3, Distribution Cycle 18, Assurance
Level | for itens not previously tested. Itens with previously approved docunented test results nay be exenpt fromvalidation testing.

Val idation testing may be limted to Test Schedule A and Test Schedule F. Replicate testing and climatic conditioning are not required.
Each SPI subnitted shall have a validation report including photographs. Photographs shall show the product is undamaged.

G Prepared By: ANTONI A BI TTNER
H Date: 07 MAR 2011

I. Approved By:

J. Date:
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CONTRACT DATA REQUI REMENTS LI ST- A048

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
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Name of Offeror or Contractor:

collection of information. Send comrents regarding this burden estinmate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Operations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
C. Category: TRAI NI NG
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. A048
2. Title of Data Item TRAI NI NG COURSE QUTLI NE
3. Subtitle:
4. Authority: DI-1LSS-80872(T)
5. Contract Reference: C 10.1.1
6. Requiring O fice: AVSTA-LCL-FT
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: R/ ASR
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
AVBTA- LCL- FT 10 10 0
15. Total : 10 10 0

Contract Data Requirenents List

16. Remarks:

Trai ning Course CQutline. The contractor shall deliver a training course outline in accordance with DI-ILSS-80872 (T) for |&KPT/NET. The
outline (PO) Program O Instruction is a schedule of events and includes a breakdown of individual topics showing the tine allotted,
materials required (TV, VCR etc.), facility requirenents, reference materials, type of instruction (practical, exercise, |lecture,
denonstration, video, etc.) and tools required for each topic. Commercial format is acceptable. A sanple outline will be provided to the
contractor at the start of work neeting.

The training outline will remain as a draft until Instructor and Key Personnel Operator and Mintainer Training (I&KPT) has been

conpl eted. Changes to the training materials may occur due to the outcome of testing or the I&PT. Training Qutline will be in an
editable digital format.

* Submt draft copies of the training course outline 30 days prior to the start of First Article Testing (FAT). The Government will
review and provide comrents within 5 days after receiving the draft outline.

** Submit draft copies of the training course outline 45 days prior to the start of |I&PT. The CGovernnent will review and provide
coments within 5 days after receiving the draft outline.

*** Submit draft copies of the training course outline 30 days prior to the start of |&KPT. The Government will review and provide
coments within 5 days after receiving the draft outline.

***%* Re-submit the revised draft outline within 15 days after receiving Government comments. (The outline will be used for |&PT and New
Equi pnent Training (NET). The CGovernnent will provide coments within 15 days after successful conpletion of and |I&KPT, with changes
based on the results of other training input.

***%** Provide updates to the training outline as necessary due to changes in the course curriculumrequirenents, revision of the

techni cal nanuals, and nodifications or changes to the system configurations.

TAILORING Para 10.1: Delete first sentence entirely. Second sentence delete "out a need for" and "with a m ni mumrequirenment for".
Forth sentence delete "and to insert training malfunctions into the equiprent”.

Paragraph 10.1.1: Delete first sentence entirely.

Paragraph 10.2.1: Delete "clinical" fromthe first sentence. Delete third sentence entirely.
Paragraph 10.2.1.1: Delete last sentence entirely.

Par agraph 10.2.1.2: Del ete paragraph.
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Name of Offeror or Contractor:

Par agraph 10.2.1.3: Delete third sentence entirely.
Par agraph 10.2.2: Delete sub-para (3) entirely.

See DID: New Equi prent Training, DI-1LSS-80872(T).

AMSTA- LCL-FT: carl.n.palnmore.civ@mil.ml, tinothy.|.wal kerl.civ@rail.ml

Prepared By: CARL PALMORE
Dat e:

Approved By:
Dat e:

«“TIe

hkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk ok kk k ok k ok k%

CONTRACT DATA REQUI REMENTS LI ST- A049

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category: TRAI N NG

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:

1. Data Item No. A049

2. Title of Data Item TRAI NING MATERI ALS | NSTRUCTOR AND STUDENT GUI DES
3. Subtitle:

4. Authority: DI-1LSS-80872(T)

5. Contract Reference: C. 10.1.2

6. Requiring Ofice: AMSTA-LCL-FT

7. DD250 REQ DD

8. App Code:

9. Dist. Statement Required:

10. Frequency: R/ ASR

11. As OF Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO
AMSTA- LCL- FT 10 10 0
15. Total: 10 10 0

Contract Data Requirenments List

16. Renarks:

The contractor shall develop training material Instructor Cuides and Student Cuides (courseware) to cover one course for operator and
one course for maintenance tasks for the MFS TRM

The contractor shall deliver an Instructor Guide and a Student Training Guide in accordance with DI -1LSS-80872 (T). Training Materials
shall contain equi pment and conponent description, functional data training handbooks that include, by sub-conponent for the MFS TRM
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di sassenbly, inspection, testing, assenbly, troubleshooting, and safety procedures. (Al training naterials will remain as a draft until
Instructor and Key Personnel Maintainer Training (lI&PT) has been conpl eted. Changes to the training materials may occur due to the
outcome of the | &KPT). Lesson guides and materials will be delivered in an editable digital format.

The operator course shall not be nore than 24 hours in length; the maintainer course shall not be nore than 16 hours in length. Both
courses shall be supported by a Programof Instruction (PO) listing of all the | essons, descriptions and the | ength of the |esson.
Trai nees nmay either be CGovernnment personnel or Covernment support contractors. The training shall include any necessary equi pment to
support operation, Preventive M ntenance Checks and Services (PMCS), and operator and unit maintenance of the MFS TRM

Instruction shall consist of approxinmately 30% classroom and 70% practical exercise. Training shall be devel oped for personnel wth the
skills of Arnmy MOS 92P COperator and 91J Mai ntenance.

The contractor shall deliver all course control docunents and training materials in an editable approved TRADOC el ectronic format. All
Course materials for CASCOM shall be formatted | AW Trai ning and Doctrine Command ( TRADOC) Regul ation 350-70 and contain sufficient
information to teach Governnent sel ected personnel the skills necessary to operate and nmintain the MS-TRM

* Submit draft copies of the Instructor and Student |esson guides 30 days prior to the start |&PT. The Government will review and
provi de comrents within 10 days after receiving the draft materials.

** Re-subnmit the draft materials with changes 10 days prior to the | &PT. The Government will provide corments within 10 days after
conpl etion of the |&KPT.

*** The final materials are due 15 days after receiving the Government comments fromthe | &KPT.

**** Provide updates to the training materials as necessary due to changes in the course curriculumrequirenments, revision of the
technical manuals, and nodifications or changes to the system configurations.

TAILORING Para 10.1: Delete first sentence entirely. Second sentence delete "out a need for" and "with a minimumrequirement for".

Fourth sentence delete "and to insert training nalfunctions into the equipnent". Para 10.1.1: Delete first sentence entirely. Para

10.2.1: Delete third sentence entirely. Para 10.2.1.2: Delete paragraph. Para 10.2.1.3: Delete third sentence entirely. Para 10.2.2:
Del ete | ast sentence in sub-para(3), and delete sub-para (3) a,b,c,d & e entirely.

See DID: New Equi prent Training, DI-1LSS 80872(T).

AMSTA- LCL-FT: carl.n.palnore.civ@mil.ml, tinmothy.|.walkerl.civ@mil.ml

Prepared By: TIM WALKER
Dat e:

Approved By:
Dat e:

“-TIo
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CONTRACT DATA REQUI REMENTS LI ST- A050

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E

Contract Line Item No.: 9000
Exhibit: A

Cat egory: TRAI NI NG

System |tem MS-TRM

Contract/Pr No.: W6HZV-11-R- 0301
Contractor:

mmoow>

Data Item No. A050

Title of Data Item TRAI NI NG COURSE COVPLETI ON RECORD
Subtitle:

Aut hority: DI-1LSS-80872(T)

Contract Reference: C.10.1.3

ok wdhPR
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Name of Offeror or Contractor:
6. Requiring O fice: AVSTA-LCL-FT
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: R/ ASR
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es

FI NAL
DRAFT REG REPRO

AMSTA- LCL- FT 10 10 0
15. Total : 10 10 0

Contract Data Requirenents List
16. Remarks:

The contractor shall deliver a Training Course Conpletion Report for all training courses in accordance with DI -1LSS-80872 (T). The
contractor shall data fax or e-mail to the Government a list of students in attendance on the first day of training. The Government wll
send conpleted Certificates of Training to the instructor after the Government receives the |list of students in attendance, to be
presented at the end of the class.

The contractor nay al so provide corporate certificates if desired. The Government will provide the contractor with course critiques that
the contractor shall administer to each student at the end of each class conducted. For each class the Government will provide a student
attendance list, to be adm nistered by the instructor.

The contractor shall submit the critiques and conpleted student attendance list no later than 10 days after conpletion of each class.

TAILORING Para 10.1: Delete first sentence entirely. Second sentence delete "out a need for" and "with a mni mumrequirenment for".
Fourth sentence delete "and to insert training nmalfunctions into the equiprment". Para 10.1.1: Delete first sentence entirely. Para
10.2.1: Delete third sentence entirely. Para 10.2.1.2: Delete paragraph. Para 10.2.1.3: Delete third sentence entirely. Para 10.2.2:

Del ete | ast sentence in sub-para(3), and delete sub-para (3) a,b,c,d & e entirely.
See DID: New Equi prent Training, DI-1LSS- 80872(T).

AMSTA- LCL-FT: carl.n.palnmore.civ@mail.ml, tinmothy.l.walkerl.civ@ril.ml

Prepared By: CARL PALMORE
Dat e:

Approved By:
Dat e:

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A051

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinmated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

Contract Line Item No.:9000
Exhibit: A

Cat egory: TRAI NI NG

Systenf Item MS-TRM

o0 wp>»
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Name of Offeror or Contractor:

E. Contract/Pr No.: Wh6HZV-11-R- 0301

Contractor:
1. Data Item No. AO51
2. Title of Data Item MS-TRMIM TRAI NI NG APPLI CATI ON
3. Subtitle: Delivery Version 1.0 Web-based Software Copied to CD/ DVD
4. Authority: DI-1LSS-80872(T)
5. Contract Reference: C 10.3
6. Requiring O fice: AVSTA-LCL-FT
7. DD250 REQ DD
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
AVSTA- LCL- FT 0 500 0
15. Total : 0 500 0

Contract Data Requirenents List
16. Remarks:
The contractor shall deliver 500 copies of the IM on CDto the Govt NLT 180 days follow ng contract award.

TAI LORI NG of DI-ILSS-80872 (T):

Para 10.1: Delete first sentence entirely. Second sentence delete "out a need for" and "with a m ni numrequirenent for".
Forth sentence delete "and to insert training malfunctions into the equipnent”.

Par agr aph 10. Delete first sentence entirely.

Par agr aph 10. Delete "clinical" fromthe first sentence. Delete third sentence entirely.

Par agr aph 10. .1: Delete last sentence entirely.

Par agr aph 10. .2: Del ete paragraph.

Par agr aph 10. .3: Delete third sentence entirely.

Par agr aph 10. Del ete sub-para (3) entirely.

MM R
N R PR R R

See DI D: New Equi prent Training, DI-1LSS- 80872(T).

AMSTA- LCL-FT: carl.n.palnore.civ@mail.ml, tinmothy.l.walkerl.civ@ril.m!l

Prepared By: CARL PALMORE
Dat e:

Approved By:
Dat e:

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A052

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
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Name of Offeror or Contractor:

B. Exhibit: A
C. Category: QUALITY ASSURANCE
D. Systemltem MS-TRM
E. Contract/Pr No.: Wh6HZV-11-R-0301
F. Contractor:
1. Data Item No. A052
2. Title of Data Item |NSPECTI ON AND TEST PLAN / REPORT
3. Subtitle: A&T
4. Authority: DI -QCIC 81110; DI-NDTI-80809B
5. Contract Reference: C 12.1
6. Requiring O fice: SFAE-CSS-FP-P
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: AS REQ
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CSS- FP- P- QA 1 0 1
AVBRD- TAR- D 1 0 1
15. Total : 2 0 2

Contract Data Requirenents List

16. Remarks:

The Contractor shall devel op and deliver to the Government an Acceptance, |nspection and Test (AI&T) Plan to be acconplished on each MFS
TRM prior to Government acceptance. The initial A &T Plan shall be delivered to the Procuring agency for review and concurrence NLT 60
days prior to initial use.

The Contractor shall conplete AI&T for each MFS TRM produced and naintain a record of each AI&T report perfornmed. The contractor shall
provide no later than 7 days after each Al &T conpletion an electronic copy of each M-S TRMs conpleted Al &T. The Contractor shall make
hard copi es avail able to the Government upon request.

Contractor format is acceptable.

Al'l submi ssions shall be electronic, and readable by conputers running M crosoft windows or as arranged in witing with PCO
El ectronic, subnmittals under this CDRL shall be forwarded to SFAE-CSS-FP-P- QA and AMSRD- TAR- D.

SFAE- CS&CSS- FP- QA: nark.j.nicholls.civ@ail.ml
AVBRD- TAR-D:. eric.lecolas.civ@mil.ml

G Prepared By: SFAE-CSS-FP-P- QA
H Date: 04 AUG 2011

I. Approved By: MARK NI CHOLLS

J. Date: 04 AUG 2011
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CONTRACT DATA REQUI REMENTS LI ST- A053

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenent and Budget, Paperwork
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Name of Offeror or Contractor:

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnment |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000
B. Exhibit: A
C. Category: QUALITY ASSURANCE
D. Systemltem MS-TRM
E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:
1. Data Item No. AO053
2. Title of Data Item CERTIFI CATE OF COVPLI ANCE
3. Subtitle: CoC
4. Authority: DI-M SC 81356A(T)
5. Contract Reference: C 12.2
6. Requiring O fice: SFAE-CSS-FP-P
7. DD250 REQ LT
8. App Code: A
9. Dist. Statenent Required: A
10. Frequency: EACH MFS-TRM
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addressees B. Copi es
FI NAL
DRAFT REG REPRO
SFAE- CSS- FP- P- QA 0 1 0
AVBRD- TAR- D 0 1 0
15. Total : 0 1 0

Contract Data Requirenments List
16. Renarks:
Certificate of Conpliance Reports shall be acconplished for each MFS-TRM and wil|l be retained with the Al &T Report.

Report Requirements. The certification shall include the follow ng information: (a) contract or technical specification requirenent,
title and date, (b) principal contractor point(s) of contact, (c) proposed objective or requested action of the Government, (d)
statutory or regulatory requirenment, (e) draw ng nunbers, (f) grade or type for which the product was tested, (g) the number of

speci mens/ sanpl es/ exanpl es exam ned or tested, (h) the actual results obtained, and converted/adjusted val ues obtai ned when applicable,
and (i) copies of purchase orders for subcontracted products, if applicable.

Docunents shall be avail able at Government request.

Al submittals shall be electronic, and readable by conputers running Mcrosoft w ndows or as arranged in witing with the PCO

subnmittals under this CDRL shall be forwarded to: SFAE-CSS-FP-P-QA and ANMSRD- TAR-D

SFAE- CS&CSS- FP- QA: nark.j.nicholls.civ@mil.ml
AVBRD- TAR-D. eric.lecolas.civ@mil.nl

Prepared By: MARK NI CHOLLS
Dat e:

Approved By:
Dat e:

«“TIe
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CONTRACT DATA REQUI REMENTS LI ST- A054
Form Approval OVB No. 0704-0188
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Name of Offeror or Contractor:

Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for

review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.: 9000

B. Exhibit: A

C. Category: QUALITY ASSURANCE

D. Systemltem MS-TRM

E. Contract/Pr No.: W6HZV-11-R-0301

F. Contractor:

1. Data Item No. AO054

2. Title of Data Item PRODUCT QUALI TY DEFI Cl ENCY REPORT (PQDRs)
3. Subtitle:

4. Authority: DI-M3MI-80257 SURVEY AND | NSPECTI ON REPORT
5. Contract Reference: C 12.5

6. Requiring O fice: SFAE-CSS-FP-P

7. DD250 REQ LT

8. App Code: A

9. Dist. Statenent Required: A

10. Frequency: SEE BLK 16

11. As O Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16

13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CS&CSS- FP- QA 0 1 0
QAPM 0 1 0
15. Total: 0 1 0

Contract Data Requirenents List
16. Remarks:
The processing of MFS-TRM PQDRs fromthe field shall be performed | AWArnmy Regul ati on AR 702-7 and AR 702-7-1.

PQDRs on suspected defective contractor produced itens shall be subnitted to the contractor by the Governnent for processing throughout
the contract. The contractor shall respond to PQDRs provided to them by the Governnent in accordance with the follow ng guidance:

Category |: Wthin 20 days after receipt of investigation request without need for exhibit or 20 days after receipt of a requested
exhibit.
Definition: Defects Wiich May Cause Death, Injury, Severe Cccupational Illness; Wuld Cause Loss of Major Capabilities of the Using

Organi zation; or Which Would Result in a Production Line Stoppage

Category Il: Wthin 30 days after receipt of investigation request without need for exhibit or 30 days after receipt of requested
exhibit.

Definition: Defects Wiich Do Not Meet the Criteria of a Category | Rep

The contractors response will address:

(a) Root Cause

(b) Action taken to correct deficiency

(c) Action taken to correct and prevent recurrence

(d) Action taken to determine if other product is affected

(e) Action taken to correct weakness which allowed deficient product to be presented to the Governnent
(f) Target dates for inplenentation of identified corrective action

Al submittals shall be electronic, and readable by conputers running Mcrosoft windows or as arranged in witing with the PCO M.
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Name of Offeror or Contractor:

Mark Nicholls may be contacted if questions/coments arise. 586-282-7904, or nmark.j.nicholls.civ@mail.ml

DCVA QAR TBD
SFAE- CS&CSS- FP- QA: nark.j.nicholls.civ@mail.ml

G Prepared By: MARK NI CHOLLS
H Date: 09 MAY 2011
I. Approved By:

J. Date:
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CONTRACT DATA REQUI REMENTS LI ST- A055

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and maintaining the data needed, and conpleting and review ng the
col lection of information. Send coments regarding this burden estinate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnment of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the Ofice of Managenment and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E

A. Contract Line Item No.: 9000

B. Exhibit: A

C. Category:

D. Systemltem MS-TRM

E. Contract/Pr No.: W6HZV-11-R-0301
F. Contractor:

1. Data Item No. AO055

2. Title of Data Item |TEM UNI QUE | DENTI FI CATI ON (| Ul D)
3. Subtitle: UNI QUE | DENTI FI CATI ON
4. Authority: DI -M3MI-81804/81803

5. Contract Reference: C. 13.4

6. Requiring O fice: SFAE-CSS-FP-P
7. DD250 REQ LT

8. App Code: A

9. Dist. Statenent Required: A

10. Frequency: AS REQ

11. As O Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copies
FI NAL
DRAFT REG REPRO
SFAE- CSS- FP- P- QA 1 1 0
15. Total : 1 1 0

Contract Data Requirenents List

16. Remarks:

The Contractor shall develop and inplenment an U D Marking Plan for conpliance with DI - MGMI-81803 and M L- STD-130. The Covernnent nay
request to review the Contractor's plan.

The Contractor shall submit a U D Candidate List and Data Summary at the first provisioning conference. The Government will provide
comments on the list within 30 days.

The Contractor shall finalize the U D Candidate List and U D Data Summary within 30 days of the successful conpletion of government
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Name of Offeror or Contractor:

testing. The Government will provide notice within 30 days of receipt. The Contractor shall mark all itens identified by the
finalized U D Candidate List with the appropriate U D, as required in the contract.

The Contractor shall develop and include in each MF/S TRM's AI&T a U D Marking Activity and Verification Report |AW DI -MGMVT-81804.

Gover nment recei pt of docunentation does not constitute acceptance.

Repro = el ectronic copy delivery to enail:
SFAE- CS&CSS- FP- QA: nark.j.nicholls.civ@rail.ml

G Prepared By: MARK NI CHOLLS
H. Date: 04 AUG 2011
I. Approved By: MARK NI CHOLLS
J. Date: 04 AUG 2011
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CONTRACT DATA REQUI REMENTS LI ST- A056

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:

1. Data Item No. AO056

2. Title of Data Item CONTRACT Fl ELD SERVI CE REPORT
3. Subtitle: FSR REPORT

4. Authority: Dl -M3VTI-81238

5. Contract Reference: C 11

6. Requiring Ofice: SFAE-CSS-FP-P
7. DD250 REQ LT

8. App Code: A

9. Dist. Statement Required: A

10. Frequency: AS REQ

11. As O Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copi es
FI NAL
DRAFT REG REPRO
SFAE- CSS- FP- P 1 0 1
15. Total: 1 0 1

Contract Data Requirenments List

16. Renarks:

The Contractor shall submt a report of all FSR activity in their own format containing the information required in 11.1. The
Contractor may add but shall not change or delete data/information submtted by deployed FSRs. At a minimmFSR report wll address
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Name of Offeror or Contractor:

fol | owi ng:

1) Provide corrective mai ntenance gui dance as needed,
2) Provide maintenance and supply support reports as needed,

3) Coordinate and resolve problens related to mai ntenance, and assist with any maintenance support activity at the unit |evel that was

deened supportabl e by the contractor and buying activity.

The Delivery Order calling up the Field Service Representative (FSR) effort will specify the approving official for each report.

Each FSRis required to submt a weekly summary of their activity. The Contractor shall submt the reports,
data/information within 7 days after the close of each business week for routine reports. For damaged or

with any summary
non-repai rabl e equi pnent, or

situations that nmay lead to or resulted in serious injury or loss of life, the Contractor shall notify the Governnment by nost

expedi ti ous nmeans, and subnit a followup report within 24 hours.

Repro = el ectronic report

EMAI L ADDRESSES:
SFAE- CS&CSS- FP: andre.b.rozier.civ@mil . m |l

Prepared By:
Dat e:

Approved By:
Dat e:

«“TIe

hkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk ok kk k ok k ok k%

CONTRACT DATA REQUI REMENTS LI ST- A057
Form Approval OVB No. 0704-0188

Public reporting burden for this collection of information is estinmated to average 440 hours per response,

including the time for

review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses.

the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category: LOG STICS

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301

F. Contractor:

1. Data Item No. AO057

2. Title of Data Item LOQ STICS MANAGEMENT | NFORVATI ON (LM ) DATA PRCDUCT( S)
3. Subtitle: PROVISI ONI NG AND PRE- PROCUREMENT SCREENI NG
4. Authority: DI -ALSS-81529

5. Contract Reference: C. 7.12.4

6. Requiring Ofice: AVSTA-LC CIAPA

7. DD250 REQ LT

8. App Code: A

9. Dist. Statement Required: A

10. Frequency: AS REQ

11. As O Date: SEE BLK 16

12. Date of First Sub: SEE BLK 16

13. Date of Subs: SEE BLK 16

14. Distribution

A. Addr essees B. Copi es

PAPER E- MAI L CD- ROM

Send conpleted formto
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Name of Offeror or Contractor:
AVBTA- LC- CJAPA 0 1 0
PRELI M NARY 0 1 0
DRAFT 0 1 0
15. Total : 0 3 0

Contract Data Requirenments List
16. Renarks:
PROVI SI ONI NG AND PRE- PROCUREMENT SCREENI NG | S DUE CONCURRENT W TH EACH SUBM SSI ON OF PROVI SI ONI NG PARTS LI STS (PPL).

GOVERNMENT W LL PROVI DE UPON REQUEST CONTRACTOR ACCESS TO THE DEFENSE LOG STI C | NFORVATI ON SYSTEM (DLI'S) FOR FREE SCREENI NG | NFORMVATI ON.
SCREENI NG SHALL ACCOMPANY THE SUBM SSI ONS OF PPL FOR THE HI PPO CONFI GURATI ON.  THE SCREENI NG RESULTS SHALL BE IN PROVI SIONING LI ST | TEM
SEQUENCE NUMBER ( PLI SN) SEQUENCE FI NAL SCREENI NG RESULTS SHALL BE CONCURRENT W TH FI NAL PPL SUBM SSI ON. CONTENT AND FORMAT FOR THE
PROVI SI ONI NG AND OTHER PRE- PROCUREMENT SCREENI NG DATA SHALL DEPI CT NATI ONAL STOCK NUMBER (NSN) HI T/NO HI T FOR ALL I TEMS LI STED I N THE
PPL. CONTRACTOR SHALL ENSURE THESE SCREENI NG RESULTS ARE AVAI LABLE AT EACH PROVI SI ONI NG CONFERENCE AND VALI DATI ON/ VERI FI CATI ON.
CONTRACTOR SHALL | NCORPORATE CURRENT PART NUMBERS AND NATI ONAL STOCK NUMBERS | NTO PPL.

CONTRACTOR CAN ONLY | NVO CE UPON FI NAL GOVERNMVENT APPROVAL.

GOVERNMENT RECEI PT OF DOCUMENTATI ON DOES NOT CONSTI TUTE ACCEPTANCE. AMSTA-LC- CJAPA W LL PROVI DE NOTI CE OF ACCEPTANCE FOR THE
DOCUMENTATI ON THROUGH THE PCO TO CONTRACTOR W THI N THE ESTABLI SHED TI ME FRAME AND GUI DELI NES CALLED OUT I N THE SCOPE OF WORK AND
APPLI CABLE CDRLS.

ELECTRONI C SUBM SSI ONS SHALL BE ON CD- ROM READABLE BY COVPUTERS RUNNI NG M CROSOFT W NDOWAS OR AS ARRANGED I N WRI TI NG W TH THE PCO.
ELECTRONI C SUBM TTALS UNDER THI S CDRL SHALL BE FORWARDED TO THE FOLLOW NG ADDRESS:
AMSTA- LC- CJAPA: jennifer.|.neinke.civ@mil.ml

G Prepared By: BRI AN MCKENNA
H. Date: 04 AUG 2011
|. Approved By: TERRANCE BEDO
J. Date: 04 AUG 2011
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CONTRACT DATA REQUI REMENTS LI ST- A058

Form Approval OVB No. 0704-0188
Public reporting burden for this collection of information is estinated to average 440 hours per response, including the time for
review ng instructions, searching existing data sources, gathering and mai ntaining the data needed, and conpleting and review ng the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Departnent of Defense, Washington Headquarters Services, Directorate for Information Qperations
and Reports, 1215 Jefferson Davis H ghway, Suite 1204, Arlington, VA 22202-4302, and to the O fice of Managenent and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your formto either these addresses. Send conpleted formto
the Governnent |ssuing Contracting Officer for the Contract/PR No. listed in Block E.

A. Contract Line Item No.:9000

B. Exhibit: A

C. Category:

D. Systemlltem MS-TRM

E. Contract/Pr No.: Wh6HZV-11-R- 0301
F. Contractor:

1. Data Item No. AO058

2. Title of Data Item NON- CONFORMANCE REPORT
3. Subtitle:

4. Authority: DI -QCl C80376A

5. Contract Reference: C. 12.4

6. Requiring Ofice: SFAE-CSS-FP-P
7. DD250 REQ LT

8. App Code: A

9. Dist. Statement Required: A
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Name of Offeror or Contractor:

10. Frequency: SEE BLK 16
11. As O Date: SEE BLK 16
12. Date of First Sub: SEE BLK 16
13. Date of Subs: SEE BLK 16
14. Distribution
A. Addr essees B. Copies

FI NAL

DRAFT REG REPRO

DCVA QAR 0 1 0
SFAE- CS&CSS- FP- QA 0 1 0
15. Total : 0 2 0

Contract Data Requirenents List

16. Remarks:

The contractor shall report all Non-conformances di scovered during manufacturing, production, assenbly and all sub-contracted activities
that effect units previously accepted by the Governnent within (3) three- business day to the CGovernnents Product Managerment O fice QAPM
and the assigned Defense Contract Managenent Agency (DCMA) Quality Assurance Representative (QAR).

As part of the contractors investigation the contractor shall identify and report by serial nunber all affected systens accepted by the
Gover nnment .

The contractors investigation and corrective actions shall address:

(a) Root Cause

(b) Action taken to correct deficiency

(c) Action taken to correct and prevent recurrence

(d) Action taken to determne if other product is affected

(e) Action taken to correct weakness which allowed deficient product to be presented to the Governnent
(f) Target dates for inplenmentation of identified corrective action

Al submittals shall be electronic, and readable by conputers running M crosoft w ndows or as arranged in witing with the PCO. PM PAWS
QAPMis M. Mark Nicholls and may be contacted if questions/coments arise. 586-282-7904, or mark.nicholls@is.armny.ml

DCVA QAR: TBD
SFAE- CS&CSS- FP- QA: mark.j.nicholls.civ@mail.ml

G Prepared By: FP-PM PAWS- QAPM
H Date:

I. Approved By: MARK NI CHOLLS

J. Date: 09 MAY 2011

*** END OF NARRATI VE JO001 ***
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SECTION L - | NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS
L.1 Proposal Instructions and Content

L.1.1 Volume |: The Oferor shall submit an electronic version via Arny Single Face to Industry (ASFI) Wbsite as specified below. All
proposal information nmust be in the English |anguage. The proposal shall include a volume for each factor of the evaluation, and a
volune entitled Certification & Representations for the follow ng information:

a. One copy of SF 33 signed by a person authorized to sign bids, quotations or proposals on behalf of the Oferor.

b. One copy of this solicitation (Sections A-K) with all fill-ins conpleted.

L.2 Proposal Instructions, Fornmat and Content

L. 2.2 Proposal Format. The proposal shall be submitted in the formats and quantities set forth in this section. The solicitation section
Eval uation Factors for Award sets forth evaluation criteria and their relative order of inportance to the Governnment. Al proposals
shall be in English (American Standard) and shall be in US dollars. Each section of the proposal shall be separable by volunme (see
below) to facilitate review by the Governnment. O fers shall be submitted via the Arnmy Single Face to Industry (ASFI) Wbsite Bid
Response System (BRS) at: \*HYPERLINK "https://acquisition.arnmy.ml/asfi/"https://acquisition.arny.ml/asfi/

Vol une

Nunber Title Quantity
Cover Letter 1

Vol une | Contract Volune (SF 33 RFP Sections A-K) 1

Vol urme || Factor 1: Production Capability 1

Vol unme 111 Factor 2: Experience 1

Vol une |V Factor 3: Price 1

O ferors are not authorized to include in the proposal citations for, or |inkages to websites.

L. 2.3 Proposal Instructions. The proposal should be acconpanied by an el ectronic cover letter (letter of transmttal) which identifies
all enclosures being transmtted in the message. Extrene care and attention should be given to ensure that all required itenms are
included in the proposal. Include all supplenental docunentation such as any collateral material (i.e. brochures and catal ogs), in the
English | anguage, in the ASFI upload. The CGovernnment reserves the right to reject any offers submtted that contain exceptions.

L. 2.4 Notice Regarding Electronic Proposals

L.2.4.1 O ferors nust subnit electronic copies of the offer in accordance with clause 52.204-4016, TACOM Warren El ectronic Contracting
and use the ASFI Website.

L.2.4.2 Oferors are cautioned that an offer is not considered received until the final subnmission via ASFI and a tine stanped bid
summary is generated. NOTE: These actions are not instantaneous. As such, O ferors should begin the file upload well in advance of the
solicitation closing date and time to ensure that the entire proposal is received in tine to be considered for award. If the ASFI-BRS
confirmation time stanp is not prior to the solicitation closing date indicated in the solicitation, pursuant to FAR 52.215-
1(c)(3)(ii)(A), the proposal may be rejected as |ate.

L.2.4.3 Gven the volune of data and information to be submitted by Offerors in response to this solicitation, and the inherent
limtations of server bandwi dth, Offerors may be required to submt proposals in nultiple uploads; it is critical that all Oferors
carefully and conpletely identify the parts and attachments of the proposal so that the Government may quickly and easily distribute the
proposal volunes. It is inportant to note that up to five files can be uploaded at one tinme. The conbined size of the 5 files cannot
exceed 10My. Break your attachments into smaller files or use the upload utility nultiple tines if your files exceed the 10M size
limt. Filenanes nmust not contain single quotes, spaces, pound or percent signs. In the ASFI Frequently Asked Questions section, there
are Vendor User Guides that provide detailed information.

L.2.4.4 Once the Oferor submts its proposal thru ASFI-BRS, a bid summary will be generated listing all of the uploaded files as
attachments. Oferors shall name all files to indicate the volume and part nunber. For exanple, Volume || Technical Factor part 1 of 4.

Contractor format is acceptable.

L.2.5 Lateness: The | ateness rules for submitted proposals are outlined in FAR 52.215-1 "Instructions to O ferors-Conpetitive
Acquisition," incorporated in to this solicitation.

L.2.6 Electronic Copies: Oferors nust subnmt electronic copies and any supplenental information (such as spreadsheets, backup data, and
techni cal information) using the foll ow ng:

(i) Files in Mcrosoft Ofice formats. Spreadsheets nmust be sent in a file format that includes all fornulae, macro and format
information. Print inmage is not acceptable.

(ii) Files in Adobe PDF (Portable Docunment Format). See the Vendor User Guides in ASFI Frequently Asked Questions section for detailed
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information.

(iii) Files in HTM. (Hypertext Markup Language): HTM. documents nust not contain active links to live Internet sites or pages. All
linked informati on nmust be contained within the electronic offer and be accessible offline.

L.2.7 See content instructions for Volume |, Certifications & Representations. Reference FAR 15.207(c) for a description of the steps
the Governnment shall take with regard to unreadable offers:

(a) If any portion of a proposal electronically received by the contracting officer is unreadable, the contracting officer shall
imediately notify the Offeror and permt the Oferor to resubnmt the unreadable portion of the proposal. The nmethod and tine for
resubm ssion shall be prescribed by the contracting officer after consultation with the Oferor, and docunmented in the file. Are-
subni ssion shall be considered as if it were received at the date and tinme of the original unreadable subnmi ssion for the purpose of
determ ning tineliness under FAR 15.208(a), provided the Oferor conplies with the tine and format requirements for resubnission
prescribed by the contracting officer. Offerors shall make every effort to ensure that the offer is virus-free. Ofers (or portions
thereof) submtted which reflect the presence of a virus, or which are otherw se rendered unreadabl e by danage in electronic transit,
shal | be treated as "unreadabl e" as described above.

(b) Paper Copies: Paper copies of offers will not be accepted.
L.2.8 Proposals shall conformto the requirenents of this solicitation and no alternate proposal will be considered in this procurenent.

L.2.9 If after receipt of proposals the Governnent deems it necessary to seek clarification or have discussions with offerors, the
Governnment intends to issue those conmunications or evaluation notices (ENs) through the Arnys Acquisition Source Selection Interactive
Support Tool (ASSIST). Oferors that submt offers in response to this solicitation nust establish an account with ASSIST through that
systems |Interactive Business Qpportunities Page (IBOP) at \*HYPERLINK "https://abop.arny.m|"https://abop.arny.nil| in order to receive
such eval uation notices as may be issued by the Governnment after its receipt of offers. Oferors nust also identify two individuals to
serve as the offerors agent for purposes of receiving and responding to eval uation notices issued by the Governnent through the ASSIST
system The nanes, conpany titles, telephone nunbers, facsimle nunbers and email addresses for the offerors two agents shall be
included in the electronic cover letter that is to acconpany the offerors offer as described in L.2.3 above.

L.3 Volune | Contract Volune. In this volune Oferors will provide:

L.3.1 A scanned i nage of a signed copy of the SF33 cover page signed by a person authorized to sign proposals on behalf of the Oferor.
Contractor fill-in blocks on the SF 33 include blocks 12, 13, 15A, 15B, 15C, 16, 17, and 18.

L.3.2 One copy of this solicitation (Sections A-K) with all fill-ins conpleted. ORCA certifications need not be separately submtted.

L.3.3 An affirmative statenent that that the Offeror proposes to neet all the requirenents of the Scope of Wirk in Section C and
Pur chase Descri ption.

L.3.4 The O feror shall affirmand describe howit is in conpliance with clause 52.219-14 entitled Linmitations on Subcontracting.

L.4 Volune Il Factor 1: Production Capability.

L.4.1 The offeror shall prepare a Production Capability Factor proposal addressing (a) Manufacturing Facilities, (b) Key Tooling and
Equi pnent, (c) Production Approach, (d) Tine Phased Critical Path Schedule, and (e) Letters of Conmmtnent as described in L. 4.2 (a-e)
bel ow. For proposal preparation and eval uati on purposes, the offeror shall prepare its proposal based on the follow ng delivery order
assunptions (Note: The quantities |isted below are for eval uation purposes ONLY and they in no way obligate the Government to award nore
than the guaranteed m ni num quantity):

L.4.1(a) Test Articles Delivery Oder Deliveries:

Deliver ten (10) MFS TRMs 270 days after receipt of order (DARO

L.4.1(b) Estimated Low Rate Initial Production (LRIP) Delivery Order Deliveries:

Deliver a LRIP quantity of MFS TRV as foll ows:

5 per nonth, 540-600 DARO ( 5 per nonth for 3 Months)

10 per nonth, 630-660 DARO (10 per nonth for 2 Months)

20 per nonth, 690-720 DARO (20 per nonth for 2 Months)

L.4.1(c) Estimated Annual Production Delivery Order Deliveries:

Manuf acture an estinmated annual production quantity of TRMs as foll ows:
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Order_Year 1st 2nd 3rd
75 (ranp up) 335 535

L.4.2 Oferors are required to submt the followi ng information in support of this Factor:

(a) Manufacturing Facilities (only provide the below specified information with respect to your approach to manufacturing facilities
for the LRIP Articles deliveries, described in L.4.1(b) above, and for the estimted Annual Production Quantities, described in L.4.1(c)
above): ldentify the proposed facility(ies) specifically intended for use in the production of MS TRVs. Provide the dinmensional size of
all structures, storage areas, lots, test facilities, open areas, and shipping receiving areas. Offeror nust distinguish between
existing facilities and proposed plans to obtain facilities. Provide a mlestone schedule for any new facility construction, and
identify the size and capacity of the new facility and any inpact that the new facility construction may have on the proposed production
schedul e. For Subcontractors listed in section (e) below, address the above details with regard to subcontracted effort.

(b) Key tooling and equi pnent (provide the infornmation specified below with respect to your conpanys tooling and equi pment approach for
the Test Articles as described in 4.1(a) above, for the LRIP articles as described in L.4.1(b) above, and for the estinated Annual
Production Quantities described in L.4.1(c) above, to include the maxi mum nonthly production rate identified in paragraph (c)(1)(iii) of
TACOM cl ause 52.242-4457, Delivery Schedule for Delivery Orders, set out in Section F of the RFP). ldentify the key tooling and
equi pmrent required in production of the TRV6 and categorize the equi pment and tooling in accordance with its proposed use. Oferors nust
di stingui sh between existing tooling and equi pment and proposed plans to obtain tooling and equi pment. Provide mlestones for the
operational availability of all key tooling and equi pment. Address any problens that the availability of equi pnent nay have on
production and how you will renmedy that problem For Subcontractors listed in section (e) below, address the above details with regard
to subcontracted effort.

(c) Production Approach (provide the information specified below with respect to your production approach for the LRIP Articles
deliveries as described in L.4.1(b) above, and estimated Annual Production Quantities for each of the three ordering years, as described
in L.4.1(c) above). Describe your proposed production facility(ies) |ayout to accommodate the maxi mum production rate for TRVs. The
| ayout should identify the progressive physical flow of hardware within the proposed production site(s). The progressive physical flow
shall detail the flow process fromthe point of material receipt and storage through sub-assenbly work, final TRM assenbly, paint, test,
prep and ship. Explain your production plan to acconmpdate estinmated production quantities of TRVs for each of the ordering years.

Descri be your approach to acconmodate the production of TRV in the event you have other systens being manufactured or plan to be
manuf actured (i.e. H PPO concurrently using the same facilities, equipnment, and tooling.

(d) Tine Phased Critical Path (TPCP) (provide the bel ow specified information with respect to your tinme phased critical path approach
for Test Articles as described in L.4.1(a) above, and for the LRIP Articles as described in L.4.1(b) above. Provide a TPCP of key events
necessary to ensure the tinely delivery of TRMs conformng to the ATPD 2336E. The TPCP, to include specific mlestone dates for every
event identified, should include:

1. Facilitation activities (if any)

2. lssuance of Purchase Orders for Long Lead Tinme Items (LLTIs). Provide a list of the 5 items with the |longest |ead tines.
3. Receipt of LLTIs

4. Assenbly time (broken down to include tinmes for individual major conponent assenbly)

5. Paint

6. Testing

7. Final Preparation and Acceptance

(e) Letters of Commitment: The Offeror shall provide conmmtment letters fromthe major sub-contractors involved in the follow ng
aspects of TRM production: 1) Storage Tanks; 2) |1SO Franes; 3) any new or |eased Manufacturing Facilities and Key Tooling; 4)

Publications. Each letter of subcontractor commitnent shall be endorsed by a senior official of the subcontractor conmpany and shall
include the delivery schedul e the subcontractor will supply against in order to neet the TRM delivery schedule identified in L.4.1(a-c).

L.5 Volune |l - Factor 2: Experience.
The O ferors Experience proposal shall include the follow ng:
L.5.1 The Oferor shall identify no nore than five (5) of the npbst recent/rel evant Contracts which include performance of work which is

recent and relevant to the scopes of work specified below in paragraphs L.5.3.1-L.5.3.4 bel ow

L.5.2 Recent Contracts. Recent Contracts/Orders are those perforned within approximately three years of the date of issuance of this
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RFP.

L.5.3 Rel evant Contracts. Relevant contracts are those which are conparable in scope to the requirenments of this RFP. Specifically,
rel evant Experience with the follow ng scope of work requirements will be assessed by the Governnent:

L.5.3.1 Conparable Itens: Supply of fuel handling and storage systens of a conplexity conparable to the MFS TRM

L.5.3.2 Technical WMnuals: Supply of Technical Mnuals of a conplexity conparable to the Technical Mnuals required in RFP Paragraph
C. 8.

L.5.3.3 Delivery: Delivery of fuel handling and storage systens of conplexity conparable to the MFS TRM at a production rate conparabl e
to the estimated maxi num nonthly production rate of this solicitation (per L.4.1(c)).

L.5.3.4 Transportation: Supply of fuel handling and storage systens of conplexity conparable to the MFS TRM with Transportation
requi renents conparable to ATPD 2336E (See PD Paragraphs 3.5.6.1.2, 3.5.6.1.5, 3.5.6.1.8, 3.5.6.3, 3.6.1.8, and 3.10.1.)

L.5.4 For each of the up to five (5) recent/relevant contracts/task orders identified, the Oferor shall provide the follow ng:
(a) Contract Nunber
(b) Contract type
(c) CGovernnment or commercial contracting activity address, tel ephone nunber, and E-mail address
(d) Procuring Contracting Officer's (PCO s) name, tel ephone nunber and E-nmil address
(e) Administrative Contracting Officer's (ACOs) nane, tel ephone nunber and E-Mail address
(f) CGovernment or commercial contracting activity technical representative, or COR nane, tel ephone nunber and E-mail address

(g) Copies of all the actual Scope of Wrk paragraphs of the contracts/orders reflecting Experience which is relevant to the rel evance
consi derations cited above in paragraphs L.5.3.1-L.5.3.4.

(h) A discussion of specific simlarities between these contract scopes of work and the scope in Section C/ Purchase Description
herein.

Failure to provide the information requested under paragraph L.5.4(a-h) so that the CGovernnent can verify clainmed experience nmay result
in a determnation that your proposal is unacceptable and the elimnation of your proposal from consideration for award.

L.6 Volune IV Factor 3: Price.

L.6.1 The O feror shall provide all proposed prices in Attachment #0013 and include that in the Price Volume. Wen the O feror
electronically enters all proposed prices in Attachment #0013, using M crosoft Excel, the total evaluated price (less transportation) is
automatically cal culated (and shown) in that electronic file. Evaluation of transportation cost will be in accordance with Section M
clause entitled "Evaluation of Transportation Cost for Long Term Contracts" (FAR 52.247-4457) and will be incorporated into the total
evaluated price. Wth the proposal, the Oferor shall include the conpleted electronic version of Attachment # 0013 in Mcrosoft Excel,
with all the original fornulas still enbedded in the file.

L.6.2 The O feror shall provide a basis for establishing the proposed prices of all first contract year CLINs, including verifiable and
establ i shed records that are regularly maintained by the vendor, and are published or otherw se available for custonmer inspections.
Address significant factors accounting for price difference for other contract years. Any escal ation proposed throughout the contract
performance shall be identified in a narrative and explained. Identify assunption made in determning the basis for escalation rates in
the out years.

L. 6.3 Exchange Rate Information. Al price information shall be stated in United States (U S.) dollars only, for both the prine
contractor and any potential subcontractors. The Oferor shall state the exchange rate (if applicable) being used to convert any
currency to U S. dollars.

L.6.4 In support of price reasonabl eness determ nation, the O feror shall provide the Oferors estimted direct costs relative to the
proposed price for the test units, production units, and Technical Manual. The cost breakdown shall include the follow ng cost el ement
information:

L.6.4.1 Direct Labor Hours. The Offeror shall include the total proposed direct |abor hours and direct |abor hours broken down by
proposed | abor category.
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L.6.4.2 Direct Labor Rates. The Offeror shall include the proposed direct |abor rate for each proposed |abor hour category.
L.6.4.3 Direct |labor Cost. (Total dollar anpunt for wages and salaries only, with no fringe benefits or overhead).

L.6.4.4 Direct Material Cost. The O feror shall provide the direct material cost for the test units, production units, and Techni cal
Manual . Offeror shall then enter only the parts with the extended cost per system of $500.00 or higher (for Year One production only) in
the highlighted cells of the Material Costs tab of Attachnment 0016. Offeror shall insert rows as needed to enter all items. Offeror
shal |l also enter the total extended value of all parts with the extended cost per systemof |ess than $500.00 (al so for Year One
production only) in a single highlighted cell titled "Total Value of Bel ow $500.00 Parts" at the bottomof the bill of material to
account for the total dollar value of the |lower than $500.00 extended cost per system parts.

L.6.4.5 Any other direct costs required (item zed by nanme/ kind of other direct cost, and dollar anount).

L.6.5 Cost for Subcontracted Services/Efforts over $5,000 per system (itenized by subcontract, to include the subcontractor nane,
subcontract price, and the Offerors narrative description of each subcontractors effort). The Offeror shall include the evaluation of
the subcontractor's submi ssion required by FAR 15.404-3 (b), and rationale for determ ning that the subcontract price is reasonable.
Al'so, state the type of subcontract the Oferor anticipates (e.g. firmfixed price, cost-plus-fixed-fee, etc.)

L.6.6 In addition to the above infornation, the Governnent reserves the right, as a clarification under FAR 15.306(a), to request

addi tional or nore detailed price breakdown data to support its determ nation of price reasonabl eness.

*** END OF NARRATI VE L0001 ***
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