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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: JEFFREY WEISS

Buyer Office Symbol/Telephone Number: CCTA-ADCD/(586)282-9738

Type of Contract: Firm Fixed Price

Kind of Contract: Supply Contracts and Priced Orders

                                               *** End of Narrative A0000 ***

Solicitaion: W56HZV-12-R-0219

Amendment: 0001

The purpose of amendment 0001 to Solicitation W56HZV-12-R-0219 is make the following changes:

1.  C.1.1; Changed sentence four to read "The outlet charging hose fitting shall be a male 1/2 inch CPV."

2.  CLIN 0011AA, Narrative A001; Changed the estimated quantity for CLINs 0061AA, 0062AA, 0063AA, 0064AA, & 0065AA from 8 to 5.

All other terms and conditions except those addressed by this amendment remain in full force and effect.

                                               *** END OF NARRATIVE A0001 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

THIS IS A FIRM FIXED PRICE (FFP), REQUIREMENTS

TYPE CONTRACT.

CONTRACT DATA REQUIREMENTS (CDRLs) SHALL BE

SEPARATELY PRICED UNLESS "NSP" IS INDICATED.

******************************************

THE FOLLOWING DEFINITIONS APPLY TO THE ENTIRE

SOLICITATION AND RESULTING CONTRACT:

BASIC CONTRACT ORDERING PERIOD______________________________

FIRST ORDERING PERIOD IS THE DATE OF BASIC

CONTRACT AWARD THROUGH 364 DAYS AFTER BASIC

CONTRACT AWARD.

SECOND ORDERING PERIOD IS 365 DAYS AFTER DATE OF

BASIC CONTRACT AWARD THROUGH 729 DAYS AFTER BASIC

CONTRACT AWARD.

THIRD ORDERING PERIOD IS 730 DAYS AFTER DATE OF

BASIC CONTRACT AWARD THROUGH 1,094 DAYS AFTER

BASIC CONTRACT AWARD.

FOURTH ORDERING PERIOD IS 1,095 DAYS AFTER DATE

OF BASIC CONTRACT AWARD THROUGH 1,459 DAYS AFTER

BASIC CONTRACT AWARD.

FIFTH ORDERING PERIOD IS 1,460 DAYS AFTER DATE OF

BASIC CONTRACT AWARD THROUGH 1,824 DAYS AFTER

BASIC CONTRACT AWARD.

NOTE:  THE PRICE APPLICABLE TO AN INDIVIDUAL

ORDER IS THE PRICE FOR THE CONTRACT YEAR IN WHICH

THE ORDER IS ISSUED.  THE DELIVERY DATE OF THE

ORDER DOES NOT DETERMINE THE CONTRACT YEAR.

******************************************

SUPPLIES OR SERVICES AND PRICES/COSTS:

IN THE FOUR DIGIT ITEM NUMBERS(CLINS) THAT

FOLLOW, THE NUMBERING SYSTEM THAT IS USED IS AS

FOLLOWS:

THE FIRST THREE DIGITS SIGNIFY ITEM AND THE

FOURTH (LAST) DIGIT SIGNIFIES THE APPLICABLE

ORDERING YEAR, i.e., CLIN 0011 IS ITEM ONE FOR

THE FIRST ORDERING YEAR, 0012 IS ITEM ONE FOR THE

SECOND ORDERING YEAR, ITEM 0013 IS ITEM ONE FOR

THE THIRD ORDERING YEAR, ETC.

******************************************

THE INFORMATION PRESENTED ABOVE APPLIES TO EACH

MAIN SUPPLIES CLIN AS FOLLOWS:

0011AA, 0012AA, 0013AA, 0014AA, & 0015AA - TYPE I

COMPRESSOR & ASL
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ESTIMATED 5-YEAR QUANTITY: 64

****************************************

0021AA, 0022AA, 0023AA, 0024AA,& 0025AA - TYPE II

COMPRESSOR & ASL

ESTIMATED 5-YEAR QUANTITY: 195

****************************************

0031AA, 0032AA, 0033AA, 0034AA, & 0035AA - TYPE

II (FIRE) COMPRESSORS COMPONENTS OF END ITEMS

(ASL)

ESTIMATED 5-YEAR QUANTITY: 97

******************************************

0041AA, 0042AA, 0043AA, 0044AA, & 0045AA - FSR

MAN DAY

ESTIMATED 5-YEAR QUANTITY: 6

******************************************

0051AA, 0052AA, 0053AA, 0054AA, & 0055AA - FSR

TRAVEL

ESTIMATED 5-YEAR QUANTITY: 13

******************************************

0061AA, 0062AA, 0063AA, 0064AA, & 0065AA - NET

TRAINING FOR GOVERNMENT PERSONNEL

ESTIMATED 5-YEAR QUANTITY: 5

******************************************

0071AA, 0072AA, 0073AA, 0074AA, & 0075AA - NET

TRAINING TO DIVE UNITS

ESTIMATED 5-YEAR QUANTITY: 7

******************************************

0091AA - CONTRACTOR MANPOWER REPORTING

******************************************

This contract will be a firm-fixed price, five

year Requirements Contract.

NOTE:  RANGE PRICING, AS APPLICABLE TO A SPECIFIC

CLIN, APPLIES TO EACH INDIVIDUAL

DELIVERY ORDER AND IS NOT CUMULATIVE                   __ ___

                              (End of narrative A001)
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0011AA        FIRST ORDERING PERIOD                                                       $                $              _____________________                                                        ______________   __________________

              GENERIC NAME DESCRIPTION: TYPE I COMPRESSOR & ASL

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTIONS C & D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

Performance work statement and purchase description for family of high pressure breathing compressor (FoHPBAC), Type I & Type II

Applicable Documents

The contractor shall comply with the most recent versions of the following documents in effect at the time of contract award.

SPECIFICATIONS/STANDARDS

MIL-STD-209J                       LIFTING AND TIEDOWN PROVISIONS

MIL-STD-130                       IDENTIFICATION MARKING OF U.S. MILITARY PROPERTY

MIL-STD-882D                       SYSTEM SAFETY

MIL-STD-1388                       LOGISTICS SUPPORT ANALYSIS

MIL-STD-1552                       PROVISIONING TECHNICAL DOCUMENTATION, UNIFORM DOD REQUIREMENTS

MIL-STD-2073-1D                     STANDARD PRACTICE FOR MILITARY PACKAGING

MIL-STD-129P                       MILITARY MARKING FOR SHIPMENT AND STORAGE

OTHER GOVERNMENT DOCUMENTS

AR 750-1                          ARMY MATERIAL MAINTENANCE POLICY

GEIA-STD-0007-A                 LOGISTICS PRODUCT DATA

ASTM D 4169                      STANDARD PRACTICE FOR PERFORMANCE TESTING OF SHIPPING CONTAINERS AND SYSTEMS

Purchase Description:

C.1. System Capabilities

C.1.1. The Type I Compressor shall consist of the purification system (cartridges and housing), calibrated gages, the protective cover

and a non-resettable hour meter. The compressors charging rate shall be at a minimum of 20 Standard Cubic Feet per Minute (SCFM). The

compressor shall have a working pressure of 5,000 Pounds Per Square Inch (PSI). The outlet or charging hose fitting shall be a male 1/2

inch CPV. The compressor shall be on the Approved for Military Use List (AMU) list.

C.1.1.1. Type I Compressor Authorized Stockage List. The contractor shall provide compressor purification cartridge(s), compressor air

intake filter element(s), Compressor Oil, and any associated o-rings and soft goods sufficient for one year based on manufacturers

recommended maintenance schedule. The contractor shall provide drive engine fuel filter(s), air filter(s), and drive belt(s) sufficient

for one year based on the manufactures recommended maintenance schedule.

C.1.2. The Type II Compressor shall consist of the purification system (cartridges and housing), calibrated gages, the protective cover

and non-resettable hour meter. The compressors charging rate shall be 6.0 SCFM. The compressor shall have a working pressure of 5,000

PSI. The compressor shall be equipped with two six foot long SCUBA fill hoses. The compressor shall be on the AMU list.

C.1.2.1. Type II Compressor Authorized Stockage List. The contractor shall provide compressor purification cartridge(s), compressor air

intake filter element(s), Compressor Oil, and any associated o-rings and soft goods sufficient for one year based on manufacture

recommend maintenance schedule. The contractor shall provide drive engine fuel filter(s), air filter(s), drive belt(s), and pull rope

sufficient for one year based on the manufacturers recommended maintenance schedule.

C.1.3.  Components of End Items. The contractor shall provide the following Components of End Items for 97 of the Type II compressors:

1. Cylinder cascade/storage system consisting of four cylinders with a working pressure of 5000 PSI, 486 cubic foot capacity, each

cylinder shall be equipped CGA-347 cylinder valve with pressure relief. The cascade system cylinders shall be mounted in sets of two in

storage racks capable of vertical or horizontal applications.

2. One each two position front loading Blast Cabinet conforming to the most current NFPA 1901standard. The blast cabinet shall be

equipped with inlet pressure gauge, adjustable regulator, and regulated pressure gauge, fill control valve, and a fill pressure gauge.

3. Cascade/storage system supply hose for the Type II compressor.

4. Blast Cabinet supply hose for the cascade/storage system.

C.1.4.  Hardware. The Contractor shall ensure all components are capable of connecting and operating with each other, i.e. the blast

cabinets, cascade systems and the compressors.

C.1.5.  Transportability. The compressors shall have lifting/tie downs fittings that will allow them to be transportable by land, rail,

sea or C-130.  All components must be contained within a ruggedized frame designed for both the static and dynamic loads of the system

capable of rough handling during shipment.  Lifting/tie down eyes and forklift slots meeting military standard requirements MIL-STD 209J

shall be incorporated into the frame.  The compressor shall also be capable of being stacked two high for storage.

C.2.  Construction and Workmanship  All components shall be new and constructed of parts and materials that are without defects. The

quality of workmanship imparted to the compressors and the components shall equal or exceed that typically provided in commercial
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products of this type. The items presented for acceptance shall have been manufactured with skill and care; shall be uniform, neat, and

clean; and shall be free from irregularities and anomalies which degrade form, fit, function, performance or appearance.

C.3. Item Unique Identification (IUID)

The Contractor shall mark the FoHPBAC with a data plate that contains the Item Unique Identification (IUID) encoded in a two-dimensional

data matrix as defined in MIL-STD-130 (latest version) and DFARS clause 252.211-7003. Whenever practicable, the location of the marking

on the item shall ensure its readability during normal operational use.  The Contractor shall include human and machine-readable bar

coding for all data plate information. The Government reserves the right to verify IUID markings with a machine/bar code reader and

reserves the right to monitor the IUID registry to insure proper and timely population.  Failure of an IUID to be read by a machine

reader shall be cause for rejection of the IUID marking.

PERFORMANCE WORK STATEMENT

C.4.  General:  This is a non-personal services contract to provide support and training to the Government for the fielding and the TM      _______

validation and verification of the FOHPBAC, TYPE I AND II. [The Government shall not exercise any supervision or control over the

contract service providers performing the services herein.  Such contract service providers shall be accountable solely to the

Contractor who, in turn is responsible to the Government.

C.4.1Description of Services/Introduction:  The contractor shall provide all personnel, equipment, supplies, facilities, transportation,     ____________________________________

tools, materials, supervision, and other items and non-personal services necessary to provide support and training to the Government for

the fielding and the TM validation and verification of the FOHPBAC, TYPE I AND II, as defined in this Performance Work Statement  except

for those items specified as government furnished property and services.  The contractor shall perform to the standards in this

contract.

C.4.2 Quality Assurance:  The government shall evaluate the contractors performance under this contract in accordance with the Quality      _________________

Assurance Surveillance Plan.  This plan is primarily focused on what the Government must do to ensure that the contractor has performed

in accordance with the performance standards.  It defines how the performance standards will be applied, the frequency of surveillance,

and the minimum acceptable defect rate(s).

C.4.3  Recognized Holidays:  The contractor is not required to perform services on the following holidays:       ___________________

New Years Day Labor Day

Martin Luther King Jr.s Birthday Columbus Day

Presidents Day Veterans Day

Memorial Day Thanksgiving Day

Independence Day Christmas Day

C.4.4  Hours of Operation:  The contractor is responsible for conducting business, between the hours of 7am-5pm Monday thru Friday (NTE       __________________

40 hours per week) except Federal holidays or when the Government facility is closed due to local or national emergencies,

administrative closings, or similar Government directed facility closings.  The Contractor must at all times maintain an adequate

workforce for the uninterrupted performance of all tasks defined within this PWS when the Government facility is not closed for the

above reasons.  When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are

essential.

C.4.5  Identification of Contractor Employees:   All contract personnel attending meetings, answering Government telephones, and working       ______________________________________

in other situations where their contractor status is not obvious to third parties are required to identify themselves as such to avoid

creating an impression in the minds of members of the public that they are Government officials.  They must also ensure that all

documents or reports produced by contractors are suitably marked as contractor products or that contractor participation is

appropriately disclosed. Contractor personnel will be required to obtain and wear badges in the performance of this service. Government

personnel will assist contractor personnel in obtaining proper badges while on Government installations.

C.5  Meetings and Reviews (CDRL A013)

C.5.1.  Meeting and Review Lists. The Contractor shall attend and support the following meetings and reviews:

a.  Start of Work Meeting - Program and Integrated Logistics Support (ILS) C.5.3.

b.  Status Review - Program Reviews and ILS C.5.4.

c.  Maintenance Analysis Review/ Provisioning Conferences  C.5.5 &.C.8.4.6

C.5.2.  General Meeting Requirements

C.5.2.1.  The Contractor and the government will have meetings and reviews during the contract performance period to review the

contractor's performance as set forth below. The Contractor shall provide slides and agenda prior to each meeting in accordance with

Contract Data Requirements List (CDRL) A013. At these meetings the contracting officer will apprise the contractor of how the Government

views the contractor's performance and the contractor will apprise the Government of problems, if any, being experienced.  Appropriate
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action shall be taken to resolve outstanding issues.  These meetings shall be at no additional cost to the government.

C. 5.2.2.   When meetings or conferences are held at the Contractors facility, the Contractor shall make the following available for the

Governments use:

   a. Required technical, logistical or other documentation (including drawings, computer data    bases, publications, and other

required data)

    b. Computer resources, as required

    c. Restrooms

    d. Adequate office space

    e. Access to standard office equipment including copy and fax machines

C.5.3.  Start of Work Meeting- Program and ILS.  The Contractor shall host the joint Program and ILS Start of Work meeting at the

Contractors facility at a date as specified by the Government and within 30 calendar days after contract award.  Contractor attendees

shall include contract administration personnel, management, engineers, and logistics personnel.  The Contractor shall brief, in their

format, critical paths/and milestones necessary to meet contractual requirements.  The meeting will include a discussion of the scope of

work, data requirements, required specifications, ILS schedule, logistics product development and management, a reliability meeting, a

publications meeting, a provisioning guidance conference, and a new equipment training meeting.  The Start of Work briefing shall

identify key functional Contractor personnel involved in the Contract.  The Contractor shall provide Start of Work agenda within two

business days prior to the meeting.

C.5.4.  Program and ILS Status Reviews.  During the course of this contract there shall be weekly reviews between the parties to assess

the progress of the work being performed under this contract and to resolve issues relating to production of the compressors. Meetings

will be conducted via Telephonically/Video Tele-conference (VTC), and the time, attendees, and agenda shall be coordinated between the

parties. The Contractor shall provide the agenda 24 hours in advance, with a program review summary.  The contractor shall also provide

meeting minutes in accordance with CDRL A013.

C..5.5  Maintenance Analysis Review.  The Contractor shall host a conference at the Contractors facility at a date as specified by the

Government during the Start of Work Meeting.  The Maintenance Analysis Review will review the initial maintenance analysis summary IAW

the schedule developed at the Start of Work meeting.

C. 5.6. Urgent ResponseTime. The contractor shall provide response within 48 business hours from receipt of an inquiry, for all

inquiries labeled URGENT by the Government.  URGENT labels will only be utilized for time sensitive occurrences and will come from the

PCO, Contract Specialist, or Contracting Officer Representative (COR).

C.6.  Specific Tasks:

C.6.1.  Basic Services.  The contractor shall provide services for Safety, Engineering and Health Hazards; Logistics and Supportability;

NET training; and Contractor Service Representative.

C.7. Safety Engineering and Health Hazards (CDRL A015)

C.7.1. Safety Engineering Principles. The Contractor shall follow the safety engineering practices set forth below. The Contractor shall

use MIL-STD-882D as a guide in determining whether safety engineering objectives are met. The Contractor shall do the following:

C.7.1.1. Identify hazards associated with the system by conducting safety analyses and hazard evaluations. Analyses shall include

operational, maintenance, and transport aspects of the equipment along with potential interface problems with planned subsystems.

C.7.1.2. Eliminate or reduce significant hazards by appropriate design or material selection. If hazards to personnel cannot be avoided

or eliminated, take steps to control or minimize those hazards.

C.7.1.3. Locate equipment components and controls so that access to them by personnel during operation, maintenance or adjustments shall

not require exposure to hazards.

C.7.1.4. Assure that suitable warning and caution notes are included in instructions for operation, maintenance, assembly and repairs

and that distinct markings are placed on hazardous components of equipment.

C.7.2. Safety Assessment Report (SAR). As a result of system safety analyses, hazard evaluations, and any independent testing, the

Contractor shall perform and document a Safety Assessment Report (SAR). The SAR shall identify all safety features of the hardware,

software, system design and inherent hazards and shall establish special procedures and/or precautions to be observed by Government test

agencies and system users. The Contractor shall prepare the SAR in accordance with CDRL A015. The Contractor shall identify Health

Hazards associated with the system and incorporate them into the SAR. In preparing the health hazard portion of the Safety Assessment

Report, the Contractor shall provide a description and discussion of each potential or actual health hazard for each subsystem or

component. A health hazard is an existing or likely condition, inherent to the operation, maintenance, transport, or use of materiel

that can cause death, injury, acute or chronic illness, disability, or reduced job performance of personnel by exposure to physiological
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stresses. The Contractor shall include classification of severity and probability of occurrence, and when the hazards may be expected

under normal or unusual operating or maintenance conditions. Include in the SAR, copies of Material Safety Data Sheets (MSDS) for all

hazardous materials incorporated into the system. Identify all data sources for the report and identify hazard severity, hazard

probability and risk for each hazard. The final SAR is subject to Government approval. In the event the system is modified or procedural

changes with regards to interfacing with the system are made after the final SAR is submitted, the Contractor shall update the SAR to

reflect those modifications or changes.

C.8. Logistics/Supportability

C.8.1. Logistics Management

The Contractor shall appoint an ILS Manager who shall be responsible for managing the entire logistics scope of this contract.  The

Contractor shall manage and develop a logistics support package for the FoHPBAC program, and attend government scheduled Supportability

Integrated Product Team (SIPT) meetings in accordance with agreed ILS schedule. The Contractor shall appoint an ILS Manager responsible

for the entire logistics scope of this contract, on a level commensurate with the Engineering Manager. The Contractor with government

input shall develop an ILS schedule at the start of work meeting.  The plan shall address all 12 Integrated Product Support (IPS)

elements identified in the Product Support Manager (PSM) Guidebook, April 2011. The plan shall include the proposed hardware top-down

breakdown LSA Control Number (LCN) structure (C.8.2.1.2) to at least indenture level C, where indenture level A is the vehicle. The ILS

Schedule shall be a binding document for both Contractor and government. The Contractor shall plan and develop an update to the

logistics support package (Maintenance Allocation Chart (MAC), provisioning, technical manuals, training and packaging) to start 30

months after contract award. A separate ILS schedule shall be developed for this update.  Attachment 001 provides an example of LCN

structure.

C.8.2. Supportability Analysis/Logistics Management Information (LMI)

Integrated Logistics Support (ILS) Development. The Contractor shall conduct Supportability Analyses to develop logistics products

described in this contract. The Contractor shall use GEIA-STD-0007-A, Logistics Product Data, in identifying content, format, delivery

and related guidance for logistics data except as otherwise identified in this contract. The Contractor shall validate all documentation

prior to submittal to the Government. Government receipt of data deliverables does not constitute acceptance. Government acceptance of

data deliverables hinges on the completeness, accuracy, and compatibility of submitted documentation complying with the applicable

military standards and specifications.

C.8.2.1. Maintenance Planning

The contractor shall provide all Maintenance Planning using the Armys Two Level Maintenance concept. The Army Two Level Maintenance

concept consists of Field and Sustainment Maintenance in accordance with (IAW) Army Regulation (AR) 750-1, Army Materiel Maintenance

Policy. Field Maintenance (FM) consists of all services and maintenance actions on the system. Sustainment Maintenance (SM)  consists of

and includes teardown, inspection and repair or production line repair work of components that have been removed from the system. The

Contractor shall conduct logistics and maintenance analysis on the Family of High Pressure Breathing Air Compressor, its assemblies,

subassemblies, spare parts, kits and tools to define optimal maintenance activities that fully support the maintenance concept. This

analysis shall be the basis for developing the Level of Repair Analysis (LORA), Maintenance Analysis Summary, Parts Provisioning

Documentation, Technical Manuals, NMWRs, Training and Packaging products.

C.8.2.1.1. Level of Repair Analysis (LORA) (CDRL A001)

The Contractor shall conduct a Level of Repair Analysis (LORA) using the Governments COMPASS Model for the FoHPBAC and includes all

potential repairable items/components (i.e. Line Replaceable Units (LRUs), assemblies, and subassemblies). The COMPASS Model is

available free of charge to Government Contractors (https://www.logsa.army.mil/lec/compass). The LORA shall be performed and reported to

support the most efficient and effective method of repairing the system and developing maintenance procedures for the TM delivered under

this contract. This analysis shall determine the maintenance level at which the item should be repaired or replaced, with an evaluation

threshold of $100 for Field and $350 for Sustainment. The Contractor shall perform Non-Economic, Economic and Sensitivity evaluations.

The LORA and other analysis shall be used to identify those components, assemblies, modules that can be economically repaired by the

wholesale supply system. The results of the Government Approved LORA shall be incorporated into the Maintenance Analysis Summary. The

Contractor shall deliver the LORA, Non-Economic, Economic and Sensitivity evaluation results, input spreadsheet and all other items to

the Government in accordance with CDRL A001 and Attachment 002.

C.8.2.1.2. Maintenance Analysis Summary (CDRL A002)

The supportability analysis shall be documented in the Contractors format as an LMI product entitled Maintenance Analysis and will

identify all maintenance functions, level of maintenance, manpower, spare and repair parts, and support equipment required for each

replaceable and repairable item. The Contractor shall prepare the summary in a Microsoft Office EXCEL format and will serve as source

data for development of the Maintenance Allocation Chart (MAC), Provisioning Technical Documentation (PTD), TMs and Army Manpower and

Requirements Criteria (MARC). The Maintenance Analysis shall be documented in end item hardware breakdown sequence (top-down breakdown),

using LSA Control Numbers (LCNs).  The contractor shall facilitate a conference at the contractors facility with the Government to

review the initial maintenance analysis IAW the schedule developed at the Start of Work meeting.  The Maintenance Analysis Summary shall

be prepared and delivered in accordance with Attachment 003 (LMI Summary Worksheet: Maintenance Analysis) and CDRL A002.

C.8.2.1.3. National Maintenance Work Requirement (NMWR) Candidate List

The Contractor shall provide The NMWR candidate list which shall be a product of the LORA (C.8.2.1.2.). All components coded for repair

at the sustainment level of maintenance with a unit price in excess of $350 will be a NMWR candidate. The Contractor shall annotate
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these components on the Maintenance Analysis and provide them as a separate list at the first Maintenance Analysis review. The

Government will review and approve the final list of NMWR candidates at the final Maintenance Analysis review.

C.8.3. Special Equipment, Tools & Test Equipment (CDRL A003)

The Contractor shall deliver a list of Special Equipment, Tools, and Test Equipment utilized to maintain the FoHPBAC. The source data

for this list will be the Maintenance Analysis, performed per paragraph C.8.2.1.2. The list shall be in tabular form and shall identify

special tools and Test, Measurement, and Diagnostic Equipment (TMDE) not contained in the authorized U.S. Army Supply Catalogs. The list

shall also identify all TMDE being utilized from the authorized U.S. Army Supply Catalogs to maintain or troubleshoot the FoHPBAC. A

list of authorized Supply Catalogs (SCs) that contain common tools, and other SC information will be provided at the Start of Work

meeting. Maximum use of common tools, support equipment, and TMDE normally organic to the user is required. If a required item is not

contained in the SCs provided then the Contractor shall provide the proposed alternative item to the Government. The Government will

decide whether or not the Contractor proposed alternative item will serve as a suitable and effective replacement for the item in

question. The list shall provide Nomenclature, Cage Code (CAGEC), National Stock Number (NSN), if assigned, Part Number (PN), level of

maintenance, and price of each item on the list. The Contractor shall deliver an STTE List in accordance with CDRL A003.

C.8.3.1. Special Tools

The following paragraphs are included to clarify special tools for Army use. Special tools are not identified as components in a Sets,

Kits, and Outfits (SKO) Supply Catalog. Special tools are:

a.  Fabricated tools that are made from stocked items of bulk material, such as metal bars, sheets, rods, rope, lengths of chain,

hasps, fasteners, and so forth. Fabricated tools are drawing number controlled and documented by LCNs in Repair Parts and Special

Tools Lists (RPSTLs) and located in Technical Manuals (TMs) as appendices. Fabricated tools are used on a single end item.

b.  Tools that are supplied for military applications only (e.g., a cannon tube artillery bore brush) or tools having great military

use but having little commercial application.

c.  Tools designed to perform a specific task for use on a specific end item or on a specific component of an end item and not

available in the common tool load that supports the end item/unit (e.g., a spanner wrench used on a specific Ford engine model and on

another engine in the Army inventory).

d.Tools and TMDE required to maintain or diagnose the FoHPBAC that are not available in

the units authorized SKO SC.

C.8.3.2. New TMDE Items

The Contractor shall not introduce any new, unique tools without prior written Government approval. However, those not identified in

U.S. Army Supply Catalogs may require special source and calibration documentation in order to update/ provide data for possible

inclusion to the TMDE register (DA Pam 700-21-1). The Contractor shall provide all required data for all new TMDE. Reference web site DA

PAM 700-60, http://www.army.mil/usapa/epubs/xml_pubs/p700_60/head.xml, for more information.

C.8.3.4.  Critical Stockage List (CSL) (CDRL A004)

The Contractor shall deliver a draft critical stockage list for the FoHPBAC concurrent with the final Maintenance Analysis (see

paragraph C.8.2.1.2). The items on the CSL are directly related to the provisioning effort required per this contract in that all

procurable parts are required to be provisioned and are also required to be on the priced parts list required per this paragraph.The

priced parts list shall also match the Bill of Materials (BOM) for the FoHPBAC to the extent the parts are applicable. The CSL shall be

prepared and submitted in accordance with Attachment 004 (Critical Stockage List), and CDRL A004.

C.8.3.5  Authorized Stockage Level (ASL)

The Contractor shall deliver a recommended ASL List consistin of service parts that will be required for maintenance of the FoHPBAC for

six months/hrs of normal usage.  The ASL list will consist of nomenclature, part number, quantity, price and will be delivered

concurrently with the first Maintenance Analysis (see CDRL A002).

C.8.4.  Provisioning

C.8.4.1. Provisioning Parts List (PPL) (CDRL A005)

The Contractor shall develop the Provisioning Parts List (PPL).   The PPL shall be structured at the assembly level as specified by the

MAC. The PPL shall be structured in a Top-Down generation breakdown sequence.  The Provisioning Line Item Sequence Number (PLISN) range

of a PPL shall begin with Alphanumeric Codes in disassembled order. Guidance on PLISN assignment will be discussed at the Provisioning

Guidance Conference.  Prime part numbers and Commercial and Government Entity (CAGE) Codes will reflect the original equipment

manufacturers information unless that part is modified, changing form, fit, and function.  The PPL shall be in accordance with CDRL A005

and Attachment 5 (Provisioning Data Requirements) and Attachment 006 (Provisioning Requirements Statement).

C.8.4.2 Engineering Data for Provisioning (EDFP) (CDRL A006)

Provisioning illustrations shall consist of illustrations such as company drawings or commercial parts book pages that clearly identify

each new item, the items part number and CAGE Code, physical characteristics and function of the item. The contractor shall furnish an

illustration that is legible and representative for each P source-coded part number being provisioned. Illustrations shall be annotated

with the affected Provisioning Contract Control Number (PCCN) and Provisioning Line Item Sequence Number (PLISN) for the system.

Illustrations are not required for items accompanied by a copy of provisioning screening which indicates this item has previously been

assigned a valid National Stock Number (NSN).  Missing PPL data in any submittals will remain in a non-acceptable status until approved
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PPL and complete Engineering Data For Provisioning (EDFP) supporting documentation is provided.  In the event that an item identified on

a PPL has ceased to exist (i.e., not been replaced by a form, fit and function equivalent item) for any reason, PM-SKOT, shall

immediately be notified of this fact, along with a narrative statement of the cause and predicted effect of the change. The Contractor

shall deliver a separate file to the Government containing only the PPL IAW Provisioning Parts List.

EDFP shall be submitted in accordance with CDRL A006 and Attachment 006.

C.8.4.3. Engineering Drawing Tree (CDRL A007)

The engineering drawings and parts lists when linked together in a drawing tree or engineering product structure form an engineering

bill of material or as-designed configuration. This representation of how materials, components, sub-assemblies and assemblies come

together to form the end product is based on the designers' visualization of the product and its stages of production or based on a

functional subsystems-oriented view of product assemblies. The Contractor shall provide Engineering Drawing Tree in accordance with CDRL

A007.

C.8.4.4. Material Master/Provisioning Bill Of Material (PBOM)

The Contractor shall submit all LSA-036 LMI provisioning data (PPL) electronically in either MIL-STD-1388 or MIL-STD-1552 format.  The

Government will discuss each method at the start of work meeting (C 5.3.).  All submissions of the LMI PPL data must be compatible with

TACOM Logistics Modernization Program (LMP), and must pass all edits.  The Contractor shall correct all rejects within 5 business days.

C.8.4.5. Provisioning and Pre-Procurement Screening (PPS)

The Contractor shall conduct PPS. Contractor shall make available the PPS that corresponds with the PPL submittal under review at each

Provisioning Conference. The contractor shall conduct provisioning screening using Federal Logistics Information System (FLIS), WEBFLIS,

FEDLOG or by batch submittal part numbers to DLIS (additional information on FLIS and batch submittals to DLIS, refer to the

Provisioning Screening User Guide. For additional information on WEBFLIS, go to

../../Gregory.A.Polcyn/Desktop/www.dlis.dla.mil/webflis). These results will be used to select valid Commercial and Government Entity

Codes (CAGEC), part numbers, NSNs, and current unit of measure/issue prices for provisioning purposes. Common hardware items (nuts,

bolts, screws, washers, lock washers, rivets, etc.) will be screened by technical characteristics. Provisioning and other pre-

Procurement Screening data is used to identify existing NSNs for an item, validate most current NSNs, and aid in maximum use of known

assets. The screening results shall ensure that the NSN is valid and procurable by the Government. If an NSN is not found through FLIS,

WEBFLIS, or FEDLOG the Contractor shall screen the item through NATO Master Catalog of Reference for Logistics (NMCRL). To become a

registered user of NMCRL, the Contractor may go to the website

../../Gregory.A.Polcyn/AppData/Local/Microsoft/Windows/AppData/Local/Microsoft/Windows/Temporary Internet

Files/Content.Outlook/DRDW55TQ/www.nato.int/nmcrl and become a subscriber. The PPS shall accompany the submissions of the PPL and be in

PLISN sequence. Final screening results shall be concurrent with final PPL submissions.

C.8.4.6. Provisioning Conferences

The contractor shall host a provisioning conference (unless otherwise directed by the Government) not to exceed 3 working days for each

incremental review. Provisioning data presented for review shall include complete assemblies. The contractor shall provide at least two

Internet connections (Ethernet/wireless) for use by Government attendees.

C.8.4.7. Provisioning Quality Assurance

The contractor shall be responsible for the quality of all LMI/Provisioning deliverables identified in para C.9.1. (PPL & EDFP). The

level of acceptance for approval is 100% accuracy for each deliverable. All information shall be complete, technically accurate and

usable by TACOM and DLIS for NSN assignment. All submissions of the PPL data must be compatible with our Logistics Modernization Program

(LMP). The data shall be capable of being loaded into our Provisioning Master Record (PMR) without any modifications to the data. LMP

has various methods by which the Contractor can deliver provisioning data and the Government will discuss these methods at the

Provisioning Guidance Conference. The Contractor shall ensure only those items that are repair parts or part of the end items top-down

generation breakdown will be loaded into the PMR. The Government will reject all others. In addition, the Government will reject any PPL

if there is more than 3% error.

C.8.5. Technical Manuals (TMs) (CDRL A008)

The Governments intent is to merge Contractors Commercial Off-the-Shelf (COTS) operation, maintenance, and repair parts/provisioning

information into Government formatted Technical Manuals. The Contractor shall provide COTS manuals for operation, maintenance, and

repair parts information in accordance with CDRL A008.

C.8.5.1. TM Validation and Verification

The Validation process shall be no more than two weeks and will be performed at the Contractors facility.  The Verification process

shall be no more than two weeks and will be performed at the Contractors facility. Verification may consist of actual performance of up

to 100% of operator and maintenance procedures.  The government has the right to choose to verify manuals by desk-top review, review on

equipment, or actual performance, or any combination of these methods.  The Contractor shall provide support to the government

validation and verification process. This support shall consist of facilities, desk, chairs, equipment preparation, and equipment

maintenance, mandatory replacement parts supply, consumables (rags, lubricants, sealants, etc.) photographic and reproduction equipment,

supply, tools, and special tools (if applicable).  In addition, Contractor personnel shall be provided to assist with the validation and

verification process to answer questions, review verification issues, and notify the government regarding erroneous changes or

recommendations that arise during verification.
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C.8.7. Logistics Demonstration (LD) Support

The government will plan and conduct a FoHPBAC LD on each type and components after the validation for the 13&P Technical Manual (TM)

IAW the government approved ILS schedule developed at the start of work meeting. The LD shall be hosted by the Contractor, at the

Contractors facility with Contractor participation..

C.8.7.1. Logistics Demonstration

The LD shall be no more than 30 working days (Mon-Fri) allowing not more than 10 work days per compressor type.  The LD shall be

conducted using one production representative Type I, Type II, and all the components.  The Contractor shall make available the

necessary personnel, facilities, equipment, tools, test equipment, supplies and pertinent documents required for LD Any changes to the

DA TMs will be performed during the LD in real-time(any minor changes to illustrations to support narrative information can lag by 24

hours). However, art markups will be provided in real-time, as they occur. The government will perform Operator and Maintainer PMCS,

during LD. In addition, the Contractor shall develop a method of inserting non-destructive faults into the FoHPBAC for those applicable

troubleshooting tasks. The government will provide a specific list of troubleshooting tasks to perform during LD.

C.8.7.2. Design Change Notices/Engineering Change Proposals (DCN/ECP)

Contractor shall submit DCN/ECP LMI Data for those design items and/or part number changes which modify, add, delete or supersede any of

the Operating, Maintenance or Repair Parts Manual information that was provided previously for the FoHPBAC system.

C.9. Training (CDRL A014)

C.9.1 The Contractor shall provide:

C.9.1.1 Government Personnel New Equipment Training (Compressor Types I & II plus Fire)

Government Personnel New Equipment Training at the manufacturers facility. Training will be Government approved and conducted at the

manufacturers facility by the manufacturers authorized and qualified instructors for Type I, Type II and all components (to include

standalone air storage and distribution system and protective blast cabinet). There will be a maximum of (15) fifteen personnel from the

New Equipment Fielding Team in the training. Training shall consist of proper operating procedures, equipment familiarization, safety

precautions, operator and maintainer Preventive Maintenance Checks and Services (PMCS), maintenance tasks, trouble shooting and use of

all components. A commercial operators manual and training information materials shall also be provided to supplement training. Training

and training material will be provided in accordance with CDRL A014. A training session will not exceed of five consecutive eight hour

days.

C.9.1.2. New Equipment Dive Units

In addition the Contractor shall provide Contractor New Equipment Training, at three specified locations in the continental United

States, for Type I and Type II (without standalone air storage and distribution system and protective blast cabinet).  Training will be

conducted by the manufacturers authorized and qualified instructors on both Types I and Type II (without standalone air storage and

distribution system and protective blast cabinet) compressors only.  Training shall be consistant with the NET provided at the

manufacturer's facility. Training shall not exceed in three consecutive eight hour days.

C.9.3. Field Service Representative (FSR) -Technical Service Support (CDRL A009)

The contractor shall provide FSR support during fielding of the FoHPBAC. The FSR must be factory trained and certified on all variants

of the FoHPBAC and capable of providing service and technical support on all variants of the FoHPBAC. The FSR shall be experienced

enough to diagnose problems and advise the Government in correction of any potential problems to ensure successful completion of

testing. The effort will include: investigation and diagnosis of problems or issues at the test site related to system performance,

maintenance, and training. The PCO shall designate the times and locations of the service to be performed. The Contracting Officer or

authorized representative shall notify the Contractor of FSR(s) travel requirements. Upon notification for travel to the test site, the

FSR will be on-site within 48-hours. The Government will provide instructions and establish itineraries. FSRs shall provide a report in

accordance with CDRL A009.

C.9.4. FSR Personal Data

The Contractor shall make available personal data related to the FSRs including documentary evidence such as birth certification and

such evidence as is requested by the local Government installation or area in which services are to be performed. The Contractor shall

request approval for each FSR and include a statement of qualification for each representative. Government approval shall be limited to

granting or denying security clearance for the person named. The Contractor shall contact local Government personnel and comply with

local procedures. The local Government personnel Point of Contact will be identified in the task order.

.

C.9.5  Man Days

The FSR is to work no more than 10 hours per day, , not to exceed three (3) days, unless authorized in writing by the PCO. A man-day of

service includes periods during which the representative is delayed or prevented from performing tasks, only if the delay or non-

performance is solely the Government's fault. Man-days of service include travel time for initial travel from Contractor's facility to

site of work, travel between sites of work, and return travel to Contractor's facility. It shall also include time that the FSR spends

preparing required written reports at the work site which can be verified by the Government.

C.9.6 FSR TRAVEL
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The awarded unit prices for CONUS FSR Support man-day, as defined in C.9.5, (SLIN 0041AA, 0042AA, 0043AA, 0044AA, 0045AA) are inclusive

of the wages, subsistence, meals, lodging and incidental expenses in accordance with the Joint Travel Regulation (JTR) incurred by the

contractor for one employee per working day within the continental United States.  The awarded unit prices for CONUS FSR Support Travel

(SLIN 0051AA, 0052AA, 0053AA, 0054AA, 0055AA) are inclusive of all travel expenses in accordance with JTR incurred by the contractor for

one employee per round trip travel to a location within the continental United States.  One FSR trip consists of a round flight to

Destination and back.

C.10. Packaging Data Development

The Contractor shall, for component items pertaining to the FoHPAC, develop and provide to the Government packaging data for all items

identified during the provisioning process with Source, Maintenance & Recoverability (SMR) code beginning with "P" excluding PR and

PZ.The Contractor shall provide new or corrected packaging data for revisions created by a Configuration change. With each data

submission, the Contractor shall include verification support data for each of the packaged data items, which shall provide the

Government a reasonable means to determine the adequacy of the Contractor prepared packaging analysis and data submittal. This shall

include item drawings and copies of applicable Material Safety Data Sheets for Hazardous Material items.

C.10.1 Excluded items are those items with packaging data already in the TACOM Packaging File PACQ, FEDLOG, FLIS, and those assigned a

Contractor and Government Entity Code (CAGE) of: 1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244, 81343, 81348, 81349,

81352, and 88044.

C.10.2 Packaging/Logistics Data Entry (CDRL A010)

The Contractor shall develop, maintain and update packaging data. LMI packaging data is required IAW GEIA-STD-0007-A and will provide

for the entry of information to the computer data base known as the TACOM Packaging Data File. The Packaging Data Entry shall be in an

ASCII delimited text format using commas as delimiters. Quotation marks may be used as text qualifiers but are not required.  Packaging

data shall be in accordance with Attachment 007 (Logistics Management Information Packaging Data Products), Attachment 008 (Incoming

Transaction Format), and CDRL A010.

C.10.3  At Contractor request, the Government will provide MS ACCESS application to Contractor that provides data formatting and edit

features for coding of packaging data products IAW MIL-STD-2073-1D.

C.10.4 Special Packaging Instructions (SPI) (CDRL A011 & CDRL A012)

The Contractor shall develop a SPI for each "Special item" as defined by MIL-STD-2073-1D. Special group items shall include items such

as those being considered as National Maintenance Work Requirement (NMWR) candidate items. Development of SPI's shall be in accordance

with MIL-STD-129P. Packaging processes and materials shall be described for cleaning, drying, preserving, unit, intermediate (as

applicable), and exterior packing, marking, and unitization. Figures and narrative data shall be developed to describe the form, fit,

and function of packaging in sufficient detail for reproduction. The format and content of SPI shall be in accordance with MIL-STD-2073-

1D and CDRL A011.

C.10.4.1 Validation testing of SPI candidate shall be in accordance with ASTM D 4169. (Standard Practice for Performance Testing of

Shipping Containers and Systems) and see: Acceptance Criteria 1, Distribution Cycle 18, Assurance Level I for unique components

identified as fragile and/or sensitive and not previously tested. Performance Testing may be limited to Test Schedule A (Handling-manual

and mechanical), for the first and second handling sequences and Schedule F Testing: Loose Load Vibration. Replicate testing and

climatic conditioning is not required. Items with previously approved documented test results may be exempt from validation testing.

Test results shall be submitted in accordance with CDRL A012.

C.11 CONTRACTOR MANPOWER REPORTING (CMR).

C.11.1   The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data

collection site where the Contractor will report ALL Contractor manpower (including subcontractor manpower) required for performance of

this contract.  The Contractor is required to completely fill in all the information in the format using the following web address:

https://contractormanpower.army.pentagon.mil.  The required information includes:

    a. Contracting Office, Contracting Officer, Contracting Officer's Representative;

    b. Contract number, including task and delivery order number;

    c. Beginning and ending dates covered by reporting period;

    d. Contractor name, address, phone number, e-mail address, identity of Contractor employee entering data;

    e. Estimated direct labor hours (including subcontractors);

    f. Estimated direct labor dollars paid this reporting period (including subcontractors);

    g. Total payments (including subcontractors);

    h. Predominant Federal Service Code (FSC) reflecting services provided by Contractor (and separate predominant FSC for each

subcontractor if different);

C.11.2  Estimated data collection cost;

C.11.3  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring
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Activity is responsible for providing the Contractor with its UIC for the purposes of reporting this information);

C.11.4  Locations where Contractor and subcontractors perform the work (specified by zip code in the United States and nearest city,

country, when in an overseas location, using standardized nomenclature provided on website);

C.11.5  Presence of deployment or contingency contract language; and

C.11.6  Number of Contractor and subcontractor, employees deployed in theater this reporting period (by country).

***NOTE***   As part of its submission, the Contractor will also provide the estimated total cost (if any) incurred to comply with this

reporting requirement.  Reporting period will be the period of performance not to exceed 12 months ending September 30 of each U.S.

Government fiscal year and must be reported by 31 October of each calendar year.  Contractors may use a direct XML data transfer to the

database server or fill in the fields on the website.  The XML direct transfer is a format for transferring files from a Contractor's

systems to the secure web site without the need for separate data entries for each required data element at the web site.  The specific

formats for the XML direct transfer may be downloaded from the web site.

                                               *** END OF NARRATIVE C0001 ***
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