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A. CONTRACT LINE ITEM NO. 
A037 

B. EXHIBIT 
  

C. CATEGORY: 
       TDP  ____ TM  ____ OTHER  ____x____ 

D. SYSTEM/ITEM 
HMPT Transmission 

E. CONTRACT/PR NO. 
 
 

F. CONTRACTOR 
L-3 CPS 

 
1.  DATA ITEM NO 
A037 

2. TITLE OF DATA ITEM 

 Production Surge Capacity Plan 
3. SUBTITLE  

4. AUTHORITY (Data Acquisition Document No.) 

DI-MGMT-80368 
5. CONTRACT REFERENCE  
C.1.2 

6. REQUIRING OFFICE 
SFAE-GCS-ABCT-S 

7. DD250 REQ 

 
9. DIST. STATEMENT 
    REQUIRED 
 

A 

10. FREQUENCY 
ASREQ 

12. DATE OF FIRST SUBMISSION 

ASREQ 
14.                 DISTRIBUTION 

 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 
 

A 

11. AS OF DATE 
 

 

13. DATE OF SUBSEQUENT 
      SUBMISSION 

 

 
DRAFT 

FINAL 
Reg Repro 

16.  Remarks 
 

The Contractor shall deliver Production Surge Capacity Plan 90 days after contract award.  
This plan shall detail the production capacity of all transmission and associated hardware 
production facilities (Transmission, Transmission Control Module (TCM), TEC Cables, 
and shift towers).  The plan shall also include the ramp up plan and time associated to ramp 
up to full production capacity at each build site.  The contractor shall include capacities of 
major tier 1 suppliers.   
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