CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER x
	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
JOINT ASSAULT BRIDGE		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A008	Engineering Change Proposal	Engineering Change Notification	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-CMAN-80639C	C.4.3.1	SFAE-CSS-FP-E	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT		AS REQ	SEE BLK 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A		SEE BLK 16	SEE BLK 16

16. REMARKS

BLOCK 9 – Government requires a distribution statement on all deliverables. The Contractor shall request the distribution statement from the Government 10 days before the delivery of the data.

BLOCK 10, 12, 13 – For every Class I engineering change after Critical Design Review, the Contractor shall submit contractor-format engineering change notices to the Government at least 7 days prior to implementation of engineering change. Include drawings in PDF format depicting change.

The Contractor may elect to use standard forms which are available from the Government upon request or from http://contracting.tacom.army.mil/engr/engrchange.htm

BLOCK 14 – Email delivery per email addresses on JAB IPT List

Repro = electronic copy

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
PCO			1
COR	1		1
Systems Engineer	1		1
15. TOTAL →	2	0	3

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Donna Morgan	21 Jun 11		

DRAFT

Reset