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A.1 GENERAL OVERVIEW 
The XM1074 Joint Assault Bridge (JAB) program is an Army and United States Marine Corps (USMC) Joint 
Interest program that will replace the legacy M48/M60 tank-based Armored Vehicle Launched Bridge 
(AVLB) System.  The JAB System will be a fully-tracked armored combat engineer vehicle specifically 
designed to provide Armored Brigade Combat Teams assault bridging capabilities to support maneuver 
elements.  Using the M1A1 Abrams chassis as the basis for the system, the JAB will provide equivalent 
crew protection and vehicle survivability, while having the necessary speed and cross country mobility 
to keep pace with maneuver forces.  The JAB will launch and recover the Army’s existing hydraulically-
actuated AVLB Military Load Class (MLC) 85 scissor-bridge.  An industry-designed hydraulic Bridge 
Launcher Mechanism (BLM) shall be integrated onto a modified M1A1 chassis in order to employ the 
Government furnished AVLB MLC-85 scissor bridge.  The Government will furnish the single winning 
contractor the M1A1 hulls and select chassis sub-assemblies for the contractor to integrate and 
assemble with their BLM in order to meet the Government’s requirements (reference A.2.2 below).  The 
Army’s Authorized Acquisition Objective (AAO) is 337 JAB Systems.  The USMC objective is 28 JAB 
Systems.  The Army is the lead for this current effort, with later systems procured for the USMC.    
 
A.2 JOINT ASSAULT BRIDGE ACQUISITION STRATEGY 
The JAB program consists of an Engineering & Manufacturing Development (EMD) phase and a 
Production & Deployment phase.  
 
A.2.1 PHASE ONE: EMD 
The EMD phase competitively awarded two Firm Fixed Price (FFP) contracts to two offerors to build 
prototype vehicles for Pre-Production Qualification Testing following Request for Proposal (RFP), 
W56HZV-11-R-0322, covering only the EMD phase of the program.  Two contractors designed, 
fabricated, delivered and supported Government testing of two JAB prototypes each in the EMD phase.  
The EMD phase focused on system design and integration of all subsystems and components on an 
M1A1 chassis using mature, low-risk technologies.    
 
A.2.2 PHASE TWO:  PRODUCTION AND DEPLOYMENT  
The Production and Deployment phase will consist of two contracts.   The first contract will be a FFP 
effort resulting from a best value selection from Full and Open competition to deliver an estimated 50 
Low Rate Initial Production (LRIP) JAB Systems, and up to 79 Production JAB Systems for the Army and 
USMC (potential total quantity of 129 JAB systems).  The Government intends to award the first 
LRIP/Production contract in FY15.  The second Production contract would finish production up to the 
AAO, consisting of approximately 236 systems, for a grand total of 366 JAB systems (337 Army, 28 
USMC) between the two contracts.   
 
Up to thirteen (13) JAB vehicles are required for LRIP from FY15-16 year production to support system 
testing and Materiel Release activities.  This quantity may include, if applicable, the refurbishment and 
reconfiguration of two prototype assets from EMD.  These test assets will be required for delivery 
according to the schedule shown in the Integrated Master Schedule (IMS) at Attachment 0002. 
 
The estimated quantities for the LRIP /Production contract are as follows: 
 
YEAR   QTY 
FY2015-16 Up to 13 (LRIP) 
FY2017   Up to 20 (LRIP) 
FY2018   Up to 24 (LRIP/Full Rate Production (FRP)) 
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FY2019   Up to 36 (FRP) 
FY2020                Up to 36 (FRP)  
 
Under this contract, the contractor will also be required to provide test support (materials and on-site 
support), provisioning, packaging data, training manuals, new equipment training and fielding support.  
The Government intends to establish a priced option for delivery of a complete, contractor format 
Technical Data Package. 
 
A.3 GOVERNMENT FURNISHED MATERIAL 
 
A.3.1 M1A1 CHASSIS 
During the EMD phase, a modified M1A1 Abrams chassis was furnished by the Government in a fully 
refurbished and operational condition (“rolling chassis”).  In the Production and Deployment phase, the 
Government will provide the contractor a repaired Government furnished M1A1 bare hull; select 
serviceable sub-assemblies and components; and select used sub-assemblies and components that the 
contractor can economically reclaim to “as new” condition to support the contractor’s system assembly.   
The contractor shall assume total responsibility for chassis assembly and bridge launcher integration to 
meet the requirements of Army Technical Performance Description (ATPD) 2402.   
 
In accordance with 10 USC 2464, the Department of Defense (DoD) has a requirement, in the interests 
of national security, to maintain a core depot-level maintenance and repair capability.  In accordance 
with Title 10 USC Section 2474, offerors may elect to utilize Anniston Army Depot (ANAD) for completion 
of technical work related to the Abrams chassis.  The Government will fund for depot labor up to a 
ceiling level of effort if the contractor establishes a P3 with ANAD for the chassis assembly effort.  The 
tasks associated with this effort are listed in Section J, Attachment 0003.  The offeror is responsible for 
working with ANAD to select the tasks from Section J Attachment 0003 and creating a P3 agreement 
with ANAD that integrates the ANAD effort into the overall manufacturing plan.  
 
In addition, offerors may at their sole discretion enter into a separate partnership agreement with ANAD 
for ANAD to perform other services necessary to produce JABs, in addition to those described above and 
in Section J, Attachment 0003.  Such agreement will be outside the scope of effort funded directly by the 
Government and the contractor would be responsible to fund ANAD for those services. 
 
A.3.2 M1A1 CHASSIS SUB-ASSEMBLIES AND COMPONENTS 
GFM will be provided for the base year and first two option years and beginning in contract year 4 
(option year 3), the contractor will be required to procure a greater quantity of items either through 
direct procurement or through the Army supply system as “Contractor Acquired Property” (“CAP”).    
Certain items, primarily limited to those with critical procurement lead-times, will be supplied as GFM 
for the entire duration of the LRIP/Production contract.  Those items are described as “GFM Yrs 1-5”.  
The GFM information is detailed under RFP section H and via attachments under section J.   The 
attachment also provides annotation on those chassis components for which ANAD has an existing 
reclamation process to refurbish those items to “like new” condition.  The contractor in discussion with 
ANAD may elect to reclaim additional items beyond those for which ANAD has existing reclamation 
processes. 
 
A.3.3 AVLB MLC 85 SCISSOR BRIDGE 
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During LRIP and FRP, a production standard MLC 85 bridge will be provided to the contractor to ensure 
functionality of the JAB System.  The Government will provide the MLC 85 scissor bridge for each system 
at the fielding site as part of the fielding of the JAB. 
 
A.4 SOURCE SELECTION FOR LRIP/PRODUCTION CONTRACT 
The Government will conduct a best value source selection based on full and open competition for the 
LRIP/Production contract.  
 
A.4.1 The Government intends to incentivize prime offerors to use ANAD for M1A1 chassis assembly 
efforts (described in A.3.1 and Section J, Attachment 0003) by omitting the cost of those efforts from the 
offerors total cost/price for purposes of the best value tradeoff decision, if performed by ANAD.  M1A1 
chassis assembly efforts not selected for ANAD performance will be included in the offerors total 
cost/price for purposes of the best value tradeoff.   
 
A.4.2 The EMD design review package (DRP) will be part of the evaluation criteria to select the 
contractor.  Therefore, all offerors interested in competing for the LRIP/Production contract will need to 
submit a complete DRP (as defined in EMD statement of work and reiterated in A.4.3 below) as part of its 
LRIP/Production proposal. 
 
A.4.3 EMD DESIGN REVIEW PACKAGE 
A contractor-submitted EMD Design Review Package (DRP) includes: 
 
 a. A technical report addressing the verification methods used and the results achieved in 
demonstrating accomplishment of the EMD phase performance requirements 
 
 b. A technical report addressing their planned system changes and verification results that 
demonstrate successful accomplishment of EMD and Production system performance requirements 
with low technical risk 
 
 c. The final As-Built Configuration List (ABCL) for the JAB upon test completion 
 
 d. A list of all changes proposed for the production phase to include a performance and 
manufacturing risk assessments 
 
 e. A summary of all test incidents and deficiencies discovered to include all Failure Analysis 
Corrective Action Reports (FACARs), corrective actions, and lessons learned 
  
 f. Meeting minutes and resulting action item resolution from the Production Readiness Review 
(PRR), System Verification Review (SVR), and Functional Configuration Audit (FCA) 
 
 g. The System Requirements Compliance Matrix (SRCM) including achieved performance during 
testing 
 
 h. Details of the diagnostics integration into prototypes, and any changes or additional 
integration planned for production systems 
  
 i. A listing of all parts used that are already provisioned (have National Stock Numbers (NSNs) 
assigned) 
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 j. Final Risk Management Status Report 
 
 k. Preliminary Operator’s Technical Manual 
 
The final released LRIP/Production RFP will contain detailed submission requirements and evaluation 
criteria in sections L and M.   
 
A.5 CONTROLLED UNCLASSIFIED INFORMATION (CUI) 
Information pertaining to the Abrams M1A1 chassis and AVLB Scissor Bridge is subject to International 
Traffic in Arms Regulations (ITAR) and Export Administration Regulations (EAR) export controls and shall 
be handled in accordance with CUI handling procedures posted on the JAB website at URL:  
https://contracting.tacom.army.mil/majorsys/jab/jab.htm.  Accordingly, CUI will be made available 
through an access request via the FedBizOpps (FBO) website at URL:  https://www.fbo.gov/.  Offerors 
will need to be certified under the United States/Canada Joint Certification Program (JCP) at URL:  
http://www.logisticsinformationservice.dla.mil/jcp/ in order to be granted access.  In accordance with 
Sections L and M, the Government may reject a proposal if the offeror fails to provide evidence that the 
offeror has obtained, at the time of proposal submission, the Government-provided export controlled 
information referenced in ATPD 2402 and the LRIP/Production RFP. 
 
A.6  CLASSIFIED INFORMATION 
During this contract, the contractor will be required to handle classified information up to SECRET.  
Offerors must provide evidence of their facility security clearance (Secret).   Reference the National 
Industrial Security Program Operating Manual (NISPOM) dated Feb 2006 for information on how to 
obtain a Facility Clearance Letter (FCL) (www.dss.mil/isp/fac_clear/download_nispom.html ).   In 
accordance with Sections L and M, the Government may reject an offeror’s proposal that does not 
include evidence the offeror has obtained the aforementioned SECRET Facility Clearance at the time of 
proposal submission.   Extensions to this RFP will NOT be granted by the Government to allow time for 
potential offerors to obtain the aforementioned clearances that do not already possess them. 
 
A.7  DELIVERY AND PERIOD OF PERFORMANCE 
Refer to the IMS at Attachment 0002. 
 
A.8   CLAUSES AND PROVISIONS 
Clauses and provisions in this document may not appear in consecutive order. Clauses and provisions 
from the Federal Acquisition Regulation (FAR) and supplements thereto are incorporated in this 
document by reference and in full text. Those incorporated by reference have the same force and effect 
as if given in full text. 
 
A.9  ACQUISITION WEB PAGE 
All information relating to this request for proposal including pertinent changes/amendments and 
information will be posted on the following website: 
https://contracting.tacom.army.mil/majorsys/jab/jab.htm. 
 
A.10  AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS 
The Government may revise or amend, the specifications, drawings, or any aspect of the Solicitation 
prior to the date set for receipt of proposals.  If the revisions and amendments are of a nature which 
requires material changes in quantities, prices offered, or both, the date set for receipt of proposals may 

https://contracting.tacom.army.mil/majorsys/jab/jab.htm
https://www.fbo.gov/
http://www.logisticsinformationservice.dla.mil/jcp/
http://www.dss.mil/isp/fac_clear/download_nispom.html
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be postponed such number of days as in the opinion of the Contracting Officer will enable offerors to 
revise their proposals. In such cases, the amendment will include an announcement of the new date for 
receipt of proposals. 
 
A.11 FORMAL COMMUNICATION 
Any formal communication, such as requests for clarifications, discussions, and information concerning 
this solicitation should be submitted in writing electronically to the following address: 
 
E-mail to:  Vincent.s.disanto.civ@mail.mil 
 
NOTE: Oral explanations or instructions given before the award of a contract will not be binding. 
 
A.11.1 QUESTIONS AND ANSWERS 
A question and answer period is available until a deadline is announced on the JAB Major System 
webpage.  Questions and answers will be posted publicly to the following website: 
https://contracting.tacom.army.mil/majorsys/jab/jab.htm 
Questions that are received by this office after the deadline will be considered late and may not be 
answered. 
 


