

UNCLASSIFIED



**Attachment 0036
GFE/GFI List**

9 March 2012

Distribution Statement A – Approved for Public Release; distribution unlimited

UNCLASSIFIED

Change Log

Attachment 0036

Version Date		
10-Jan-2012	Final RFP Release	
8-Feb-2012	Amendment 1	
	1	Line 28 - Changed Phase 2 delivery quantity for MCTAGS from 3 to 2. One MCTAG will be sent directly to the test site for LUT.
	2	Line 43 - Corrected spelling - Changed MK197 to M97
	3	Lines 65-69 - Added additional trailers for which GFI will be delivered.
	4	Line 73 - Added line.
	5	Line 74 - Added line.
9-Mar-2012	Amendment 5	
	1	Line 5 - UHF SATCOM (VRC-103) - Changed UHF SATCOM (VRC-103) to MULTIBAND (VRC-103/114)
	2	Line 5 - Changed Phase 2 qty from 3 to 4 for MULTIBAND (VRC-103/114), and total GFE qty from 4 to 5.
	3	Line 13 - OSRV Tscvr - Changed Phase 2 qty from 3 to 1 and Total GFE qty from 4 to 2
	4	Line 18 - OSRV Software - Changed Phase 2 qty from 3 to 1 and Total GFE qty from 4 to 2
	5	Line 27 - OGPK 2.0 - changed Phase 1 qty from 1 to 2, and Phase 2 qty from 2 to 1, total GFE qty remains unchanged. Added text in NOTES.
	6	Line 28 - MCTAGS w/Turret Drive - changed Phase 1 qty from 1 to 2, and Phase 2 qty from 2 to 1, total GFE qty remains unchanged. Added text in NOTES.
	7	Line 31 - Turret Ring and Hatch - changed Phase 1 qty from 1 to 2, and Phase 2 qty from 16 to 15, total GFE qty remains unchanged. Added text in NOTES.
	8	Line 35 - SICPS (S-787) Shelter - Changed GFE & GFI to GFI Only, Phase 2 qty and Total GFE qty from 2 to 0
	9	Line 36 - SECM Shelter - Changed GFI Only to GFE & GFI, changed Phase 2 qty and Total GFE qty from 0 to 1
	10	Line 37 - S-250 Shelter - Changed 'GFI Only' to 'GFE & GFI', changed Phase 2 qty and Total GFE qty from 0 to 1
	11	Line 42 - MK-93 Mod 2 Mount - Changed Phase 2 delivery qty and Total GFE qty from 3 to 4
	12	Lines 49 - 54 (Ammunition Cans) changed Total GFE qty from 0 to QTY
	13	Line 55 - TOW Missile - Changed 'TOW Missile' to 'TOW Missile Simulated Rounds', changed 'GFI Only' to 'GFE & GFI', and changed Phase 2 qty and Total GFE qty from 0 to QTY

JLTV EMD Attachment 36 - GFE and GFI List

Line #	Item Name:	To Be Provided ^{1,2}	GFE Quantities			Notes
			Phase 1 ⁴	Phase 2 ⁵	Total	
1	GB-GRAM	GFE & GFI	1	21	22	
2	GPS ANTENNA	GFE & GFI	1	21	22	
3	SINGGARS (VRC-110)	GFE & GFI	1	6	7	
4	SINGGARS (VRC-92)	GFE & GFI	1	12	13	
5	MULTIBAND (VRC-103/114)	GFE & GFI	1	4	5	
6	HF (VRC-104)	GFE & GFI	1	3	4	
7	EPLRS	GFE & GFI	1	3	4	
8	JTRS HMS AN/PRC-154	GFE & GFI	1	1	2	
9	SATCOM (BFT I MT-2011)	GFE & GFI	1	1	2	
10	SATCOM (BFT II R-1981)	GFE & GFI	1	12	13	
11	KGV-72 (PIED)	GFE & GFI	1	13	14	
12	SATCOM (MTS)	GFE & GFI	1	2	3	
13	OSRVT Tscvr	GFE & GFI	1	1	2	
14	AN/PYQ-10 (C) (SKL)	GFE & GFI	1	0	1	
15	CREW-CVRJ 2.1 v2	GFE & GFI	1	2	3	
16	CREW-DUKE v3	GFE & GFI	1	6	7	
17	JCR Software	GFE & GFI	1	21	22	Software Only ³
18	OSRVT Software	GFE & GFI	1	1	2	Software Only ³
19	JBC-P Software	GFE & GFI	1	21	22	Software Only ³
20	AFATDS Software	GFE & GFI	1	3	4	Software Only ³
21	C2PC Software	GFE & GFI	1	3	4	Software Only ³
22	TACLINK Modem - USB	GFE & GFI	1	3	4	
23	TACLINK Modem - PCMCIA	GFE & GFI	1	3	4	
24	DVE	GFE & GFI	1	14	15	
25	Shot Detection - Boomerang	GFE & GFI	1	1	2	
26	CROWS - v2	GFE & GFI	1	1	2	
27	OGPK 2.0	GFE & GFI	2	1	3	1 qty Phase 1 OGPK 2.0 for integration into armored chassis. After armored chassis ballistic testing, will be returned to contractor NLT 340 days after contract award for vehicle integration.
28	MCTAGS w/Turret Drive	GFE & GFI	2	1	3	1 qty Phase 1 MCTAGS w/Turret Drive for integration into armored chassis. After armored chassis ballistic testing, will be returned to contractor NLT 340 days after contract award for vehicle integration.
29	TOW-GPK	GFE & GFI	1	3	4	
30	ITDS	GFE & GFI	1	5	6	For integration with OGPK 2.0 and TOW-GPK

JLTV EMD Attachment 36 - GFE and GFI List

Line #	Item Name:	To Be Provided ^{1,2}	GFE Quantities			Notes
			Phase 1 ⁴	Phase 2 ⁵	Total	
31	Turret Ring and Hatch	GFE & GFI	2	15	17	1 qty Phase 1 Turret Ring and Hatch for integration of OGPK 2.0 into armored chassis. After armored chassis ballistic testing, will be returned to contractor NLT 340 days after contract award for vehicle integration.
32	ITAS (USA)	GFE & GFI	0	2	2	
33	LRAS-3	GFE & GFI	0	1	1	
34	CPP Shelter	GFE & GFI	0	1	1	
35	SICPS (S-787) Shelter	GFI Only	0	0	0	
36	SECM Shelter	GFE & GFI	0	1	1	
37	S-250 Shelter	GFE & GFI	0	1	1	
38	S-250G Shelter	GFI Only	0	0	0	
39	S-788 Shelter	GFI Only	0	0	0	
40	S-832 Shelter	GFI Only	0	0	0	
41	S-842 Shelter	GFI Only	0	0	0	
42	MK-93 Mod 2 Mount	GFE & GFI	0	4	4	
43	M197 Med Mach. Gun Veh Mount	GFE & GFI	0	2	2	
44	M249 5.56 Squad Automatic Weapon	GFI Only	0	0	0	
45	M240B 7.62 Machine Gun	GFI Only	0	0	0	
46	MK-19 mod 3 Automatic Grenade Launcher	GFI Only	0	0	0	
47	M2 .50 cal Machine Gun	GFI Only	0	0	0	
48	Mock M4 Weapons	GFE & GFI	0	4	4	
49	M16 Ammunition Can	GFE & GFI	0	QTY	QTY	
50	M203 Ammunition Can	GFE & GFI	0	QTY	QTY	
51	MK19 Ammunition Can	GFE & GFI	0	QTY	QTY	
52	M2 Ammunition Can	GFE & GFI	0	QTY	QTY	
53	M240B Ammunition Can	GFE & GFI	0	QTY	QTY	
54	M249 Ammunition Can	GFE & GFI	0	QTY	QTY	
55	TOW Missile Simulated Rounds	GFE & GFI	0	QTY	QTY	
56	LVOSS (M310 Installation Kit with M7 Launcher)	GFE & GFI	1	2	3	
57	CBRNE Cradle	GFI Only	0	0	0	
58	Litter, Talon II	GFE & GFI	0	1	1	
59	Tow-bar	GFI Only	0	0	0	
60	5 Gal. Jerry Cans	GFE & GFI	0	5	5	
61	Field Pack, Lg Universal Camouflage Set	GFE & GFI	0	4	4	
62	Vehicle Medical Aid Kit (Vehicle Medical Bag (M9))	GFE & GFI	0	5	5	
63	M1102 (LTT-H) Trailer	GFI Only	0	0	0	
64	M105A2 Trailer	GFI Only	0	0	0	
65	M101A3 Trailer	GFI Only	0	0	0	
66	M1101 (LTT-L) Trailer	GFI Only	0	0	0	
67	M116A2 Trailer	GFI Only	0	0	0	
68	M149A2 Trailer	GFI Only	0	0	0	
69	USMC M1102-MCC Trailer	GFI Only	0	0	0	
70	120mm Quick Stow Mortar	GFE & GFI	0	1	1	
71	Tool Kit, General Mechanics	GFE & GFI	0	1	1	
72	Standard Automotive Tool Set (SATS)	GFI Only	0	0	0	
73	2015 Central 90% Computer Aided Design (CAD) Seven Boundary Condition ARL JACK (TM) Human Figure Models	GFE & GFI	1	0	1	Software Models Only

JLTV EMD Attachment 36 - GFE and GFI List

Line #	Item Name:	To Be Provided ^{1,2}	GFE Quantities			Notes
			Phase 1 ⁴	Phase 2 ⁵	Total	
74	JCIMS CID Beacon	GFI Only	0	0	0	
75	MSD v3 w/SWICE	GFE & GFI	1	0	1	
76	EMSS	GFE & GFI	1	0	1	

Notes:

1) For each item on this list, the GFI provided by the Government will consist of only Point of Contact information, in order for the Contractor to obtain the item's integration information (e.g. ICDs, manuals). This Point of Contact information will be provided NLT 14 days after contract award.

2) The Contractor may be required to sign Non-Disclosure Agreements/MoA/MoU with companies and/or other Government organizations prior to receiving hardware, software, and documentation (per Section C.16.3).

3) GFE software quantities indicate number of license agreements. Software may be delivered as a single copy per application.

4) Phase 1 GFE will be provided NLT 60 days after contract award.

5) Phase 2 GFE will be provided NLT 210 days after contract award.