CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP _ TM_ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
coo1 IPS Program Management Plan

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliv
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 12: First submission is at the Start of Work meeting.

BLK 13: The contractor shall submit updates quarterly. If no chang
is not required, but the contractor shall submit a negative notificatio

BLK 14: This information shall be submitted electronically to the JL
server. The Government IPT lead shall be notified when the data has|bee .
All submissions shall be prepared and delivered j itable file for ‘ ord, MS
Excel).

DI-MGMT-81797 C.2321
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT QRTLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A NIA SUBMISSION SEE BLK 16 rea | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY H. DATE T APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 SFz"ptember
201




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 Cc TDP__ TM_ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C002 Equipment Installation Instructions Kit Installation Instructions

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-MISC-81321A(T) / SEE BLK 16 C.2.3.3.10.2

6. REQUIRING OF,
SFAE-CSS-J

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ SEE BLK 16

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

A N/A SUBMISSION SEE BLK 16

b. COPIES

Final

Reg | Repro

16. REMARKS:

BLK 4: The DID is tailored as follows:

1 Format (change): Format: The data shall be in Contractor format for each JLT
2 Section 1 (change) Installation Instructions. The equipment installation instru
|include step-by-step assembly, mounting and connection procedures, and procedu
demonstrate that the equipment is operating correctly. The instructions are in sufficien
detail to enable Filed Level maintenance to perform installation functions.

2 Section 2 and 3 (delete)
3 (delete)

BLK 6: L = Government Logistics Integrated Product / Process Tea

updates based on Government comm
verification.

BLK 14: This information shall be submitteg cally to the JLTV SharePoint
server. The Government | i en the data has been submitted.
All submissions shall b, ditable file format (MS Word,

MS Excel, MS Pow

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Keith J. Barthlow 2 September 2014 John Ziegler

J. DATE
2 S%ptember
201




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP __ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
CONFIGURATION MANAGEMENT ACTION ITEM STATUS
C003 DATA INFORMATION PACKET IPS Management Control Log

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-CMAN-81555 (T) / SEEBLK 16 | C.2.3.2.5

6. REQUIRING OF,
SFAE-CSS-J

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION

LT STATEMENT MTHLY 30DAC

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION SEE BLK 16

b. COPIES

Final

Reg | Repro

16. REMARKS:

BLK 4: The DID is tailored as follows:
7.2 (delete)
10.1 and 10.2 (delete)

In addition to the DID, The IPS Configuration Management Control Log shall
be developed in Contractor format. The log shall include and track all

changes to the Product Baseline and identify related IPS/LPD impacts to
include the following:

a. Change Control Number (system, sub-system, component, part
change, and brief description.

b. Provisioning Change (Required/Not Required), by affected syste
system, assembly, subassembly, component P/N, CAGEC, and NSN,
available via screening.

c. Operation/Maintenance Instructions Change
Manual)(Required/Not Required), by affected
d. Operation/Maintenance Training Materi
Required), by affected training package
e. Repair Parts/Special Tools List C
affected TM, Figure and items.

f. Training Program of Instruction change
g. Packaging documentation (Required/NO
data required.

h. Other logistics conside
tool impact)

i. LPD Status. Exa
freeze(s) as prog

BLK 6: L = Gove > duct / Process Team

content and/or format. If deliverable is
iate corrections and resubmit within 30

BLK 8: Deliverable
not approved, the contrz
days.

BLK 13: The contractor shall su es monthly at Logistics IPTs and PMRs.

BLK 14: This information shall be submitted electronically to the JLTV SharePoint server.

The Government IPT lead shall be notified when the data has been submitted. All
submissions shall be prepared and delivered in an editable file format (MS Word, MS
Excel).

SEE BLK 16

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, %ath_enng and maintaining the data needed, and completing and reviewing the collection of information. “Send comments regarding this bur_den estimate or any
other aspect of this collection of information, |nc|ud|ng2 suggestions for reducing the burden, to Department of Defense, Washln%ton Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that
notwithstanding any other provision of law noNuerson shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid
IO'\t/l% (_:orétlrolkngmber. Please DO NOT RETUR your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.
isted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
C004 LogisticsProductData(81758),LogisticsProductData | LogisticsProductData
Summarie$81759)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFIC 18. ESTIMATED
DI-SESS-81758A481759—- SEEBLK 16 SEEBLK 16 -/ SEEBLK 16 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED
SEEBLK 16 SEEBLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
C N/A SUBMISSION
SEEBLK 16 Reg Repro
16. REMARKS

Block 4: In additionto the contentof the DID, the Contractorshalldeliverth

following data:

GenerallogisticsProductData(LPD) compriseghe supportandsuppor

engineeringandlogisticsdataacquiredor generatecsa resultof logisticss

analyse4L. SA) andengineeringffortsconductedduringthe JLTV design,

developmentandinitial production/fieldingohases.LP2nableghe planningan

executionof maintenancsupportstrategiesincludingthei onof

resourcege.g.,personnelsupportequipmentfacilities and

requirements)initial provisioning,cataloginganditem mana
supportgdesignchangedo the productbaseline.

Data/LearnindAnalysisReport,FME

Publicationsand|IETMs, PHS&T, T,

y baseline(sjhatchanges
LPD, shallbei ultimatelyreflectthe JLTV
i uctbaseline(s)asdefinedin

JLTV andits agentgo prod yortwithout error all of thefollowing
reports/outputérom the Powe Japplicationfor the JLTV FOV, its
associatedtits, andanytools/teSt/supporquipmentequiredto sustaintheJLTV
FOV:

* Maintenance:

i. LSAR 003 Maintenancesummary

ii. LSAR 006 Critical Maintenanc& askSummary

iii. LSAR 008 SupportitemsValidationSummary

iv. LSAR 024 MaintenancéPlan

v. LSAR 065ManpowerRequirementEriteria

15. TOTAL =y 0 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 Septembefl4 | JohnZiegler 2 SeptembeR01-
DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 3  Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

* Reliability:

i. LSAR 050Reliability CenteredMaintenance&Summary

ii. LSAR 056 FailureModes,Effects,andCriticality Analysis
iii. LSAR 058 Reliability andMaintainability Analysis

* Provisioning:

i. LSAR 025PackaginqRequirement®ata

ii. LSAR 036 ProvisioningTechnicalDocumentatioro includeall sub-reports/outpufsom
iii. LSAR 080Bill of Materials

iv. LSAR 154 ProvisioningPartsBreakout

« Technicalmanual:

i. LSAR 004 Maintenancéillocation Chart

ii. LSAR 019TaskAnalysisSummary

iii. LSAR 020TaskNarrative

iv. LSAR 030RepairPartsandSpecialToolsList (RPSTL)
v.LSAR 033PreventiveMaintenanceChecksandServices
vi. LSAR 040AuthorizedList ltemsSummary

* SupportEquipment:

i. LSAR 007 SupportEquipmentRequirements

ii. LSAR 072Test,Measuremen&andDiagnosticEquipme
iii. LSAR 074 SupportEquipmentTool List
iv. LSAR 076 CalibrationandMeasuremenRequirement
* Item Uniqueldentification(IUID/UID):

i LSAR 097InstallationLocationsof SerialNumberedtems

SAR 036

iii. LSAR 099EndItem Configurationby
¢ LOG Demo:

i. LOG DemoMaintenancél askand
ii. LOG DemoMaintenance askCg
 Other:

PowerL OG-l bebased
Block 5:C.1.3.7.5C.2.3.3.1C.23.3.6C.2.3.3.9C.2.3.4.2
BLK 6: L = GovernmentogisticsintegratedProduct/ Processeam

BLK 8: Deliverablewill bereviewedfor technicalcontentand/orformat.If deliverables notapprovedthe contractorshallmake
appropriatecorrectionsandresubmitwithin 30 days.

BLK 12: Firstsubmissiorof PowerLOG-Jaselinedatabaséile is due90 daysaftercontractaward. The Governmentequiresl5 days
for reviewandcommentsubmission.

DD FORM 1423-1, FEB 2001 Page 2 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

BLK 13: Subsequerdubmission®f PowerLOG-J-ull Filesor Change-onlyFilesareduemonthly. The Governmentequiresl5 days
for reviewandcommentsubmission.The contractowill incorporatechangesiueto commentsnto the nextsubsequergubmission.

Final submissiorwill be45 daysprior to endof LRIP. The Governmentequiresl5 daysto reviewandsubmitcommentsThe

ContractorshallincorporateGovernmentommentsandresubmitwithin 15 days.Thisreviewcycleshallbe continueduntil the
Contractoreceivesacceptancéom the Government.

BLK 14: Thisinformationshallbe submittedelectronicallyto the JLTV SharePoinserver.T

ernmentPT leadshallbe notified
whenthe datahasbeensubmitted. All submissionshallbepreparecanddeliveredin anedi

format(MS Word, MS Excel).

DD FORM 1423-1, FEB 2001 Page 3 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:
TDP __

TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

CO005 LOGISTICS PRODUCT DATA PLAN

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING

DI-MISC-80508B / SEE BLK 16 C.2.331
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT QRTLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro
16. REMARKS:
BLK 4: In addition to the DID, this plan shall include in Contractor's Format, the followj
. Contractor’s proposed strategy for meeting scheduled program events t
the availability of Logistics Product Data (LPD).
. Contractor’s proposed strategy shall address the approved maintenance

fielding strategies for the US Army, and US Marine Corps and the contractor’s strate
managing differing service requirements.

. Contractor’s proposed strategy will address, at a minimum, the LPD developmen
and management for the following events or efforts:
Operator Technical Manuals and Maintainer IETMS
Operator and Maintainer Training

MOT&E Test and Tester Training

Logistics Demonstration

Provisioning Strategy and Provisioning Conferences
Test, Measurement, and Diagnostic Equipmen

e O0OO0OO0OO0OO0OO

Logistics
used to
ia the

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

|In addition to the DID:

e  LORA for the US Army and USMC will be performed individually and re
each service will be submitted.

. Specific inputs to the COMPASS model representing each service’s expect
operational tempo (OPTEMPO), support capabilities and maintenance policies
be provided within 15 days of contract award.

BLK 6: L = Government Logistics Integrated Product / Process Tea

BLK 8: Deliverable will be reviewed for technical content and/or forma

LTV LORA effort.

BLK 13: Final submission is due 30 days

BLK 14: This information shall be submi S i int server.
The Government IPT lead shall be notified V
submissions shall be prepared and delivered
COMPASS database files

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
€006 LORA Report (81872), LORA Input Level of Repair Analysis
Data (81873)
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFF,
DI-SESS-81872A / DI-SESS-81873 / SEE BLK 16 C.2.3.3.2
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT MTHLY 60DAC b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro
16. REMARKS:
BLK 4:

G. PREPARED BY H. DATE I. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST O,\AFSWO'Ag%‘ZYSi'BS
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
Co07 Reliability Centered Maintenance (RCM) Procedure Reliability Centered Maintenance (RCM) Program
Validation Report

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OF,

DI-SESS-80987A(T) / SEE BLK 16 C.2.3.34 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION

LT STATEMENT QRTLY 120DAC b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro

16. REMARKS:

BLK 4: In addition to the content of the DID,

The RCM Analysis report shall summarize the information and data gathered in t

RCM Analysis. .

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is n

approved, the contractor shall make appropriate corrections and r t within 30 days.

BLK 10: Subsequent submissions are due quarterly. If no changes

required, but the contractor shall submit a negative notification.

BLK 13: Final submission is due 30 days after the conclusion of LOG

BLK 14: This information shall be submitted eleg o the JLTV

The Government IPT lead shall be notified w :
submissions shall be prepared and deliverg itable d, MS

Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

RECOMMEND SPARES PARTS LIST FOR SPARES

Co008 IACQUISITION INTEGRATED WITH PRODUCTION SAIP Initial Spares List

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

DI-V-7197 (T) / SEE BLK 16 C.23351
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSIO
LT STATEMENT QRTLY SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
SEE BLK 16
16. REMARKS:

BLK 4: The DID is tailored as follows:
7.3 (delete)

10.1, 10.2 and 10.3 (delete)

In addition to the DID, The Initial Spares list shall be prepared in Contractor formal
include:

1) 100% of the Authorized Stockage List (ASL)

2) Items consumed during Preventative Maintenance Checks and Services

3) The initial list shall provide a recommended quantity based on s erting 1,800
vehicles for one year.

4) All item essentiality codes 1, 5, 6 that are not ASL items.
5) Items with a lead-time of twelve (12) months or more that are ite ssential
3or7, or ASL.
6) The Contractor shall screen and identify items that are already in f
system.

BLK 14: This informatio >
server. The Government ified when the data has been submitted.

All submissions shall be prep vered in an editable file format (MS Word, MS
Excel).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY . DATE

Keith Barthlow 2 September 2014 John Ziegler

J
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:

TDP __

TM __ OTHER _X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATAITEM NO| 2. TITLE OF DATA ITEM
RECOMMEND SPARES PARTS LIST FOR SPARES

C009 ACQUISITION INTEGRATED WITH PRODUCTION

3. SUBTITLE

Authorized Stockage List (ASL)

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

DI-V-7197 (T) / SEE BLK 16 C.2.3.35.2
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSIO
LT STATEMENT QRTLY SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
SEE BLK 16
16. REMARKS:

BLK 4: The DID is tailored as follows:
7.3 (delete)
10.1, 10.2 and 10.3 (delete)

In addition to the DID, the Contractor shall provide an initial recommended ASL for
the JLTV FoV. This list shall include prices and quantities for each support item.

The list shall provide a recommended quantity based on supporting 25, 50, and
100 vehicles for 60 days.

BLK 6: L = Government Logistics Integrated Product / Process Tea

BLK 8: Deliverable will be reviewed for technical content and/or forma
not approved, the contractor shall make appropriate corrections and re
days.

BLK 12: Initial submission is due 18 months p

BLK13: The contractor shall submit quas
not required, but the contractor shall

BLK 14: This information shall be subm
server. The Government IPT lead shall be
All submissions shall be pre, i
Excel).

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014 John Ziegler

. APPROVED BY

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST OJSWO.AS%%V.S‘I%
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV
2. DATAITEM 2 TITLE OF DATA ITEM 3. SUBTITLE
Co10 System Support Package Component List (SSPCL)
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OF
DI-ILSS-80532 C.2.3.3.8 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ 90DPTT b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final

A N/A SUBMISSION SEE BLK 16 Reg | Reprd
16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliveral
not approved, the contractor shall make appropriate corrections and resubmit within
days.

BLK 13: Subsequent submission shall be made by the Contractor &

each test or demonstration event.

BLK 14: This information shall be submitted electronically to the JL

The Government IPT lead shall be notified when the data has been s

submissions shall be prepared and delivered in an editable file format

Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST O,\AFSWO'Ag%‘ZYSi'BS
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM_X OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

Co011 Technical Report - Study/Services Copyright Release

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OF

DI-MISC-80508B (T)/ SEE BLK 16 C.2.34.1 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg | Repro
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall provide a copyright license docu
Contractor format, including a license document for its own materials created or d

under this contract.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is

not approved, the contractor shall make appropriate corrections a
days.

BLK 10/12: The contractor shall submit a copyright release with data

contain contractor and sub-contractor copyright protected data

BLK 14: This information shall be submitted electroni

The Government IPT lead shall be notified whe

submissions shall be prepared and delivered
Excel).

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Marguerite Brousseau, 10 April 2014 John Ziegler 2 September 2014
| Publications Manaager




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM X OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

JLTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

C012 Technical Manual Book Plan

4. AUTORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OF

DI-TMSS-81813A / SEE BLK 16 C.2.3.4.3 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION Reg | Repro
SEE BLK 16
16. REMARKS:

BLK 4: In addition to the DID the contractor shall submit the following information:
« Detailed milestone dates for completion of all associated technical publications
« Description of the method for developing all technical publications associated wit

JLTV Vehicle.

« Source data and procedures to ensure data is adequate, accurate, functional and clear

correct.

« Use of the specifications - a list of specifications that are applica
« Integration between Subcontractors-explain method used (if app

utilization of EMS NG subcontractor.
« Validation procedures - both hands-on and desktop.
« Verification procedures - both hands-on and desktop.

« Publishing (UOC) matrix spreadsheet

« IPR effort.

* Running Sheets for all pages based publica

« Quality control process.
« Change procedures.

» Method of integrating instructions/in
 The contractor shall brief for approval,

BLK 8: Deliverable wi
is not approved, the contra

30 days.

BLK 12: Initial draft submission is

BLK 13: Final submission is due 60 days after Technical Publications Guidance

Conference

BLK 14: This information shall be submitted electronically to the JLTV SharePoint server.
The Government IPT lead shall be notified when the data has been submitted. All
submissions shall be prepared and delivered in an editable file format (MS Word, MS

at Technical Publications Guidance Conference

ose embedded in the vehicle,
during the Log Demo. The

Excel). 15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Marguerite Brousseau, Publications | 10 April 2014 John Ziegler 2 September 2014
Manager AMSTA-| CC-HI|




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Interactive Electronic Technical Manual (IETM) Content Plan
C013

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM_X OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

DI-TMSS-81814 C.2344 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ONE/R SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 rea | Repro

16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If delive
not approved, the contractor shall make appropriate corrections and resubmit witl
days.

BLK 12: Initial draft submission is due at Technical Publications Guidance Conference

BLK 13: Final submission is due 60 days after Technical Publicatio
Conference

BLK 14: This information shall be submitted electronically to the JL
The Government IPT lead shall be notified when the data has been s
submissions shall be prepared and delivered in an editable file format
Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Marguerite Brousseau, Publications | 14 March 2014 John Ziegler
Manager, AMSTA-LCC-HL

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

TM X OTHER _

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

Cco014 Technical Manual Schedule and Status Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If delive
not approved, the contractor shall make appropriate corrections and resubmit withi
days.

BLK 12: Initial draft submission is due at Technical Publications Guidance Conference

BLK13: The contractor shall submit monthly updates.

BLK 14: This information shall be submitted electronically to the JL
The Government IPT lead shall be notified when the data has been
submissions shall be prepared and delivered in an editable file format
Excel).

DI-TMSS-81812 C.2345 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT MTHLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 rea | Repro
16. REMARKS:

15. TOTAL

. APPROVED BY
John Ziegler

G. PREPARED BY
Marguerite Brousseau, Publications
Manager, AMSTA-LCC-HL

H. DATE
10 April 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)

Contracting Officer

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

C. CATEGORY:

9003

c TDP __ TM_X OTHER _

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C015

2. TITLE OF DATA ITEM

Technical Manual Schedule and Status Report

3. SUBTITLE

Electronic Maintenance System Next Generation

(EMS NG) Software Schedul

Status Report

DI-TMSS-81812

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
C.2.346

6. REQUIRING OF,
SFAE-CSS-J

days.

The Government IPT lead shall be notified when t
submissions shall be prepared and delivered in

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or format. If deliveral
not approved, the contractor shall make appropriate corrections and resubmit within
BLK 12: 90 days after Technical Publications Guidance Conferen

BLK 13: The contractor shall submit bi-weekly updates. If no changé
is not required, but the contractor shall submit a negative notification.

BLK 14: This information shall be submitted electronically to the JLT

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT BI-WE SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 rea | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Marguerite Brousseau, Publications
Manager, AMSTA-LCC-HL

H. DATE
10 April 2014

. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM_X OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C016 Technical Publications Cost Report

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

DI-TMSS-81811 C.2347 SFAE-CSS-J
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT 1TIME SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg | Repro

16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliveral
is not approved, the contractor shall make appropriate corrections and resubmit withi
30 days.

ible copies of

BLK 12: Initial submission is due 30 days after delivery of all final rg
Technical Publications

BLK 14: This information shall be submitted electronically to the JU
server. The Government IPT lead shall be notified when the data has
All submissions shall be prepared and delivered in an editable file for
MS Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Marguerite Brousseau, Publications 10 April 2014 John Ziegler
Manager, AMSTA-LCC-HL

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP __ TM_X_OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. [2. TITLE OF DATA ITEM 3. SUBTITLE
Cco017 Technical Publications

4. AUTHORITY (Data Acquisition Document No.) |5, CONTRACT REFERENCE

6. REQUIRING OFFIC

MIL-STD-40051-1B/MIL-STD-40051-2B C.2.3.4.2,C.2.3.48
7.DD250 REQ  .DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSIO
LT STATEMENT ASREQ SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION SEE BLK 16
16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliver
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 12/13:
e  The PTM1 delivery shall be provided for Government re

Log Demolverification and include the results of validatit

shall provide copies of PTM1 at the Logistics Demonstrat
Verification events.

BLK 14: This information shall be submitted cally to the JLTV SharePoint
server. The Government hen the data has been submitted.
All submissions shall ditable file format (MS Word, MS
Excel).

15. TOTAL

G. PREPARED BY H_DATE . APPROVED BY
Marguerite Brousseau, Publications | 10 April 2014 John Ziegler
Manager, AMSTA-LCC-HL

2

J.D

ATE
September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

9003

B. EXHIBIT
C

C. CATEGORY:
TDP__ TM __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C018

2. TITLE OF DATA ITEM

RESERVED

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

OFFICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUB,
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE Final
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014







CONTRACT DATA REQUIREMENTS LIST OJSWO.AS%%V.S‘I%
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM _X OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO/ 2. TITLE OF DATA ITEM 3. SUBTITLE
C019 Technical Publications Validation Plan
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFIC|
C.2.3.4.10
DI-TMSS-81818
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ONER SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
A C N/A SUBMISSION
SEE BLK 16
16. REMARKS: E BLK 16

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make appropriate corrections and
resubmit within 30 days.

BLK 12: Initial draft submission is due at Technical Publications Gu

BLK 13: Final submission is due 60 days after Technical Publications
Conference

BLK 14: This information shall be submitted ele
server. The Government IPT lead shall be notifi
All submissions shall be prepared and delive
Excel).

15. TOTAL

G. PREPARED BY H_DATE T. APPROVED BY J.DATE
Marguerite Brousseau, Publications | 10 April 2014 John Ziegler 2 September 2014
Manager, AMSTA-LCC-HL




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:

TDP __

T™M _X OTHER _

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C020 National Maintenance Work Requirement Delivery

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

C.23.4.12
MIL-STD 40051-2B

6. REQUIRING OFFIC

7.DD250REQ  [9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ONE/P SEE BLK 16 b. COPIES
5. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION N/A
16. REMARKS: E BLK 16

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliveral
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 12: The Contractor shall deliver the Sustainment Level Prelim
within 60 days after validation.

BLK 14: This information shall be submitted electronically to the JL
server. The Government IPT lead shall be notified when the data has
All submissions shall be prepared and delivered in an editable file for
Excel).

15. TOTAL

G. PREPARED BY
Marguerite Brousseau, Publications
Manager, AMSTA-LCC-HL

I. APPROVED BY

T DATE
10 April 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM_X_ OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

C021 Technical Publications Validation Certification

3. SUBTITLE

In addition to the DID, the Contractor shall certify, in Contractor format, that all
packages have been validated. A complete list of work packages, date validation
completed and name of person(s) who conducted the validation shall be included
with the certification. The Contractor shall also provide specific information when
some portion of the validation could not be accomplished.

BLK 6: L = Government Logistics Integrated Product / Process Te

BLK 8: Deliverable will be reviewed for technical content and/or fori
is not approved, the contractor shall make appropriate corrections al
30 days.

The Government IPT lead shall be notifj
submissions shall be prepared and dg
Excel).

ed in an editab e format (MS

4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE 6. REQUIRING OF,
DI-TMSS-81819A (T) / SEE BLK 16 C.2.3.4.13

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

A N/A SUBMISSION N/A

16. REMARKS:
BLK 4:

BLK 10/12: To be delivered with the submission @ gach technica ation.

BLK 14: This information shall be submitte i Dint server.

15. TOTAL

G. PREPARED BY

H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST OJSWO.AS%%V.S‘I%
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 [ TDP __ TM _X OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO/ 2. TITLE OF DATA ITEM 3. SUBTITLE
C022 Content Management System (CMS)
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFIC|
C.2.3.4.16
MIL-STD-40051-1B/MIL-STD-40051-2B
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
N/A

16. REMARKS: E BLK 16

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliveral
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 12: Submission is due 30 days after delivery of Government ap
reproducible copy for each technical publication.

BLK 14: This information shall be submitted electronically to the JL
server. The Government IPT lead shall be notified when the data has
All submissions shall be prepared and delivered in an editable file for
Excel).

15. TOTAL

G. PREPARED BY IiI.ODAATE_I 2014 I. APPROVED BY J. DATE
Marguerite Brousseau, Publications pri John Ziegler
Manager, AMSTA-LCC-HL 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM__ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C023 Technical Report - Study/Services Log Demo Results Report

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

DI-MISC-80508B (T) / SEE BLK 16 C.2.35.3
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSIO
LT STATEMENT 1TIME SEE BLK 16
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
N/A
16. REMARKS:

BLK 4: The DID is tailored as follows:
Section 2 (delete)

In addition to the DIDI, the Log Demo Results Report shall be in contractor format,
record the results of each Log Demo including evaluation of operations and

maintenance procedures, support items, manpower and skill requirements,
maintenance allocation, and maintenance times.

BLK 6: L = Government Logistics Integrated Product / Process Tea

BLK 8: Deliverable will be reviewed for technical content and/or form deliverab
is not approved, the contractor shall make appropriate corrections and bmi
within 30 days.

BLK 12: Submission due 15 days after compl

BLK 14: This information shall be sub
server. The Government IPT lead sha
All submissions shall be prepared a i n ord, MS
Excel).

15. TOTAL

G. PREPARED BY H. DATE T. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

C024 Work Management Plan

3. SUBTITLE

Provisioning Plan and Analysi

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

BLK 4: In addition to the DID, the Provisioning Performance Schedule address al
overview of the provisioning efforts. The schedule shall address the Contractor
provisioning process and organization, to include any subcontractors.

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or fog
not approved, the contractor shall make appropriate corrections &
days.

BLK 12: Plan shall be submitted 30 days prior to the first provisioning G
BLK 14: This information shall be submitted electroni

The Government IPT lead shall be notified whe
submissions shall be prepared and delivered ji

DI-MGMT-81911 (T) SEE BLK 16 Cc.2.36.1
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION | 14.
LT STATEMENT ONE/R SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg Repro
16. REMARKS: SEE BLK 16

15. TOTAL

G. PREPARED BY H. DA

TE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:

TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

Co025 Pre Procurement Screening Data

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliver,
not approved, the contractor shall make appropriate corrections and resubmit within
days.

BLK 12/13: Data shall be provided at each provisioning conference
reviewed.

BLK 14: This information shall be submitted electronically to the JL
The Government IPT lead shall be notified when the data has been S
submissions shall be prepared and delivered in an editable file forma

pport items being

DI-SESS-81714 C.2.3.6.5
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION | 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 reg | Repro
16. REMARKS: SEE BLK 16

15. TOTAL

I. APPROVED
John Ziegler

H. DATE
2 September 2014

G. PREPARED BY
Keith Barthlow

BY J. DATE

2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

TM __ OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C026 Logistics Product Data(LPD)

3. SUBTITLE
Logistics Product Data(LPD) Coded Data
Products Packaging

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 4: In addition to the DID, the Contractor shall provide the following:
Clarify para 3: use Attachment 4269.1 (Packaging Data Products); Clarify para 4: u
Attachment 4269.2 (Incoming Transaction Format); delete para 4

Contractor shall submit special packaging instructions and packaging test reports fo
group items concurrently with packaging LPD coded data.

The contractor shall ensure that all P-CODED items requiring coded packaging data are
accounted for. If the government finds that there is any missing cqe
Provisioning Parts List (PPL) provided, the submittal will be considé
unacceptable. The submittal will remain in this status until the contre
|information to support the corresponding PPL.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technica

BLK 14: This infg
The Governme
submissions shal
Excel).

the data has been submitted. All
editable file format (MS Word, MS

lead shall be notified
epared and delivered

DI-SESS-8175(T) / SEE BLK 16 C.23.7.4
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 rea | Repro
16. REMARKS:

TOTAL

G. PREPARED BY
Eric Wasiloff

I. APPROVED BY

H. DATE
10 April 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TP OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
coz7 Special Packaging Instruction (SPI)

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-PACK-80121C / SEE BLK 16 C.2.3.7.5

6. REQUIRING OF,

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION SEE BLK 16

b. COPIES

Final

Reg | Repro

16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall provide the SPI package to include
packaging LPD coded data and packaging test reports for all special group items an
special packaging instructions. If the Government finds that there is any missing i
from the SPI package, the submittal will be considered incomplete and unaccept
submittal will remain in this status until the Contractor provides all information to su
SPI.

The Contractor shall ensure that all P-CODED items requiring SPIs are accounted. If the
Government finds that there is any missing SPI package to suppor; 2R| provided, the
submittal will be considered incomplete and unacceptable. The s main in this
status until the Contractor provides all information to support the co

15. TOTAL

I. APPROVED BY

G. PREPARED BY H, DATE
10 April 2014 John Ziegler

ERIC WASILOFF

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

TM __ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C028 Packaging Test Report

3. SUBTITLE
VALIDATION TEST REPORT

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 4: The DID is tailored as follows:

Delete para 7.2; clarify para 10.1 format — compatible with windows; para 10.2.6 —
“and the Government authorized representative”

In addition to the content of the DID:
Contractor shall submit special packaging instructions and packaging LPD coded data fo
all special group items concurrently with the packaging test reports.

The contractor shall ensure that all SPIs have a corresponding tes
government finds that there is any missing test reports to support th
submittal will be considered incomplete and unacceptable. The sub
status until the contractor provides all information to support the corres

BLK 6: L = Government Logistics Integrated Produc

BLK 7: DD250 due with last submission only.
transmittal. Contractor shall only invoice upg

BLK 12: The contractor
conclusion of the first p

BLK 13: Subseq
and SPIs identi
supports. The G€
Contractor shall ma
Government commen
10 days of the submissio
days.

5 within 30 days of receipt. The
ta within 15 days of receipt of
ide feedback on any missing items within

BLK 14: This information shall be ed electronically to the JLTV SharePoint server.
The Government IPT lead shall be ed when the data has been submitted. All
submissions shall be prepared and delivered in an editable file format (MS Word, MS
Excel).

DI-PACK-80457 (T) / SEE BLK 16 C.23.7.6
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
SEEBLK 16 | STATEMENT SEE BLK 16 SEE BLK 16 b COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 res [ Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
ERIC WASILOFF 10 April 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST OMFSrrTo.Ag%ZYSiss
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C029 Equipment Preservation Data Sheet (EPDS)

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

DI-PACK-81581 C.237.7
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
SEE BLK 16 | STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reo | Repro
16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 7: DD250 due with last submission only. All others shall be submitted with a

transmittal. Contractor shall only invoice upon final Government acceptance.

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is n
approved, the Contractor shall make appropriate corrections and resubmit within 15 days.

BLK 12: Contractor shall submit draft concurrent with the IETM and V overnment

will review and verify the EPDS during Government verification. The

provide written comments within 15 days upon completion of the EPD
verification.

BLK 10/13: The Contractor shall provide correction

BLK 14: This information shall be submitte P0int server.

The Government IPT lead shall be notified ata has been submitted. All

submissions shall be prepar ditable file format (MS Word, MS
Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
ERIC WASILOFF 10 April 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE

B. EXHIBIT
C

ITEM NO.

C. CATEGORY:
TDP __ TM__ OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C030

2. TITLE OF DATA ITEM

Validation Report

3. SUBTITLE

EPDS Validation Report

DI-CMAN-80

4. AUTHORITY (Data Acquisition Document No.)

C.23.7.71

792A(T) / SEE BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OF,

EPDS validation.

Excel).

BLK4: Tailored: Para 10.1 format — compatible with windows; 10.2.4 — delete, 10.2.5 —
delete, 10.2.8 — as clarified in C.2.12.7.7.1, the Government must witness Contractor
BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is n
approved, the contractor shall make appropriate corrections and resubmit within 30 days.

BLK 12: Contractor shall provide report within 15 days upon comp|
BLK 14: This information shall be submitted electronically to the JLT

The Government IPT lead shall be notified when the data has been s
submissions shall be prepared and delivered in an editable file format

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT 1TIME SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
ERIC WASILOFF

H. DATE
10 April 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C

TDP __

TM _ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

C031 Container Design Retrieval System (CDRS) Search Request

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-PACK-80683B

5. CONTRACT REFERENCE
C.23.7.8.1

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliver.
approved, the contractor shall make appropriate corrections and resubmit within 30

BLK 10/12/13: Submit Life Long Reusable Containers (LLRC) candidates for approval
after each provisioning conference. For items approved as candidates for long life reusabl
containers, submit search request to CDRS no later than 30 days aft andidate approval.

BLK 14: This information shall be submitted electronically to the JL
Government IPT lead shall be notified when the data has been sub
be prepared and delivered in an editable file format (MS Word, MS E

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Drat Final

A N/A SUBMISSION SEE BLK 16 ra Reg | Repro

16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
ERIC WASILOFF 10 April 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

C032 Engineering Drawing

3. SUBTITLE

Concept Drawi

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-DRPR-80651 (T) / SEE BLK 16 C.2.3.7.85
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUE Final
A N/A SUBMISSION  N/A Reg | Repro
16. REMARKS:

BLK 4: In addition to the DID, the concept drawing shall include a Bill of Material tha
identify the part number of the component being containerized and the 19207 part nu
assigned to the container.

BLK 6: L = Government Logistics Integrated Product / Process Teap

BLK 8: Deliverable will be reviewed for technical content and/or for|
approved, the contractor shall make appropriate corrections and res

BLK 14: This information shall be submitted elec
Government IPT lead shall be notified when the
prepared and delivered in an editable file fo

15. TOTAL

G. PREPARED BY

H, DATE
ERIC WASILOFF 10 April 2014 John Ziegler

I. APPROVED BY

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C

TDP __

TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

2. TITLE OF DATA ITEM
Packaging Test Plan

1. DATA ITEM NO.

C033

PROTOTYPE CONTA
16EST PLAN LLRC

3. SUBTITLE

AND TSEE BLK

5. CONTRACT REFERENCE
C.2.3.7.8.6,C.2.3.7.8.8

4. AUTHORITY (Data Acquisition Document No.)
DI-PACK-80456

. COPIES

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is
not approved, the contractor shall make appropriate corrections and resubmit within 30
days.

BLK 10/12: For each component: submittal prototype container con
completed 90 days after concept drawing approval. Packaging test
concept drawing approval.

The Government IPT lead shall be notified when t
submissions shall be prepared and delivered in
Excel).

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION N/A
16. REMARKS: SEE BLK

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
ERIC WASILOFF 10 April 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C034 Validation Report LLRC FIT-UP

4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 4: Para 10.1 format — compatible with windows; 10.2.4 — delete, 10.2.5 — delet
10.2.8 — delete.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is
not approved, the contractor shall make appropriate corrections and gesubmit within 30
days.

BLK 10/12: Submittal due 15 days after each container fit-up.

BLK 14: This information shall be submitted electronically to the JLT
The Government IPT lead shall be notified when the data has been sub
submissions shall be prepared and delivered in an ile format (|
Excel).

DI-CMAN-80792A (T) / SEE BLK 16 C.2.3.7.8.7 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A rea | Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
ERIC WASILOFF 10 April 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C035 Packaging Test Report

3. SUBTITLE

LLRC TEST REPORT

BLK 4: The DID is tailored as follows:
Para 7.2 — delete; paral0.1 format — compatible with windows

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 7: DD 250 Due with last submission only all others shall be sub
transmittal.

BLK 8: Deliverable will be reviewed for technical content and/or formé
not approved, the contractor shall make appropriate corrections and ré
days.

BLK 10/12: LLRC Packaging Test Report due 90 g

BLK 14: This information shall be submitted
The Government IPT lead shall be notified
submissions shall be prepared and deli
Excel).

ed with a letter of

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OF,
DI-PACK-80457(T) / SEE BLK 16 C.2.3.7.8.8 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
NIZA
16. REMARKS: E BLK 16

15. TOTAL

G. PREPARED BY H. DATE
ERIC WASILOFF 10 April 2014 John Ziegler

I. APPROVED BY

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP _x_ TM__ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
€036 PRODUCT DRAWING/MODELS AND ASSOCIATED LISTS | PACKAGING LLRC TDP

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

DI-SESS-81000D C.2.3.7.89 SFAE-CSS-J
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
SEE BLK 16 | STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION Reg | Repro
N/A
16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 7: DD 250 due with last submission only all others shall be submitted with a lett
transmittal.

BLK 8: Deliverable will be reviewed for technical content and/or formg

If deliverable is not
approved, the contractor shall make appropriate corrections and re i

hin 30 days.

BLK 10/12: TDP submittal due 180 days after Government approva

report for each component.

submissions shall be prepared and delivered in

Excel).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY
ERIC WASILOFF . hn Ziegl
CWASILO 10 April 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JPO JLTV

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

BLK 4: In addition to the DID, the Contractor shall provide periodic updates on th
to design and development of training materials and planning for training events

Planned delivery schedule of training materials (Beta, Alpha, and Final)
Actual delivery Schedule of training materials (Beta, Alpha, and Final)
Scheduled meetings

Progress on the Contractor's POA&M ) )
Updated Training Program and Schedule Report includin
each lesson) ) o .

- Risks associated with training material development

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical
the contractor shall make appropriate correctiag

BLK 13: The contractor shall submit upda
but the contractor shall submit a negative

BLK 14: This information shall be submitted
Government IPT lead shall be notified when ti

prepared and delivered in format \/ord, MS Excel).

s (include lessons

2Point server. The
as been submitted. All submissions shall be

C037 Training Program Development and Management Plan (TMP).
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6.R ING OFFICE
DI-ILSS-81070 / SEE BLK 16 C.2.3.8.3.1,C.2.3.8.3.3,C.5.4.4.6 SS-JL-L / SEE BLK 16
7.DD 250 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION DISTRIBUTION
REQ STATEMENT QRTLY 30 DAC b. COPIES
LT '
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION E Final
Draft
A N/A
SEE BLK 16 Reg | Repro

16. REMARKS: SEE BLK 16

le is not approved,

ittal is not required,

15. TOTAL

G. PREPARED BY H. DATE

2 September 2014

Keith Barthlow

|. APPROVED
BY

John Ziedler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT

9003

C. CATEGORY:

TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

C038 Training Program Development and Management Plan Training Program Development Reports
4. AUTHORITY (Data Acquisition | 5, CONTRACT REFERENCE ING OFFICE
Document No.) C.2.3.8.3.4,C.2.3.8.3.5 SS-JL-L / SEE BLK 16
DI-ILSS-81070 / SEE BLK 16
7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION DISTRIBUTION
REQ STATEMENT MTHLY 60 DAC b. COPIES
LT :
8. APP CODE c 11. AS OF DATE | 13. DATE OF SUBSEQUENTSUBMISSION E Draft Final
A N/A
SEE BLK 16 Reg | Repro
16. REMARKS: SEE BLK 16

BLK 4: In addition to the DID, the Contractor shall include the status on all trainin

areas encountered, solutions, and alternatives proposed or executed, and expen

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 13: The contractor shall submit updates monthly. If no changes

but the contractor shall submit a negative notification.

server. The

BLK 14: This information shall be submitted electroni to the JLTV

Government IPT lead shall be notified when the submitted bmissions shall be

prepared and delivered in an editable file form Excel).

15. TOTAL

G. PREPARED BY H. DATE

Keith Barthlow

2 September 2014

J. DATE
2 September 2014

|. APPROVED
BY

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOTRETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE B. EXHIBIT C. CATEGORY:

ITEM NO. c TDP __ TM__ OTHER X
ann2

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

This DID is tailored as follows: 2.6 Part 5 Section 2.6.2 (delete)

In addition to the DID, the Contractor shall include the following:
Training Materials Changes will be as agreed upon by Government and Contractor due to
changes, curriculum, changes, feedback from instructors and studentsythat affect the trainin
maintainers and due to cost, schedule and performance.

All products (Lesson Plans, Student Guides, Test Packages, Job Aid
Task Data, Training Syllabus, POI, and Training Support Package) u
to training material changes.

The Contractor shall deliver the Training Support Pa
each service (USA and USMC)

The contractor shall deliver the Training Supp
For the USA: the format of the products wil
format of the products will adhere to Marig

) service specific format.
953.3 Ilzor the USMC: the

BLK 6: L = Government Logistics Inte

BLK 8: Deliverable will be reviewed for te€
contractor shall make appropriate correctio

BLK 10/13: Subsequent Sub
- 45 days after RAM Testi
- 45 days after Lo
- 45 days after MOT&
- 45 days after 1&K
- 45 days after

erable is not approved, the

Jays prior to the start of RAM testing.

tronically to the JLTV SharePoint server. The
e data has been submitted. All submissions shall be

prepared and delivered in an € mat (MS Word, MS Excel).

C039 Training Program Development and Management Plan Training Support Package

4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE ING OFFICE
No.) C.2.3.8.4.1,C.2.3.84.2,C.5.3.2, SS-JL-L / SEE BLK 16
DI-ILSS-81070(T) / SEE BLK 16

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION DISTRIBUTION

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENTSUB E Draft Final
A N/A
SEE BLK 16 Reg | Repro

16. REMARKS: SEE BLK 16
Block 4:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

J. DATE
2 September 2014

|. APPROVED
BY

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE | B. EXHIBIT C. CATEGORY:
ITEM NO. c TDP __ TM_ OTHER X
ann?
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C040 Course Conduct Information Package Course Certificates
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE ING OFFICE
DI-SESS-81522B (T) / SEE BLK 16 C.2.385.1 SS-JL-L/ SEE BLK 16
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF 1ST SUBMISSION DISTRIBUTION
LT SEE BLK 16 SEE BLK 16 b. COPIES
C
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENTSUB E Final
A N/A Draft = .
SEE BLK 16 e | rewre
16. REMARKS: SEE BLK 16

Block 4: This DID is tailored as follows:

3.2 Part 1 Section (delete

3.3 Part 2 Section (delete

3.4 Part 3 Section 3.4.1 (delete)

3.5 Part 4 Section 3.5.1, 3.5.2, 3.5.3, 3.5.4, 3.5.5, &3.5.6 (delete)

In addition to the DID, the Contractor shall develop the Course Certifigates in accordance U.

System Approach to Training (SAT) criteria IAW AR 350-1 and TR

Block 6: L = Government Logistics Integrated Product / Process Tea

BLK 10/ 13: Subsequent Submissions; Course Certificates will be authe e training

and presented to the graduating class of students aclusion of eve event to students that

successfully completed the following training eve
- RAM Testing

- Log Demo
- MOT&E
I&KPT
- NET for USMC and USA

Updates to the course certificate format'a
Contractor has 20 working days to imple

BLK 14: This information she i ally to the JLTV SharePoint server. The

Government IPT lead s! been submitted. All submissions shall be

prepared and delivere MS Excel).

overnment and the

15. TOTAL

G. PREPARED BY H. DATE
Keith Barthlow
eith Barthlo 2 September 2014

|. APPROVED J. DATE
BY

John Ziealer | 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
9003 C

C. CATEGORY:
TDP __

™ __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

Co41 Course Conduct Information Package

3. SUBTITLE

Class Demographic Data

Block 4: This DID is tailored as follows:
3.2 Part 1 (delete
gi Eart% ge:ete
4 Part elete
3.5 Part 4 Section 3.5.1 (a%)lies) a- 82% éS), c-(3), (4), d, f (delete) [Trainee roster/ co
3.5 Part 4 Section 3.5.2, 3.5.3, 3.5.4, 3.5.5, 3.5.6 & 3.5.7 (delete)

In addition to the DID, the Contractor shall develop the TSPs in ac
to Training (SAT) criteria IAW AR 350-1 and TRADOC REG 350-

Block 6: L = Government Logistics Integrated Product / Process Te

U.S. Army’s Syste

BLK 12: Initial Submission at the start of RAM Testing.

BLK 10/13: Subsequent Submissions; Class Demographic data collect
managed throughout the training event for both ope Rd maintaine
event, the this data shall be delivered to the Go 10 workin
- RAM Testing

Lo(g Demo

MOT&E

I&KPT

NET for USMC and USA

Updates to the class demographic data 1@
Contractor has 20 working days to impleme

BLK 14: This information sha
Government IPT lead s
prepared and delivereg

been submitted. All submissions shall be
d, MS Excel).

: g and
onclusion of the training

by the Government and the
eview and submit comments.

4. AUTHORITY (Data Acquisition | 5, CONTRACT REFERENCE ING OFFICE
Document No.) C.2.3.85.2 SS-JL-L/ SEEBLK 16
DI-SESS-81522B (T) / SEE BLK 16

7. DD 250 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION

REQ STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES

LT .
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION E Final
Draft
A N/A
SEE BLK 16 Reg | Repro

16. REMARKS: SEE BLK 16

15. TOTAL

H. DATE
2 September 2014

G. PREPARED BY
Keith Barthlow

|. APPROVED
BY

John Ziedler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT

C. CATEGORY:

Acquisition Document No.) DI- | ©.2.3.8.5.3
SESS-81522B (T)/ SEE BLK 16

9003 C TDP__ TM__ OTHERX
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE After Instruction Report
. (USMC), After Action Review (Army), and
C042 Course Conduct Information Package End of Course Survey
4. AUTHORITY (Data 5. CONTRACT REFERENCE ING OFFICE

7.DD 250 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
REQ STATEMENT SEE BLK 16
LT SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION
A N/A
SEE BLK 16

DISTRIBUTION

b. COPIES

E Final
Draft

Reg Repro

16. REMARKS:

lock 4: This DID is tailored as follows:
.2 Part 1 (delete
.3 Part 2 (delete

4 Part 3 (delete ) )
.5 Part 4 Section 3.5.1 apPlles) a-(2),(3),c-(3),(4),d,f(delete) [Trainee roster/ co
.5 Part 4 Section 3.5.2 (delete

.5 Part 4 Section 3.5.3 (delete

3.5 Part 4 Section 3.5.5 (applies) 3.5.5.2 (delete) [End of Course
3.5 Part 4 Section 3.5.7 (delete)

B
3
3
3
3
3
3

In addition to the DID, the Contractor shall develop the Trai_ning Slﬁ)
with U.S. Army’s System Ar)proach to Training (SAT) criteria IAW AR
series. The contractor shall deliver the Training Support Package (T
LTV for each service (USA and USMC).

The contractor shall deliver the TSP for I&KPT and b
format of the products will adhere to TRADOC RE
products will adhere to Marine Corps Order 15

Block 6: L = Government Logistics Integrate

BLK 12: Initial Submission to the gove

BLK 10/13: Subsequent Submissions;
- 10 days after Log Demo
- 10 days after MOT&E

- 10 days after I&KPT

- 10 days after the first NE

Subsequent submissig
changes, curriculum
maintainers and d
|incorporate the g

ent and contractor due to vehicle design

sequent submissions during fielding shall
g days after joint concurrence.

BLK 14: This info shall be submitted e onically to the JLTV SharePoint server. The
Government IPT lead ata has been submitted. All submissions shall be
prepared and delivered editable file forp S Word, MS Excel).

] students that affect the training of operators,

SEE BLK 16

15. TOTAL

G. PREPARED BY H. DATE
Keith Barthl
eith Barthlow 2 September 2014

I. APPROVED J. DATE
BY
John Ziealer | 2 September 2014




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:

TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

Co043

Instructional Performance Requirements Document

3. SUBTITLE

Training Task Data

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81518B (T) / SEE BLK 16

5. CONTRACT REFERENCE
C.2.3.8.6.1,C.54.4.10

6. REQUIRING OF,
SFAE-CSS-J

BLK 4: The DID is tailored:

2.3 Part 1 sections 2.3.1, 2.3.2 ( delete)
2.4 Part 2 (delete)

2.5 Part 3 (delete)

2.6 Part 4, sections 2.6.1, 2.6.5 (delete)
2.7 Part 5 (delete)

2.8 (delete)

In addition to the DID, The Training Task Data shall contain:

-The task selection criterion
- Methods and Media selection criterion
-Training Aids, Devices, Simulators and Simulation:

Block 6: L = Government Logistics Integrated £
BLK 12: Initial Submission 120 days pri@

BLK 10/13: Subsequent Submissions; €
Government has 15 days to review and
until government acceptance.

BLK 14: This informatiop
The Government IPT
submissions shall b
Excel).

-All tasks with subtasks and performance steps for operators and Mal

ion criterion.

to the JLTV SharePoint server.
has been submitted. All

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A C N/A SUBMISSION Reg | Repro
SEE BLK 16
16. REMARKS: EE BLK 16

15. TOTAL

G. PREPARED BY H. DATE
Keith Barthlow 2 September 2014

J. DATE
2 September 2014

I. APPROVED BY
John Ziegler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP _ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
Co44 Instructional Performance Requirements document Learning Analysis Report
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFF
DI- SESS-81518B (T) / SEE BLK 16 C.2.3.8.6.2,C.2.38.6.7,C.5.4.4.19 SFAE-CSS-J
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT SEE BLK 16 SEE BLK 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT . ADDRESSEE
A C N/A SUBMISSION
SEE BLK 16
16. REMARKS:

BLK 4 : This DID is tailored as follows:

2.3 Part 1 section 2.3.1 Mission Information a-h ( delete)
2.3 Part 1 section 2.3.1 Collective and individual task information a,b,c,n,q,r,t,u,v,x
ly, and aa-af (delete)

2.3 Part 1 section 2.3.2 (delete)

2.4 Part 2, section 2.4.2 subsection a-11, 13, 15, & b (delete)
2.4 Part 2, section 2.4.3 (delete)

2.6.Part 4 sections 2.6.2, 2.6.3, 2.6.4, 2.6.5, (delete)

2.7 Part 5 (delete)
2.8 (delete)

In addition to the DID, the Contractor shall use the Maintenance Task Al

|input into the training task data for operator and

maintenance tasks. The Contractor shall use
skills analysis data and training packages asd

contractor shall provide Learning Analysi

requirements for the MOSs identified b

The Learning Analysis Report shall also

-Recommended Training Aids, Devices, i { gort the tasks

for operators and maintainers

-Recommended training sys DSS for the operator and maintainers
training
-Training Aids, Device i pables listing, and sustainment
cost.

-Tasks selected

Is and actions for each selected Task for

-Recommended allog for operators and maintainers
-Recommended Task a cept, Principle, Process, Procedure)for

Block 6: L = Government LogisticS ated Product / Process Team

BLK 12: Initial Submission 90 days prior to Log Demo.

BLK 10/13: Subsequent Submissions; 90 before MOT&E and 90 days before I&KPT.
Government has 15 days to review and submit comments.

BLK 14: This information shall be submitted electronically to the JLTV SharePoint server.
The Government IPT lead shall be notified when the data has been submitted. All
submissions shall be prepared and delivered in an editable file format (MS Word, MS

Excel).

15. TOTAL

G. PREPARED BY H. DATE T. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS
LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
c
9003

C. CATEGORY:

TDP __

™ __

OTHER X Training

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

This DID is tailored as follows:
Section 2.2.1 (applies) b, c, f, j, m, n (delete)
Section 2.1.2 (delete)

Section 2.1.3 (delete)

Section 2.1.5 (applies) a, c, d (delete)
Section 2.1.6 (delete)

Section 2.1.7 (delete)

Section 2.1.8 (delete)

Section 2.1.9 (delete)

2.2 Part 1 Section 2.2.2 (applies) a-f, |, k-n, p, r ,s, X, y ,Z, ae, af, &
2.2 Part 1 Section 2.2.3 (applies) b, c, g, h, k, r-v (delete)

2.3 Part 2 (delete)
2.4 Part 3 (delete)
2.5 Part 4 (delete)

In Addition to the DID, the Contractor s|
Army’s System Approach to Training
350-70 series. The contractor shal
configuration JLTV for each service

The contractor shall deliver the Lesso
format. For the USA: the format of the
series. For the USMC: the

1553.2B and NAVMC

Block 6: L = Gove
BLK 12: Initi

BLK 10/13:
45 days before

BLK 14: This infor
The Government IP
submissions shall be pré
Excel).

JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C045 Training Conduct Support Document Lesson Plaps
4. AUTHORITY (Data Acquisition Document | 5. CONTRACT REFERENCE 6. REQUIRING OF
No.) C.2.3.8.6.4,C.5.4.4.16
DI-SESS-81523B (T) / SEE BLK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION
LT STATEM SEE BLK 16 See BLK 16
ENT
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
A C N/A SUBMISSION
See BLK 16
16. REMARKS: SEE BLK 16
Block 4:

ce specific
REG 350-70

15. TOTAL

G. PREPARED BY

H. DATE
JPO JLTV Logistics 10 April 2014

I. APPROVED BY
John Ziegler

J. DATE
10 April 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP _ TM_ OTHERX
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Instructor Planning Document Instructor Guides
C046

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6.R ING OFFICE
Document No.) C.2.3.8.6.5,C.5.4.4.17 SS-JL-L / SEE BLK 16
DI-MISC-81458A (T)/ SEE BLK 16

7. DD 250 REQ 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION Final

A N/A SEE BLK 16 Reg | Repro
16. REMARKS: SEE BLK 16
BLK 4:
In addition to the DID, the contractor shall develop the Instructor Guides in accor .S. Army’s
IApproach to Training (SAT) criteria IAW AR 350-1 and TRADOC REG 350-70 seri
The contractor shall deliver the Instructor guides to reflect the LRIP configuration JLT ice
(USA and USMC)
The contractor shall deliver the Training Support Package for I&KPT, NET in service spe at.
For the USA: the format of the products will adhere to TRADOC R series. For the the
format of the products will adhere to Marine Corps Order 1553.2B 53.1
Block 6: L = Government Logistics Integrated Product / Process Teal
BLK 12: Initial Submission 45 days prior to RAM Testing.
BLK 10/13: Subsequent Submissions;
- 45 days before Log Demo
- 45 days before MOT&E
- 45 days before I&KPT
- 45 days before the first NET for USMC a

BLK 14: This information shall be subg
Government IPT lead shall be notified missions shall be
prepared and delivered in an editable file

15. TOTAL
G. PREPARED BY E.SDATtE ber 2014 . APPROVED J. DATE
Keith Barthlow eptember BY
John Ziegler | 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching exi
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includi

isting data sources, gathering and maintaining the data needed, and
ing suggestions for reducing this burden, to Department of Defense,

Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
C
9003 TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

Co47

Training Conduct Support Document

3. SUBTITLE
Student Guides

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6.R ING OFFICE
Document No.) C.2.3.8.6.6, C.5.4.4.18 SS-JL-L / SEE BLK 16
DI-SESS-81523B (T) / SEE BLK 16

7. DD 250 REQ 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE | 13. DATE OF SUBSEQUENTSUBMISSION E Draft Final
A N/A
SEE BLK 16 Reg | Repro

16. REMARKS: SEE BLK 16
Block 4:

This DID shall be tailored as follows:

2.2 Part 1 (delete)

2.3 Part 2 Section 2.3.5 (delete)

2.4 Part 3 (delete)

2.5 Part 4 Section 2.5.2, 2.5.3 & 2.5.4 (delete)

In addition to the DID, the Contractor shall develop the student guide
JApproach to Training (SAT) criteria IAW AR 350-1 and TRADOC REG

The contractor shall deliver the Student Guides to reflect the LRIP conf
(USA and USMC)

The contractor shall deliver the Training Suppoti
For the USA: the format of the products will ad
format of the products will adhere to Marine

service specific format.
eries.  For the USMC: the
1553.1

Block 6: L = Government Logistics Integ

BLK 12: Initial Submission 60 days pri@

BLK10/13: Subsequent Submissions;
- 45 days before Log Demo
- 45 days before MOT&E
- 45 days before I&KPT
- 45 days before the fig

the JLTV SharePoint server. The
ata has been submitted. All submissions shall be
S Word, MS Excel).

shall be notified when t

prepared and delive p an editable file form

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

J. DATE
2 September 2014

|. APPROVED
BY

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

9003

B. EXHIBIT

C. CATEGORY:
TDP __ TM__ OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

Co048

2. TITLE OF DATA ITEM

Test Package

3. SUBTITLE
Training Test Package

Document No.)

4. AUTHORITY (Data Acquisition

DI-SESS-81525B (T) / SEE BLK 16

5. CONTRACT REFERENCE
C.2.3.8.6.7,C54.4.19

ING OFFICE
SS-JL-L/SEE BLK 16

Section 3 (delete)

and USMC)

- 45 days before

- 45 days before
- 45 days befo

The contractor shall deliver the Test Package tq

The contractor shall deliver the Training
For the USA: the format of the
format of the products will adhere to M

BLK 10/13: Subsequep
- 45 days before Log

This DID is tailored as follows:

Section 2.3 (applies) e, f, g, h, i (delete)
Section 2.4.1 (applies) b, g ,i ,j, k, | (delete)
Section 2.4.2 (applies) h-o (delete)
Section 2.4.3 (delete)

Section 2.4.4 (delete)

Section 2.5 (delete)

In addition to the DID, the contractor shall develop the Test Packages
IApproach to Training (SAT) criteria IAW AR 350-1 and TRADOC REG

products

TV for each service (USA

service specific format.
s:.-3 lFor the USMC: the

fata has been submitted. All submissions shall be
(MS Word, MS Excel).

7. DD 250 REQ 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION E Draft Final
A N/A
SEE BLK 16 Reg | Repro
16. REMARKS: ISEE BLK 16
Block 4:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

J. DATE
2 September 2014

|. APPROVED
BY

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

9003 ¢

C. CATEGORY:
TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE
Job Aids

C049 Training Conduct Support Document
4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6.R ING OFFICE
Document No.) C.2.3.8.6.8,C.5.4.4.20 SS-JL-L / SEE BLK 16
DI-SESS-81523B (T) / SEE BLK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE | 13. DATE OF SUBSEQUENTSUBMISSION E Draft Final
A N/A
SEE BLK 16 Reg | Repro
16. REMARKS: SEE BLK 16
Block 4: This DID is tailored as follows:
2.1 Section 2.1.3 & 2.1.10 (delete)
2.2 Part 1 (delete
2.3 Part 2 (delete
2.4 Part 3 Section 2.4.2 d, e, f (delete)
2.4 Part 3 Section 2.4.3 f & g (delete)
2.4 Part 3 Section 2.4.4 (delete
2.4 Part 3 Section 2.4.5 (delete
2.4 Part 3 Section 2.4.6 (delete
2.5 Part 4 Section 2.5.1, 2.5.2, 2.5.3 (delete)
2.6 Part 5 (delete)
In addition to the DID, the contractor shall develop the Job Aids in acca
Approach to Training (SAT) criteria IAW AR 350-1 and TRADOC REG
'LI'JhSe contractor shall deliver the Job Aids to refleg
The contractor shall deliver the Training S| service specific format.
For the USA: the format of the products es. For the USMC: the
format of the products will adhere to 3.1
Block 6: L = Government Logistics Integ
BLK 12: Initial Submission 60 days prior to R
BLK 10/13: Subsequen
- 45 days before Log D
- 45 days before MQ
- 45 days before I8
- 45 days before
BLK 14: This infor onically to the JLTV SharePoint server. The
Government IPT lead ge notified when ata has been submitted. All submissions shall be
prepared and delivered i i i r MS Word, MS Excel).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED J. DATE
Keith Barthlow BY
2 September 2014 John Ziegler | 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

9003

B. EXHIBIT
C

C. CATEGORY:
TDP__ TM __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C050

2. TITLE OF DATA ITEM

RESERVED

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

OFFICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUB,
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE Final
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014







CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

9003

B. EXHIBIT
C

C. CATEGORY:
TDP__ TM __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

CO051

2. TITLE OF DATA ITEM

RESERVED

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

OFFICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUB,
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE Final
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014







CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

9003

B. EXHIBIT
C

C. CATEGORY:
TDP__ TM __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C052

2. TITLE OF DATA ITEM

RESERVED

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

OFFICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUB,
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE Final
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014







CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
€053 Item Unique Identification (IUID) Marking Plan | 1UID Marking Plan

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-MGMT-81803 C.239.2,C.239.21

6. REQUIRING OF,

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If delive
is not approved, the Contractor shall make appropriate corrections and resubmit
30 days.

BLK 12: Initial draft due at Start of Work (SOW) meeting.
BLK 13: Updated plan is due 90 days after the SOW meeting. T

submit subsequent updates Quarterly. If no changes occur a submi
but the Contractor shall submit a negative notification.

submissions shall be prepared and delivered i
Excel).

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT QRTLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 rea | Repro
16. REMARKS:

15. TOTAL

DATE I. APPROVED BY

G. PREPARED BY H.
2 September 2014 John Ziegler

Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

A.  CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003

TDP __

TM __ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C054 IUID Marketing Activity, Validation and Verification Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

DI-MGMT-81804A C.2.393
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT MTHLY SEE BLK 16
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
N/A
6. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make appropriate corrections and
resubmit within 30 days.

BLK 12: First submission due at end of month first vehicle is produced in.

BLK 14: This information shall be submitted electronically to the
server. The Government IPT lead shall be notified when the data
All submissions shall be prepared and delivered in an editable file fO
Excel).

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for

and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM__ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C055 Unique Item Identifier Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

BLK 4: The Unique ltem Identifier Report for Embedded Items is a listing of Ulls
encoded in a two-dimensional Data Matrix bar code affixed to those embedded
items within the principle end item. The report shall be IAW the most current
version of OSD Flat File Specification for IUID Schema document (refer to
http://dodprocurementtoolbox.com/page/overview/data-submission/)..

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or
deliverable is not approved, the contractor shall make appropriate
resubmit within 30 days.

BLK 12: First submission due at end of month first vehicle is produce

BLK 14: This information shall be submitted el
server. The Government IPT lead shall be nqgt
All submissions shall be prepared and delj
Excel).

0 the JLTV

DFARS Clause at 252.211-7003 (f) & (g) / SEE BLK 16 C.2.3.95
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSIO
LT STATEMENT MTHLY SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION N/A
16. REMARKS:

15. TOTAL

G. PREPARED BY H. DATE
Keith Barthlow 2 September 2014 John Ziegler

. APPROVED BY J. DATE

2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C TDP __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

CO056 The Army Maintenance Management System (TAMMS)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-L-1400A (T) / SEE BLK 16 C.23.12,C.23.121

6. REQUIRING OF,

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASGEN ASGEN

b. COPIES

BLK 4: In addition to the DID, the Contractor shall complete DA Form 2408-9, E
Control Record for each vehicle IAW DA Pamphlet 750-8, dated August 2005. The
Contractor shall prepare the form to report shipment of the item from the acceptance
of the initial accountable Army consignee.

BLK 6: L = Government Logistics Integrated Product / Process Teg

BLK 8: Deliverable will be reviewed for technical content and/or fo
is not approved, the contractor shall make appropriate corrections a
30 days.

BLK 10: The contractor will submit as generated according to DA PAM

er. The Government IPT lead shall be
issions shall be prepared and

delivered in an editab

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION ASGEN Reo | Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM__ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C057 Technical Report - Study/Services

3. SUBTITLE

Pass Through Warranty

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OFFIC

DI-MISC-80508B (T) / SEE BLK 16 C.23131
7.DD 250 REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ 90 DAC
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION SEE BLK 16
16. REMARKS:

BLK 4:In addition to the DID, the Contractor shall provide a list of the warranted ite

Contractor format and copies of Subcontractor and vendor warranties.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 13: The contractor shall submit updates to the Pass Through
changes to the original list/warranty occur.

BLK 14: This information shall be submitted electronically to the JLT
server. The Government IPT lead shall be notified
All submissions shall be prepared and delivere
Excel).

15. TOTAL

I. APPROVED BY
John Ziegler

H. DATE
2 September 2014

G. PREPARED BY
Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 C TDP_ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C058 Technical Report - Study/Services Production

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

OFFICE

DI-MISC-80508B (T) / SEE BLK 16 Cc.2.3.14 / SEE BLK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUB
LT STATEMENT SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF S Final
A N/A SUBMISSION . —
16. REMARKS:

BLK 4: In addition to the DID, the Production report shall be extracted from
Configuration Management Web Based System and supplied as a spreadshe
Contractor format. The report shall reflect cumulative information, be current witl
of delivery and contain the following data for each JLTV, i i

Vehicle Serial Number,

CLIN,

Status (Shipped/Shipped In-Place),
MILSTRIP,
TCN,

Model Number,
Build Date,

DD 250 Date,
Ship Date,

DD 250#,
Vehicle Registration Numb
Vehicle IUID Tag Data for eaC
Branch of Service (AR-Army,
GBL #,

BLK 64 i F t / Process Team

r technical content and/or format. If deliverable

BLK 14: This informati all be submitted electronically to the JLTV SharePoint server.
The Government IPT lead shall be notified when the data has been submitted. All
submissions shall be prepared and delivered in an editable file format (MS Excel).

SEE BLK 16

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
€059
Parts Management Plan Parts Management Program Plan

4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE

6. REQUIRING

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliver
not approved, the contractor shall make appropriate corrections and resubmit wi
days.

not required, but the contractor shall submit a negative notification.

BLK 14: This information shall be submitted electronically to the
The Government IPT lead shall be notified when the data has bee
submissions shall be prepared and delivered in an editable file for

BLK 13: The contractor shall submit updates quarterly. If no changes occur, a submittal i

Point server.

DI-MGMT-81748 C.2.3.15.1,C.2.3.15.3
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT QRTLY 90 DAC b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro
16. REMARKS:

15. TOTAL

Keith Barthlow 2 September 2014

John Ziegler

G. PREPARED BY H. DATE . APPROVED BY J. DATE

2 September 2014




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, %ath_enng and maintaining the data needed, and completing and reviewing the collection of information. “Send comments regarding this bur_den estimate or any
other aspect of this collection of information, |nc|ud|ng2 suggestions for reducing the burden, to Department of Defense, Washln%ton Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that
notwithstanding any other provision of law noNuerson shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid
IO'\t/l% (_:orétlrolkngmber. Please DO NOT RETUR your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.
isted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
C004 LogisticsProductData(81758),LogisticsProductData | LogisticsProductData
Summarie$81759)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFIC 18. ESTIMATED
DI-SESS-81758A481759—- SEEBLK 16 SEEBLK 16 -/ SEEBLK 16 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED
SEEBLK 16 SEEBLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
C N/A SUBMISSION
SEEBLK 16 Reg Repro
16. REMARKS

Block 4: In additionto the contentof the DID, the Contractorshalldeliverth

following data:

GenerallogisticsProductData(LPD) compriseghe supportandsuppor

engineeringandlogisticsdataacquiredor generatecsa resultof logisticss

analyse4L. SA) andengineeringffortsconductedduringthe JLTV design,

developmentandinitial production/fieldingohases.LP2nableghe planningan

executionof maintenancsupportstrategiesincludingthei onof

resourcege.g.,personnelsupportequipmentfacilities and

requirements)initial provisioning,cataloginganditem mana
supportgdesignchangedo the productbaseline.

Data/LearnindAnalysisReport,FME

Publicationsand|IETMs, PHS&T, T,

y baseline(sjhatchanges
LPD, shallbei ultimatelyreflectthe JLTV
i uctbaseline(s)asdefinedin

JLTV andits agentgo prod yortwithout error all of thefollowing
reports/outputérom the Powe Japplicationfor the JLTV FOV, its
associatedtits, andanytools/teSt/supporquipmentequiredto sustaintheJLTV
FOV:

* Maintenance:

i. LSAR 003 Maintenancesummary

ii. LSAR 006 Critical Maintenanc& askSummary

iii. LSAR 008 SupportitemsValidationSummary

iv. LSAR 024 MaintenancéPlan

v. LSAR 065ManpowerRequirementEriteria

15. TOTAL =y 0 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 Septembefl4 | JohnZiegler 2 SeptembeR01-
DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 3  Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

* Reliability:

i. LSAR 050Reliability CenteredMaintenance&Summary

ii. LSAR 056 FailureModes,Effects,andCriticality Analysis
iii. LSAR 058 Reliability andMaintainability Analysis

* Provisioning:

i. LSAR 025PackaginqRequirement®ata

ii. LSAR 036 ProvisioningTechnicalDocumentatioro includeall sub-reports/outpufsom
iii. LSAR 080Bill of Materials

iv. LSAR 154 ProvisioningPartsBreakout

« Technicalmanual:

i. LSAR 004 Maintenancéillocation Chart

ii. LSAR 019TaskAnalysisSummary

iii. LSAR 020TaskNarrative

iv. LSAR 030RepairPartsandSpecialToolsList (RPSTL)
v.LSAR 033PreventiveMaintenanceChecksandServices
vi. LSAR 040AuthorizedList ltemsSummary

* SupportEquipment:

i. LSAR 007 SupportEquipmentRequirements

ii. LSAR 072Test,Measuremen&andDiagnosticEquipme
iii. LSAR 074 SupportEquipmentTool List
iv. LSAR 076 CalibrationandMeasuremenRequirement
* Item Uniqueldentification(IUID/UID):

i LSAR 097InstallationLocationsof SerialNumberedtems

SAR 036

iii. LSAR 099EndItem Configurationby
¢ LOG Demo:

i. LOG DemoMaintenancél askand
ii. LOG DemoMaintenance askCg
 Other:

PowerL OG-l bebased
Block 5:C.1.3.7.5C.2.3.3.1C.23.3.6C.2.3.3.9C.2.3.4.2
BLK 6: L = GovernmentogisticsintegratedProduct/ Processeam

BLK 8: Deliverablewill bereviewedfor technicalcontentand/orformat.If deliverables notapprovedthe contractorshallmake
appropriatecorrectionsandresubmitwithin 30 days.

BLK 12: Firstsubmissiorof PowerLOG-Jaselinedatabaséile is due90 daysaftercontractaward. The Governmentequiresl5 days
for reviewandcommentsubmission.

DD FORM 1423-1, FEB 2001 Page 2 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

BLK 13: Subsequerdubmission®f PowerLOG-J-ull Filesor Change-onlyFilesareduemonthly. The Governmentequiresl5 days
for reviewandcommentsubmission.The contractowill incorporatechangesiueto commentsnto the nextsubsequergubmission.

Final submissiorwill be45 daysprior to endof LRIP. The Governmentequiresl5 daysto reviewandsubmitcommentsThe

ContractorshallincorporateGovernmentommentsandresubmitwithin 15 days.Thisreviewcycleshallbe continueduntil the
Contractoreceivesacceptancéom the Government.

BLK 14: Thisinformationshallbe submittedelectronicallyto the JLTV SharePoinserver.T

ernmentPT leadshallbe notified
whenthe datahasbeensubmitted. All submissionshallbepreparecanddeliveredin anedi

format(MS Word, MS Excel).

DD FORM 1423-1, FEB 2001 Page 3 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Jlisted in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB
control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY

TDP ™

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. [2. TITLE OF DATA ITEM
Co61

Technical Report Study/Services

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81941 / SEE BLK 16 C.2.3.16.4

6. REQUIRING

Block 4: In addition to the DID, within the DID, replace item 2.g with the foll
Part Number and description. Insert before 2.h the following items: 2.h OE
2.i OEM name; 2.j Next Higher Assembly part number and description. The
item 2.h is now 2.k; 2.iis now 2.1; 2.j is now 2.m; 2.k is now 2.n; 2. is now 2.0; al
now 2.p.

Block 6: L = Government Logistics Integrated Product / Procg
Block 12: Obsolescence notice is due to the Government wi
notice after the Contractor receives their obsolescence notice!

10 business days to provide comments and the Contractor will
provide feedback and a revised report if required.

Block 13: As required per notice.

Block 14: BLK 14: This information
SharePoint server. The Governmen
submitted. All submissions shal

ord, MS Excel).

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
LT ASREQ SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final
SUBMISSION
A N/A SEE BLK 16 Reg | Repro
SEE BLK 16
16. REMARKS

15. TOTAL )

G. PREPARED BY H. DATE
Keith Barthlow 2 September 2014

|. APPROVED BY
John Ziegler

). DATE
2 September 2014

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, %ath_enng and maintaining the data needed, and completing and reviewing the collection of information. “Send comments regarding this bur_den estimate or any
other aspect of this collection of information, |nc|ud|ng2 suggestions for reducing the burden, to Department of Defense, Washln%ton Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that
notwithstanding any other provision of law noNuerson shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid
IO'\t/l% (_:orétlrolkngmber. Please DO NOT RETUR your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.
isted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
C004 LogisticsProductData(81758),LogisticsProductData | LogisticsProductData
Summarie$81759)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFIC 18. ESTIMATED
DI-SESS-81758A481759—- SEEBLK 16 SEEBLK 16 -/ SEEBLK 16 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED
SEEBLK 16 SEEBLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
C N/A SUBMISSION
SEEBLK 16 Reg Repro
16. REMARKS

Block 4: In additionto the contentof the DID, the Contractorshalldeliverth

following data:

GenerallogisticsProductData(LPD) compriseghe supportandsuppor

engineeringandlogisticsdataacquiredor generatecsa resultof logisticss

analyse4L. SA) andengineeringffortsconductedduringthe JLTV design,

developmentandinitial production/fieldingohases.LP2nableghe planningan

executionof maintenancsupportstrategiesincludingthei onof

resourcege.g.,personnelsupportequipmentfacilities and

requirements)initial provisioning,cataloginganditem mana
supportgdesignchangedo the productbaseline.

Data/LearnindAnalysisReport,FME

Publicationsand|IETMs, PHS&T, T,

y baseline(sjhatchanges
LPD, shallbei ultimatelyreflectthe JLTV
i uctbaseline(s)asdefinedin

JLTV andits agentgo prod yortwithout error all of thefollowing
reports/outputérom the Powe Japplicationfor the JLTV FOV, its
associatedtits, andanytools/teSt/supporquipmentequiredto sustaintheJLTV
FOV:

* Maintenance:

i. LSAR 003 Maintenancesummary

ii. LSAR 006 Critical Maintenanc& askSummary

iii. LSAR 008 SupportitemsValidationSummary

iv. LSAR 024 MaintenancéPlan

v. LSAR 065ManpowerRequirementEriteria

15. TOTAL =y 0 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 Septembefl4 | JohnZiegler 2 SeptembeR01-
DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 3  Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

* Reliability:

i. LSAR 050Reliability CenteredMaintenance&Summary

ii. LSAR 056 FailureModes,Effects,andCriticality Analysis
iii. LSAR 058 Reliability andMaintainability Analysis

* Provisioning:

i. LSAR 025PackaginqRequirement®ata

ii. LSAR 036 ProvisioningTechnicalDocumentatioro includeall sub-reports/outpufsom
iii. LSAR 080Bill of Materials

iv. LSAR 154 ProvisioningPartsBreakout

« Technicalmanual:

i. LSAR 004 Maintenancéillocation Chart

ii. LSAR 019TaskAnalysisSummary

iii. LSAR 020TaskNarrative

iv. LSAR 030RepairPartsandSpecialToolsList (RPSTL)
v.LSAR 033PreventiveMaintenanceChecksandServices
vi. LSAR 040AuthorizedList ltemsSummary

* SupportEquipment:

i. LSAR 007 SupportEquipmentRequirements

ii. LSAR 072Test,Measuremen&andDiagnosticEquipme
iii. LSAR 074 SupportEquipmentTool List
iv. LSAR 076 CalibrationandMeasuremenRequirement
* Item Uniqueldentification(IUID/UID):

i LSAR 097InstallationLocationsof SerialNumberedtems

SAR 036

iii. LSAR 099EndItem Configurationby
¢ LOG Demo:

i. LOG DemoMaintenancél askand
ii. LOG DemoMaintenance askCg
 Other:

PowerL OG-l bebased
Block 5:C.1.3.7.5C.2.3.3.1C.23.3.6C.2.3.3.9C.2.3.4.2
BLK 6: L = GovernmentogisticsintegratedProduct/ Processeam

BLK 8: Deliverablewill bereviewedfor technicalcontentand/orformat.If deliverables notapprovedthe contractorshallmake
appropriatecorrectionsandresubmitwithin 30 days.

BLK 12: Firstsubmissiorof PowerLOG-Jaselinedatabaséile is due90 daysaftercontractaward. The Governmentequiresl5 days
for reviewandcommentsubmission.

DD FORM 1423-1, FEB 2001 Page 2 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: X
9003 C TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

16. REMARKS (Continued)

BLK 13: Subsequerdubmission®f PowerLOG-J-ull Filesor Change-onlyFilesareduemonthly. The Governmentequiresl5 days
for reviewandcommentsubmission.The contractowill incorporatechangesiueto commentsnto the nextsubsequergubmission.

Final submissiorwill be45 daysprior to endof LRIP. The Governmentequiresl5 daysto reviewandsubmitcommentsThe

ContractorshallincorporateGovernmentommentsandresubmitwithin 15 days.Thisreviewcycleshallbe continueduntil the
Contractoreceivesacceptancéom the Government.

BLK 14: Thisinformationshallbe submittedelectronicallyto the JLTV SharePoinserver.T

ernmentPT leadshallbe notified
whenthe datahasbeensubmitted. All submissionshallbepreparecanddeliveredin anedi

format(MS Word, MS Excel).

DD FORM 1423-1, FEB 2001 Page 3 of 3 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
taining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of

hg suggestions for reducing this burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other

person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form
hization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Block 4: In addition to DID; the DMSMS Quarterly Status Report s,
A complete listing of all actual and forecasted obsolete parts (notin
associated JLTV Mission Package Configuration (MPC) and vendor
numbers).

Address the results of on-going review(s) and identification of actual and
forecasted issues.

Current and future technologies directly impacting th
End of Life (EOL)/Life of Need Buys (LNBs)
Possible alternate parts

Descriptions of the potential vendors
Recommendations for re-design options if required
Provide a COTS DMSMS status

IA. CONTRACT LINE ITEM NO. B. EXHIBIT |[C. CATEGORY
9003 o} TP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. [2. TITLE OF DATA ITEM 3. SUBTITLE
C063
Technical Report Study/Services terly Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80508B / SEE BLK 16 C.2.3.16.6
7. DD 250 REQ 9. DIST STATEMENT  [10. FREQUENCY 12. DATE OF FIRST SUBMISSION
LT QRTLY 90DAC b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final
N/A SUBMISSION
A SEE BLK 16 Reg | Repro
SEE BLK 16
16. REMARKS

Notify the Government for End- days of receipt

e-malil to the

Government DMSMS Mang
satisfy this requirement.

ent issues/comments/questions to the
S members. All action items shall be
e Government's DMT Lead prior to the

or the LRIP years of this contract (option

or shall deliver an up to date “BOM” with “all”
system life-cycle chang ding alternate part numbers used, system
configuration changes made, different NHA part numbers, and assembly/part
descriptions and any other changes that would affect the content and/or
accuracy of the BOM.

BLK 14: This information shall be submitted electronically to the JLTV
SharePoint server. The Government IPT lead shall be notified when the data
has been submitted. All submissions shall be prepared and delivered in an
editable file format (MS Word, MS Excel).

15. TOTAL )

G. PREPARED BY H. DATE
Keith Barthlow 2 September 2014

|. APPROVED BY
John Ziegler

. DATE
2 September 2014

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1of1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB
control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

with the following paragraph; “10.2 Format. The annual utilization report s
presented via the internet using the Participant Utilization Reporting System
(PURS) electronic template. For DVD/CD users; Metrology/calibration data
users are provided a built-in utilization reporting system proyided on the DVDs.”
Replace paragraph 10.3 Content: with the following parag
The utilization report shall contain all data specified on the
accordance with the guidance of the GIDEP Operations Ma
the chapter appendices) and or the PURS User Manual.

Block 6: L = Government Logistics Integrated Prod Process Team

a revised report if required. After a
Contractor will have no more than 5
GIDEP database per the

Government Fisg
days to provid

BLK 14: This informati@
SharePoint server. The G€
has been submitted. All sub
editable file format (MS Word,

PT lead shall be notified when the data
s shall be prepared and delivered in an
Excel).

IA. CONTRACT LINE ITEM NO. B. EXHIBIT [C. CATEGORY
9003 C P ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
],\.‘.ODATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
cos4 GIDEP Annual Progress Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFF!
DI-QCIC-80127A / SEE BLK 16 C.2.3.16.7
7. DD 250 REQ 9. DIST STATEMENT  [10. FREQUENCY 12. DATE OF FIRST SUBMISSION
LT ANNLY SEE BLK 16
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
SUBMISSION
A N/A SEE BLK 16 Repro
E BLK 16
16. REMARKS
Block 4: In addition to the DID, within the DID, replace paragraph 10.2 t:

15. TOTAL )

|. APPROVED BY
John Ziegler

G. PREPARED BY H. DATE
Keith Barthlow 2 September 2014

. DATE
2 September 2014

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1lof1l




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instruct

Contracting Officer
for the Contract/PR No. listed in Block E.

tions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

C065 Failure Analysis and Corrective Action Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV TBD
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

FRACAS REPORT

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81315B(T) / SEE BLK 16

5. CONTRACT REFERENCE
Cc.23.17.11

6. REQUIRING OF,
SFAE-CSS-J

DID is tailored as follows:

Delete 3.T. Replace with “Corrective Action Proposal. The content shall i
detailed description of, and reasoning for, the proposed corrective action an
include the following items:

0 A Rough Order of Magnitude (ROM) estimate of manhours, listed by sk
level, to design the corrective action.
0 A Rough Order of Magnitude (ROM) estimate &
to implement the corrective action on 1 item.
o Alist of all changes to design documentation reqt
action.
o Alist of all existing JLTV Logistics Support Analyse
the proposed action.
o Alistof all changes to Logistig

complete the action.

2ctronically to the JLTV SharePoint
server. The Gove ed when the data has been submitted.
All submissions sha

Excel).

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro
16. REMARKS:
BLK 4;

15. TOTAL

. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
Lyle Muncy 14 March 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

BLK 4: In addition to the DID, the contractor shall provide an After Action Report in
Contractor format detailing the support activities provided by the Field Service
Representatives (FSRs).

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.
BLK 12/13: Contractor shall submit AAR within 14 calendar days
training event or Unit exercise.

server. The Government IPT lead shall be notifie
All submissions shall be prepared and deliver

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 Cc TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C066 Technical Report - Study/Services
After Action Reporting (AAR)
4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE

DI-MISC-80508B (T) / SEE BLK 16 C.4.42.3
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.

LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro

16. REMARKS:

Excel).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY %.SDATE ber 2014
Keith Barthlow John Ziegler eptember
2 September 2014 9




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 ¢ TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
Co67 Technical Report - Study/Services Compliance Report
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC

within 30 days.

SOUM, GPA, Ml or MA.

BLK 14: This information shall be submitted
server. The Government IPT lead shall be,
All submissions shall be prepared and d
Excel).

DI-MISC-80508B (T) / SEE BLK 16 C.4.43.4 SFAE-CSS-JL-L /
7.DD250REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a A it | N
A N/A SUBMISSION SEE BLK 16 A es TRenro
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall report in Contractor format
compliance with SOUs, GPAs, MAs, and Mls on a weekly basis by Unit, Vehicle to
include model and serial number and action taken.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable
is not approved, the contractor shall make appropriate corrections and resubmit

BLK 10/12/13: Contractor shall submit a Compliance Report wee
Safety of Use Message (SOUM), Ground Precautionary Advisory (G
Advisory (MA), and Maintenance Instruction (MI). The Contractor she
submitting a weekly Compliance report until all vehicles are in complia

15. TOTAL

G. PREPARED BY H. DATE
Keith Barthlow

2 September 2014

I. APPROVED BY J. DATE
John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

BLK 4: In addition to the DID, the Contractor shall provide a report in Contractor
format that reflects the actual TAT for each Unit supported. At a minimum, the
report shall include the Unit ID, Unit POC Unit contact information, Unit's Issue
Priority Designator, FSR Name and contact information, date and time work w.
accepted, date and time work order was closed, and a brief description of the wol
performed.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or
is not approved, the contractor shall make appropriate corrections
within 30 days.

o the JLTV
data has be
file format

BLK 14: This information shall be submitted ele
server. The Government IPT lead shall be
All submissions shall be prepared and de

d whe
dinan ed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

C068 Technical Report - Study/Services ]

Turn Around Time (TAT) Report

4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE

DI-MISC-80508B (T) / SEE BLK 16 Cc.45.1
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.

LT STATEMENT MTHLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg | Repro

16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

H. DATE
2 September 2014

G. PREPARED BY
Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

C

TDP__ TM __

OTHER X

D. SYSTEM/TEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

C069

2. TITLE OF DATA ITEM

RESERVED

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OF,

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
SUBMISSION
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY

H. DATE

I. APPROVED BY

J. DATE




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

C

TDP__ TM __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

RESERVED

2. TITLE OF DATA ITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OF,

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
STATEMENT b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
SUBMISSION
Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY

H. DATE

I. APPROVED BY

J. DATE




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer

for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE

ITEM NO. B. EXHIBIT

9003 ¢

C. CATEGORY:
TDP __

™ __

OTHER X

D. SYSTEM/ITEM
JLTV

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM
Work Management Plan

Co71

3. SUBTITLE

Inventory Plan

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OF,

within 30 days.

Excel).

BLK 4: In addition to the DID, the Contractor shall provide a plan to manage the
inventory of parts acquired to support the JLTV FoV in Contractor format. This
shall address the Contractors plan for Inventory Control, Warehousing and limi
excess inventory. The Contractors Inventory Management plan will address and
support the JLTV FoV SAIP strategy.

BLK 6: L = Government Logistics Integrated Product / Process Tea

BLK 8: Deliverable will be reviewed for technical content and/or
is not approved, the contractor shall make appropriate corrections

DI-MGMT-81911 (T) / SEE BLK 16 C.4.10.1
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 Reg | Repro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE

2 September 2014

I. APPROVED BY
John Ziegler

J
2

. DATE
September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

Cco72 Technical Report - Study/Services

Obsolete Materiel

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

6. REQUIRING OF,

BLK 4: In addition to the DID, the Contractor shall submit a listing of material that
longer meets the Product Baseline with recommendations for the disposition of
inventory to the COR in Contractor format. The material disposition shall be
categorized as one of three options; use until exhausted, upgrade or dispose. Th
list shall also include ECP and ECO related data.

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or
is not approved, the contractor shall make appropriate corrections
within 30 days.

BLK 12: First submission is due 90 days after the start of ICS perfor

o0 the JLTV
data has be
file format

BLK 14: This information shall be submitted e
server. The Government IPT lead shall be
All submissions shall be prepared and de
Excel).

DI-MISC-80508B (T) / SEE BLK 16 C4.12.1
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT QTLY SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A Reg | Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

H. DATE
2 September 2014

G. PREPARED BY
Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not
return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

JA. CONTRACT LINE ITEM NO. B. EXHIBIT [C. CATEGORY
9003 c TP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV (ICS)
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Co73 Cybersecurity Vulnerability Report

4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . G OFFICE

DI-MISC-80508B - SEE BLK 16 C.4.14 SFAE-
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION

LT AS REQ SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final

SUBMISSION
A N/A SEE BLK 16 Reg | Repro

16. REMARKS

Block 4: In addition to the content of the DID, the Cybersecurity Vulnerability shall include
the following items:

a. system or software image tested

b. reporting tool name, version, and rule set used
c. date test was run

d. test results

e. tool output files in native format

Block 12: Initial submission required 30 days prior to Baseline

Block 13: Subsequent submissions are required every 90 days.

Block 14: This information shall be subm SharePoint server. The
Government IPT lead shall be notified > d. All submissions shall
be prepared and delivered in an eg i i i mat (MS Word, MS
Excel).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY . DATE
JPO JLTV SE 10 April 2014 John Ziegler 10 April 2014
DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1of1




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP__ TM__ OTHER X_
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV

1. DATA ITEM NOJ 2. TITLE OF DATA ITEM
C074 Technical Report - Study/Services

3. SUBTITLE

Material and Equipment Purcl

es —Supporting Data

4. AUTHORITY (Data Acquisition Document No.)
DI-MISC-80508B (T) / SEE BLK 16

5. CONTRACT REFERENCE
C.5.1.3.10.1, C5.1.3.10.2

6. REQUIRIN

E

7.DD 250 REQ 9. DIST

10. FREQUENCY

12. DATE OF 1ST SUBMISSION

has been submittee
editable file format (N

BLK 4: In addition to the DID, Reference C.5.1.3.10.1 For any pur
Material and Equipment exceeding $5,000, the Contractor shall
competitive purchase results to the PCO, COR, and shall receive
approval prior to each purchase.

the Contractor shall provide the Government with the
(1) a minimum of three competitive quotes;

, MS Excel).

LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT oraf | Final
A N/A SUBMISSION Reg | Repro
SEE BLK 16
16. REMARKS: SEE BLK 16

PCO, COR and

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST OMFSrrTo.Ag%ZYgiss
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer

for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 Cc TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C075 Work Management Plan Phase Out Plan
4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE 6. REQUIRING OF,
DI-MGMT-81911 (T) / SEE BLK 16 C.5.1.3.11.2
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ONE/P SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION N/A v —
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall submit a plan in

Contractor format for the orderly phase-out of the contracted operations
the end of the contract that describes the orderly turnover of facilities,

equipment, and records and help ensure continuity of service. The

Contractor's planned phase-out procedures shall not disrupt or adversely

affect the day-to-day conduct of Government business.

BLK 6: L = Government Logistics Integrated Product / Pro

BLK 8: Deliverable will be reviewed for technical content and

deliverable is not approved, the contractor shall make approp

and resubmit within 30 days.

BLK 12: Contractor shall provide Phase @

of contract.

BLK 14: This information shall bg

SharePoint server. The Govern

has been submitted. All submissio

editable file format (MS Word, MS Exce

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer

for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP _ TM_ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C076 Technical Report - Study/Services DA Form 3161 Submittal

4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC

DI-MISC-80508B (T)/SEEBLK 16 [C.5.4.1.2,C.5.4.1.4 SFAE-CSS-JL-L/ K 16

BLK 14: This information shall be submitted.ele
SharePoint server and to the TPF Office
MFT-PBUSE@mail.mil). The Governm
the data has been submitted.

BLK 4: In addition to the DID, the Contractor shall enter data onto DA Form
3161, Lateral Transfer document from fielded vehicles and transmit data i
compatible electronic format.

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make apprgpriate
corrections and resubmit within 30 days.

BLK 12/13: Contractor shall transmit completed DA Form
format within 24 hours of vehicle hand-off to a gaining unit.

7.DD250REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a A . Final
A N/A SUBMISSION SEE BLK 16 Draft res T Renro
16. REMARKS:

15. TOTAL

G. PREPARED BY
Lyle Muncy

H. DATE

11 March 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

™ __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATA ITEM NO.
co77

2. TITLE OF DATA ITEM
Web-based Information System Archival Data

3. SUBTITLE
TPF Database

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81946 (T) / SEE BLK 16

5. CONTRACT REFERENCE
C54.1.2,C5414,C5436

6. REQUIRING OFFIC

BLK 4: In addition to the DID, the Contractor shall electronically maintain
all information and documents required to carry out the TPF process,
along with associated reports and automated historical databases, in
Contractor format and as mutually agreed by COR and Contractor.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content apé/or format. If
deliverable is not approved, the contractor shall make ap
corrections and resubmit within 30 days.

BLK 12: Contractor shall submit database reports within 24
Government request.

BLK 13: Contractor shall deliver the datak
period of performance.

BLK 14: This information shall be
SharePoint server. The Gover
has been submitted. All submissi€
editable file format (MS Word, MS

7.DD250REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a.A oragt | Nl
A N/A SUBMISSION SEE BLK 16 " e T Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY
Lyle Muncy

H. DATE
11 March 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

™ __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

BLK 4: In addition to the DID, the Contractor shall provide the report in
Contractor format and shall include number of vehicles fielded by model,
serial numbers, and any outstanding fielding issues.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make app jate
corrections and resubmit within 30 days.

BLK 12/13: Contractor shall provide Post Fielding Status
hours of completion of each fielding.

BLK 14: This information shall be submitted.ele
SharePoint server. The Government IPT,
has been submitted. All submissions g
editable file format (MS Word, MS E

JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
CO078 Technical Report - Study/Services Post Fielding Status Report
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
DI-MISC-80508B (T) / SEE BLK 16 Cb5.4.1.3 SFAE-CSS-JL-L /
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a. A Draft Final
A N/A SUBMISSION SEE BLK 16 " e T Repro
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

H. DATE
11 March 2014

G. PREPARED BY
Lyle Muncy

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST OJSFL”O'AS%‘Z‘{%%
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM_ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

C079 Technical Report - Study/Services Post Fielding TPF Documentation
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508B (T)/ SEE BLK 16 C.5.4.24,C5426,C5433,C5434 SFAE-CSS-JL-L /, LK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14,

LT STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a. Final

A N/A SUBMISSION SEE BLK 16 Draft Reg | Repro
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall provide Post Fielding TPF

documents, IAW AR 700-142 and DA PAM 700-142, and related fielding-
specific report data for each fielding supported under this effort.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If

deliverable is not approved, the contractor shall make appropriate corrections

and resubmit within 30 days.

BLK 10 - 13: Contractor shall provide TPF documentation

days of completion of each fielding.

BLK 14: This information shall be submitted electronically to
server. The Government IPT lead shall be natifi hen the d

submitted. All submissions shall be pre

format (MS Word, MS Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:
TDP __

™ __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

JLTV
1. DATA ITEM NO. . TITLE OF DATA ITEM 3. SUBTITLE
C080 Technical Report - Study/Services Weekly Fielding reports
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
DI-MISC-80508B (T) / SEE BLK 16 C54241 SFAE-CSS-JL-L /
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT WEKLY SEE BLK 16 b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final

A N/A SUBMISSION SEE BLK 16 A s T Reprd
16. REMARKS:

BLK 4: In addition to the DID, the weekly reports shall summarize de-processi
NET, and handoff activities in Contractor format.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make appropriate
corrections and resubmit within 30 days.

BLK 12/13: First submission shall be submitted one week
and weekly thereafter. This information shall be presented a
Fielding Meetings to report the prior week's accomplishment
fielding.

BLK 14: This information shall be submi

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST OJSFL”O'AS%‘Z‘{E%S
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM_ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
cos1 Technical Report - Study/Services Joint Inventory Report
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508B (T) / SEE BLK 16 C54.24.2 SFAE-CSS-JL-L /
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a. " Final
A N/A SUBMISSION SEE BLK 16 Dra | s T Repro
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall prepare and provide a

Joint Inventory Report, DA FORM 5684-R, IAW DA PAM 700-142 for the

gaining and fielding commands signature and provide copies to gaining

command and the Fielding Manager within 30 days after each fielding

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make ap iate corrections

and resubmit within 30 days.

BLK 12/13: Contractor shall submit Joint Inventory Report

after 1* fielding and each subsequent fielding.

BLK 14: This information shall be submit

server. The Government IPT lead shall 3

submitted. All submissions shall be p

format (MS Word, MS Excel).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Keith Barthlow 2 September 2014 John Ziegler 2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. . TITLE OF DATA ITEM 3. SUBTITLE
C082 Technical Report - Study/Services After Action reports

4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE
DI-MISC-80508B (T) / SEE BLK 16 C.5.4.24.2,C54.38

6. REQUIRING OFFIC

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final
A N/A SUBMISSION Reg Reprd
SEE BLK 16

16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall provide an After Action
Report (AAR) containing shortage annexes of materiel in Contractor

format. The Contractor shall close shortage annexes when materiel is
issued to the gaining command. The report shall also include and iden
all unserviceable or damaged components found during the TPF effort.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content
deliverable is not approved, the contractor shall make app
corrections and resubmit within 30 days.

BLK 12/13: Contractor shall submit AAR 14 days after 1* field
and each subsequent fielding.

BLK 14: This information shall be sub S
SharePoint server. The Governmen ifi en the data
has been submitted. All submissi pare
editable file format (MS Word,

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 c TDP __

™ __

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

BLK 4:In addition to the DID, the Deficiency reports shall be documented in
accordance with C.5.4.2.5.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverab
is not approved, the contractor shall make appropriate corrections and resubmit
within 30 days.

BLK 12/13: Contractor shall provide an Inventory and Deficienc
discovery.

BLK 14: This information shall be submitted electronically to the JL
server. The Government IPT lead shall be notified when the data ha:
All submissions shall be prepared and delivered in an editable file for
Excel).

JLTV
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
C083 Technical Report - Study/Services Deficiency Reports
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
DI-MISC-80508B (T)/ SEE BLK 16 C.54.25 SFAE-CSS-JL-L/ LK 16

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.

LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final

A N/A SUBMISSION SEE BLK 16 " e T Repro

16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

ATE

G. PREPARED BY H. D.
2 September 2014

Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C

TDP __

TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. . TITLE OF DATA ITEM
Co084 Technical Report - Study/Services

3. SUBTITLE
Deprocessing Checklist

4. AUTHORITY (Data Acquisition Document No.)
DI-MISC-80508B (T)/ SEE BLK 16

5. CONTRACT REFERENCE
C54311,C5434

6. REQUIRING OFFIC
SFAE-CSS-JL-L/

BLK 4: In addition to the DID, the Contractor shall update and provide the
Deprocessing checklist based on Attachment 0034 for each mission
package.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content al ormat. If
deliverable is not approved, the contractor shall make ap

corrections and resubmit within 30 days.

first T
itte

BLK 12/13: First submission shall be submitted 15 days afte
option is exercised. Submit recommended updates shall be s

SharePoint server. The Governme
has been submitted. All submissi

7.DD250REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a A oragt | PNl
A N/A SUBMISSION SEE BLK 16 N res T Reprd
16. REMARKS:

15. TOTAL

G. PREPARED BY DATE

=3
Keith Barthlow 2 September 2014 John Ziegler

I. APPROVED BY

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP__ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
€085 Training Material Training Products

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE
DI-H-5061 (T) / SEE BLK 16 C544.1,C544.24

6. REQUIRING OFFIC
SFAE-CSS-JL-L/ LK 16

BLK 4: In addition to the DID, the Contractor shall reproduce all
training materials, including audiovisual aids, technical manuals and
Interactive Electronic Technical Manuals (IETMs) that are required
to support training.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make app iate
corrections and resubmit within 30 days.

BLK 12: The Contractor shall provide a master copy of all t
materials to the Government prior to first training event.

BLK 13. The Contractor shall provide updz
all training materials prior to the next trai

The Contractor’s inst
courses receive a

7.DD250REQ | 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT orat | Final
A N/A SUBMISSION  SEE BLK 16 N res T Reprd
16. REMARKS:

15. TOTAL

DATE I. APPROVED BY

G. PREPARED BY H.
2 September 2014 John Ziegler

Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
9003 C

C. CATEGORY:
TDP _ TM__ OTHERX

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

C086 Training Program Development and Management Plan.

3. SUBTITLE
Training Program Management Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-ILSS-81070 C5.44.4

7.DD 250 9. DIST
REQ STATEMENT
LT ASREQ

10. FREQUENCY 12. DATE OF 1ST SUBMISSION

SEE BLK 16

8. APP CODE C 11. AS OF DATE

A N/A
SEE BLK 16

13. DATE OF SUBSEQUENTSUBMISSION

DISTRIBUTION

b. COPIES
RESSEE

Draft Final

Red Reprd

16. REMARKS:

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable
the contractor shall make appropriate corrections and resubmit within 30 days.

BLK 12: Initial submission is due 30 days after start of TPF performa

Government IPT lead shall be notified when the data has been submit
prepared and delivered in an editable file format (MS Word, MS Excel).

ppL

SEE BLK 16

15. TOTAL

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

. APPROVED BY J. DATE

i 2 September
John Ziegler 2014D




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C

TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or formal
deliverable is not approved, the contractor shall make appropriate
corrections and resubmit within 30 days.

BLK 12: Initial submission is due 30 days after start of TP
performance.

BLK 13: Contractor shall submit Certification Certificates fo
new instructors 30 days prior to training.

BLK 14: This information shall be submitted
SharePoint server. The Government IPT,
has been submitted. All submissions g

editable file format (MS Word, MS E

JLTV
1. DATA ITEM NO. [2. TITLE OF DATA ITEM 3. SUBTITLE
Cco87 Instructor Certification
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
DI-MISC-80678 C.5.4.4.6 SFAE-CSS-JL-L / LK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14.
LT STATEMENT ASREQ SEE BLK 16 b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft Final

A N/A SUBMISSION SEE BLK 16 N res T Reprd
16. REMARKS:

15. TOTAL

H. DAT!
2 September 2014

G. PREPARED BY

Keith Barthlow John Ziegler

I. APPROVED BY

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM__ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
LTV

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

This DID shall be tailored as follows:
2.6 Part 5 Section 2.6.2 (delete)

submittal after joint concurrence.

applies to training material changes.

BLK 6: L = Government Logistics Integrat

IAll products (Lesson Plans, Student Guides, Test R
Task Data, Training Syllabus, POI, and Training

schedule and performance. Subsequent submissions shall incorpore

ble is not approved, the

€088 Training Support Package

4. AUTHORITY (Data Acquisition | 5. CONTRACT REFERENCE 6.R ING OFFICE
Document No.) C.2.3.8.,5.3,C.5.4.4.9,C.5.4.4.10,C.5.44.15 SS-JL-L/ SEE BLK 16
DI-ILSS-81070(T) / SEE BLK 16

7. DD 250 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION

REQ STATEMENT QRTLY SEE BLK 16 b. COPIES

LT .
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENTSUBMISSION E Draft Final
A N/A
N/A Reg Repro

16. REMARKS: SEE BLK 16
Block 4:

0 the JLTV SharePoint server. The
en submitted. All submissions shall be
Excel).

15. TOTAL

G. PREPARED BY
Keith Barthlow

H. DATE
2 September 2014

J. DATE

I. APPROVED
BY 2 September 2014

John Ziegler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
9003 C

C. CATEGORY:
TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

This DID is tailored as follows:
2.6 Part 5 Section 2.6.2 (delete)

In addition to the DID, the Contractor shall develop the TSPs in accordance U.S. Army’s
to Training (SAT) criteria IAW AR 350-1 and TRADOC REG 350-70 geties.

Training Materials Changes will be as agreed upon by government
changes, curriculum, changes, feedback from instructors and stude
maintainers and due to cost, schedule and performance. Subsequent
changes into each TSP submittal after joint concurrence.

to training material changes.

BLK 6: L = Government Logistics Integrag

0 the JLTV SharePoint server. The
en submitted. All submissions shall be
Excel).

€089 Training Program Development and Management Plan Training Materials Change Data

4. AUTHORITY (Data Acquisition | 5, CONTRACT REFERENCE ING OFFICE
Document No.) DI-ILSS- C.5.4.4.10 SS-JL-L / SEE BLK 16
81070(T) / SEE BLK 16

7. DD 250 9.DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION

REQ STATEMENT QRTLY SEE BLK 16 b. COPIES

LT .
8. APP CODE c 11. AS OF DATE | 13. DATE OF SUBSEQUENTSUBMISSION E Final
N/A Draft
A N/A Reg Repro

16. REMARKS: SEE BLK 16
Block 4:

15. TOTAL

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

J. DATE

I. APPROVED
BY 2 September 2014

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 c TDP __ TM_ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
€090 Certificate, Course Completion Course Completion Certificates
4. AUTHORITY (Data Acquisition Document No.)| 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
UDI-H-23388 (T) / SEE BLK C.5.4.4.13 SFAE-CSS-JL-L /
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION| 14
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT a A Draft Final
A N/A SUBMISSION SEE BLK 16 A s T Reprd
16. REMARKS:

BLK 4: In addition to the DID, the Contractor shall provide Course
Completion Certificates in contractor format, that states the type and
location of training, number of hours, student name, completion date,
will be signed by the lead Contractor instructor or NET Manager at the
conclusion of each NET class.

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content @
deliverable is not approved, the contractor shall make app
corrections and resubmit within 30 days.

BLK 12: First submission is due 30 days after start of TPF
performance. First submission is for Gove eview and
approval of certificate format and contes

BLK 13: Contractor shall provide
of class.

SharePoint server. The Government
has been submitted. issions s
editable file forma

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Keith Barthlow 2 September 2014 John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

9003 C

TDP __

TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATA ITEM NO. . TITLE OF DATA ITEM
C091 Technical Report - Study/Services

3. SUBTITLE

Course Completion Data

4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE

6. REQUIRING OFF,

BLK 4: In addition to the DID, the Contractor shall provide Course
Completion Data in Contractor format a report that includes type and
location of training, a student roster containing student name, rank, Mili
Occupational Specialty (MOS), unit and location, telephone and DSN
numbers, and names of instructors.

BLK 6: L = Government Logistics Integrated Product / Prg
BLK 8: Deliverable will be reviewed for technical content al
deliverable is not approved, the contractor shall make appro
corrections and resubmit within 30 days.

BLK 12: Contractor shall provide sample ays before

all be notified when the data
epared and delivered in an

SharePoint server.
has been submittg
editable file forg

DI-MISC-80508B (T)/SEEBLK 16 | C.5.4.4.14 BLK 16
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 reg | Reprd
16. REMARKS:

15. TOTAL

I. APPROVED BY
John Ziegler

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Contracting Officer
for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 C TDP OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV
1. DATA ITEM NO. . TITLE OF DATA ITEM 3. SUBTITLE
C092 Technical Report - Study/Services o
Training Products

4. AUTHORITY (Data Acquisition Document No.) | 5, CONTRACT REFERENCE
DI-MISC-80508B (T) / SEE BLK 16 C.5.4.4.15

6. REQUIRING OFF,

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ SEE BLK 16

b. COPIES

BLK 4: In addition to the DID, the report shall be In contractor format and
include attendance roster, course evaluations, and course completion
reports.

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technical content and/or format. If
deliverable is not approved, the contractor shall make a
corrections and resubmit within 30 days.

BLK 12: Contractor shall provide sample Report 45 days pr
first NET Class.

BLK 13: Contractor shall provide Report/.
completion of training.

BLK 14: This information shall be
SharePoint server. The Governa
has been submitted. All submiss
editable file format (MS Word, MS E

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A SUBMISSION SEE BLK 16 res | Reprd
16. REMARKS:

15. TOTAL

I. APPROVED BY

G. PREPARED BY H. DATE
2 September 2014 John Ziegler

Keith Barthlow

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
9003

B. EXHIBIT

C. CATEGORY:
TDP __ TM__ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JLTV

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

C093

Training Program Structure Document

3. SUBTITLE
Training Support Package

BLK 4: The following DIDs are tailored as follows:

2.2 Part 1 Section 2.2.1 (delete)

2.2 Part 1 Section 2.2.2 (delete)

2.2 Part 1 Section 2.2.4 (applies) a, c (delete)

2.2 Part 1 Section 2.2.5 (applies) b, c, e, (delete)

2.3 Part 2 Section 2.3.1 (applies) b, f, g, m, q, 1, s, t, u,w, x (delete),
2.3 Part 2 Section 2.3.2 (applies) c, f, h, k, m, p (delete)
2.3 Part 2 Section 2.3.3 (delete)

2.3 Part 2 Section 2.3.4 (delete)

2.3 Part 2 Section 2.3.5 (delete)

2.3 Part 2 Section 2.3.6 (delete)

2.3 Part 2 Section 2.3.7 (delete)

2.3 Part 2 Section 2.3.8 (applies) d, g, |, m, o, (dele
2.3 Part 2 Section 2.3.9 (delete)

2.3 Part 2 Section 2.3.10 (delete)

2.3 Part 2 Section 2.3.11 (delete)

2.3 Part 2 Section 2.3.13 (applies) a, b

>. Army’s System Approach

the contractor s

tronically to the JLTV SharePoint server. The

Government IPT lead sha data has been submitted. All submissions shall be

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6.R ING OFFICE
DI-SESS-81521B (T) / SEE BLK 16 C.2.3.8.6.3 SS-JL-L / SEE BLK 16
7. DD 250 9. DIST 10. FREQUENCY | 12. DATE OF 1ST SUBMISSION DISTRIBUTION
REQ STATEMENT SEE BLK 16 SEE BLK 16 b. COPIES
LT .
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENTSUBMISSION E Fina
C Draft nal
A N/A
SEE BLK 16 Reg | Repro
16. REMARKS: SEE BLK 16

15. TOTAL

G. PREPARED BY

H. DATE
Keith Barthlow 2 September 2014

I. APPROVED J. DATE
BY 2 September 2014

John Ziedler




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
9003 C

C. CATEGORY:

TDP __ TM_X OTHER _

D. SYSTEM/ITEM E. CONTRACT/PR NO.
JLTV

F. CONTRACTOR

1. DATAITEM NO.| 2. TITLE OF DATA ITEM

C094 Work Management Plan

3. SUBTITLE

CARE AND STORAGE PLAN

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE

C.2319.2,C.23.19.3
DI-MGMT-81911 (T)/ SEE BLK 16

6. REQUIRING OFFIC
SFAE-CSS-JL-L/

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT N/A SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
N/A
16. REMARKS: EBLK 16

BLK 4: In addition to the DID, the Contractor shall provide a Care and
Storage Plan in Contractor format. The plan shall include instructions for
exercising, inspecting, and replacement of components during storage and
prior to shipment. At a minimum, the care and storage plan shall include a
flowchart of the process, vehicle inspection schedule, vehicle specific
exercise schedule, maintenance schedule, and description of inspections.
The Contractor shall use a checklist for each vehicle to document the
inspection(s), to include how the checks were accomplished; exe
the vehicle to include the beginning and ending mileage and mai
performed, and includes a signature of the person performing the
inspection.

BLK 6: L = Government Logistics Integrated Product / Process Team
BLK 8: Deliverable will be reviewed for technica
within 30 days.

BLK 12: The Care and Storage Plan g
contract award.

All submissions shall b
Excel).

en the data has been submitted.
editable file format (MS Word, MS

15. TOTAL

G. PREPARED BY
Marguerite Brousseau, Publications
Manager, AMSTA-LCC-HL

H. DATE
10 April 2014

I. APPROVED BY
John Ziegler

J. DATE
2 September 2014




CONTRACT DATA REQUIREMENTS LIST O,\AFSWO'Ag%‘ZYSi'BS
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
9003 [ TDP __ TM _X OTHER _
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JLTV

1. DATA ITEM NO/| 2. TITLE OF DATA ITEM 3. SUBTITLE

C095 Technical Report - Study/Services Vehicle Checklist

4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFIC
C.2.3.19.1 SFAE-CSS-JL-L /

DI-MISC-80508B (T) / SEE BLK 16

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION
LT STATEMENT ASREQ SEE BLK 16 b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
A N/A SUBMISSION
SEE BLK 16
16. REMARKS: EBLK 16

BLK 4: In addition to the DID, the Contractor shall provide the checklist that
documents the inspection(s), how the checks were accomplished;
exercising of the vehicle, the beginning and ending mileage, maintenance
performed, and a signature of the person performing the service and
inspection. The checklist shall include the DD250 date, the beginning date
of storage, and end date of storage for each vehicle.

BLK 6: L = Government Logistics Integrated Product / Process Te

BLK 8: Deliverable will be reviewed for technical content and/or fo|
is not approved, the contractor shall make appropriate corrections a
within 30 days.

BLK 12/13: The Contractor shall provide Vehicle C
vehicles are in storage.

BLK 14: This information shall be submitte
server. The Government IPT lead shall &
All submissions shall be prepared and
Excel).

15. TOTAL

G. PREPARED BY H_DATE T. APPROVED BY 7. DATE
Marguerite Brousseau, Publications | 10 April 2014 John Ziegler 2 September 2014
Manager, AMSTA-LCC-HL
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	16_REMARKS:  Block 4: In addition to the content of the DID, the Contractor shall deliver the following data: 

General: Logistics Product Data (LPD) comprises the support and support-related engineering and logistics data acquired or generated as a result of logistics support analyses (LSA) and engineering efforts conducted during the JLTV design, development, and initial production/fielding phases.LPD enables the planning and execution of maintenance support strategies, including the identification of resources (e.g., personnel, support equipment, facilities and transportation requirements), initial provisioning, cataloging, and item management. It also supports design changes to the product baseline. 

A) Data Sources:  LPD resulting from the following LSA and development efforts shall be collected and utilized:  LORA, Maintenance Task Analysis, Training Task Data/Learning Analysis Report, FMECA, RCM Analysis, Provisioning, Technical Publications and IETMs, PHS&T, Training, Support Equipment, Log Demo, and any other areas where LPD is identified for use to support and manage the JLTV FOV and all associated kits and support equipment.

B) Management: LPD will be correctly input into, stored, updated, and managed using the PowerLOG-J software application which is freely available for use by the military services and their contractors.  Any changes to the approved JLTV LRIP FOV and its associated kits As-Designed product baseline(s) that changes LPD, shall be incorporated into PowerLOG-J and shall ultimately reflect the JLTV FOV and associated kits As-Maintained product baseline(s), as defined in MIL-STD-3046 section 3.52.

C) Required PowerLOG-J Outputs:  LPD shall be complete and will enable JPO JLTV and its agents to produce and export without error  all of the following reports/outputs from the PowerLOG-J application for the JLTV FOV, its associated kits,  and any tools/test/support equipment required to sustain the JLTV FOV:
• Maintenance:  
i. LSAR 003 Maintenance Summary
ii. LSAR 006 Critical Maintenance Task Summary
iii. LSAR 008 Support Items Validation Summary
iv. LSAR 024 Maintenance Plan
v. LSAR 065 Manpower Requirements Criteria 
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	16_REMARKS_Continued:  
• Reliability:  
i. LSAR 050 Reliability Centered Maintenance Summary
ii. LSAR 056 Failure Modes, Effects, and Criticality Analysis
iii. LSAR 058 Reliability and Maintainability Analysis 
• Provisioning:  
i. LSAR 025 Packaging Requirements Data
ii. LSAR 036 Provisioning Technical Documentation to include all sub-reports/outputs from within LSAR 036
iii. LSAR 080 Bill of Materials
iv. LSAR 154 Provisioning Parts Breakout
• Technical manual: 
i. LSAR  004 Maintenance Allocation Chart
ii. LSAR  019 Task Analysis Summary
iii. LSAR  020 Task Narrative
iv. LSAR  030 Repair Parts and Special Tools List (RPSTL)
v. LSAR  033 Preventive Maintenance Checks and Services
vi. LSAR  040 Authorized List Items Summary
• Support Equipment: 
i. LSAR  007 Support Equipment Requirements
ii. LSAR  072 Test, Measurement and Diagnostic Equipment 
iii. LSAR  074 Support Equipment Tool List
iv. LSAR  076 Calibration and Measurement Requirements 
• Item Unique Identification (IUID/UID):  
i. LSAR  097 Installation Locations of Serial Numbered Items
ii. LSAR  098 Installation Locations of Batch/Lot Controlled Items Specifications
iii. LSAR  099 End Item Configuration by Unique Item Specification
• LOG Demo:  
i. LOG Demo Maintenance Task and Strategy
ii. LOG Demo Maintenance Task Comparison
• Other:  
i. LSAR  009  Support Items Validation
ii. LSAR  014  Training Task List Report
iii. LSAR  068  Task Code to SMR Code Verification
iv. LSAR  075  Consolidated Manpower, Personnel, and Training Report
D) Data Set Requirements: Instructions for data sets and formatting to meet the requirements for this delivery can be found in:
• GEIA-STD-0007-B  Logistics Product Data
• GEIA-HB-0007-A  Logistics Product Data Handbook
• TA-HB-0007-1  Logistics Product Data Reports Handbook
• PowerLOG Help Files - Reference Table Guide

E) LPD Availability:  The availability of LPD for JPO JLTV and its agents to produce each error-free report and/or output from PowerLOG-J will be based upon the schedule from approved CDRL A003.

Block 5: C.1.3.7.5, C.2.3.3.1, C.2.3.3.6, C.2.3.3.9, C.2.3.4.2 

BLK 6: L = Government Logistics Integrated Product / Process Team

BLK 8: Deliverable will be reviewed for technical content and/or format. If deliverable is not approved, the contractor shall make appropriate corrections and resubmit within 30 days.

BLK 12: First submission of PowerLOG-J baseline database file is due 90 days after contract award.  The Government requires 15 days for review and comment submission.
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	16_REMARKS_Continued2: BLK 13: Subsequent submissions of PowerLOG-J Full Files or Change-only Files are due monthly. The Government requires 15 days for review and comment submission.  The contractor will incorporate changes due to comments into the next subsequent submission.

Final submission will be 45 days prior to end of LRIP.  The Government requires 15 days to review and submit comments. The Contractor shall incorporate Government comments and resubmit within 15 days. This review cycle shall be continued until the Contractor receives acceptance from the Government.

BLK 14:  This information shall be submitted electronically to the JLTV SharePoint server. The Government IPT lead shall be notified when the data has been submitted.  All submissions shall be prepared and delivered in an editable file format (MS Word, MS Excel). 


   
	Page3: 3


