CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

luding the time for reviewing instructi hing existing data sources, gathering and maintaining the data needed,

Public mponing burden for lhia ion of i ion is esti to average 110 hours per

g the ion of i ion. Send g this burden estimate or any other aspect of this coll of ing suggestions for reducing this burden, to Department of
Ds'anae i Head! Services, Di for i fions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeductlon Project (0704 -0188), Washlngton DC 20503. Plaase DO NOT RETURN your form to either of these addi Send d form to the Issuing C: Officer for Contract/PR No. listed in Block
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
™P T OTHER PMO

D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A001 Master Integrated Program Schedule (MIPS)
4. AUTHORITY (Data Acquisition Document No.)} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SEE ITEM 16 ; SFAE-CSS-FP-G
Para 1.3.2

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

LT REQUIRED SUBMISSION 1. DISTRIBUTION

A SEE ITEM 16 SEE ITEM 16 b- COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

LT SUBMISSION Draft

SEEITEM 16 | SEEITEM 16 heg | Repro

16. REMARKS:
4. Contractor format in accordance with C.1.3.2 SFAE-CSSFPG * 1

10, 11, 12, 13 Initial submission concurrent with Start of
Work Meeting. Update and resubmit concurrent with
subsequent reviews or as needed

* Delivery may be in electronic format. Further distribution
will be by SFAE-CSS-FP-G

15. TOTAL "—ggi— 1

"G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G




Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST

Public rsponlng burden lor (hm ion of i is to average 110 hours per ding the time for g i sxmmg data sources, gathering and maintaining the data needed,

and and g the collection of i i Sand g g this burden estimate or any other aspect of this i ding suggestions for reducing this burden, to Department of
Defense, Washi H , D for and Reports, 1215 Jefferson Davis Highway, Suite 1204, Amngton VA. 22202-4302, and 1o the Office of Management and Budget, Paperwork
Reduction Project (0704-0183) Waahlngton DC 20503. Piease DO NOT RETURN your form to either of these addi . Send p form to the Issuing C ing Officer for Contract/PR No, listed in Block
E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

P T™ OTHER CM

D. SYSTEM/ITEM E. CONTRACT/PR NO. G. CONTRACTOR

1. DATA ITEM NO.

A002

2. TITLE OF DATA ITEM
Minutes of Meetings and Reviews

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE ITEM 16 SFAE-CSS-FP-G
Para 1.3.3

7. DD ZEO_F{EQ gg(l)SJ; RSI':!'I.;\TEMENT 10. FREQUENCY éﬁgﬁg@gﬁFlRST 14. DISTRIBUTION

A SEE ITEM 16 SEEITEM 16 b- COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

LT SUBMISSION Dratft
SEE ITEM 16 SEE ITEM 16 Reg | Repro
16. REMARKS:
4. Minutes shall be in contractor format. SFAE-CSS-FPG * 1
10, 11, 12, 13 Contractor shall provide an electronic copy
to all attendees of meetings and reviews no later than five
working days from the date of the meeting. The official
copy shall be retained by the addressee in 14 a.
* Further distribution will be by SFAE-CSS-FP-G
15. TOTAL i 1
G. PREPARED BY H. DAT_E |. APPROVED BY J. DATE
18 February

JAMES THOMAS 2004 SFAE-CSS-FP-G




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Puhlic reporting burden for lhis llection of i ion is to average 110 hours per resp i g the time for revi g i i hi g existing data sources, gathering and maintaining the data needed,
pleting ] llecti of ion. Send g g this biirden estimate or nrvy other aspect of this collecti suggestions for reducing this burden, to Department of

Defsnas i i for Inf ion O ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arllnglon VA. 22202-4302, ard to the Office of Management and Budgst, Papevwork

Reduction Project (0704 -0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the lssuing C ing Officer for Ct PR No. listed in Block

E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. H. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
T.DATAITEMNO, 2. TILE OF DATATTEM 3. SUBTITLE

A003 RESERVED

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION

b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft
Reg Repro

16. REMARKS:

15. TOTAL —}

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Ptblic reporting burden hr lhis ion of in ion is esti d to averaga 110 hours per i the time for reviewing i i hing existing data sources, gathering and maintaining the data needed,

g the ion of i ion. Send g g this burden estimate or any other aspect of this of inf suggestions for reducing this burden, to Department of
De'ense '''' , Di for and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and 1o the Omoe of Management and Budget, Paperwork
Reduction Pru]aa (0704-0186) Washlnglon DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Issuing Ci g Officer for C R No. listed in Block
E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TODP TM  OTHER CM
D. SYSTEM/ITEM E. CONTRACT/PR NO. I CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
DRAWINGS

A004

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE ITEM 16 SOW ATTACHMENT 2, SFAE-CSS-FP-G
3.2.2.1, 3.2.2.2, 3.2.2.3

7. bD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12, DATE OF FIRST

LT REQUIRED SUBMISSION 4. DISTRIBUTION

SEE ITEM 16 SEE ITEM 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

A SUBMISSION Draft

SEE ITEM 16 SEE ITEM 16 Reg | Repro

16. REMARKS:

_ o SFAECSSFPG * | 1 1
4. Contractor format with content per SOW 3.2.1 using guidance taken

from ASME Y14.24, ASME Y14.100, DOD-STD-0100(AR) and MIL-

DTL310008. ' SFAE-CSSFPG * | 1| 1
Format for Fold-Outs: per MIL-HDBK-1222B, Figures B30 and B31. SFAE-CSSFPG ™ | 1| 1
10, 11, 12, 13.

Provisioned ltems: Submit draft with provisioning data. Submit final
within 90 after initial submission. Printable electronic format.
Acceptance of provisioning data is acceptance of drawing. (*)

Fold-Out items: Submit drafts concurrent with submission of manuals
that contain them. Submit final with submission of final manuals.
Format to match manuals format. Acceptance of the manual(s) is
acceptance of the drawing. (**)

All Other Drawings: Submit drafts concurrent with start of production.

Submit final drawings concurrent with the Configuration Audit. All
drawings submitted in printable electronic format, (***)

Contractor shall retain original electronic files.

15, TOTAL " 3|3

G. PREPARED BY H. DATE . APPROVED BY J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public teporting burden for this lection of i ion is eati to average 110 hours per i the time for revi i i h exmlng data sources, gathering and maintaining the data needed,
and

g the collection of ion. Send garding this burden estimate or any other aspect of thls jon of i ding suggestions for reducing this burden, to Department ot
Defense , Di for ion Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Mlng(on VA 22202-4302, ‘and to the Office of and Budgel
Reduction Pro|ect (0704 0188), Waahmgton DC 20503. Please DO NOT RETURN your form to either of these addi Send P form to the Issuing Ci g Officer for C 3 No. Ilsted in Block
E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP TM OTHER CM

D. SYSTEMATEM E. CONTRACT/PR NO. J. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A005 WRAP-UP DELIVERIES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SEE ITEM 16 SOW ATTACHMENT 2, SFAE-CSS-FP-G
3.2.2.5,4.5.4

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

LT REQUIRED SUBMISSION 14. DISTRIBUTION

SEE ITEM 16 SEE ITEM 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

LT SUBMISSION Draft

SEE ITEM 16 SEE ITEM 16 Reg | Repro
16. REMARKS:
. . _ SFAE-CSSFP-G * 1 1

4. Final delivery of materials upon contract close-out.
Drawing format and content per 3.2.1 (inclusive). TDP SFAE-CSS-FP-G * 2
format and content per 3.1, 4.2, 4.4, 4.5, 4.5.1, 4.5.2 and
4.5.3.

10,11, 12,13

* Submit drawings electronically. One copy in printable
format (.DWF, PDF, etc.). One copy in alterable format
compatible with Autocad (.DWG). Submit one time upon
contract close-out.

** Submit TDP documents electronically. Two copies in
printable format (.DWF, .PDF, MS Word, MS Excel, etc.).
Submit one time upon contract close-out.

15, TOTAL =g 3 1
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

J. DAT

Public veponing burden for lhis ilection of i ion is o average 110 hours per resp g the time for i exmmg data sources, gathering and maintaining the data needed,

and and g the ion of i ion. Send g this burden estimate or arvy other aspect of this 1 suggestions for reducing this burden, to Department of
Defense, i ices, Dil for and Reports, 1215 Jetferson Davis Highway, Suite 1204, Aﬂlnglon, VA, 22202-4302, and to the Office of Management and Budgel Paperwork
Reduction Project (0704 0188), Wuhlnglon DC 20503, Piease DO NOT REI'URN your form to either of these addresses. Send completed form to the Issuing C ing Officer for Ci R No. listed in Block
E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER
D. SYSTEMITEM E. CONTRACT/PR NO. K. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A006 RESERVED

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7. DD 250 REQ | 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

REQUIRED SUBMISSION 4. DISTRIBUTION
b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft
Reg Repro
16. REMARKS:
15, TOTAL "=
G. PREPARED BY H. DATE I. APPROVED BY

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reponlng burden for this llection of i ion is esti d to average 110 houm per ing the time for revi i i i exnstmg data sources, gathering and maintaining the data nesded,
and and

g the collection of i ion. Send g this burden estimate or any other aspect of thln llection of il luding suggestions for reducing this burden, to Department of
Defense '''' , Di for fions and Reports, 1215 Jefferson Davis nghway Suite 1204, Mmgion VA 22202-4302, and to the Ofﬁce of Management and Budget, Paperwork
Reduction Pro‘ect (0704 0188), Wuhmglon DC 20503. Please DO NOT REI'UHN your form 1o either of these add Send lated form to the Issuing C g Officer for C /PR No. listed in Block
E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP T™ oTtHER CM
D. SYSTEMITEM E. CONTRACT/PR NO. L. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
REQUESTS FOR DEVIATION AND ENGINEERING

A007 CHANGE PROPOSALS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE ITEM 16 SOW ATTACHMENT 2, SFAE-CSS-FP-G
Para4.2,4.3,44,4.5

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

LT REQUIRED SUBMISSION 14. DISTRIBUTION

SEE ITEM 16 SEE ITEM 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

LT SUBMISSION Draft

SEEITEM 16 | SEEITEM 16 S

16. REMARKS:
4. MIL-HDBK-61A provides guidance for development and SFAE-CSSFPG * 1

format of configuration change documentation. Contractor
format or forms from MIL-HDBK-61A are acceptable. Shall
include as a minimum:

Description of change

Need for change

Impact of change (cost, safety, transportability, function,

performance, schedule)

Effectivity (date, boat serial number)

Method of applying change

Notice of Revision (NOR) when drawings are revised

12. Submission requirement starts with approval of the
Configuration Audit.

10, 11, 12, 13. Submit as required to describe changes to
the technical data package and to document hardware
deviations from the approved technical data package.
Government will review and approve/disapprove within 10
working days.

* Delivery in electronic format.

15. TOTAL —— 1
"G. PREPARED BY H. DATE 1. APPROVED BY | J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reponing burden for lhia llection of i ion is estil {o average 110 houra per resp luding the time for reviewing i i hi sxumng data sources, gathering und maintaining the data needed,

and pleting and g the of ion. Send gi g this burden estimate or any other aspect of this. ion of i for g this burden, to Department of
Defense, Washi Head, Services, Di for 0O ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Offloe of Management and Budget, Pspefwork
Reduction Project (0704 -0188), Washington, DG 20503, Please DO NOT RETURN your form fo aither of these addresses. Send completed form to the Issuing Ci g Officer for C R No. listed in Block
E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
To0p  TM OoTHER CM

D. SYSTEM/ITEM E. CONTRACT/PR NO. M. CONTRACTOR

BRIDGE ERECTION BOAT FBM-BABCOCK

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

BOAT CONFIGURATION LOG
A008

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SEE ITEM 16 SOW ATTACHMENT 2, SFAE-CSS-FP-G
Para 4.5.2

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

LT REQUIRED SUBMISSION 14. DISTRIBUTION

SEE ITEM 16 SEE ITEM 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
LT SUBMISSION Draft

SEE ITEM 16 SEE ITEM 16 Reg | Repro

16. REMARKS:
4. Log to be in contractor’s format, to include as a SFAE-CSS-FP-G 1*
minimum:

BEB Serial Number (UPONREQUEST)

Original (Mk 1) hull or identifying number

Incoming inspection results

Date BEB boat was completed

Jet, Engine, Gear and warranted item serial numbers

UID codes applied to boat and equipment

Final inspection records, contractor and Government

Warranty start date

Initial fielding date, location, unit

Contractor applied kits

ECP, waiver and deviation data

10. A separate log is required for each boat.

12. Initiate log at time hull is accepted into program for
conversion into BEB boat.

¢ Contractor shall retain original file, electronic or hard
copy. Duplicates shall be available to Government
upon request.

15. TOTAL "= 1

[ G. PREPARED BY H. DATE I. APPROVED BY J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this ion of i ion s eati to average 110 hours per resp i g the time for reviewing i hi axmtlng data sources, gathering and maintaining the data needed,
and pleting and g the collection of i ion. Sand Qi g this burden estimate or uny other aspect of this collection of i tor reducing this burden, to Department of

Defense, Head Services, Di for i jons and Reports, 1215 Jefferson Davis Highway, Suite 1204, Mmgton VA 22202-4302, and to the Omce of Management and Budget, Paperwork

Reduction Pro]acl (0704-01 88), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send complsted form to the {ssuing C g Officer for C: PR No. listed in Block

E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. N.  CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
T DATA TEM NO. 3. TITLE OF DATATTEM 3 SUBTITLE
RESERVED
A009
% AUTHORITY (Daia Acquision Docament No 5. CONTRACT REFERENCE &, REQUIRING OFFICE
7 DD 250 AEQ | G.DIST STATEMENT | 10. FREQUENGY T3, DATE OF FIRST
REQUIRED SUBMISSION 4. DISTRIBUTION

B, COPIES

&, APP CODE 77, AS OF DATE 73 DATE OF SUBSEQUENT | a. ADDRESSEE Fral
SUBMISSION Drat
Reg Repro

16. REMARKS:

15. TOTAL *

G. PREPARED BY H. DATE I. APPROVED BY J. DAE

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this ion of i ion is esti to average 110 ‘hours per including the time for ing i i hi exmmg data sources, gathering and maintaining the data needed,
and

g and g the ion of ion. Send g g this burden estimate or any other aspect of this colk of suggestions for reducing this burden, to Department of
Defense, Washi } Services, D for Inf Operati and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budgsl
ralgdev:f':osrll(oskatéucnon Pro;ecl (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the issuing Ci ing Officer for C R No.
s
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDOP TM  OTHER PACK
D. SYSTEM/ITEM E. CONTRACT/PR NO. O. CONTRACTOR
BRIDGE ERECTION BOAT FMB-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Transportability Report

AQOA

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLK 16 C.24 SFAE-CSS-FP-G
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION
LT
ONE TIME SEE BLK 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft
LT
SEE BLK 1 6 Reg Repro
Block 16.
MTMC-TEA * 1
SFAE-CSS-FP-G * 1

4. Use DI-PACK-80880B as a guide. May complete
on-line using MTMCTEA web site. Report shall
concentrate on differences between Mk Il and the
remanufactured BEB.

12. Report is due 30 days after Critical Design
Review (CDR)

* Original report, on-line or contractor format.

** Electronic copy of original report. Further
distribution within TACOM will be by SFAE-CSS-FP-
G.

15. TOTAL =g 2

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

20 Feb.
JAMES THOMAS 2004 SFAE-CSS-FP-G




Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST

Public reporting burden for this ion of i ion is esti to average 110 hours per including the time for reviews exlslmg data sources, gathering and maintaining the
data needed, and and ing the of Send g g this burden estimate or any other aapam of this collection of g suggestions for reducing this
burden, to Department of Defense, Washii H Services, Di for (‘ ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlmglon VA 22202-4302, and 1o the Office of
Managsmenl and Budget, Paperwork deucﬂon Pro;ecl {0704-0188), Washlngton DC 20503. Please DO NOT RETURN your form to sither of these addi Send pl form to the Issuing

g Officer for C PR No. listed in Block E.
A CONTRACT LINE ITEMNO. B. EXHIBIT C. CATEGORY:

o ™ oTtHER PACKAGING

D. SYSTEM/ITEM E. CONTRACT/PR NO. P.  CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A00B Packaging Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.25-C.25.5 SFAE-CSS-FP-G
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE Ol S
REQUIRED Siomssion 14. DISTRIBUTION

LT SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT] a. ADDRESSEE Final
SUBMISSION Draft

LT SEEBLK 16 SEE BLK 16 Reg | Repro
16. REMARKS:
.4. Contractor Format is acceptable. SFAECSSFPG 1

10, 11, 12, and 13 Initially submitted with ILS Plan. Update as
required at each provisioning conference.

* Electronic submission is preferred. Additional Distribution
will be made by the addressee in 14 a.

15. TOTAL =g 1

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

D. Morgan 26/02/2004




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public repcnmg burden for this ion of i ion is esti d 1o average 110 hours per including the time for ] i i exmmg data sources, gathering and maintaining the
data needed, and and reviewing ths ion of i Send ga thls burdan estimate or any other aspact of lhls ion of i ding suggestions for reducing this
burden, to Dep: of Defense, Washi , D for Inf and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of
Management t and Budget, Paperwork Reductlon Project (0704 -01 BB) Washlnalon DC 20503. Plem DO NOT RETURN your form to either of these Send form to the lesuing
Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. Q. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14 DISTRIBUTION
b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT| a. ADDRESSEE Final
SUBMISSION Draift
Reg Repro

16. REMARKS:

15. TOTAL *

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for thls ion of inf ion is esti to avernge 110 hours per e including the time for reviewi hi sxlstlng dalu sources, gathering and maintaining
the data needed, and pleting and reviewing the ion of inf Send g thla burden esti or any olhaf aspect of this collecti luding suggestions for reducing
this burden, to Department of Dsienae, '''' , ters Servi Dii for ions and Reports, 1215 Jefferson Davis Highway, Sune 1204, Ardington, VA. 22202-4302, and to the

Office of Management and Budget, Paperwork Reduclmn Project (0704-01 ae) Washington, DC 20503. Plsase DO NOT RETURN your form to either of these addresses. Send completed form to the Government
lssuing C ing Officer for C: PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. R. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AOOD RESERVED

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION

b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
[SUBSEQUENT Draft
SUBMISSION
Reg Repro

15. TOTAL é

G. PREPARED BY H. DATE I. APPROVED BY J. DATE




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for thls llection of i ion is et d to average 110 hours per po g the time for reviewil ing existing dutu sources, gathering and maintaining
the data needed, and and reviewi ,the lection of i Send g g this burden ssti or any other aspect of this coll of i including suggestions tor reducing
this burden, to Department of Defense, Washi Services, Di for r‘ ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Mmglon VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reductlon Pro]act (0704 -01 88) Washington, DC 20503. Please DO NOT RETURN your form to either of these add Send pleted form to the
tssuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o0 T™M oTHER ILSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. S. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Oil Analysis

AOOE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-CSS-FP-G
DI-MISC-80390 C.41.32
7. DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14 DISTRIBUTION

LT SEE BLK 16 SEE BLK 16 b COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
|SUBSEQUENT Draft
SUBMISSION

LT SEEBLK 16 | SEEBLK 16 Reg | Fepro

16. REMARKS:
SFAE-CSS+P-G 1

Contractor shall initially submit with ILS Plan in C.4.1.1.
Update as required.

Electronic submission is required. Additional distribution
will be made by addressee in block 14 a.

15, TOTAL " 1

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

D. Morgan 26/02/2004




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for this collection of inf Z is i to average 110 hours per response, lndudlng the time for reviewing i i hing existing dula sources, ga(herlng and
maintaining the data needed, and ing and reviewing the coll f Send gi thls burden ashmale or any other aspect of this of i
suggestions for reducing this burden, o Department of Defel\se i Services, D i and Reports, 1215 Jefferson Davis Highway, Suite 1204,

Arlington, VA. 22202-4302, and fo the Office of Management and Budget Puperwork Reductlon Pm]act (0704- 0188) Wnshlnqion DC 20503. Please DO NOT RETURN your form fo either of these

addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP  TM OTHER ILSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. T. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Logistics Management Information (LMI) Datg LMI/PPL, EDPF and Pre-

AOOF Summaries Provisioning Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
AMSTA-LC-CHHP

MIL-PRF-45906, dated 11 Nov 96 C.4.35
DI-ILSS-81530;MIL STD 1388-2B
7. DD 250 REQ 9RED(I'.)SJ :;EI'STEMENT 10. FREQUENCY ;%é)hﬁglgg;FIRST 14. DISTRIBUTION

LT AS REQUIRED SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

A SUBMISSION Drait

LT SEE BLK 16 SEE BLK 16 Reg | Repro
16. REMARKS:
*Draft LMI/PPL, EDFP and LMIS/Pre-Procurement Screening AMSTA-LC-CHHP* 2 1
data in paper (hard copy) format, deliver at each Provisioning
Conference / IPR. CD-R with EDFP in PLISN sequence, 30 days | AMSTA-LC-CHHP = 2

after each conference /IPR.

**PPL/LSA 036 in MILSTD 1388-2B format via email.

***Final LMI/PPL, EDFP, CD-R format, 30 days after final ‘clean-
up’ conference, 2 copies. If rejected, resubmit within 30 days
incorporating Government comments.

Pre-provisioning data will have Actual Vendor or mfg.
CAGE, PN, PLISN on each EDFP. Submittal will be in
English, have data sufficient for cataloging with
relationship to next higher assembly identified.

EDFP will be delivered for each item without an NSN.

15. TOTAL —— 1 2 2

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

H. P. Phillips 26/02/2004




CONTRACT D: .REQUIREMENTS LIST

orm Approved
OMB No. 0704-0188

Public reporting burden for this ion of i ion is estil d to average 110 hours per responee, including the time for revi ions,
neaded, and and reviewing the ion of i ion. Send g g this burden esti or any other upsct of this ion of
D of Defense, i I Sarvices, Di for

hing existing data sources, gathering and maintaining the data
ing suggestions for reducing this burden, to

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Mlng\on VA. 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Pm]ad {0704-0188), Waahmgion DC 20508. Plem DO NOT RETURN your form to either of these add Send !

for Contract/PR No. listed in Block E.

d form to the Officer

Issuing Cx

BRIDGE ERECTION BOAT

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY.
TP TM OTHER ILSS
D. SYSTEMITEM E. CONTRACT/PR NO. U. CONTRACTOR

FBM-BABCOCK

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

Technical Manuals

A00G

3. SUBTITLE

PDEP, DEP, FDEP

4. AUTHORITY (Data Acquisition Document No.)

MIL STD 40051B AND MIL STD 1222B

5. CONTRACT REFERENCE

C4.6

6. REQUIRING OFFICE

AMSTA-LC-CHHP

7. DD 250 REQ 9.DIST STATEMENT

REQUIRED

10. FREQUENCY 12. DATE OF FIRST

SUBMISSION

DISTRIBUTION

LT ONE/R SEE BLK 16

8. APP CODE

LT

11. AS OF DATE

SEE BLK 16

13. DATE OF SUBSEQUENT]
SUBMISSION

SEE BLK 16

A

b. COPIES

a. ADDRESSEE Final

Draft

Reg Repro

16.REMARKS:
AMSTA-LC-CHHP derewonr@tacom.army.mil
SFAE-CSS-FP-G, morgand @tacom.army.mil
Contractor validated Preliminary Draft Equipment Publications due
240 DAC. Validation record/ report subject to Government review.

The First contractor validated Draft Equipment Publication(s) (DEP 1)
submittal is due on 330 DAC to support Training Course #1. Training
Course #1 will begin Mar 2005. Contractor shall have 30 working
days to incorporate all changes/comments and re-submit for review.
The second contractor-validated DEP 2 submittal is due on 390 DAC
to support Logistics Demonstration (LD) and Validation / Verification
(VV). The DEP(s) shall be subject to Government review as deemed
appropriate.

Final Draft Equipment Publication (FDEP) shall be submitted
570 DAC with comments/changes from all log and test events,
engineering changes and suggestions incorporated.

Deliver a Final Reproducible Copy (600 DPI laser print or equivalent)
of each complete publication, with running sheets and folio markings,
sized 1 to 1 reproduction.

REPRO=Electronic (CD-RW) delivery with CD(s) containing one
.PDF file of complete manual, also graphics, and word processing
files.

AMSTALCCHHP

TRAINING SITE
DESIGNATED, DEP 1

10] 10

10| 10

LDV VV SITE DEP 2

15. TOTAL =g | 32 | 32

D. Morgan/ R. Derewonko 26/02/2004




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for thls Ml of i is esti to average 110 hours per po i g the time for reviewing i hing existing data sources, gathering and maintaining
the data needed, and pleting and reviewing the coilection of inft Send g thln burden i or any ather aspect of this collection of for
this burden, to Di of Defenss, i Head: , D and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA. 22202-4302, and to the
Office of Munagemsm and Budget, Paperwork Roductlon Pro;ecl (0704 0188) Wuhmgton DC 20503. Pleua DO NOT RETURN your form to either of these Send d form to the
lasuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP TM OTHER ILSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. V. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Battle Damage Assessment Repair

AOOH (BDAR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.4.6.6 SFAE-CSS-FP-G
7. DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14 DISTRIBUTION

LT SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
[SUBSEQUENT Draft
SUBMISSION

LT SEEBLK 16 | SEEBLK 16 reg | Ropro

16. REMARKS:
SFAE-CSSHP-G 1

Contractor shall initially submit with 90 days after option
exercise. Update as required.

Electronic submission is required. Additional distribution
will be made by addressee in block 14 a.

15 TOTAL =g | 1

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

D. Morgan 26/02/2004




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for thla llection of i ion ig esti d to nveraqe 110 hours per po g the time for hing existing data ources, gathenng and malnlalmng

the data needed, and p and reviewing the ion of i nd g lhIa burden i or any other aspect of thla llection of i

this burden, to Dep of Defense, Washi H i ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202- 4302 nr\d 1o the
Office of Managemsnl and Budget, Paperwork Reductlon Pm]scl (0704 0188) Washlng\on DC 20503. Plem DO NOT RETURN your form to either of these addresses. Send completed form to the Government
lssuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0P T OTHER |LSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. W. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
System Support Package List

AOOK

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.4.8.1.1 SFAE-CSS-FP-G

7. DD 250 REQ %S(I)SJF?ESTEMENT 10. FREQUENCY ;ﬁgﬁg@%ﬁFlRST 14, DISTRIBUTION

LT SEEBLK 16 SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final

A UBSEQUENT Draft
SUBMISSION

LT SEE BLK 16 r SEE BLK 16 Reg | Repro

16. REMARKS:
SFAECSSFP-G 1

Contractor shall initially submit with 90 days after contract
award. Update as required.

Electronic submission is required. Additional distribution
will be made by addressee in block 14 a.

15. TOTAL g 1

freeree—— t—
G. PREPARED BY H. DATE . APPROVED BY J. DATE

D. Morgan 26/02/2004




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden !or lhis ion of inf ion is esti 1o average 110 houra per resp i g the time for revi i hi sxmlng data sources, gathering and maintaining the data needed,
and i nnd g the ion of inf i Seﬂd g lm burden estimate or any other aspect of this collction of inf ding suggestions for reducing this burden, to Department of
Defense, Washil , , Di for i nd Reports, 1215 Jefferson Davis Highway, Suite 1204, Amngton VA 22202-4302, and to the Office of Management and Budget
Paperwork Reduction Pm]ect (0704 -01 88) Waahmglon DC 20503. Please DO NOT REI’URN your form to either of these Send d form to the Issuing C g Officer for C: R No.
listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP  T™M OTHER SAFT

D. SYSTEMITEM E. CONTRACT/PR NO. X.  CONTRACTOR

BRIDGE ERECTION BOAT FMB-BABCOCK

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Safety Assessment Report

AOOL

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SEE BLK 16 C.4.9.6.2,C.4.9.7,C.49.8 SFAE-CSS-FP-G

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST

REQUIRED SUBMISSION 14. DISTRIBUTION
LT

SEE BLK 16 SEE BLK 16 b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft

LT

SEE BLK 16 SEE BLK 16 Reg | Repro

Block 16. SFAECSSFPG* owe
4. In contractor’s format. To include risk identification
and assessments per MIL-STD-882. Report to
include Safety, Human Factors and Survivability.

10, 11, 12, 13. Initial report is due 30 days after
Preliminary Design review (PDR), final report is due
30 days after completion of Shakedown Test. Update
as required.

* Electronic Format. Further distribution within
TACOM will be by SFAE-CSS-FP-G.

** One (1) initial report and one (1) final report

15. TOTAL =——— 2

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

JAMES THOMAS 20 Feb. | SFAE-CSS-FP-G
2004




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER ILSS

D. SYSTEM/ITEM

BRIDGE ERECTION BOAT

E. CONTRACT/PR NO.

Y. CONTRACTOR

FMB-BABCOCK

1. DATA ITEM NO.

RESERVED

AQOOM

2. TITLE OF DATA ITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

7. DD 250 AEQ | 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION
b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft
Reg Repro
Block 16.
15. TOTAL -—;
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of i ion is esti d to average 110 hours per resp i ing the time for i g existing dala sources, gathering and maintaining the data
needed, and g and g the ion of i ion. Send g this burden esti or any other aspect of this coll of cluding suggestions for reducing this burden, to
Department of Deiense Wushlng(on Headquanera Services, Di for In Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO "NOT RETURN your form to either of these addresses. Send completed form to the (ssuing C: ing Officer for
Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
™ T™ OTHER ILSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. YA CONTRACTOR
FBM-BABCOCK

BRIDGE ERECTION BOAT
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AOON TRAINING MATERIALS Instructor-Based Training
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SEE ITEM 16 C.4.10.2.2, C.4.10.5 AMSTA-LC-CIFS
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12, DATE OF FIRST
REQUIRED SUBMISSION 14 DISTRIBUTION

LT SEE ITEM 16 SEE ITEM 16 b- COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Dratft

LT SEE ITEM 16 SEE ITEM 16 Reg | Repro
16. REMARKS:
4. Operator and Maintainer course materials with content and formats AMSTA-LC-CIFS * 2
as described in the SOW. Developed in accordance with the approved '
training plan.

AMSTA-LCCIFS ™ 20

10,11,12,13. Revisions subsequent to NET are a contract option.
AMSTALCCIFS** |12+

Materials for review shall be in electronic format (CD-ROM).Materials 12

for courses shall be per block 14. Finals materials shall be in hard copy

and electronic format. AMSTALCCIFS ™ |2

* Submit 1% draft 60 days prior to start of Shakedown Test, two copies AMSTALC-CIFS ** | 2 )

of each course (Operator & Maintainer). The Government will review
d id ts. Update withi f ivi ts.
and provide comments. Update within 30 days of receiving comments AMSTALC-CIFS ** AR
** Perform Training Course One with 2nd draft materials, twenty (20)
copies of each course (Operator and Maintainer) hard copy format.

*** Incorporate comments from Training Course One and submit within
30 days for Government review and comment. Update within 60 days
of receiving comments.

=+ Conduct I&KPT using 3" draft materials, twelve (12) copies of
each course (Operator and Maintainer). Each attendee also receives
an electronic (CD) copy.

***** Incorporate comments from I&KPT training and submit within 30
days for Government review and comment. Update within 60 days of
receiving comments. Submit the final, approved course material. Two
electronic copies of each course (Operator & Maintainer)

***+++* Conduct courses with final materials as each course is called up.
One set of NET training is required. Additional courses are optional.
Materials are delivered in multiples of 14 for operator and 12 for
maintainer courses.

15. TOTAL ==gi= | 50 | AR 2

[ G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
18 February
JAMES THOMAS 2004 SFAE-CSS-FP-G




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of inf i is i 1o average 110 hours per response, including the time for reviewing i 3 hi exlslmg data sources, gathering and maintaining the data
needed, and and revi g the of i ion. Send g g this burden estimate or any other aspect of this collection of i ing suggestions for reducing this burden, to
Depariment of Defense, Washington Haadquaneu Services, Di for inf d ions and Reports, 1215 Jefferson Davis nghway Suite 1204, Aﬂlngtcm VA, 22202—4802 and to the Office of Munugemsnl and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO 'NOT RETURN your form to aither of these Send pleted form to the Issuing Ce g Officer for
Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP  TM  OTHERILSS
D. SYSTEMITEM E. CONTRACT/PR NO. AA. CONTRACTOR
BRIDGE ERECTION BOAT FMB-BABCOCK
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AQOP TRAINING MATERIALS Distance Learning (CBIT)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLK 16 C.4.10.3.6 AMSTA-LC-CIFS
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14 DISTRIBUTION
LT SEE BLK 16 SEE BLK 16 b COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Dratt
LT
SEE BLK 16 SEE BLK 16 Reg | Repro
Block 16.

4. Format and content per C.4.10.3. AMSTALC-CIFS* 1

AMSTALCCFS*™ | »

10, 11, 12, 18.

* Revise the Training Plan to incorporate Distance AMSTALCCIFS™ | 2

Learning course development 30 days after exercise —

of option. AMSTALCCFS 2

** Submit draft training materials, in electronic
format, 90 days after approval of revised Training
Plan. Government will review and provide comments.

*** Submit revised draft training materials, in
electronic format, 60 days after receipt of
Government comments. Government will review and
provide comments.

**** Submit final training materials, in electronic
format, 60 days after receipt of Government
comments. Government will make duplicates for

distribution.
S — 15, TOTAL "==g— | 4 | 1 2
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
JAMES THOMAS 26 Feb. | SFAE-CSS-FP-G
2004

DD Form 1423-1, 1 Jun 90




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for this ion of inf ion is esti d to average 110 hours per luding the time for reviewi ing existing data sources, gathering and maintaining
the data needed, and pleting and reviewing the ion of i Send g g this burden esti or any other aspect of this ion of i g stiggestions for reducing
this burden, to Dep of Defenss i Head. Services, Dit (‘ ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlingion, VA, 22202- 4302, and to the

Office of Management and Budget, Paperwork Reducﬂon Project (0704-0188), Wuhmglon DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government
Issuing Cx ing Officer for Ci PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP T™ OTHER ILSS
D. SYSTEMITEM E._ CONTRAGCT/PRNO. | BB. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Analyses
A00Q
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.5.2 SFAE-CSS-FP-G
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION
LT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
. ISUBSEQUENT Draft
SUBMISSION
LT SEE BLK 16 SEE BLK 16 Reg | Repro

16. REMARKS:
SFAE-CSSHPG 1

Contractor format is acceptable. Contractor shall initially
submit at PDR. Update as required.

Electronic submission is required. Additional distribution
will be made by addressee in block 14 a.

15. TOTAL " 1

G. PREPARED BY H. DATE . APPROVED BY J. DATE

D. Spurgeon 26/02/2004




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
Public reporting burden for this jon of inf ion is eati to average 110 hours per ing the time for hing existing data sources, gathering and maintaining
the data needed, and leting and reviewing the collection of inf Send g lhle buv\ien i or any other aspect of (hw flection of i ding suggestions for reducing
this burden, to D of Detense, i Head: Services, Di for and Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA. 22202-4302, and to the
Office of Managemanl and Budget, Paperwork deucnon Project (0704-0188), Washmglon DC 20503. Plaaae DO NOT RETURN your form to either of these add . Send pleted form to the
Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP TM OTHER ILSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. CC. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
‘ Test Plans
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C53 SFAE-CSS-FP-G
7. DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION
LT SEE BLK 16 SEE BLK 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT Draft
SUBMISSION
LT SEE BLK 16 SEE BLK 16 Reg | Repro

16. REMARKS:
SFAE-CSSFPG 1

Contractor format is acceptable. Contractor shall initially
submit at the CDR. Update as required.

Electronic submission is required. Additional distribution
will be made by addressee in block 14 a.

15, TOTAL "= 1

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

D. Spurgeon 26/02/2004




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporti

g burden 1or lhis

on of ¥

d to average 110 houra per resp

ing the time for reviewing i

exlstlng data sources, gathering and maintaining the data needed,

and p g and ing the collection of i Send g this burden estimate or any other aspect of lhta ding suggestions for reducing this burden, to Department of
Defense, W ¢ Services, Di for and Reports, 1215 Jefferson Davis Highway, Sulte 1204 Arllnglon VA. 22202-4302, and to the Ofﬁce of Management and Budget,
I'I:a}-Zda'lvr‘\uBﬂI(o?kaémmn Prolect {0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these add d form to the lssuing C g Officer for C /PR No.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
: ToOP  TM  OTHER PACK
D. SYSTEM/ITEM E. CONTRACT/PR NO. DD. CONTRACTOR
BRIDGE ERECTION BOAT FMB-BABCOCK
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
FINAL INSPECTION REPORT FIR
A00S
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
D1-QCIC-81068 C.6.3 AMSRD-TAR-E/HTV
7. DD ZEQII_REQ ngl[i)(l)SL; :gSTEMENT 10. FREQUENCY IS%J.Bl)hﬁ';iKODZFIRST 14, DISTRIBUTION
AS RES. SEE BLK 16 b- COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
LT SUBMISSION Draft
SEE BLK 16 Fog | Fopro
Block 16. 1
AMSRD-TAR-EBRDG| 1
Develop in contractor format.
Draft FIR to be submitted to the government for
review 60 day calendar days prior to submission of
first production boat. Final submission is due 30
calendar days after government review. Government
will review all submissions with in 7 calendar days.
A FIR shall be submitted with each boat produced.
Submit cover letter and reports, in electronic format.
To:
riccintj@tacom.army.mil
15. TOTAL g 1 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
25 Feb.
Joseph A. Riccinto 2004 AMSRD-TAR-E/BRDG

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporti burden 101 thla ion of inf ion is esti 1o average 110 hours per resp i ing the time for reviewing i t hi exlstlna data sources, gathering and maintaining the data needed,
and g the collection of i ion. Send g g this burden esti or any other aspect of :m of inf for g this burden, to Department of
Defense, i Head. Services, Di tor Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202~ 4302 and to the Omce of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Plaase DO NOT RETURN your form 1o either of these add| Send leted form to the Issuing C: Officer for C PR No.
listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™
D. SYSTEM/ITEM E. CONTRACT/PR NO. EE. CONTRACTOR
BRIDGE ERECTION BOAT FMB-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
RESERVED
AQOT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION
b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
SUBMISSION Draft
Reg Repro
Block 16.

15. TOTAL ;

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, 1 Jun 90




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this ion of i ion is to average 110 hours per resp luding the time for reviews ing existing data sources, gathering and maintaining the data
needed, and and revi lhe i ol i ion. Send 08 g this burden esi or any other uspsct of this collection of |niormanon including suggestions for reducing this burden, to
Department of Defense, W for ) ations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of Management

and Budget, Paperwork Reducllon Prolem (0704-01 88) Wuhlngton DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. FF. CONTRACTOR
BRIDGE ERECTION BOAT FBM-BABCOCK
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Product Quality Deficiency Report (PQDR) PQDR RESPONSE
AOO0U
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.6.13 AMSRD-TAR-E/BRDG
7. DD 25L0_IF_=(EQ gI[E)(I:)SL;rI F?g[/)\TEMENT 10. FREQUENCY 1538[%:1‘\'22 %':\;FIRST 14. DISTRIBUTION
SEE ITEM 16 SEE ITEM 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
LT SUBMISSION Draft
SEE ITEM 16 SEE ITEM 16 Rog | Repro
BLOCK 16
Contractor shall submit PQDRs on all deficient GFM AMSRD-TAR-E/BRDG 1
provided.

Submissions shall be in electronic format.

Submit reports to: riccintj @ tacom.army.mil

AMSRD-TAR-E/BRDG will distribute PQDR responses within

TACOM as necessary.
15. TOTAL "=—— 1
"G. PREPARED BY H. DATE I. APPROVED BY J. DATE
25 February
Joseph A. Riccinto 2004 AMSRD-TAR-E/BRDG
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CONTRACT DATA REQUIREMENTS LIST

Public reporting burdenforlhla llection of inf ion is esti

d to average 110 hours per resp Juding the time for revi 7 i exmlmg data sources, gathering and maintaining the data
needed, and and revi g the collection of i end lhls burden or any other upsct of this ion of in ding suggestions for reducing this burden, to
Department of Defense, Wuhlnaton Haadquanara Services, Di for nd Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT HETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
Contrac/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM

BRIDGE ER

E. CONTRACT/PR NO.

ECTION BOAT

GG. CONTRACTOR

FBM-BABCOCK

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

FAILURE ANALYSIS and CORRECTIVE ACTION

3. SUBTITLE

QDR RESPONSE

AOOV REPORT

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-RELI-81315 C.6.16 AMSRD-TAR-E/BRDG
7. DD ZEO_II_REQ gg(l)sl::; F?I‘ETSTEMENT 10. FREQUENCY 1358%1«'1;; KO)I:\IFIRST 14, DISTRIBUTION
SEE ITEM 16 SEE ITEM 16 b- COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final
LT SUBMISSION Draft
SEE ITEM 16 SEE ITEM 16 Reg | Repro
BLOCK 16
Contractor shall respond to all QDRs. Reponses to be in AMSRD-TAR-E/BRDG 1

contractor’s format to include the information required in
paragraph C.16 of the SOW and referenced DID.

Submissions shall be in electronic format.

Submit responses to all QDRs IAW this schedule:
CATEGORY 1: 48 hours

CATEGORY 2: 30 days

Submit cover letters to turnerc @tacom.army.mil
Submit reports to: riccintj@tacom.army.mil

AMSRD-TAR-E/BRDG will distribute QDR responses within
TACOM as necessary.

15. TOTAL =g 1

[G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
25 February
Joseph A. Riccinto 2004 AMSRD-TAR-E/BRDG




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this ion of inf ion is i d to average 110 hours per resp i ing the time for hing existing dma sources, gathennq and
maintaining the data needed, and ing and reviewing the i of Send g g this burden i or any other aspect of this coll
suggestions for reducing this burden, to Depanmem of Defanle hi H , Di for Op and Reports, 1215 Jefferson Davm Highway, Suite 1204

Arlington, VA. 22202-4302, and to the Office of Management and Budgel Paperwork Reduction Pm]ecl (0704-0188), Washington, 'DC 20503, Please DO NOT RETURN your form to either of these

addresses. Send completed form to the Government lssuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
op ™ OTHER ILSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. HH. CONTRACTOR
FBM - BABCOCK
BRIDGE ERECTION BOAT
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AOOW | Risk Element Monitoring List and Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE ITEM 16 C.1.3.6 SFAE-CSS-FP-G

7. DD 250 REQ gg(l)SJ; F?‘EI'STEMENT 10. FREQUENCY 15%1 I?NI;.;% l(;))I':\‘FIRST 14. DISTRIBUTION

LT ONE TIME SEE ITEM 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT | a. ADDRESSEE Final

SUBMISSION Draft

LT SEEITEM 16 | SEEITEM 16 Rog | Fepro

Block 16.

SFAE-CSSFP-G * 1

4. Contractor’s format list of contract work elements that can be CSS -
tracked to assess overall work status. Based upon SOW, WBS, SFAE PG
MIPS and CDRL work elements. Shall include element
identification, point of contact for each element and
recommended sampling interval.

AR

10,11,12, and 13. * List is due 30 days after Start of Work
meeting. Government will review and revise list within 10 days.
Government reply will include schedule for report.

** Submit report in contractor's format, approximately monthly.
Report shall include all elements selected for tracking by
government, the planned completion status of each element
and the actual completion status of each element.

All submittals shall be electronic.

15, TOTAL =g 1 |AR

[G. PREPARED BY H. DATE 1. APPROVED BY 1. DATE
3 March
James Thomas 2004 SFAE-CSS-FP-G

DD Form 1423-1, 1 Jun 90



