

Pre-Solicitation Notice (W56HZV-14-R-0039)

1. General Information:

Action Code: Pre-Solicitation Notice

Date and Year: 23Oct2014;

Contracting Office Address and Zip Code: 6501 E. 11 Mile Road, Warren, MI 48397-5000

Classification Code: 23 -- Ground effects vehicles, motor vehicles, trailers & cycles

Subject: Joint Light Tactical Vehicle (JLTV) Low Rate Initial Production (LRIP) and Full Rate Production (FRP) Solicitation

Proposed Solicitation Number: W56HZV-14-R-0039

Closing Response Date: Projected Closing response date is 07Jan2014 (Final closing date will be provided within actual solicitation)

Contact Point: usarmy.detroit.acc.mbx.wrn-jltv-rfp@mail.mil

Projected Contract Award Dollar Amount \$9.4B

Contract Line Item Numbering:

First CLIN digit represents the ordering period. 0 = Base Award, 1 = Option Period One, 2 = Option Period Two, through Option Period 8. The only exception is "9" which represents data requirement CLINs that are not separately priced.

Second CLIN digit represents a First Article Test CLIN or the service (Army or United States Marine Corps (USMC) the CLIN is supporting. 0 = First Article Test CLINs, 1 = Army CLINs and 2 = USMC CLINs.

Third and Forth CLIN digit represents the Major Scope Elements.

00 - Unused

01 - General Purpose Vehicles

02 - Heavy Guns Carrier Vehicles

03 - Close Combat Weapons Carrier Vehicles

04 - Utility Vehicles

05 - Trailers

06 - General Purpose Installed Kits

07 - Heavy Guns Carrier Installed Kits

08 - Close Combat Weapons Carrier Installed Kits

09 - Utility Installed Kits

10 - Trailer Installed Kits

11 - General Purpose Vehicle Packaged Kits

12 - Heavy Guns Carrier Vehicle Packaged Kits

13 - Close Combat Weapons Carrier Vehicle Packaged Kits

14 - Utility Vehicle Packaged Kits

15 - Trailer Packaged Kits

16 - Packaged Kits

- 17 - System Engineering / Program Management
- 18 - Storage and Maintenance of Vehicles
- 19 - Test Hardware
- 20 - Test Support
- 21 - JLTV-FoV Refurbishment
- 22 - Integrated Product Support
- 23 - Engineering Change Order Implementation
- 24 - System Technical Support
- 25 - Interim Contractor Support
- 26 - Total Package Fielding
- 27 - Reserved
- 28 - Technical Data Package

Contract Award Date: The projected award date is subject to change. The current projected award date is 22 July 2015.

Contractor: See Extent of Completion in paragraph 2 below.

Description: See Description in paragraph 3 below.

Place of Contract Performance: Contractor Facility as well as services in both CONUS and OCONUS

Set-aside Status: None.

2. Extent of Competition:

This action is limited to the three JLTV Engineering and Manufacturing Development (EMD) contractors AM General LLC, Lockheed Martin Corporation, and Oshkosh Corporation. The statutory authority permitting other than full and open competition for this action is 10 U.S.C. 2304(c)(1), pursuant to FAR 6.302-1(a)(2), supplies and services are available from only one, or a limited number of responsible sources, and no other supplies or services will satisfy agency requirements.

Only AM General, Lockheed Martin, and Oshkosh possess the engineering and design maturity necessary to fulfill this requirement without the Government incurring (a) substantial duplication of costs that are not expected to be recovered through competition and (b) unacceptable delay to the program schedule.

All responsible sources may submit a capability statement, proposal, or quotation, which shall be considered by the agency.

3. Description:

This action will solicit a single award definitive contract with eight option periods. Each option period is available for a one year duration. This action includes approximately three years of Low Rate Initial Production (LRIP) and approximately five years of Full Rate

Production (FRP) hardware and service procurements for the initial production and deployment phase of the program.

The evaluation of proposals submitted in response to this solicitation, and source selection, shall be conducted using a tradeoff process to obtain the best value to the Government.

The contract will include Firm Fixed Price (FFP) requirements for Vehicles, Trailers, Kits (Packaged and Installed), Test Hardware, Test Support, JLTV-Family of Vehicle Refurbishment, Systems Engineering/Program Management, Storage and Maintenance of Vehicles, Integrated Product Support (IPS), and Technical Data Package. The contract will also include Cost Plus Fixed Fee (CPFF) requirements for System Technical Support (STS), Total Package Fielding (TPF), and Interim Contractor Support (ICS). The solicitation contains provisions for an Economic Price Adjustment (EPA) for material fluctuations for the vehicles procured in option periods six, seven, and eight.

4. Obtaining and Responding to the Solicitation:

See our webpage at <https://contracting.tacom.army.mil/majorsys/jltvfrp/jltvfrp.htm> for a copy of the current draft RFP. Upon solicitation release see our webpage at <https://contracting.tacom.army.mil/cfdata/sol/sol01.cfm> to obtain a copy of the released RFP.

Proposals may be hand-carried or submitted via US mail. Electronic mail or facsimile of proposals and amendments are not authorized. Hand-carried submissions include proposals delivered by commercial carriers such as FedEx, UPS, or services other than the US Postal Service.

There are documents within the RFP that are marked Distribution Statement C. In order to obtain access to these documents an Offeror shall have a FebBizOpps account at <https://www.fbo.gov/>. It is the responsibility of the Offeror, not the Government, to obtain the appropriate export licenses, or process the appropriate export license exemption, necessary for authorization to share any such information with subcontractors who are foreign persons as defined in applicable export laws and regulations, or to obtain access to the files themselves.

Offerors are cautioned that a proposal is not considered received without the classified submission portion of it having been received.

This RFP includes a classified annexes - Annex E and Annex F. Offerors must have a copy of Annex E in order to meaningfully respond to the solicitation. Offerors must provide proof of valid Industrial Facilities Security Clearance by sending an email to: usarmy.detroit.peo-cs-css.mbx.jpo-jltv-pd-ltv-hmmwv-r-and-m@mail.mil with the Company Name, address, CAGE Code, Facility CAGE Code as per the National Industrial Security Program Operating Manual (NISPOM) DoD 5220.22-M, and basis of the need to know.

5. Hardware and Service requirement descriptions:

A National Stock Number (NSN) is not available for any of the Hardware requirements. All Hardware delivery requirements are FOB Origin.

Performance specifications (as defined in the JLTV Purchase Description (Attachment 0001)) will be utilized for hardware requirements, and performance based acquisition methods will be utilized for services procured under this action.

Below is a breakdown of the Hardware and Services to be procured under this acquisition:

- i. Vehicles: Up to 16,901 vehicles may be procured as FFP and FFP EPA (for option periods six, seven, and eight). Projected unit of issue in support of vehicle CLINs is each (EA). Projected deliveries begin 300 days after contract award. The Government requires deliveries to begin no later than 10 months after exercising the option(s) and end no later than 22 months after exercising the option(s). Range pricing will be utilized for all vehicles awarded under the contract. Ranges are based on the quantity of vehicles ordered for each variant (either the two seat variant or the four seat variants). Section H will contain special provisions for the Government to combine quantities ordered within 60 days to determine the range utilized for prices.
- ii. Kits: Up to 165,796 armor protection and auxiliary kits may be procured on a FFP basis. Projected unit of issue in support of kit CLINs is lot (LO). Projected deliveries begin 300 days after contract award. The Government requires deliveries to begin no later than 10 months after exercising the option(s) and end no later than 22 months after exercising the option(s). Kits will be installed on the vehicles or packaged for delivery to the Government. Range pricing is applicable to the following nine kits being procured under the contract:

Baseline Integration Kits - Army
Baseline Integration Kits - USMC
B-Kit Armor Kit
Explosively Formed Projectile Protection Kit
RPG Protection Kit
Driver Smart Display Unit (DSDU) Kit
Commander Smart Display Unit (CSDU) Kit
Auxiliary Smart Display Unit (ASDU) Kit
Silent Watch Energy Storage Kit

Section H will contain special provisions for the Government to combine quantities ordered within 60 days to determine the range utilized for prices.

- iii. Trailers: Up to 32 trailers may be procured on a FFP basis. Projected unit of issue in support of trailer CLINs is each (EA). Projected deliveries begin six months after exercise of an option.
- iv. Technical Data Package: The solicitation will include a FFP option for the Government to procure technical data rights sufficient to support competition, for as much as possible, for the JLTV FoV and all its components. Projected unit of issue in support of TDP CLINs is each (EA). It is the Government's objective to acquire rights in technical data to permit the Government to use, modify, reproduce, release, perform, display, or disclose technical data to support future full and open competitive acquisitions of the JLTV FoV and all its components. It is the Government's intent to acquire, at a minimum, Government Purpose Rights under the resulting contract. Government requires deliveries to begin no later than six months after exercising the option and end no later than 12 months after award
- v. System Engineering/Program Management (SEPM): This contract will include FFP requirements for program management activities to include meetings, audits, assessments, program reviews, and all deliverables designated to the SEPM CLIN. Projected unit of issue in support of SEPM CLINs is month (MO). System Engineering/Program Management will be procured under the base contract for six months of service. Up to 115 months of SEPM may be procured as options on a FFP basis.
- vi. Storage and Maintenance of Vehicles: Up to 2,169,930 vehicle days of Storage and maintenance of vehicles may be exercised on a FFP basis. Projected unit of issue in support of Storage and Maintenance of Vehicles CLINs is day (DA).
- vii. Test Hardware: The solicitation includes FFP requirements for Test Hardware. Projected unit of issue in support of Test Hardware CLINs is each (EA). Projected Base Award deliveries in support of Test Hardware begin 300 days after contract award. The Government requires deliveries to begin no later than one month after award of a modification exercising the option(s) and end no later than 18 months after award, unless mutually agreed upon by the parties. The contract also includes options for specific hardware (e.g. ballistic hulls, armor coupons) that the Government may elect to test during LRIP. In addition to the Test Hardware in the base contract, the Government reserves the right to exercise options for up to 229 specific test items (hardware).
- viii. Test Support: The solicitation includes FFP requirements for Test Support. Projected unit of issue in for Test Support CLINs is lot (LO). The contractor shall provide Field Service Representatives (FSR) to repair and maintain test assets throughout Government and Contractor testing. In addition to the Test Support in the base contract, the Government reserves the right to exercise options for up to four years of Test Support.

- ix. Vehicle Refurbishment: The contract includes FFP options for the contractor to refurbish 97 vehicle test assets that do not undergo destructive “end of life testing” and to refurbish three EMD vehicles for Option Periods One through Five. Projected unit of issue in support of Vehicle Refurbishment CLINs is each (EA). The three Automatic Fire Extinguishing System (AFES) vehicles shall be delivered eight months after option exercise. For the remaining 94 vehicle refurbished assets, delivery shall be three months after option exercise and delivery of the vehicles at the contractors facility.
- x. Integrated Product Support: The contract will include FFP requirements for the contractor to produce and deliver logistics products for the JLTV FoV. Projected unit of issue in support of Integrated Product Support CLINs is lot (LO). The IPS products include development and delivery of manuals, provisioning data, training data, packaging data, and logistics demonstrations up to full rate production. IPS is a base award requirement only.
- xi. System Technical Support (STS): Up to 2,400,000 STS man-hours may be procured on a CPFF basis. Projected unit of issue in support of STS CLINs is Lot (LO). STS includes engineering and logistics services, data management, technical data, provisioning, packaging, documentation updates, configuration management, field service support, and training.
- xii. Interim Contractor Support (ICS): Up to 700,000 ICS man-hours may be exercised on a CPFF basis. Projected unit of issue in support of ICS CLINs is Lot (LO). Interim Contractor Support includes requirements for temporary contractor logistics services in CONUS and OCONUS. Requirements include storage of deliverables, FSR support, vehicle and part maintenance, spare and repair parts inventory, developing and maintaining technical data including maintenance and training manuals, providing support equipment, and training equipment.
- xiii. Total Package Fielding (TPF): Up to 830,000 TPF man-hours may be exercised on a CPFF basis. Projected unit of issue in support of TPF CLINs is Lot (LO). Total Package Fielding includes training the gaining units in operation and maintenance of the new equipment, deprocessing, providing initial spare parts, and ensuring vehicles are fully mission capable.

This is a Pre-Solicitation notice. The solicitation pertaining to this notice will not be available until at least 15 days from the date of this notice. Contractors should not call the Contract Specialist seeking the solicitation as it will not be available until posted to the web.