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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: CRAIG LATHER

Buyer Office Symbol/Telephone Number: ZGA/(586)282-3195

Type of Contract: Firm Fixed Price

Kind of Contract: Supply Contracts and Priced Orders

Type of Business: Other Small Business Performing in U.S.

Surveillance Criticality Designator: C

                                               *** End of Narrative A0000 ***

*******************************

Note: Additional Attachments:

* Exhibit A: Contract Data Requirements List,

  which includes Data Items A001 - A003.

  NOUN   DATA ITEMS

  ----   ----------

  A001 - Engineering Change Proposal (ECP)

  A002 - Request for Deviation (RFD)

  A003 - Notice of Revision (NOR

  For Delivery, see narrative(s) in section J.

* Exhibit B for Document Summary List

*******************************

                                               *** END OF NARRATIVE A0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4850      ACCEPTANCE APPENDIX                                                       APR/2011

                (TACOM)

(a) Contract Number SPRDL1-13-C-0152 is awarded to:

    ANCO MACHINE CO 3V055

    564 BELL FACTORY RD.

    HUNTSVILLE, AL 35811-9611

    Reference Block 17, SF 26, or Block 28, SF 1449, contractor is required to sign the contract.

(b) The contractor, in its proposal in response to Solicitation, SPRDL1-13-R-0103, provided data for various solicitation

    clauses, and that data has been added in this contract.

(c) Any attachments not included within this document will be provided by DLA Land Warren directly to

    the administrative contracting officer (ACO) via e-mail, as required. Technical data packages

    that are only available on CD-ROM will be mailed by DLA Land Warren to the ACO. Within one week

    of this award, any office not able to obtain attachments from TACOM's website

    (https://contracting.tacom.army.mil/) and still requiring a copy, can send an email request to the

    buyer listed on the front page of this contract.

(d) The following Amendment(s) to the solicitation are incorporated into this contract:

    SPRDL1-13-R-0103 0001 TDP is Available

    SPRDL1-13-R-0103 0002 Closing Date Extended From 2013-04-30 To 2013-05-14

    SPRDL1-13-R-0103 0003 Closing Date Extended From 2013-05-14 To 2013-05-21
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[End of Clause AS6850]

    A-2         52.210-4901      RESTRICTED TDP                                                            MAR/2011

This solicitation contains a Restricted Technical Data Package (TDP). Please refer to Section C - 52.211-4072 - 'TECHNICAL DATA PACKAGE

INFORMATION' for instructions on how to get access to restricted TDPs.

Furthermore, Review 52.210-4501 - 'DRAWINGS/SPECIFICATIONS'; "Vendors to access this information with the technical data posted on

FedBizOpps." Exceptions to the Drawings and Specifications in accordance with Technical Data Package may be uploaded to FEDBIZOPS as a

STAND ALONE DOCUMENT. Please review all files and documents prior to providing your proposal.

1. The purpose of this Amendment, 0001, to Solicitation SPRDL1-12-R-0103, is to notify potential offerors

   that there is a Technical Data Package (TDP) included with this solicitation.

2. Clause 52.211-4072 TECHNICAL DATA PACKAGE INFORMATION, on page 10 is changed to indicate there is a Technical

   Data Package (TDP) included with this solicitation.

   Vendors can access this information on FedBizOpps:

   TDP Link (URL): https://www.fbo.gov/fedteds/SPRDL113R0103

3. All other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A0002 ***

1. The purpose of this amendment, 0002, to SPRDL1-13-R-0103 is to extend the closing date.

2. The closing date is extended from 2013-APR-30 to 2013-MAY-14.

3. All other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A0003 ***

1. The purpose of this amendment, 0003, to SPRDL1-13-R-0103 is to extend the closing date.

2. The closing date is extended from 2013-MAY-14 to 2013-MAY-21.

3. All other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A0004 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          ACCUMULATOR,HYDRAUL

              NSN: 3040-01-356-5928

              FSCM: 19200

              PART NR: 12553726

0001AA        PRODUCTION QUANTITY                                        24          EA   $   2,050.00000  $         49,200.00              ____________________                                                         ______________   __________________

              GENERIC NAME DESCRIPTION: ACCUMULATOR,HYDRAUL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: EH36E506EH    PRON AMD: 02    ACRN: AA

              AMS CD: SM2B1100000

              PSC: 3040

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 12553726:19200

              DATE: 06-FEB-2013

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSES

              UNIT PACK: 001

              LEVEL PRESERVATION: Military

              LEVEL PACKING: B

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

*** THERE IS A REQUIREMENT FOR FIRST ARTICLE

TESTING. ***

Your proposed price for this Production SubCLIN

0001AA must include the cost of the First Article

Testing.

See Data Item SubCLIN 0001AB: First Article Test

Report.

The Date Item SubCLIN 0001AB is  "Not Separately

Priced (NSP)", which is why the cost of testing

must be included in this  Production SubCLIN

0001AA.

First Article Test is required.  Waiver may be

authorized; see waiver provision in Section L.

                              (End of narrative E001)
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              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV30254001  W25G1U    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               24           16-FEB-2016

              FOB POINT: Destination

              SHIP TO:

              (W25G1U)   SU W1BG DLA DISTRIBUTION

                         DDSP NEW CUMBERLAND FACILITY

                         2001 NORMANDY DRIVE DOOR 113 TO 134

                         NEW CUMBERLAND,PA,17070-5002
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0001AB        FIRST ARTICLE TEST REPORT                                   1          LO                    $         ** NSP **              _________________________                                                                     __________________

              GENERIC NAME DESCRIPTION: FIRST ARTICLE TEST REPORT

A FIRST ARTICLE TEST REPORT IS REQUIRED IN ACCORDANCE

WITH THE CLAUSE ENTITLED "FIRST ARTICLE APPROVAL--

CONTRACTOR TESTING", FAR 52.209-3.

THE PRICE FOR FIRST ARTICLE TESTING IS INCLUDED IN

THE TOTAL AMOUNT FOR CLIN 0001AA.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Destination

After submission of the test report, the Government

will have 45 days to approve or disapprove.

                              (End of narrative E001)

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            23-FEB-2015

FOB:  Destination

SHIP TO:

SEE FIRST ARTICLE TEST CLAUSE FOR DISTRIBUTION

                              (End of narrative F001)
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0002          ACCUMULATOR,HYDRAUL

              NSN: 3040-01-356-5928

              FSCM: 19200

              PART NR: 12553726

0002AA        UNEXERCISED OPTION QUANTITY                                24          EA   $   1,850.00000  $         44,400.00              ___________________________                                                  ______________   __________________

              GENERIC NAME DESCRIPTION: ACCUMULATOR,HYDRAUL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 3040

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

OPTION FOR INCREASED QUANTITY --- SEPARATELY PRICED

LINE ITEM (52.217-4001).

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual quantity. Part or all

of it may, however, be added to the contract by

exercise of the option clause, at the discretion of

the Government.

                              (End of narrative B001)

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 12553726:19200

              DATE: 06-FEB-2013

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSES

              UNIT PACK: 001

              LEVEL PRESERVATION: Military

              LEVEL PACKING: B

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               24           360

              FOB POINT: Destination

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR
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                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.210-4501      DRAWINGS/SPECIFICATIONS                                                   MAR/2010

                TACOM (RI)

In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and which apply to

Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

Drawings and Specifications in accordance with Technical Data Package/Technical Data Package Listing 12553726:19200, with revisions in

effect as of 02/06/2013, are applicable to this procurement with the following exceptions:

Vendors to access this information with the technical data posted on FedBizOpps.

(CS6100)                                    (End of Clause)

    C-2         52.211-4072      TECHNICAL DATA PACKAGE INFORMATION                                        JUN/2010

                (TACOM)

The following Xd item applies to this solicitation:

[  ] 1.  There is no Technical Data Package (TDP) included with this solicitation.

[X] 2.  This solicitation contains one or more web-located TDPs.  If multiple Contract Line Item Numbers (CLINS) are

listed below, each one will have its own URL just under the CLIN listing.  The URL will take you to that CLINs Web-located TDP.  To

access the TDP, you will have to copy or type the links URL to your web browser address bar at the top of the screen.

Note: To copy a link from a .pdf file, click on the Text Select Tool, then highlight the URL, copy and paste it into your browser,

and hit the Enter key.

CLIN(s):  0001AA, 0002AA

TDP Link (URL):  https://www.fbo.gov/fedteds/SPRDL113R0103

[X]          3.  The TDP for this solicitation resides within FedBizOpps (https://HYPERLINK ), and is associated with this

solicitation number and can be accessed via this URL:

https://www.fbo.gov/fedteds/SPRDL113R0103

a. Log on to the FBO web site.

b. Enter your Marketing Partner Identification Number (MPIN).

c. Search for the solicitation number.

d. If solicitation is Export Controlled, select Verify MPIN.

(1) TDPs that have an Export Control Warning Notice are subject to the Arms Export Control Act (Title 22, U.S.C.,

Sec 2751, et.seq.) or the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq..

(2) Further disseminate must be in accordance with provisions of DoD Directive 5230.25. This also applies to

distribution of the TDP to all SUBCONTRACTORS at every level.

(3) To obtain these TDPs, vendors and contractors must have a current DD 2345, Militarily Critical Technical Data

Agreement on file with Defense Logistics Information Service (DLIS).\~ If you are currently certified, your MPIN will be

verified and you may proceed to the next step.\~ To obtain certification, go to http://www.dlis.dla.mil/jcp/ click on

documents and follow instructions provided.\~ Processing time is estimated at three working days after receipt.  FBO will
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allow you to access export controlled TDPs once certification is confirmed.

(4) Upon completion of the purposes for which Government Technical Data has been provided, the Contractor is

required to destroy all documents, including all reproductions, duplications, or copies thereof as may have been further

distributed by the Contractor.  Destruction of this technical data shall be accomplished by: shredding, pulping, burning,

or melting any physical copies of the TDP and/or deletion or removal of downloaded TDP files from computer drives and

electronic devices, and any copies of those files.

e. If technical data is otherwise restricted, select Request Explicit Access.  This will generate an email to

the FBO system administrator at TACOM Warren with all the information needed for them to grant you access.  FBO will

subsequently automatically generate an email stating when you have permission to view or download TDP items. Allow 2  3

working days to complete this FBO-TDP access/approval process through the FBO system.

It is strongly suggested that you submit the explicit access request and provide the buyer with the completed Use and Non-

Disclosure Agreement at the same time if the solicitation requires both to gain access to view the TDP.

A user guide for FBO can be found at https://HYPERLINK  - on the right is User Guides - click on Vendor.

[  ] 4.  The Government requires a Use and Non-Disclosure Agreement  (NDA) to be signed by an authorized representative of

your firm before you are granted access to the technical data.  The appropriate Agreement is:

[  ] available  at http://contracting.tacom.army.mil/acqinfo/contractorforms.htm

titled:  N/A

.

[  ] available as an attachment to this solicitation.

Follow the instructions on the Agreement, and email/fax it to the buyer at N/A, or fax N/A.  The buyer will notify the FBO

administrator upon receiving the NDA.  The administrator will grant approval to view/download the TDP.  An email stating approval

has been granted will be sent to the vendor.  It can take up to 24 hours after approval before you are able to view the TDP.  If

you have any questions/problems viewing the TDP contact the buyer.

[End of Clause]

    C-3         52.211-4008      DRAWING LIMITATIONS                                                       NOV/2005

                (TACOM)

     (a)  The drawings supplied with this contract are not shop or process drawings.  They are engineering design drawings.  They are                                                       ___

adequate to permit manufacture, and:

          (1)  depict the completed (item(s), and

          (2)  serve as the basis for inspection of the completed item(s).

     (b)  These drawings DON'T cover intermediate drawings/specifications or steps in the manufacturing process.  As a result, even if

you meet all the dimensions and tolerances specified in the engineering design drawing for each individual part, a cumulative

unacceptable fit for the contract item could result.

     (c)   YOU ARE RESPONSIBLE for producing the shop or process drawings needed to cover intermediate steps in the manufacturing           ___________________

process.

     (d)  You, the contractor, are responsible for obtaining all specifications and drawings necessary to manufacture the items being

solicited in accordance with the TDP including all incorporated specifications and drawings. Delivery delays are not excusable where the

contractor asserts that it did not have a specification or drawing and has failed to request, in writing, the specification from either

the Contracting Officer or Contract Specialist prior to the solicitation closing date.
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     (e)   If you fail to produce an end item with a cumulative fit that conforms to Government drawings, specifications or other

supplemental manufacturing documentation, you'll be responsible for correcting this condition at no additional cost to the Government

and no delivery schedule extension.

[End of clause]

    C-4         52.211-4011      ACQUISITION OF MANUFACTURER'S PART NUMBER: COMPONENTS                     FEB/1998

                (TACOM)

     One or more of the drawings for part of the contract item set forth in the Schedule and in the Technical Data Package specify

manufacturer's part numbers.  Since complete Government technical data for such part or parts are not available, it is understood that

the Contractor, by accepting this contract, agrees to furnish only the listed manufacturer's part number(s) for those components of the

contract item, except as provided in the provision entitled NOTICE REGARDING "SOURCE-CONTROLLED" COMPONENTS.  (In Section L or near the

end of this solicitation.)  It is further understood and agreed that references to manufacturer's part numbers herein shall be deemed to

include all changes or revisions thereto which the approved manufacturer has made effective as of the first date of delivery of any of

the items under this contract; provided, that no change or revision that affects the interchangeability (ability to be interchanged with                               ________

previous parts and to match with all mating parts when assembled) of the listed manufacturer's part shall be incorporated into the

contract item without the prior written approval of the Procuring Contracting Officer.

                                                          [End of Clause]

    C-5         52.248-4502      CONFIGURATION MANAGEMENT DOCUMENTATION                                    JUL/2001

                TACOM (RI)

The contractor may submit Engineering Change Proposals (ECPs), Value Engineering change Proposals (VECPs), (Code V shall be assigned to

an engineering change that will effect a net life cycle cost), including Notice of Revisions (NORs), and Request for Deviations (RFDs),

for the documents in the Technical Data Package (TDP).  The contractor shall prepare these documents in accordance with the Data Item

Descriptions cited in block 04 on the enclosed DD Form 1423, Contract Data Requirements List.

Contractor ECPs/VECPs shall describe and justify all proposed changes and shall included NORs completely defining the change to be made.

 Contractors may also submit RFD, which define a temporary departure from the Technical Data package or other baseline documentation

under Government control.  The contractor shall not deliver any units incorporating any change/deviation to Government documentation

until notified by the Government that the change/deviation has been approved and the change/deviation has been incorporated in the

contract.

If the Government receives the same or substantially the same VECPs from two or more contractors, the contracts whose VECP is received

first will be entitled to share with the Government in all instant, concurrent, future, and collateral savings under the terms of the VE

clause in the contract.

Duplicate VECPs, which are received subsequently, will be returned to the contractor(s) without formal evaluation, regardless of whether

or not the first VECP has been approved and accepted by the Government.

(CS7110)                                     (End of Clause)
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4501      PACKAGING REQUIREMENTS (SPECIAL PACKAGING INSTRUCTIONS)                   DEC/2007

                TACOM (RI)

A.  Military preservation, packing, and marking for the item identified above shall be accomplished in accordance with the specific

requirements identified below, all the applicable requirements of, MIL-STD-2073-1, Revision D, Date 15 Dec 99 including Notice 1, dated

10 May 02 and the Special Packaging Instruction (SPI) contained in the TDP.

    PRESERVATION: MILITARY

    LEVEL OF PACKING: -B-

    QUANTITY PER UNIT PACKAGE: -001-

    SPI NUMBER: -12553726     DATED  19 DEC 02, REV D-                 ____________________________________

B.  Unitization:  Shipments of identical items going to the same destination shall be palletized if they have a total cubic displacement

of 50 cubic feet or more unless skids or other forklift handling features are included on the containers.  Pallet loads must be stable,

and to the greatest extent possible, provide a level top for ease of stacking.  A palletized load shall be of a size to allow for

placement of two loads high and wide in a conveyance.  The weight capacity of the pallet must be adequate for the load.  The pallet

shall be a 40 x 48 inch, 4-way entry pallet although variations may be permitted as dictated by the characteristics of the items being

unitized.  The load shall be contained in a manner that will permit safe handling during shipment and storage.

C. Marking: In addition to any special markings called out on the SPI;

C.1.  All unit packages, intermediate packs, exterior shipping containers, and, as applicable, unitized loads shall be marked in

accordance with MIL-STD-129, Revision P, Change Notice 4, dated 19 Sep 2007 including bar coding and a MSL label.  The contractor is

responsible for application of special markings as discussed in the Military Standard regardless of whether specified in the contract or

not. Special markings include, but are not limited to, Shelf-life markings, structural markings, and transportation special handling

markings. The marking of pilferable and sensitive materiel will not identify the nature of the materiel.  Passive RFID tagging is

required in all contracts that contain DFARS clause 252.211-7006. Contractors must check the solicitation and/or contract for this

clause.  For details and most recent information, see http://www.acq.osd.mil/log/rfid/index.htm for the current DoD Suppliers Passive

RFID Information Guide and Supplier Implementation Plan. If the item has Unique Item Identifier (UII) markings then the concatenated UII

needs to be 2D bar coded and applied on the unit package, intermediate and exterior containers, and the palletized unit load.

D.  Heat Treatment and Marking of Wood Packaging Materials: All non-manufactured wood used in packaging shall be heat treated to a core

temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet manufacturer and the manufacturer of wood used as inner

packaging shall be affiliated with an inspection agency accredited by the board of review of the American Lumber Standard Committee. The

box/pallet manufacturer and the manufacturer of wood used as inner packaging shall ensure tractability to the original source of heat

treatment. Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard.

Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. The quality mark shall be placed

on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet. Foreign manufacturers shall have

the heat treatment of non-manufactured wood products verified in accordance with their National Plant Protection Organizations

compliance program. In addition, wood used as dunnage for blocking and bracing, to include ISO containers, shall be ordered with ALSC

certified marking for dunnage or the markings may be applied locally at two foot intervals.

E.  This SPI has been validated and the method of preservation/packing has proven successful in meeting the needs of the military

distribution system, including indeterminate storage and shipment throughout the world.  Special instructions and/or tailoring of the

SPI is detailed in the Supplemental Instructions below.  A prototype package is required to validate the sizes and fit requirements of

the SPI.  Minor dimensional and size changes are acceptable provided contractor provides the PCO and ACO with notification 60 days prior

to delivery.  Any design changes or changes in the method of preservation that provide a cost savings without degrading the method of

preservation or packing or affecting the serviceability of the item will be considered and responded to within 10 days of submission to

PCO and ACO.  Government reserves the right to require testing to validate alternate industrial preservation methods, materials,

alternate blocking, bracing, cushioning, and packing.

F.  Hazardous Materials (as applicable):

F.1..Hazardous Materials is defined as a substance, or waste which has been determined by the Secretary of Transportation to be capable

of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated. (This

includes all items listed as hazardous in Titles 29, 40 and 49 CFR and other applicable modal regulations effective at the time of

shipment.)

F.2. Unless otherwise specified, packaging and marking for hazardous material shall comply with the requirements for the mode of

transport and the applicable performance packaging contained in the following documents:

--International Air Transport Association (IATA) Dangerous Goods Regulations

--International Maritime Dangerous Goods Code (IMDG)
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--Code of Federal Regulations (CFR) Title 29, Title 40 and Title 49

--Joint Service Regulation AFJMAN24-204/TM38-250/NAVSUPPUB 505/MCO

P4030.19/DLAM 4145.3 (for military air shipments).

F.3. If the shipment originates from outside the continental United States, the shipment shall be prepared in accordance with the United

Nations Recommendations on the Transport of Dangerous Goods in a manner acceptable to the Competent Authority of the nation of origin

and in accordance with regulations of all applicable carriers.

F.4.  When applicable, a Product Material Safety Data Sheets (MSDS) is required to be included with every unit pack and intermediate

container and shall be included with the packing list inside the sealed pouch attached to the outside of the package.

G.  SUPPLEMENTAL INSTRUCTIONS: SEE SECTION C FOR CHANGES/UPDATES TO SPI

(DS6419)                                     (End of Clause)

 13 43

SPRDL1-13-C-0152

ANCO MACHINE CO



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.246-11        HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT                                 FEB/1999

The Contractor shall comply with the higher-level quality standard selected below. [If more than one standard is listed, the offeror

shall indicate its selection by checking the appropriate block.]

Title: Quality Management Systems Requirements

Number: ISO 9001:2008

Date: 15 Nov 2008

Tailoring: Tailored by excluding paragraph 7.3

(End of Clause)

    E-4         52.209-4512      FIRST ARTICLE TEST (CONTRACTOR TESTING)                                   MAR/2008

                TACOM (RI)

a. The first article shall be examined and tested in accordance with contract requirements, the item specification(s), Quality Assurance

Provisions (QAPs) and all drawings listed in the Technical Data Package.

b. The first article shall be representative of items to be manufactured using the same processes and procedures and at the same

facility as contract production. All parts and materials, including packaging and packing, shall be obtained from the same source of

supply as will be used during regular production. All components, subassemblies, and assemblies in the first article sample shall have

been produced by the Contractor (including subcontractors) using the technical data package applicable to this procurement.

c. The first article shall be inspected and tested by the contractor for all requirements of the drawing(s), the QAPs, and

specification(s) referenced thereon, except for:

  (1) Inspections and tests contained in material specifications provided that the required inspection and tests have been performed

previously and certificates of conformance are submitted with the First Article Test Report.

  (2) Inspections and tests for Military Standard (MS) components and parts provided that inspection and tests have been performed

previously and certifications for the components and parts are submitted with the First Article Test Report.

  (3) Corrosion resistance tests over 10 days in length provided that a test specimen or sample representing the same process has

successfully passed the same test within 30 days prior to processing the first article, and results of the tests are submitted with the

First Article Test Report.

  (4) Life cycle tests over 10 days in length provided that the same or similar items manufactured using the same processes have

successfully passed the same test within 1 year prior to processing the first article and results of the tests are submitted with the

First Article Test Report.

  (5) Onetime qualification tests, which are defined as a one-time on the drawing(s), provided that the same or similar item

manufactured using the same processes has successfully passed the tests, and results of the test are on file at the contractor's

facility and certifications are submitted with the First Article Test Report.

d. Those inspections which are of a destructive nature shall be performed upon additional sample parts selected from the same lot(s) or

batch(es) from which the first article was selected.

e. A First Article Test Report shall be compiled by the contractor documenting the results of all inspections and tests (including

supplier's and vendor's inspection records and certifications, when applicable). The First Article Test Report shall include actual

inspection and test results to include all measurements, recorded test data, and certifications (if applicable) keyed to each drawing,

specification and QAP requirement and identified by each individual QAP characteristic, drawing/specification characteristic and

unlisted characteristic.  Evidence of the QAR's verification will be provided.  One copy of the First Article Test Report will be copy

furnished to

1) Leah C. Bourdeau

   leah.c.bourdeau.civ@mail.mil

2) Craig B. Lather

   craig.b.lather2.civ@mail.mil

3) RDAR-QEP-A Quality Branch
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   usarmy.RIA.ardec.mail.rdar-qep@mail.mil

4) Administrative Contracting Officer

   (email address will be cognizant DCMA Office at contract award)

f. Notwithstanding the provisions for waiver of first article, an additional first article sample or portion thereof, may be ordered by

the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in production

for a period in excess of 90 days, or (iii) whenever a change occurs in place of performance, manufacturing process, material used,

drawing, specification or source of supply. When conditions (i), (ii), or (iii) above occurs, the Contractor shall notify the

Contracting Officer so that a determination can be made concerning the need for the additional first article sample or portion thereof,

and instructions provided concerning the submission, inspection, and notification of results.  Costs of the additional first article

testing resulting from any of the causes listed herein that were instituted by the contractor and not due to changes directed by the

Government shall be borne by the Contractor.

(ES6026)                                      (End of Clause)

    E-5         52.209-4012      NOTICE REGARDING FIRST ARTICLE                                            APR/2000

                (TACOM)

     (a)  Notwithstanding the provisions for waiver of first article, an additional first article sample (or portion thereof) may be

ordered by the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in

production for a period in excess of one year, or (iii) whenever a change occurs in place of performance, manufacturing process,

material used, drawing, specification or source of supply.

     (b)  When any of the conditions above occurs, the Contractor shall notify the Contracting Officer so that a determination can be

made concerning the need for the additional first article sample (or portion thereof), and instructions can be provided concerning the

submission, inspection, and notification of results.

     (c)  Costs of any additional testing and inspection resulting from conditions specified above shall be borne by the Contractor,

unless the change was directed by the Government.  Further, any production delays caused by additional testing and inspection will not

be the basis for an excusable delay as defined in the default clause of this contract. Such delays shall not form the basis for

adjustment in contract price or delivery schedule.

                                                           [End of Clause]

    E-6         52.211-4029      INTERCHANGEABILITY OF COMPONENTS                                          MAY/1994

                (TACOM)

     (a)  DESIGN CHANGES TO ITEMS NOT UNDER GOV'T DESIGN CONTROL.  Once the Government accepts the first production test item, or          ______________________________________________________

accepts the first end item you deliver, (whichever comes first) you must not make design changes to any item or part that is not under

Government design control.

     (b)  WHEN THE POLICY CAN BE WAIVED.  The Procuring Contracting Officer (PCO) will consider waiving this policy at your request.  If          _____________________________

your request reaches the CO after the first production item test has been performed, then we may conduct another first production test

at your expense.

     (c)  PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:          _____________________________

          (1)  an "excusable delay" as defined in the DEFAULT clause of this contract.

          (2)  be the basis for an increase in contract price or delivery schedule extension.

[End of clause]

    E-7         52.246-4028      INSPECTION AND ACCEPTANCE POINTS: ORIGIN                                  NOV/2005

                (TACOM)

     The Government's inspection and acceptance of the supplies offered under this contract/purchase order shall take place at ORIGIN.

Offeror must specify below the exact name, address, and CAGE of the facility where supplies to be furnished under this contract/purchase

order will be available for inspection/acceptance.
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     INSPECTION POINT:  __Anco Machine Inc.   3V055__                          _________________________

                               (Name)         (CAGE)

                        ___564 Bell Factory Rd.   Huntsville   AL    35811__                           _______________________________________________

                              (Address)             (City)   State)  (Zip)

     ACCEPTANCE POINT:  __Anco Machine Inc.   3V055__                          _________________________

                               (Name)         (CAGE)

                        ___564 Bell Factory Rd.   Huntsville   AL    35811__                           _______________________________________________

                              (Address)             (City)   State)  (Zip)

                                                           [End of Clause]

    E-8         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM RI

a. Rework and Repair are defined as follows:

(1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or contract

requirements.

(2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to reduce, but not

completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable condition. Repair is

distinguished from rework in that the item after repair still does not completely conform to all of the applicable drawings,

specifications or contract requirements.

b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to the

Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the QAR's

disapproval.

c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the Contracting Officer

for review and written approval prior to implementation.

d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a description

of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the Technical Data

Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items have met reprocessing

requirements.

(ES7012) (End of Clause)

    E-9         52.246-4803      DRAWINGS FOR INSPECTION                                                   JAN/2013

                (DLA LAND

                WARREN)

(a) When requested, the Contractor shall make available to the Government Inspector the drawings and specifications to which the product

was manufactured.  Upon completion of product inspection and acceptance by the Government inspector, all drawings and specifications

will be returned to the Contractor.

(b) If the Contractor is not the actual manufacturer of the item being procured (i.e. dealer, distributor, etc.), the Contractor shall

ensure that subcontractor drawings are available for review to support the Government's inspection requirements.

(c) The Government may rely on the Contractor's Certificate of Conformance, IAW FAR 52.246-15, that the item tendered for acceptance

conforms to the contract requirements.  However, conditions may warrant that the Contractor be required to make available to the

Government the drawings, specifications, or other technical data such that the Government can determine if the item meets the contract

requirements.  These conditions may include, but are not limited to, the following: 1) Complex items or items which have quality

characteristics for which contractual conformance must be established through precise measurements and functional operation, either as
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an individual item or in conjunction with other items.  2) Items used in critical applications or items denoted as critical on technical

data.  3) Items with known quality conformance issues.  4) Items with an unstable design history.  5) Contractor changes in technical

requirements, technical data, and/or production processes which impact the fit, form, or function of the item.

[End of clause]

****************************************

Section E Note: First Article Test (FAT)

ARDEC Quality Assurance (QA) ROCK ISLAND ARSENAL needs to witness FAT if available per the following FAT clauses. Please contact them

(CECELIA BAUER, PQM cecelia.m.bauer.civ@mail.mil) 30 days prior to conducting FAT.

****************************************

                                               *** END OF NARRATIVE E0001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.211-17        DELIVERY OF EXCESS QUANTITIES                                             SEP/1989

    F-2         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-3         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-4         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-5         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT                                  FEB/1999

    F-6         252.211-7003     ITEM IDENTIFICATION AND VALUATION (JUN 2011) -- ALTERNATE I (DEC          DEC/2011

                                 2011)

    F-7         252.211-7006     PASSIVE RADIO FREQUENCY IDENTIFICATION                                    SEP/2011

(a) Definitions. As used in this clause--

"Advance shipment notice" means an electronic notification used to list the contents of a shipment of goods as well as additional

information relating to the shipment, such as passive radio frequency dentification (RFID) or item unique identification (IUID)

information, order information, product description, physical characteristics, type of packaging, marking, carrier information, and

configuration of goods within the transportation equipment.

"Bulk commodities" means the following commodities, when shipped in rail tank cars, tanker trucks, trailers, other bulk wheeled

conveyances, or pipelines:

    (1) Sand.

    (2) Gravel.

    (3) Bulk liquids (water, chemicals, or petroleum products).

    (4) Ready-mix concrete or similar construction materials.

    (5) Coal or combustibles such as firewood.

    (6) Agricultural products such as seeds, grains, or animal feed.

"Case" means either a MIL-STD-129 defined exterior container within a palletized unit load or a MIL-STD-129 defined individual shipping

container.

"Electronic Product Code\TM\ (EPC)" means an identification scheme for universally identifying physical objects via RFID tags and other

means. The standardized EPC\TM\ data consists of an EPC\TM\ (or EPC\TM\ identifier) that uniquely identifies an individual object, as

well as an optional filter value when judged to be necessary to enable effective and efficient reading of the EPC\TM\ tags. In addition

to this standardized data, certain classes of EPC\TM\ tags will allow user-defined data. The EPC\TM\ Tag Data Standards will define the

length and position of this data, without defining its content.

"EPCglobal" means a subscriber-driven organization comprised of industry leaders and organizations focused on creating global standards

for the adoption of passive RFID technology.

"Exterior container" means a MIL-STD-129 defined container, bundle, or assembly that is sufficient by reason of material, design, and

construction to protect unit packs and intermediate containers and their contents during shipment and storage. It can be a unit pack or

a container with a combination of unit packs or intermediate containers. An exterior container may or may not be used as a shipping

container.

"Palletized unit load" means a MIL-STD-129 defined quantity of items, packed or unpacked, arranged on a pallet in a specified manner and

secured, strapped, or fastened on the pallet so that the whole palletized load is handled as a single unit. A palletized or skidded load

is not considered to be a shipping container. A loaded 463L System pallet is not considered to be a palletized unit load. Refer to the

Defense Transportation Regulation, DoD 4500.9-R, Part II, Chapter 203, for marking of 463L System pallets.

"Passive RFID tag" means a tag that reflects energy from the reader/interrogator or that receives and temporarily stores a small amount

of energy from the reader/interrogator signal in order to generate the tag response. The only acceptable tags are EPC Class 1 passive

RFID tags that meet the EPCglobal\TM\ Class 1 Generation 2 standard.

"Radio frequency identification (RFID)" means an automatic identification and data capture technology comprising one or more

reader/interrogators and one or more radio frequency transponders in which data transfer is achieved by means of suitably modulated

inductive or radiating electromagnetic carriers.

"Shipping container" means a MIL-STD-129 defined exterior container that meets carrier regulations and is of sufficient strength, by

reason of material, design, and construction, to be shipped safely without further packing (e.g., wooden boxes or crates, fiber and

metal drums, and corrugated and solid fiberboard boxes).

(b)(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall affix passive RFID tags, at the case- and palletized-

unit-load packaging levels, for shipments of items that--
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    (i) Are in any of the following classes of supply, as defined in DoD 4140.1-R, DoD Supply Chain Materiel Management Regulation,

AP1.1.11:

      (A) Subclass of Class I--Packaged operational rations.

      (B) Class II--Clothing, individual equipment, tentage, organizational tool kits, hand tools, and administrative and housekeeping

supplies and equipment.

      (C) Class IIIP--Packaged petroleum, lubricants, oils, preservatives, chemicals, and additives.

      (D) Class IV--Construction and barrier materials.

      (E) Class VI--Personal demand items (non-military sales items).

      (F) Subclass of Class VIII--Medical materials (excluding pharmaceuticals, biologicals, and reagents--suppliers should limit the

mixing of excluded and non-excluded materials).

      (G) Class IX--Repair parts and components including kits, assemblies and subassemblies, reparable and consumable items required

for maintenance support of all equipment, excluding medical-peculiar repair parts; and

    (ii) Are being shipped to one of the locations listed at http://www.acq.osd.mil/log/rfid/ or to--

      (A) A location outside the contiguous United States when the shipment has been assigned Transportation Priority 1, or to--

      (B) The following location(s) deemed necessary by the requiring activity:

  Contract line,

subline, or exhibit      Location name       City     State     DoDAAC

  line item number

       N/A

  (2) The following are excluded from the requirements of paragraph (b)(1) of this clause:

    (i) Shipments of bulk commodities.

    (ii) Shipments to locations other than Defense Distribution Depots when the contract includes the clause at FAR 52.213-1, Fast

Payment Procedures.

(c) The Contractor shall--

  (1) Ensure that the data encoded on each passive RFID tag are globally unique (i.e., the tag ID is never repeated across two or more

RFID tags) and conforms to the requirements in paragraph (d) of this clause;

  (2) Use passive tags that are readable; and

  (3) Ensure that the passive tag is affixed at the appropriate location on the specific level of packaging, in accordance with MIL-STD-

129 (Section 4.9.2) tag placement specifications.

(d) Data syntax and standards. The Contractor shall encode an approved RFID tag using the instructions provided in the EPC\TM\ Tag Data

Standards in effect at the time of contract award. The EPC\TM\ Tag Data Standards are available at

http://www.epcglobalinc.org/standards/.

  (1) If the Contractor is an EPCglobal\TM\ subscriber and possesses a unique EPC\TM\ company prefix, the Contractor may use any of the

identifiers and encoding instructions described in the most recent EPC\TM\ Tag Data Standards document to encode tags.

  (2) If the Contractor chooses to employ the DoD identifier, the Contractor shall use its previously assigned Commercial and Government

Entity (CAGE) code and shall encode the tags in accordance with the tag identifier details located at

http://www.acq.osd.mil/log/rfid/tag_data.htm. If the Contractor uses a third-party packaging house to encode its tags, the CAGE code of

the third-party packaging house is acceptable.

  (3) Regardless of the selected encoding scheme, the Contractor with which the Department holds the contract is responsible for

ensuring that the tag ID encoded on each passive RFID tag is globally unique, per the requirements in paragraph (c)(1) of this clause.

 19 43

SPRDL1-13-C-0152

ANCO MACHINE CO



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

(e) Advance shipment notice. The Contractor shall use Wide Area WorkFlow (WAWF), as required by DFARS 252.232-7003, Electronic

Submission of Payment Requests, to electronically submit advance shipment notice(s) with the RFID tag ID(s) (specified in paragraph (d)

of this clause) in advance of the shipment in accordance with the procedures at https://wawf.eb.mil/.

(End of clause)

    F-8         52.242-4022      DELIVERY SCHEDULE                                                         SEP/2008

                (TACOM)

     (a)  Delivery under this contract must conform to the required schedule specified below, unless acceleration is acceptable.

     (b)  DEFINITIONS:

          (1)  DAYS means the number of days after the date of contract award when you must deliver the stated quantity (QTY) of

supplies.

          (2)  DELIVERY is defined as follows:

               FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time specified

in the individual contract; or

               FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time

specified in the individual contract. The contractor must take into consideration the length of time necessary to deliver its shipment

to the destination designated in the contract, to ensure that the item reaches its destination by the time reflected in the contract.

     (c)  The Government requires delivery to be made according to the following schedule:

          (1) GOVERNMENT REQUIRED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.        QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

               0001AB           1                 540

               0001AA          24                 900

               0002AA       Up to 24              360 Days After Exercise Of Option

          (2) GOVERNMENT REQUIRED DELIVERY SCHEDULE IF THERE IS NO FIRST ARTICLE TEST (FAT), OR IF FAT IS WAIVED

              ITEM NO.        QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

               N/A

(d) Accelerated delivery schedule is acceptable.

(e) If an accelerated delivery schedule is not acceptable, the required delivery schedule above will apply.  If it is

acceptable, you may propose an accelerated delivery schedule at no additional cost; fill in the appropriate information here:

          (1) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.        QTY        WITHIN DAYS AFTER DATE OF CONTRACT AWARD

          (2) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITHOUT FIRST ARTICLE TEST (FAT), or IF FAT IS WAIVED

              ITEM NO.       QTY         WITHIN DAYS AFTER DATE OF CONTRACT AWARD
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                                                           [End of Clause]

    F-9         52.247-4017      DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR          NOV/2009

                (TACOM)          ADDRESSES

 Rail/       MILSTRIP

 Motor       Address    Rail                     Motor                     Parcel Post

 SPLC*       Code       Ship To:                 Ship To:                  Mail To:______       ________   ________                 ________                  ___________

206721/     W25G1U      Transportation Officer   Transportation Officer    Transportation Officer

209405                  Defense Dist Depot       Defense Dist Depot        Defense Dist Depot

                        Susquehanna              Susquehanna               Susquehanna

                        New Cumberland, PA       New Cumberland, PA        New Cumberland, PA  17070-5001

NOTE:  All deliveries to New Cumberland MUST be scheduled at least 10 days prior to the delivery date.  The carrier or contractor must

call the New Cumberland DDSP customer service number, 800-307-8496 and provide the following information:  contract number, item name,

National Stock Number, total weight and cube, and vendor.  All shipments to this MILSTRIP address code (W25G1U) are for mission stock

and they will need to know that as well, but if you have instructions from the Contracting Officer to use MILSTRIP address code W25N14

instead, you must inform the appointment-taker that the delivery is for Consolidation and Containerization Point (CCP) stock.

Appointments for FOB Origin shipments should be coordinated with DCMA Transportation.

875670/     W62G2T      Transportation Officer   Transportation Officer    Transportation Officer

875675                  XU Def Dist Depot        XU Def Dist Depot         Dist Depot San Joaquin

                        San Joaquin              San Joaquin               P O Box 96001

                        25600 S Chrisman Rd      25600 S Chrisman Rd       Stockton, CA  95296-0130

                        Rec Whse 10              Rec Whse 10

                        Tracy, Ca 95376-5000     Tracy, Ca 95376-5000

471995/     W31G1Z      Transportation Officer   Transportation Officer    Transportation Officer

471996                  Anniston Army Depot,     Anniston Army Depot,      Anniston Army Depot,

                        Bynum, AL                Bynum, AL                 Anniston, AL  36201-5021

209741/     W25G1R      Transportation Officer   Transportation Officer    Transportation Officer

209770                  Letterkenny Army Depot,  Letterkenny Army Depot,   Letterkenny Army Depot,

                        Culbertson, PA           Chambersburg, PA          Chambersburg, PA  17201-4150

661136/     W45G19      Transportation Officer   Transportation Officer    Transportation Officer

661157                  Red River Army Depot,    Red River Army Depot,     Red River Army Depot,

                        Defense, TX              Texarkana, TX             Texarkana, TX  75507-5000

NOTE:  Drivers must schedule an appointment for delivery at least 24 hours in advance.  Deliveries will be scheduled for Monday-Friday,

0700-1300.  E-mail or fax the PCO at CML (903)334-2208 or CML (903)334-2881.  POC's are available Monday-Saturday, 0700-1730 with the

exception of government holidays.  For directions, please call CML (903)334-3060.  Trucks enter through the commercial carrier route

entrance and report to building 23 Truck Control 30 minutes prior to their scheduled appointment.  Carriers that arrive at Truck Control

without appointments will be placed at the end of the day's schedule unless there is an earlier opening and will be worked/unloaded as

soon as possible.

POCs:  ddrt-appt@dla.mil, Randy Cox, CML (903)334-2945, Randy.Cox@dla.mil; Angela Carr, CML (903)334-4950 Angela.Carr@dla.mil; Jane

Haley, CML (903)334-4671 Jane.Haley@dla.mil; Darlene Phelps, CML (903)334-3818 Darlene.Phelps@dla.mil.

764538/     W67G23      Transportation Officer   Transportation Officer    Transportation Officer

764535                  Tooele Army Depot,       Tooele Army Depot,        Tooele Army Depot,

                        Warner, UT               Tooele, UT                Tooele, UT  84074-5003

***SPLC indicates Standard Point Locator Code.                  _        _     _       _
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NOTE: The following is applicable only when so specified in an individual order or delivery increment:_____                             ____

This requirement is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)

requisitions. Shipment shall be made, as specified, to one or more of:

      New Cumberland Army Depot

      Red River Army Depot

      Sharpe Army Depot

prior to shipments to any other depots as may be designated.  When more than one depot is designated for DSS shipments, priority

shipments will be made equally to each of the designated destinations.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

LINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATEDLINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATED

ITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNTITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNT_____   ________      _____   ___________                ____                                                     _______________   ________      _____   ___________                ____                                                     __________

0001AA  EH36E506EH      2                                 AA                                            $          49,200.00

        SM2B1100000

                                                                                                          __________________

                                                                                              TOTAL     $          49,200.00

                                                                                                                              OBLIGATED                                                                                                                              OBLIGATED

ACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNTACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNT____   _________________________                                                                                              ______________   _________________________                                                                                              __________

 AA    97   X4930AC9D 6D           26KB  S20113          W56HZV                                                     $         49,200.00                                                                                                                     __________________

                                                                                                        TOTAL       $         49,200.00

LINELINE

ITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATIONITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATION_____     ____  _______________________________________     ____  __________________________________

0001AA    AA    97  0X0X4930AC9D     S20113   6D0000SM2B110000026KB                    S20113  W56HZV

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   MAY/2013

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

Combo Invoice/Receiving Report

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

See schedule

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in
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WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

     Pay Official DoDAAC                   See page 1 or schedule

     Issue By DoDAAC                       See page 1 or schedule

     Admin DoDAAC                          See page 1 or schedule

     Inspect By DoDAAC                     See page 1 or schedule

     Ship To Code                          See page 1 or schedule

     Ship From Code                        N/A

     Mark For Code                         N/A

     Service Approver (DoDAAC)             N/A

     Service Acceptor (DoDAAC)             N/A

     Accept at Other DoDAAC                N/A

     LPO DoDAAC                            N/A

     DCAA Auditor DoDAAC                   N/A

     Other DoDAAC(s)                       N/A

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

N/A

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

N/A

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-

618-5988.

(End of clause)

    G-2         252.204-0005     LINE ITEM SPECIFIC: BY CANCELLATION DATE                                  SEP/2009

                (DFARS PGI)

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

(End)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    SEP/2004

     (a)  All contract awards, modifications and delivery orders issued by DLA Land Warren will be issued electronically.  The

contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many

provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found

at the website  \*HYPERLINK "http://farsite.hill.af.mil/"http://farsite.hill.af.mil/                                                         ___________________________

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: \*HYPERLINK "http://www.ccr.gov/"http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the                                                      ___________________

long form for registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting

Officer within 60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: \*HYPERLINK

"http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm"http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm                                                                 _______________________________________________________________

          Rock Island: \*HYPERLINK "https://aais.ria.army.mil/AAIS/AWDINFO/index.htm"https://aais.ria.army.mil/AAIS/AWDINFO/index.htm                                                                                     ________________________________________________

          Picatinny: \*HYPERLINK "http://procnet.pica.army.mil/dbi/DynCBD/award.cfm"http://procnet.pica.army.mil/dbi/DynCBD/award.cfm                                                                                    _________________________________________________

          Red River Army Depot: \*HYPERLINK

"http://www.redriver.army.mil/contractingframes/RecentAwardsDPD.cfm"http://www.redriver.army.mil/contractingframes/RecentAwardsDPD.cfm                                                                    __________________________________________________________________

          Anniston Army Depot: \*HYPERLINK "http://www.anadprocnet.army.mil/"http://www.anadprocnet.army.mil/                                                                             ________________________________

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at \*HYPERLINK

"http://www.acq.osd.mil/dpap/ebiz/VANs.htm"http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official                                           _________________________________________

list, or if you voluntarily drop your initially selected VAN, then you must switch to a VAN that remains on the official DoD approved

list.  You must maintain an active account on a DoD approved VAN for the entire duration of the contract, beginning no later than the

60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

\*HYPERLINK "http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm"http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm                                                                      ________________________________________________________

     (f) Additional information can be obtained by sending a message to:  \*HYPERLINK "mailto:usarmy.detroit.acc.mbx.wrn-web-

page@mail.mil" usarmy.detroit.acc.mbx.wrn-web-page@mail.mil  or by calling (586) 282-7059.               ____________________________________________

    H-2         52.245-4500      DEMILITARIZATION AND TRADE SECURITY CONTROL REQUIREMENTS AND              OCT/2006

                TACOM LCMC       PROCEDURES

                (RI)

I. Demil and Trade Security Controls (TSCs) Summary:

  A. This procurement action has a demil and/or TSC consideration requirement. The demil and trade security control provisions in this

solicitation implement the policy and requirements of the Arms Export Control Act, 22 United States Code (U.S.C.), Section 2778, the

International Traffic in Arms Regulations (ITAR) at 22 Code of Federal Regulations (CFR), Parts 120-130, the Export Administration

Regulations (EAR), at 15 CFR 730-774 and the Export Administration Act. Regulatory requirements and guidance are contained in Federal

Acquisition Regulation (FAR) 45.6, Reporting, Redistribution, and Disposal of Contractor Inventory and Defense Federal Acquisition

Regulation Supplement (DFARS) 245.604, Restrictions on Purchase or Retention of Contractor Inventory.
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  B. Demil and TSC policy is promulgated via Department of Defense (DoD) regulations and in the establishment of contract requirements.

Accordingly, the Governments right to require demilitarization under this clause is a contractual right, subject to the authority and

discretion of the Procuring Contracting Officer (PCO). Therefore the PCO may or may not forward Contractor demilitarization waiver

request to the DoD Demilitarization Program Manager for review and approval, even when there is certifiable Contractors compliance with

all existing TSC regulations. The waiver approval process is described in paragraph VII of this clause.

  C. The DoD policy and requirements for demil and TSCs are contained in the DoD 4160.21-M-1, Demil and TSCs Manual. This manual is

hereby incorporated by reference, and its terms, conditions, and procedures are valid and enforceable as contractual requirements. If

there is a conflict between the Demil and TSCs Manual and the Demil and TSC Clause herein, the Demil and TSCs Manual takes precedence.

  D. This contract requires the manufacture, assembly, test, maintenance, repair, and/or delivery of military/defense items. This clause

sets forth the requirements for the control and corresponding certification and verification of disposition of contract excess property.

 The requirements under this clause are applicable to any Contractor and/or Subcontractor who perform work under this contract. This

clause is a mandatory flow-down clause; accordingly, Contractor/Subcontractor must include this clause in subcontracts for work under

this solicitation and resulting contract.

  E. The demil and TSC requirements apply to all materials and property (Government furnished equipment (GFE)), special tools and

special test equipment, manufactured parts in whatever stage of assembly, and associated technical data including technical manuals,

drawings, process sheets, and working papers) bought, assembled, produced, or provided by the Government under this contract regardless

of the type of contract and regardless of who has title to the material. The intent is to control military/defense items in accordance

with statutory and regulatory requirements. Bidders/offerors proposed prices under this solicitation and any resulting contract should

include any and all cost(s) to comply with this clause and the Governments demil and TSC requirements.

  F. In general, the demil requirements must be met upon completion of the contract. For indefinite delivery contracts as defined by FAR

16.501-2, demil requirements must be met upon the expiration of the potential contractual performance period as described in section A

of the contract and/or in section B (the schedule) of the contract; or upon contract termination if the contract is terminated earlier.

Contractor(s) awarded a contract with demil requirements shall be responsible for maintaining an inventory system capable of recording,

safeguarding and tracking all material, work in process, components associated or related to the performance of the contract for the

purpose (not intended to be exclusive) of enabling the Contractor to fulfill its demil obligations under this clause. The Contractor

will provide a copy of demil certificates to the PCO within 30 days for inclusion in the contract file.

  G. Paragraph VIII. c. of this clause applies to the demil of excess U.S. Government furnished equipment (GFE)/technical data provided

to a Contractor in support of this contract; see excess GFE definition II. b. below. If the Contractor is not using GFE in performance

of this contract, disregard this paragraph.

  H. The Contractor agrees that demil performed under this contract will be conducted in accordance with this clause or DoD 4160.21-M-1,

Demil and TSCs Manual, and all demilitarized material will meet or exceed the definition of scrap as defined by this clause.

II. Definitions:

  A. Contract excess property is property of the type covered by this contract for which the contractor does not claim payment or has

been denied payment and all GFE not returned to the Government upon completion of the contract. This includes, but is not limited to,

rejects and overruns. Contract excess property (whether title to the property is in the Government or not) includes completed or

partially completed parts, components, subassemblies, assemblies, end items, special tools and test equipment, and all associated

technical manuals, technical data, packaging and labeling. Contract excess property shall be controlled and final disposition determined

by assigned demil code unless waived by the DoD Demil PM.

  B. Excess GFE is equipment/technical data provided by the U. S. Government to the Contractor that the Contractor no longer needs to

satisfy the contracts requirements, which the Government does not want returned during or at the completion of the contract.

  C. Demilitarization is the act of destroying the military offensive and defensive characteristics inherent in certain types of

equipment and material to the degree necessary to preclude its restoration to a usable condition.\~The term includes mutilation, dumping

at sea, cutting, crushing, shredding, melting, burning or alteration designed to prevent the further use of this equipment and material

for its originally intended military purpose. It applies equally to material in unserviceable and serviceable condition.

  D. Scrap is material that has no value except for its basic material content.

  E. Munitions list item (MLI) is any item contained in the U. S. Munitions List, 22 CFR 120-130.

  F. Commerce control list item (CCLI) is a multi-use (military, commercial and other strategic use) item under the jurisdiction of the

Bureau of Export Administration, U. S. Department of Commerce, through the Export Administration Regulations, 15 CFR 730-774. The types

of items on the CCL may be commodities (i. e., equipment, materials, electronics), software, or a particular technology.

  G. Trade security control (TSC) is control procedures designed to preclude the sale or shipment of Munitions List or Commerce Control

List items to any entity whose interests are inimical to those of the United States.  These controls are also applicable to such other

 26 43

SPRDL1-13-C-0152

ANCO MACHINE CO



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

selected entities as may be designated by the Deputy Under Secretary of Defense (Trade Security Policy).

  H. Commercial type property is material, equipment, software, or technology not generally considered to be unique and peculiar to DoD

and possessing commercial marketability.

  I. Significant military equipment (SME) is material for which special export controls are warranted because of their capacity for

substantial military utility or capability. Items designated as SME require worldwide demil as prescribed in DoD 4160.21-M-1, Demil and

TSCs Manual, appendix 4.

  J. Ammunition, explosives, and dangerous articles (AEDA) is any substance that by its composition and chemical characteristics, alone

or when combined with another substance, is or becomes an explosive or propellant or is hazardous or dangerous to personnel, animal or

plant-life, structures, equipment or the environment as a result of blast, fire, fragment, radiological or toxic effects.  AEDA is not a

criterion for demil.  AEDA items not on the Munitions List would be coded A or Q.

III. Applicability:

This solicitation/contract is for the production of MLIs or CCLIs and contract excess may require demil and TSCs. This clause is

applicable to prime and Subcontractors.

IV. Contractor Demil and TSCs:

  A. The Contractor will demil and apply TSCs as required on all contract excess property as dictated by the Government assigned demil

code and its definition and the demilitarization and trade security controls matrix in paragraph IX of this clause. Demil codes and

definitions can be accessed per paragraph VIII of this clause.

  B. The Contractor will contact the PCO for declassification, safety and demil instructions for contract excess property with an

assigned demil code of  P, F, or G.

  C. The Contractor will demil all associated excess technical data.

V. Demil Certification and Verification (DC&V):

  A. During or upon completion of manufacturing under this contract, the prime Contractor shall notify the PCO in a timely manner that a

Government representative is required to witness demil of contract excess property produced under this contract whether the prime

Contractor or a Subcontractor is performing the demil.

  B. Subcontractors shall notify the prime Contractor in a timely manner who shall notify the PCO that a Government representative is

required to witness demil of contract excess property produced under this contract.

  C. The Government Quality Assurance Representative (QAR) will forward all demil certificates and the final DD Form 250 to the PCO so

that final payment can be made.  The PCO will not release the final DD Form 250 for payment unless all pertinent demilitarization

certificates from all prime and subcontractors involved have been received. If the Contractor is using the Wide Area Workflow (WAWF)

Receipt-Acceptance system, the QAR will ensure all demil certificates are attached to the final WAWF Receiving Report before accepting

the shipment. The Demil Certification and Verification Certificate will become part of the contract file.

  D. A Contractors representative certifies and a technically qualified U.S. Government QAR (United States citizen) is designated as the

U.S. Government official responsible for executing the Demil verification unless another U.S. Government official is designated in

writing by the PCO. Both shall actually witness the demil; and both shall sign and date the DA Form 7579 available at

http://www.apd.army.mil/.

VI. Demil Waivers:

  A. The Contractor may request a demil waiver for contractual requirements. However, any waiver must be predicated upon disposition of

material in a manner that is consistent with the guidelines and intent of applicable demil and TSC laws and regulations.  All requests

for demil waivers must be submitted in writing through the PCO and the Armys Demil PM to the DoD Demil PM. Waiver request must be

approved prior to Contractor disposition of any contract excess property and prior to the release of final DD Form 250 for payment. All

waiver requests must specify the items, quantity, proposed disposition of the material, and any additional terms. If written approval of

the request for a demil waiver is not granted within 45 days of submission, the demil request shall be deemed disapproved.  The

Contractor is not entitled to demil waiver. Contact the PCO for additional specific guidance.

  B. When a demil waiver is approved, all packaging and Government property containing non-removable markings shall have these markings

permanently obliterated before any non-demilitarized disposition.

VII. Disputes - any disputes concerning this clause shall be addressed in accordance with the Disputes clause in this

solicitation/contract.
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VIII. Contractor Access and Identification of Demilitarization Requirements:

  A. Contractors will identify demilitarization requirements by accessing the assigned demilitarization code via the Internet using the

following steps:

     1.  Logon to Army Electronic Product Support (AEPS) Website https://aeps.ria.army.mil/. This displays the U.S. Army Materiel

Command Army Electronic Product Support Website entrance portal.

     2.  Click on Accept. This displays the Public Applications page.

     3.  If you have an AEPS account, go to step 4 below. First time users, click on How to Enter AEPS and then follow instructions for

Government Contractors to establish an AEPS account.

     4.  Click on Enter AEPS and enter your UserID and Password.

     5.  Under Popular Applications, click on Contractor Demil Code Query which displays an interactive searchable database containing

all part numbers that have been assigned a National Stock Number (NSN) in the FLIS.

     6.  Click on the icon Demilitarization Code Definitions provided on this web page. Print these definitions for future reference and

close the screen.

  B. The Contractors demilitarization requirement:

     1.  The Contractors demilitarization requirement is based on the demilitarization code (A, B, C, D, E, F, G, P or Q) assigned to

the property and its corresponding definition.

     2.  Identify the current demilitarization code assigned by entering the part number (P/N) or National Item Identification Number

(NIIN) of the property in question and click on Enter.

Note: If an NSN has NOT been assigned to the property in question, the demilitarization code for the property is not in this database.

Contact the PCO for the demilitarization requirements for property if the demilitarization code could not be identified in this

database.

     3.  Result will be the current demilitarization code.  Match the demilitarization code with its definition.  Demilitarize excess

property in accordance with the demilitarization code definition.

  C. Due to numerous variables, the Government may not know which disposal option is most advantageous for GFE until the end of the

contract.  Three GFE disposal options available to the Government are:

      Option 1:

        1.  Have the Contractor demilitarize the excess GFE per the assigned demilitarization code.

        2.  The cost of Contractor demilitarization will be negotiated.

        3.  The PCO will provide the Contractor with the pertinent demilitarization instructions for property without codes assigned.

        4.  The PCO will ensure that demilitarization certification and verification is properly documented.

      Option 2:

        1.  Abandon or sell the excess GFE and transfer the title to the Contractor.

        2.  Prior to the Government transferring the title of demilitarized or un-demilitarized excess GFE and regardless of its

serviceability, all TSC laws must be satisfied.  Therefore, the Contractor must be in possession of an approved end use certificate

(EUC), DLA Form 1822, before the Government transfers title to the property.

        3.  The EUC is the U.S. Government's instrument to ensure the Contractor is aware of and agrees to assume the responsibility for

future TSC requirements and demilitarization cost and liabilities for the excess GFE.  The demilitarization and TSC requirements for

MLI/CCLE do not diminish over time.  For complete TSC requirements, see paragraph IX of this clause and DoD 4160.21-M-1,

Demilitarization and TSCs Manual.

        4.  Contractors and other persons must obtain the permission of the PCO prior to any subsequent disposition or sale.  Any

subsequent disposition or sale will be accomplished in accordance with DoD 4160.21-M-1, Demilitarization and TSCs Manual.

      Option 3:

        The Contractor returns excess GFE to the Government's control for disposal and the Government ensures adequate disposal occurs

per DoD 4160.21-M-1, Demilitarization and TSCs Manual.

IX. Demilitarization and Trade Security Controls Matrix

Table 2-1. Demilitarization and/or no demilitarization and/or trade security controls and/or_____________________________________________________________________________________________

                                   end use certificate matrix                                  ___________________________

                         Demil Code    Demil Req'd   No Demil Req'd   TSC Required

Non-MLI/or Non-CCLI     A Commercial                        X

MLI-Non-SME             B                                   X         X EUC DLA Form 1822

MLI/SME                 C                   X                         X EUC DLA Form 1822

MLI/SME                 D                   X                         X EUC DLA Form 1822

MLI/Non-SME             E                   X                         X EUC DLA Form 1822
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MLI/SME                 F                   X                         X EUC DLA Form 1822

MLISME                  G                   X                         X EUC DLA Form 1822

MLI/SME                 P                   X                         X EUC DLA Form 1822

EAR/CCLI                Q Dual Use/                         X         X EUC DLA Form 1822

                          Commercial

HS7144                                               (End of clause)
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JAN/2012

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  OCT/2010

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-10         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        AUG/2012

   I-11         52.204-13        CENTRAL CONTRACTOR REGISTRATION MAINTENANCE                               DEC/2012

   I-12         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             DEC/2010

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-13         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-14         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-15         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-16         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-17         52.215-11        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA--            AUG/2011

                                 MODIFICATIONS

   I-18         52.215-13        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA--MODIFICATIONS               OCT/2010

   I-19         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/2010

   I-20         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE  (NOV 2011) -- ALTERNATE II      NOV/2011

                                 (NOV 2011)

   I-21         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    JAN/2011

   I-22         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             NOV/2011

   I-23         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-24         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    MAR/2012

   I-25         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         OCT/2010

   I-26         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-27         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-28         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            SEP/2010

   I-29         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          OCT/2010

   I-30         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            SEP/2010

   I-31         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-32         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-33         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       JUL/2012

   I-34         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-35         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-36         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-37         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

   I-38         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-39         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           FEB/2013

   I-40         52.232-1         PAYMENTS                                                                  APR/1984

   I-41         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-42         52.232-11        EXTRAS                                                                    APR/1984

   I-43         52.232-17        INTEREST                                                                  OCT/2010

   I-44         52.232-23        ASSIGNMENT OF CLAIMS  (JAN 1986) -- ALTERNATE I  (APR 1984)               APR/1984

   I-45         52.232-25        PROMPT PAYMENT                                                            OCT/2008

   I-46         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-47         52.232-39        UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS                              JUN/2013

   I-48         52.233-1         DISPUTES                                                                  JUL/2002

   I-49         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-50         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

   I-51         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-52         52.243-1         CHANGES--FIXED PRICE                                                      AUG/1987

   I-53         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-54         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         DEC/2010

   I-55         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-56         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-57         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006
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   I-58         52.248-1         VALUE ENGINEERING                                                         OCT/2010

   I-59         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               APR/2012

   I-60         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-61         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-62         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-63         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-64         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   JAN/2009

   I-65         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

   I-66         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-67         252.204-7004     ALTERNATE A, CENTRAL CONTRACTOR REGISTRATION                              FEB/2013

   I-68         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

   I-69         252.204-7008     EXPORT-CONTROLLED ITEMS                                                   APR/2010

   I-70         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             DEC/2006

                                 GOVERNMENT OF A TERRORIST COUNTRY

   I-71         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

   I-72         252.223-7008     PROHIBITION OF HEXAVALENT CHROMIUM                                        MAY/2011

   I-73         252.225-7001     BUY AMERICAN AND BALANCE OF PAYMENTS PROGRAM                              DEC/2012

   I-74         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012

   I-75         252.225-7007     PROHIBITION ON ACQUISITION OF UNITED STATES MUNITIONS LIST ITEMS FROM     SEP/2006

                                 COMMUNIST CHINESE MILITARY COMPANIES

   I-76         252.225-7009     RESTRICTION ON ACQUISITION OF CERTAIN ARTICLES CONTAINING SPECIALTY       JUN/2012

                                 METALS

   I-77         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2013

   I-78         252.225-7013     DUTY-FREE ENTRY                                                           JUN/2012

   I-79         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

   I-80         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

   I-81         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    DEC/2009

   I-82         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

   I-83         252.225-7041     CORRESPONDENCE IN ENGLISH                                                 JUN/1997

   I-84         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             FEB/2012

   I-85         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      JUN/2012

   I-86         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

   I-87         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

   I-88         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

   I-89         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

   I-90         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

   I-91         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-92         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         DEC/2012

   I-93         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD          JUN/2012

                                 CONTRACTS)

   I-94         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

   I-95         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   I-96         252.246-7003     NOTIFICATION OF POTENTIAL SAFETY ISSUES                                   JAN/2007

   I-97         252.247-7003     PASS-THROUGH OF MOTOR CARRIER FUEL SURCHARGE ADJUSTMENT TO THE COST       SEP/2010

                                 BEARER

   I-98         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

   I-99         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

  I-100         52.209-3         FIRST ARTICLE APPROVAL -- CONTRACTOR TESTING  (SEP 1989) -- ALTERNATE     SEP/1989

                                 I  (JAN 1997) AND ALTERNATE II  (SEP 1989)

(a) The Contractor shall test 3 [EACH PN 12553726 AND ASSOCIATED DOWN PARTS] unit(s) of Lot/Item 0001AA as specified in this contract.

At least 30 calendar days before the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing,

of the time and location of the testing so that the Government may witness the tests.

(b) The Contractor shall submit the first article test report within (See Schedule B) calendar days from the date of this contract to

1) Leah C. Bourdeau

   leah.c.bourdeau.civ@mail.mil

2) Craig B. Lather

   craig.b.lather2.civ@mail.mil

3) RDAR-QEP-A Quality Branch
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   usarmy.RIA.ardec.mail.rdar-qep@mail.mil

4) Administrative Contracting Officer

   (email address will be cognizant DCMA Office at contract award)

marked First Article Test Report: Contract No. __________________, Lot/Item No. ______. Within 45 calendar days after the Government

receives the test report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or

disapproval of the first article. The notice of conditional approval or approval shall not relieve the Contractor from complying with

all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional approval shall state

any further action required of the Contractor. A notice of disapproval shall cite reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests. After

each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article or

select another first article for testing. All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval. The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government. The Government shall take action on this

report within the time specified in paragraph (b) above. The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article, the

Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the Contractor

may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon timely

written request from the Contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or

the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire specific

materials or components or to commence production to the extent essential to meet the delivery schedules. Until first article approval

is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for

  (1) progress payments, or

  (2) termination settlements if the contract is terminated for the convenience of the Government. If first article tests reveal

deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the required changes or

replace all items produced under this contract at no change in the contract price.

(h) The Government may waive the requirement for first article approval test where supplies identical or similar to those called for in

the schedule have been previously furnished by the offeror/contractor and have been accepted by the Government. The offeror/contractor

may request a waiver.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.

(End of Clause)

  I-101         52.232-16        PROGRESS PAYMENTS                                                         APR/2012

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts.

  (1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractors total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

  (2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due will be paid to subcontractors--

    (i) In accordance with the terms and conditions of a subcontract of invoice; and
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    (ii) Ordinarily within 30 days of the submission of the Contractors payment request to the Government.

  (3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless--

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently; and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractors total costs for progress payments until paid).

  (4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

    (i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

    (ii) Costs incurred by subcontractors or suppliers.

    (iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized

portion of such costs.

    (iv) Payments made or amounts payable to the subcontractors or suppliers, except for--

      (A) completed work, including partial deliveries, to which the Contractor has acquired title; and

      (B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

  (5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work (including

allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the incomplete work.

Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and invoicing by the

Contractor and acceptance by the Government are incomplete.

  (6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

  (7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5) above,

the Contractor shall repay the amount of such excess to the Government on demand.

  (8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less

than $2,500. The Contracting Officer may make exceptions.

  (9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract price of the

items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by

a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and adjusting the

unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate

to an alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take

a combination of these actions, after finding on substantial evidence any of the following conditions:

  (1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

  (2) Performance of this contract is endangered by the Contractors --

    (i) Failure to make progress; or

    (ii) Unsatisfactory financial condition.

  (3) Inventory allocated to this contract substantially exceeds reasonable requirements.

  (4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

  (5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.
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  (6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph

(b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title.

  (1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date

of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should

have been allocable or properly chargeable to this contract.

  (2) Property, as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or

should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

    (i) Parts, materials, inventories, and work in process;

    (ii) Special tooling and special test equipment to which the Government is to acquire title;

    (iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other similar

manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

    (iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by

other clauses of this contract.

  (3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the

termination clauses, shall determine the handling and disposition of the property.

  (4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officers

approval, but the proceeds shall be credited against the costs of performance.

  (5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officers advance approval of the action and the terms. The Contractor shall

    (i) exclude the allocable costs of the property from the costs of contract performance, and

    (ii) repay to the Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or

credit memorandum.

  (6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title

shall vest in the Contractor for all property (or the proceeds thereof) not --

    (i) Delivered to, and accepted by, the Government under this contract; or

    (ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the

Government under this clause.

  (7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor

shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is

lost (see 45.101).

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g) Reports, forms, and access to records.

  (1) The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information (including

estimates to complete) reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

  (2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the date of the

progress payment request. The estimates to complete shall represent the Contractor's best estimate of total costs to complete all

remaining contract work required under the contract. The estimates shall include sufficient detail to permit Government verification.
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  (3) Each Contractor request for progress payment shall:

    (i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as required by

agency regulations, in accordance with the form instructions and the contract terms; and

    (ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause,

    (i) the Contractor shall, on demand, repay to the Government the amount of unliquidated progress payments and

    (ii) title shall vest in the Contractor, on full liquidation of progress payments, for all property for which the Government elects

not to require delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default

clause.

(i) Reservations of rights.

  (1) No payment or vesting of title under this clause shall --

    (i) Excuse the Contractor from performance of obligations under this contract; or

    (ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

  (2) The Governments rights and remedies under this clause --

    (i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract; and

    (ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such

exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or

privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

  (1) The amounts included are limited to --

    (i) The unliquidated remainder of financing payments made; plus

    (ii) Any unpaid subcontractor requests for financing payments.

  (2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of work

and the first delivery, or, if the subcontractor is a small business concern, 4 months.

  (3) If the financing payments are in the form or progress payments, the terms of the subcontract or interdivisional order concerning

progress payments --

    (i) Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that clause with

its Alternate I for any subcontractor that is a small business concern;

    (ii) Are at least as favorable to the Government as the terms of this clause;

    (iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

    (iv) Are in conformance with the requirements of FAR 32.504(e); and

    (v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if --

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments--

    (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition
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of, performance-based payments in FAR Part 32;

    (ii) Are in conformance with the requirements of FAR 32.504(f); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional

order concerning payments

    (i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the

definition and standards for acquisition of commercial items in FAR Part 2 and 12;

    (ii) Are in conformance with the requirements of FAR 32.504(g); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the

contracting agency, depending on whether the subcontractor is or is not a small business concern.

  (7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the subcontract

terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the Government to the

Contractor under this contract.

  (8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor

has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms required

by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

  (9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments

to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart 32.113. The

Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress

payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A contract action is any

action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but not

including contract modifications that are within the scope and under the terms of the contract, such as contract modifications issued

pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as

computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs

eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this clause,

progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work performed under

the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated progress payments for

undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the 30th day after the designated billing office receives a

proper progress payment request. In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make a

payment by the specified due date. Progress payments are considered contract financing and are not subject to the interest penalty

provisions of the Prompt Payment Act.

(m) Progress payments under indefinitedelivery contracts. The Contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)
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  I-102         52.217-4001      SEPARATELY PRICED OPTION FOR INCREASED QUANTITY                           FEB/2007

                (TACOM)

(a)  The Government may require the delivery of the numbered item, identified in the schedule as an option item, in the quantity and at

the price stated in the schedule.  This option may be exercised by the Government at any time, but in any event not later than 180 days

after either (i) award or, if FAT is required, (ii) after FAT approval.  In addition, such option may be exercised in increments,

subject to the stated total additional quantity limitations, price(s), and the above-stated time for exercise of the option.

(b)  Delivery of the items added by the exercise of this option shall continue immediately after, and at the same rate as, delivery of

like items called for under this contract, unless the parties hereto otherwise agree.

(c)  Additionally, prior to the expiration of the original option period identified in paragraph (a) above, the Government may seek a

bilateral extension of the option period for an additional period not to exceed 90 days from the expiration date of the original option

period.

                                                                            [End of Clause]

  I-103         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        APR/2012

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

\*HYPERLINK "http://www.sba.gov/content/table-small-business-size-standards"http://www.sba.gov/content/table-small-business-size-                                                                            _____________________________________________________

standards_________

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

 37 43

SPRDL1-13-C-0152

ANCO MACHINE CO



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this

clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in

the Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current status. The Contractor shall

notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [  ] is, [  ] is not a small business concern under NAICS Code ______________ assigned to contract

number ________________________. [Contractor to sign and date and insert authorized signer's name and title].

(End of clause)

  I-104         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

__None_______________________________________________________________________________  ____

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;

    (ii) Obtain medical treatment for those affected by the material; and
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    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-105         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(End of Clause)

  I-106         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

  I-107         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)

  I-108         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        NOV/2005

(a) Definition. SPI process, as used in this clause, means a management or manufacturing process that has been  accepted previously by

the Department of Defense under the Single Process Initiative (SPI) for use in lieu of a  specific military or Federal specification or

standard at specific facilities. Under SPI, these processes are  reviewed and accepted by a Management Council, which includes
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representatives of the Contractor, the Defense  Contract Management Agency, the Defense Contract Audit Agency, and the military

departments.

(b) Offerors are encouraged to propose SPI processes in lieu of military or Federal specifications and standards  cited in the

solicitation. A listing of SPI processes accepted at specific facilities is available via the  Internet at

http://guidebook.dcma.mil/20/guidebook_process.htm (paragraph 4.2).

(c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standards cited  in the solicitation

shall

  (1) Identify the specific military or Federal specification or standard for which the SPI process has been  accepted;

  (2) Identify each facility at which the offeror proposes to use the specific SPI process in lieu of military  or Federal

specifications or standards cited in the solicitation;

  (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

  (4) If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not  yet listed at the

Internet site specified in paragraph (b) of this clause, submit documentation of Department of  Defense acceptance of the SPI process.

(d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use  the following SPI

processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:  _______________________________

Facility:  ________________________________

Military or Federal Specification or Standard:  ________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:  ______________________________

(e) If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification  that an SPI process is

an acceptable replacement for military or Federal specifications or standards required by  the solicitation, the prospective offeror

  (1) May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to  submission of an offer;

but

  (2) Must submit the information to the Contracting Officer at least 10 working days prior to the date  specified for receipt of

offers.

(End of clause)

  I-109         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or
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  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

__None____________________________________  _____________________________  ____

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-110         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]

  I-111         52.219-4070      PILOT MENTOR-PROTEGE PROGRAM                                              APR/2006

     (a)  The Pilot Mentor-Protege Program does not apply to small business concerns.

     (b)  Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Program) is encouraged.  Under the Program,

eligible companies approved as mentor firms enter into a mentor-protege agreement with eligible protege firms.  The goal of the

program is to provide appropriate developmental assistance to enhance the capabilities of the protege firm.  The Mentor firm may be

eligible for cost reimbursement or credit against their applicable subcontracting goals.

     (c)  Mentor firms are encouraged to identify and select concerns that are defined as emerging small business concerns, small

disadvantaged business, women-owned small business, HUBZone small business, service-disabled veteran-owned small business, veteran-

owned small business or an eligible entity employing the severely disabled.

     (d)  Full details of the program are located at http://www.acq.osd.mil/sadbu/mentor protege/, http://sellingtoarmy.info/,

DFARS Appendix I, and DFARS Subpart 219.71, "Pilot Mentor-Protege Program."
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     (e)  For additional questions after reviewing the information provided, contact the Office of Small Business Programs serving

your area.

[End of Clause]

 42 43

SPRDL1-13-C-0152

ANCO MACHINE CO



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST (CDRL) / DD FORM 1423          26-MAR-2013      002          DATA

Exhibit B          DOCUMENT SUMMARY LIST                                          26-MAR-2013      001          DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    J-1         52.204-4500      ADDITIONAL ATTACHMENTS                                                    FEB/2012

                TACOM (RI)

     The following documents are hereby attached by reference and may form a part of this acquisition. These documents, available in

electronic format on the internet at:  http://contracting.tacom.army.mil/acqinfo/SolAttchARDEC_ECBC.htm are Standard Solicitation

Attachments. Vendors should ensure that they have the correct attachments in their possession prior to submitting a bid/proposal/quote.

                                                                                    Number

                   Title                                         Date              of Pages

Address Code Distribution                                        2006                1 Pg

Address List                                                     2006                1 Pg

Data Delivery Description  Engineering Change Proposal        JUL 2001              9 Pgs

Data Delivery Description  Notice of Revision                 JUL 2001              2 Pgs

Data Delivery Description  Request for Deviation              JUL 2001              4 Pgs

Guidance on Documentation of Contract Data                                           2 Pgs

  Requirements List (CDRL)
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CONTRACT DATA REQUIREMENTS LIST

DD FORM 1423 (MECHANIZED)

         CATEGORY:  MISC     SYSTEM/ITEM: ACCUMULATOR

         TO CONTRACT/PR: EH36E506EH

   NSN: 3040-01-356-5928

1. SEQUENCE NUMBER                               14.             DRFT/REG/REPRO

2. TITLE OF DATA ITEM                            DISTRIBUTION        COPIES

3. SUBTITLE

4. DATA ITEM NUMBER

5. CONTRACT REFERENCE

6. TECHNICAL OFFICE   7. DD 250 8. APP CODE    9. DIST STATEMENT REQUIRED

10. FREQUENCY 11. AS OF DATE

12. DATE OF 1ST SUBMISSION 13. DATE OF SUBSEQUENT SUBMISSION

-------------------------------------------------------------------------------

1. A001                                          14.

                                                 SEE ADDRESS CODE    /  /

2. ENGINEERING CHANGE PROPOSAL (ECP)             DISTRIBUTION

 ATTACHED***

3.

4. DI-CMAN-80639C*

5. SECTION C

6. RDAR-EIS-PDR 7. LT 8. - 9. **

10. ASREQ      11. ---                                 15. TOTAL    0/ 0/ 0

12. ASREQ                    13. ASREQ

16. REMARKS

    *DELETE PARAGRAPH 2 OF DID. SEE ATTACHED DATA DELIVERY DESCRIPTION FOR CONT

    ENT OF THE ECP.  CONTRACTOR FORMAT IS ACCEPTABLE, DATA MUST BE IN GOVT COMP

    ATIBLE SOFTWARE (I.E., MICROSOFT OFFICE).  **DIST STATEMENT WILL BE ASSIGNE

    D AND IMPLEMENTED BY THE DOD CONFIGURATION MGR. ***SUBMIT ELECTRONICALLY TO

    mailto:usarmy.RIA.ardec.mbx.ardec-ecp-input@mail.mil. ELECTRONIC FILES MUST BE LESS

    THAN 7MB.  THE FORMS LOCATED AT

    https://www.pica.army.mil/prod_techdata/cmdocs-links.htm ARE THE PREFERRED

    METHOD OF SUBMISSION FOR THIS DATA ITEM (DD FORMS)..

-------------------------------------------------------------------------------

1. A002                                          14.

                                                 SEE ADDRESS CODE    /  /

2. REQUEST FOR DEVIATION (RFD)****               DISTRIBUTION

 ATTACHED***

3.

4. DI-CMAN-80640C*

5. SECTION C

6. RDAR-EIS-PDR 7. LT 8. - 9. **

10. ASREQ      11. ---                                 15. TOTAL    0/ 0/ 0

12. ASREQ                    13. ASREQ

16. REMARKS

    *DELETE PARAGRAPH 2 OF DID. SEE ATTACHED DATA DELIVERY DESCRIPTION FOR CONT

    ENT OF RFD.  ADEQUATE DATA/ANALYSIS/TESTING TO SUPPORT THE POSITION RELATIV

    E TO PARAGRAPH 24 AND 25 OF DATA DELIVERY DESCRIPTION SHALL BE INCLUDED.  C

    ONTRACTOR FORMAT IS ACCEPTABLE, BUT DATA MUST BE IN GOVT COMPATIBLE SOFTWAR
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    E (I.E., MICROSOFT OFFICE). **DISTRIBUTION STATEMENT WILL BE ASSIGNED AND I

    MPLEMENTED BY THE DOD CONFIG MGR. ***SUBMIT ELECTRONICALLY TO

    mailto:Usarmy.RIA.ardec.mbx.ardec-ecp-input@mail.mil. ELECTRONIC FILES MUST BE LESS

    THAN 7MB.  THE FORMS LOCATED AT

    https://www.pica.army.mil/prod_techdata/cmdocs-links.htm ARE THE PREFERRED

    METHOD OF SUBMISSION FOR THIS DATA ITEM (DD FORMS).

    ****THE CONTRACTOR SHALL IDENTIFY IF THE RFD IS PRIOR TO MFG OR NON-CONFORM

    ING MTRL. A PRIOR TO MFG DESCRIBES A PROPOSED DEPARTURE FROM CONFIG DOCS FO

    R A SPECIFIC NUMBER OF UNITS OR FOR A SPECIFIED PERIOD OF TIME. A NON-CONFO

    RMING MTRL RFD IS USED TO OBTAIN AUTH TO DELIVER NON-CONFORMING MTRL WHICH

    DOES NOT MEET THE CONFIG DOCS BUT IS SUITABLE FOR USE AS IS OR AFTER REPAIR.

-------------------------------------------------------------------------------

1. A003                                          14.

                                                 SEE ADDRESS CODE    /  /

2. NOTICE OF REVISION (NOR)                      DISTRIBUTION

 ATTACHED**

3.

4. DI-CMAN-80642C*

5. SECTION C

6. RDAR-EIS-PDR 7. LT 8. - 9. **

10. ASREQ      11. ---                                 15. TOTAL    0/ 0/ 0

12. ASREQ                    13. ASREQ

16. REMARKS

    *DELETE PARAGRAPH 2 OF DID.  SEE ATTACHED DATA DELIVERY DESCRIPTION FOR CON

    TENT OF NOR. CONTRACTOR FORMAT IS ACCEPTABLE, DATA MUST BE IN GOVT COMPATIB

    LE SOFTWARE (I.E., MICROSOFT OFFICE). **SUBMIT ELECTRONICALLY TO

    mailto:Usarmy.RIA.ardec.mbx.ardec-ecp-input@mail.mil. ELECTRONIC FILES MUST BE LESS

    THAN 7MB.  THE FORMS LOCATED AT

    https://www.pica.army.mil/prod_techdata/cmdocs-links.htm ARE THE PREFERRED

    METHOD OF SUBMISSION FOR THIS DATA ITEM (DD FORMS).   ***THE DIST

    STATEMENT WILL BE ASSIGNED AND IMPLEMENTED BY THE DOD CONFIGURATION MANAGER.

-------------------------------------------------------------------------------

DATE: 15 FEB 13
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DOCUMENT SUMMARY LIST

____________________________________________________________________________

Item:   ACCUMULATOR

NSN:  3040-01-356-5928

Control Number/PRON: EH36E506EH

____________________________________________________________________________

     Identifies all first tier documents (cited in SOW) (applicable DIDs).  Also included are all referenced documents (2nd, (includes

DID block 10 references), 3rd and lower tier) which have been tailored.

DOCUMENT CATEGORY:

     CATEGORY O - Unless otherwise specified in the solicitation, contract, or contract modifications, all documents are for guidance

and information only.

     CATEGORY 1 - The requirements contained in the directly cited document are contractually applicable to the extent specified.  All

referenced documents are for guidance and information only.

     CATEGORY 2 - The requirements contained in the directly cited document and the

reference documents identified in the directly cited document are contractually

applicable to the extent specified.  All subsequently referenced documents are for

guidance and information only.

     CATEGORY 3 - Unless otherwise specified in the solicitation, contract or

contract modification, all requirements contained in the directly cited document and

all reference and subsequently referenced documents are contractually applicable to

the extent specified.

Document Number

(Contract Reference) Document Date/

Applicable Tailoring Document Title Document Category

____________________________________________________________________________

1a. N/A Section C titled: Configuration N/A

Management Documentation Cat 2

1b. DI-CMAN-80639C Engineering Change Proposal 30 Sep 00

     (seq A001) (ECP) Cat 1

1c. DI-CMAN-80640C Request for Deviation (RFD) 30 Sep 00

     (seq A002) Cat 1

1d. DI-CMAN-80642C Notice of Revision (NOR) 30 Sep 00

     (seq A003) Cat 1

____________________________________________________________________________

2. ANSI/ISO/ASQC Q9001-2008 American National Standard Quality 15 Nov 08

Quality Management Systems

Requirements
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