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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: ERIC HAYDAMACK

Buyer Office Symbol/Telephone Number: CCTA-AHL-D/(586)282-3053

Type of Contract: Cost Plus Incentive Fee (Cost Based)

Kind of Contract: Research and Development Contracts

                                               *** End of Narrative A0000 ***

PROGRAM:  ARMORED MULTI-PURPOSE VEHICLE (AMPV) EXECUTIVE SUMMARY

The information below describes the planned acquisition approach for the AMPV program. The solicitation, clauses, Statement of Work

(SOW), Performance Specification (P-Spec), and associated information is posted on the AMPV website at

http://contracting.tacom.army.mil/majorsys/ampv/ampv.htm, except for Controlled Unclassified Information (CUI) and the Classified annex.

The Government will post all changes/amendments/updates to the solicitation, as well as answers to industry-generated questions, on this

site. This solicitation covers two contract types, a Cost Plus Incentive Fee for Engineering and Manufacturing Development (EMD) and

Fixed Price Incentive (Successive Targets) for the Low Rate Initial Production (LRIP) options. Details regarding both contract types are

provided below. Please note that a majority of the contract clauses within this solicitation are applicable to both contract types;

however, some of the contract clauses herein are specific to either the Cost Plus Incentive Fee or Fixed Price Incentive (Successive         ____

Targets) effort.

AMPV PROGRAM OVERVIEW_____________________

The AMPV Family of Vehicles (FoV) is a materiel solution replacement for the M113 FoV to mitigate current and future capability gaps in

force protection, mobility, reliability, and interoperability by mission role variant to support the Armored Brigade Combat Team (ABCT)

across the Spectrum of Conflict. The AMPV FoV will replace the five mission roles currently performed by the M113 FoV by transferring

the current M113 Mission Equipment Packages (MEP) to a new vehicle platform.  The AMPV vehicle fleet will consist of the following five

variants tailored to specific mission roles within ABCT:

Mission Command (MCmd) Vehicle:  Vehicle platform will enable effective mission command planning and execution for both the Tactical

Operations Center (TOC) and Tactical Command Vehicle (TAC) versions of the MCmd. Vehicle will host current Battle Command Systems,

future replacements, and upgrades of hardware and software.

Medical Treatment (MT) Vehicle:  Vehicle platform will provide a protected surgical environment with adequate lighting and accessible

medical equipment and the capability for immediate medical care for one patient by a medical crew of four.

Medical Evacuation (ME) Vehicle:  Vehicle platform will conduct ambulance type activities and provide casualty evacuation for up to four

litter or six ambulatory patients with a crew of three medical attendants.

General Purpose (GP) Vehicle:  Vehicle platform will operate throughout the battle space by conducting re-supply, maintenance, casualty

evacuation, and other tasks within the formation.

Mortar Carrier (MC) Vehicle:  Vehicle platform will provide immediate responsive fire support to conduct fast-paced offensive

operations.

FUNDING & ELIGIBILITY FOR AWARD_______________________________

For EMD, this includes affordability based on (a) the total available funding in Fiscal Year (FY)15-FY19 and, (b) available RDT&E

funding within each of the FY15-FY19 funding periods since the contract will be RDT&E incrementally funded. For LRIP, this includes

affordability based on (a) the total available Production funding for each option period and, (b) available Production funding within

each of the option funding periods since the option year CLINs will be funded by fiscal year.

As described in the previous paragraph above, proposals specifying funding in excess of the following will be considered unaffordable

and ineligible for award:

EMD Phase - The availability of funding for the AMPV EMD Phase is:

FY15:  $ 70 Million

FY16:  $174 Million

FY17:  $114 Million

FY18:  $ 64 Million

FY19:  $ 14 Million
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LRIP Phase - The availability of funding for the AMPV LRIP Phase is:

Option 1:  $244 Million

Option 2:  $479 Million

Option 3:  $505 Million

EMD PHASE OVERVIEW__________________

Each of the five AMPV FoV variants shall be configured with existing Mandatory Integration Items (MII), as defined in Attachment 0006

(Material and Equipment Matrix (MEM)). During the EMD phase, all five AMPV variants shall be developed, designed, modeled, simulated,

fabricated, and tested, within the affordability constraints described in Section M.3.2.

The purpose of the AMPV EMD Phase is to:

      -  Complete full system integration

      -  Develop an affordable and executable manufacturing process

      -  Ensure operational supportability with particular attention to minimizing the logistics footprint

      -  Implement human systems integration (HSI)

      -  Ensure vehicles are designed for producibility

      -  Ensure affordability

      -  Protect Critical Program Information

      -  Demonstrate system integration, interoperability, safety, and utility

Full-scale prototype vehicles shall be transferred to the Government through use of a DD Form 1149, Requisition and Invoice/Shipping

Document. The contractor shall have access to the prototypes for all issues agreed to by the Systems Engineering Integration Team (SEIT)

after DD1149. The contractor will support Government testing by furnishing Test Support Packages and technically proficient maintenance

personnel.

The EMD contract will require the contractor to perform fabrication, assembly, integration, testing and test support, and related

requirements in accordance with the SOW and the AMPV P-Spec in Attachments 0001 and 0082. The contractor shall deliver 29 prototype

vehicles, including all non-vehicle hardware, such as Basic Issue Items (BII), a System Support Package (SSP), Special Tools and Test

Equipment, Cold Start Kits, Armor Coupon Sets, Ballistic Hull Structures, and data deliverables, as stated in Sections B & C below.

Proposals will be due as stated on Standard Form 33, Page 1, Block 9 of this Request for Proposals (RFP). Contract award is anticipated

for the first quarter (Q1) of FY15.

Acquisition Strategy____________________

A full and open competition utilizing best value tradeoff procedures will be used.  A Cost Plus Incentive Fee (CPIF) contract for EMD

with three years of Fixed Price Incentive (Successive Targets) Low Rate Initial Production (LRIP) options will be awarded to one

contractor. The EMD portion of this contract will be incrementally funded. All proposal submission requirements are located in Sections

K and L of this RFP.

The Government intends to have discussions with the winning offeror, after contract award, regarding opportunities to expedite EMD

Prototype deliveries, in an effort to accelerate the program milestones.

EMD Incentives______________

The EMD effort will have two incentives: cost and performance. The terms and conditions for the cost incentive are set forth in Federal

Acquisition Regulation (FAR) Clause 52.216-10 (Incentive Fee). The performance incentive, including the scoring event associated with

this incentive, is set forth in Sections H.8.1.3.

EMD Vehicle Exchange Agreement______________________________

The Government may offer to enter into an exchange agreement with the contractor, as authorized by 40 USC Section 503(a), to exchange

Bradley and M113 Family of Vehicles (FoV) for AMPVs. These vehicles are referred to as Optional Exchange Vehicles (OEVs), as referenced

in Attachment 0006 and throughout the RFP. If the offeror chooses to enter into an exchange agreement with the Government, it shall

provide proposal information in accordance with RFP Section H.7. The maximum quantity and model of vehicles that may be offered for

exchange in the EMD and LRIP phases are specified in Section H.7. Offerors will have the opportunity to survey the vehicles offered for

exchange prior to submitting a proposal, as described in the OEV Survey Opportunity section below.

OEV Survey Opportunity______________________

The property being offered for exchange in accordance with Section H.7 of the RFP is located at Red River Army Depot (Bradley vehicles

only) and Sierra Army Depot (M113 vehicles only). Interested prime offerors may inspect the property during a 14 business day period.

Each day of the inspection period shall be eight hours in length. The Red River Army Depot and Sierra Army Depot surveys will occur
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simultaneously. Each prime offeror will be allowed no more than two representatives to attend each survey opportunity per survey

location.

Interested prime offerors who would like to view the OEVs shall complete Attachment 0129 (AMPV OEV Survey Registration Form) and submit

it via email to mailto:usarmy.detroit.acc.mbx.ampv-program@mail.mil. The email shall be titled, OEV Survey Registration Form, and shall

contain the offeror's request to take part in the Red River Army Depot survey, the Sierra Army Depot survey, or both. The email must be

received no later than 2 December 2013 at 12:00pm (EST). Interested prime offerors who fail to submit the above referenced email by the

suspense date will not be permitted to attend the survey opportunities. The Procuring Contracting Officer (PCO) will inform all

interested prime offerors of the timing and details of the surveys by 3 December 2013 at 5:00pm via an OEV survey coordination email.

At each OEV survey location, interested prime offerors will be given an opportunity to inspect the OEVs available during the EMD and

LRIP phases. All interested offerors will be assigned a Government escort. The Government escort will accompany the interested offerors

to ensure compliance with depot rules and regulations. Photography may be allowed, pending local depot restrictions. Prime offerors may

climb onto OEVs, take measurements, and record written data as desired. The Government will attempt to open up as many vehicles as

possible so that interested offerors can go inside the OEVs, but there is no guarantee as to the amount of OEVs that will be opened up

due to the tight parking of the OEVs and the limited amount of time available for inspection. Interested offerors shall follow all depot

rules and regulations throughout the OEV survey opportunities. Specific information on depot rules and regulations, including those

regarding photography, will be addressed in the OEV survey coordination email and on-site at the start of the OEV surveys. Offerors will

not be allowed to select the OEVs they wish to exchange during the survey opportunity.

PRODUCTION AND DEPLOYMENT PHASE ACQUISITION STRATEGY____________________________________________________

Low Rate Initial Production (LRIP) Option(s)____________________________________________

Included in the award of the EMD contract are three option years of LRIP. The LRIP vehicles shall be built in accordance with Section

C.10 and the AMPV P-Spec in Attachments 0001 and Attachment 0082. These options will be separated into fifteen different CLINs, broken

out by variant, for each option year, and placed on contract with Fixed Price Incentive (Successive Targets) (FPI(S)) pricing. Refer to

Section H.11 and Section L for specific details.

LRIP Incentives_______________

The LRIP options will have two incentives: cost and performance. The terms and conditions for the cost incentive are set forth in FAR

Clause 52.216-17. The performance incentive, including the scoring events associated with this incentive, is set forth in Section

H.11.2.

Full Rate Production (FRP) Award________________________________

The full rate production phase strategy will be determined prior to the end of LRIP. The Government will conduct an analysis to

determine whether to compete FRP or pursue a sole source justification, in accordance with Federal Acquisition Regulations (FAR) 6.302.

CONTROLLED UNCLASSIFIED INFORMATION (CUI)_________________________________________

The AMPV RFP contains CUI that is not available via the Internet. However, CUI will be made available to offerors upon an approved

request. Requests for CUI documents must be made through the Federal Business Opportunities (FBO) website. Direct links to the documents

are available on the AMPV website at http://contracting.tacom.army.mil/majorsys/ampv/ampv.htm. A Vendor Instruction Manual is located on

the FBO home page (https://www.fbo.gov/) to assist offerors in using the website and accessing documents. Once a request has been made,

an automated email will be generated to the Government reviewer. The Government reserves the right to request additional information to

support releasing documentation. CUI must be handled in accordance with the AMPV Security Classification Guide (Attachment 0069),

Additional Guidelines for Controlled Unclassified Information and DD Form 254 (Attachment 0070). In addition to the provisions of the

AMPV Security Classification Guide (Attachment 0069), proposal information and source selection evaluations must be handled in

accordance with FAR Subparts 2.101 and 3.104.

Foreign companies must submit requests for CUI through their embassy in the United States.

CLASSIFIED INFORMATION______________________

The AMPV RFP contains a classified annex that is not available via the Internet. In order to obtain this annex, the below procedures

must be followed and all requirements must be met.

Information Request Procedures______________________________

All offerors must have a valid United States (US) Security Clearance of SECRET or higher in order to respond to this RFP due to an

attached annex being classified at the SECRET level. This annex will only be released to offerors possessing the appropriate clearance.

ALL classified material must be marked and handled in accordance with the National Industrial Security Program Operating Manual

(NISPOM), DoD 5220.22-M, the AMPV Security Classification Guide (Attachment 0069) and the DD Form 254 (Attachment 0070).
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Requests for the classified portion of this RFP must be made by the offerors Facility Security Officer (FSO), via e-mail, to

mailto:usarmy.detroit.acc.mbx.ampv-program@mail.mil with the Subject line, Request for AMPV RFP Classified Annex.  Requests made by

other than the FSO will not be processed.

Contractors must destroy classified material received or generated under contracts resulting from this RFP no later than two years

following completion of the contract, or as soon as it is no longer needed, whichever comes first. Offerors that do not submit a

proposal or withdraw its proposal must destroy or return classified material generated or received under this RFP no later than 180 days

after the deadline for proposal submission or after proposal withdrawal. Offerors submitting a proposal that is not accepted by the

Government or does not result in an award to the offeror have 180 days after receipt of Notice to Unsuccessful Offeror to destroy or

return classified information, unless otherwise directed by the PCO.

The following information must be provided and must match the offeror's information in the Industrial Security Facilities Database

(ISFD):

     - The Company Name and Classified Mailing Address

     - CAGE Code

     - Name of Facility Security Officer (FSO) with Telephone Number(s), Data Fax Number, and E-mail Address. (Please note that the

request for classified information must be made by the FSO so that this name will match the name of the requestor. All other parties

should be copied furnished on the email request, if desired.)

     - CAGE Code(s) and Address(es) of the Company Facility (Facilities) intended to participate in Proposal Preparation and Performance

of the AMPV Program where classified material will be utilized

Foreign companies must submit requests for CUI through their embassy in the United States.

OSD ACCESS TO PROPOSAL INFORMATION__________________________________

Certain contractor proposal information and source selection information may be disclosed to the Office of Secretary of Defense (OSD) in

support of Milestone B approval, as required by DoD Directive 5000.02, prior to any award made in response to this RFP. Any Government

personnel or non-Government personnel provided this information must be specifically authorized to receive the information by the PCO.

In order to protect the integrity of the acquisition process, any information disclosed to OSD will be clearly identified as contractor

proposal information or source selection information, with clear instructions that the information must be protected.

NOTICE REGARDING SUBCONTRACTING_______________________________

There are important differences between the Small Business Participation Factor Submittal, submitted in accordance with Section L, and

the Small Business Subcontracting Plan, submitted in accordance with the Section I clauses. These differences are as follows:

     (1) The Small Business Participation Factor Submittal:

           (a) is developed and submitted in accordance with Section L

           (b) is evaluated in accordance with Section M

           (c) has goals that are expressed as a percentage of Total Contract Value

           (d) is required of all offerors, including small businesses

     (2) The Small Business Subcontracting Plan:

           (a) is developed and submitted in accordance with FAR 52.219-9, Small Business Subcontracting Plan, and its ALT II

incorporated by reference in Section I, and TACOM Clause 52.219-4004 in Section L

           (b) is evaluated in accordance with the FAR, DFARS, and AFARS

           (c) has goals that are expressed as a percentage of Total Subcontracting Amount

           (d) is not required of small businesses

*PERIOD OF PERFORMANCE _____________________

The Period of Performance for this contract is estimated at *50 months for EMD, with three, 12-month LRIP options.

CLAUSES AND PROVISIONS______________________

Clauses and provisions in this document may not appear in consecutive order. Clauses and provisions from the Federal Acquisition

Regulation (FAR) and supplements thereto are incorporated in this document by reference and in full text. Those incorporated by

reference have the same force and effect as if given in full text.

FORMAL COMMUNICATION____________________

Any formal communication, such as requests for clarifications, discussions, and information concerning this solicitation should be

submitted in writing electronically to the following address:
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mailto:usarmy.detroit.acc.mbx.ampv-program@mail.mil

NOTE: Oral explanations or instructions given before the award of a contract will not be binding.

ACQUISITION WEB PAGE____________________

All information relating to this request for proposal including pertinent changes/amendments and information will be posted on the

following website: https://contracting.tacom.army.mil/majorsys/ampv/ampv.htm.

AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS_____________________________________________________

The Government may revise or amend, the specifications, drawings, or any aspect of the Solicitation prior to the date set for receipt of

proposals. If the revisions and amendments are of a nature which requires material changes in quantities, prices offered, or both, the

date set for receipt of proposals may be postponed such number of days as in the opinion of the Contracting Officer will enable offerors

to revise their proposals. In such cases, the amendment will include an announcement of the new date for receipt of proposals.

QUESTION AND ANSWERS____________________

A question and answer period is available until 5:00pm Eastern Standard Time, 21 January 2014. Questions that are received by this

office after the deadline will be considered late and will not be answered.

*Changed via Amendment 0001

                                               *** END OF NARRATIVE A0001 ***

1. Amendment 0001 to Solicitation W56HZV-13-R-0022 is to incorporate changes into Attachment 0001 (Performance Specification (P-Spec))

and Attachment 0083 (Performance Specification (P-Spec) - DOORS File). The following changes have been incorporated:

a. PSPEC-787:  Mortar elevation angle has been amended. Refer to referenced attachment(s) for details.

b. The NATO Reference Mobility Model (NRMM) version referenced in the Performance Specification has been changed as follows:

From:  Version  2.7.3c

To:  Version 2.8.2

This change was made in the following Performance Specification sections:  PSPEC-668, PSPEC-1435, PSPEC-1275, PSPEC-1446, PSPEC-669,

PSPEC-1447, PSPEC-1276, PSPEC-1448, PSPEC-670, PSPEC-1449, PSPEC-1277, PSPEC-1450.

2. In Section J (List of Attachments), the date list for Attachment 0001 and Attachment 0083 has been updated as follows:

From:  23-OCT-2013

To:  06-DEC-2013

3. In Section A, Period of Performance subsection, and in Section F.1, the period of performance stated for the EMD phase has been

changed as follows:

From:  54 months

To:  50 months

                                               *** END OF NARRATIVE A0002 ***
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 Period of Performance

*F.1.1 All effort required under this contract is estimated to be completed within *50 months after contract award. If one or more of

the options are exercised, the contract period of performance will be extended 12 months per option.

F.2 Delivery of Test Assets to Primary Test Site(s)

F.2.1 Vehicle Deliveries

F.2.1.1 The contractor shall transfer the vehicles to the Government through use of a DD Form 1149, Requisition and Invoice/Shipping

Document. The contractor shall generate the DD 1149 document. The DD 1149 shall be sent along with vehicle shipments and signed for at

the test sites. DD 1149s for facility vehicles will be signed for by DCMA at the contractor facility. The contractor shall have access

to the prototypes for all issues agreed to by the Systems Engineering Integration Team (SEIT) after DD1149. All issues will be

documented in the SEIT minutes.

F.2.1.2 The contractor shall deliver all LRIP vehicles FOB Destination. The PCO will provide ship-to delivery addresses to the

contractor 60 days prior to delivery. Deliverables shall be DD250d in accordance with CLINs 0004, 0005, and 0006. All items shall be

packaged and marked in accordance with Section D.

F.2.2 The contractor shall provide the required BII and COEI, identified in Sections C.7.4.2.3.2 and C.10.6.2.2.3.2, with each vehicle

delivery.

F.2.3 The contractor shall provide the System Support Package (SSP) to each of the supporting USG test, training, and Log Demo

sites, as required in Sections C.7.4.2.4, C.7.12.2.1, C.6.3.5.3, C.10.6.6.2, and C.10.6.8.1, no later than 30 days prior to the

start of test or any training that precedes Developmental Testing (DT) or Operational Testing (OT).

F.2.4 The contractor shall provide the Special Tools and Test Equipment to each of the supporting USG test, training and  Log Demo

sites, as required in Sections C.7.11.1, C.7.11.2.1, C.6.3.5.3, C.10.6.6.1, and C.10.6.6.2.1 no later than 30 days prior to the start of

test or any training that precedes DT or OT testing.

F.2.5 The contractor shall deliver two Ballistic Hulls, in accordance with Section C.6.7.2.6, to APG no later than 210 days after CDR.

F.2.6 The contractor shall provide the Government one armor coupon set for each transparent and opaque armor recipe required to satisfy

the protection levels defined in the AMPV Performance Specification (Attachments 0001 and 0082). The contractor shall deliver armor

coupon sets to APG (at the address listed below) no later than 90 days after CDR.

Commander USA ATC Bldg. 358

ATTN: CSTE-DTC-AT-SL-V

400 Colleran Rd. APG, MD 21005-5059

F.2.6.1 Coupon sets shall be as follows:

F.2.6.1.1 Transparent Armor (TA) - One complete window assembly armor coupon set of each TA unique solution shall consist of 40 coupons.

F.2.6.1.2 Armor - Metallic Armor Solutions: For armor solutions that contain only metallic layers (not including spall liner), one armor

coupon set of each unique solution shall consist of 29 coupons.

F.2.6.1.3 Armor - Ceramic/Composite Armor Solutions: For armor solutions that contain ceramic and composite layers, one armor coupon set

of each unique solution shall consist of 38 coupons.

F.2.7 Protection Kits

If the contractor chooses to use a vehicle protection kit solution, instead of an armor solution that stays on the vehicle, that is

required for the defeat of specified threats in the Performance Specification, the Contractor shall provide 29 inert full protection

kits with 24 being used for test and five for Technical Manual (TM) and Logistics Demonstration (Log Demo) during EMD. If the protection

kit solution contains Class V materials, the contractor shall provide 29 inert protection sets with 24 being used for test and five for

TM and Log Demo. The inert kits shall be representative of the Class V kits in terms of size, weight, integration and installation. The

inert kits will maintain the same vehicle center of gravity when installed as the Class V kits.

F.2.7.1 EMD Deliveries

The contractor shall deliver the inert protection kits beginning 120 days after contract award. Deliveries shall correspond with AMPV

vehicle delivery schedule provided in Exhibit B. The vehicle variant protection kit breakout is as follows:
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7 - Mortar Carrier

6 - General Purpose

6 - Mission Command

5 - Medical Treatment

5 - Medical Evacuation

F.2.7.1.1 EMD Live Fire Testing

If the protection kit solution that the contractor chooses contains Class V materials, the contractor shall provide the Government two

live protection kit solutions containing the Class V materials. The live protection kits are required to satisfy the protection levels

defined in the AMPV Performance Specification (Attachments 0001 and 0082). The contractor shall deliver protection kit solutions

containing Class V materials to APG no later than 90 days after CDR.

F.2.7.2 LRIP Deliveries

During LRIP, the contractor shall deliver the live and inert tiles for FUSL/SL testing, per AMPV Variant. In addition, the contractor

shall deliver protection kit solutions containing Class V materials for delta coupon testing of any design changes attributed to a

specified AMPV Variant.

F.3 TEST VEHICLES

The contractor shall paint the AMPV vehicles with Chemical Agent Resistant Coating (CARC) tan and deliver the AMPV vehicles to the

designated test sites in the quantities and configurations shown in the Test Summary (Attachment 0008). Refer to Exhibit B for the EMD

delivery schedule.

F.3.1 The Facility Vehicles required in Section C.6.3.1.1 shall remain at contractor location for the test period indicated in the Test

Summary (Attachment 0008).  At the conclusion of this test period, the vehicles will be sent to the Limited User Test (LUT) site to

support LUT activities, unless the Government chooses another location.

F.3.2 The contractor shall deliver all vehicles in accordance with Exhibit B.

F.4 Data Deliverables

F.4.1 Delivery of data set forth in the contract shall be in accordance with Exhibit A - Contract Data Requirements List, DD Form 1423.

F.5 TEST LOCATIONS:

The contractor shall ship all vehicles, as directed in Exhibit B, to the following locations:

Aberdeen Test Center

US Army Aberdeen Test Center (W81C5M)

ATTN: TEDT-AT-ADF

400 Colleran Road

Aberdeen Proving Ground, MD  21005-5059

Yuma Test Center

Commander (W905MY)

US Army Yuma Proving Grounds

Transportation Office, BLDG 2660

ATTN:  TEDT-YPY-CAC

Yuma, AZ  85365

White Sands Missile Range

Commander US Army White Sands Missile Range (W81C39)

ATTN:  TEDT-WSV-N

Bldg 21225

White Sands Missile Range, NM  88002-5158

Electronic Proving Ground

E3 Facility

ATTN:  TEDT-EP-SEA

Ft. Huachuca, AZ  85613-7063

*Changed via Amendment 0001
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