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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: ALICIA PATRICK

Buyer Office Symbol/Telephone Number: CCTA-HTM-M/(586)282-2316

Type of Contract 1: Cost Plus Fixed Fee

Kind of Contract: Service Contracts

                                               *** End of Narrative A0000 ***

This Solicitation is restricted to the Original Equipment Manufacturer (OEM), Navistar Defense, LLC.  The resultant Contract will

procure System Technical Support (STS)/System Sustainment Technical Support (SSTS) services for the in-production and out-of-production

Mine Resistant Ambush Protected (MRAP) MaxxPro Family of Vehicles (FoV).

This Solicitation will result in a four (4) year, Cost-Plus Fixed Fee (CPFF), Indefinite Delivery Indefinite Quantity (IDIQ) Contract

with a minimum quantity of 10,000 labor hours.  Four (4) ordering periods will be established, with up to a maximum quantity of 684,792

hours for the entire contract. The Government will undertake no obligation under the resultant contract to order labor hours in excess

of the minimum quantity.

The estimated labor hours per year are as follows:

Hours_____  FY15 ____    FY16      FY17       FY18   ____      ____       ____

Engineering              55,900   14,340    14,340    14,340

Logistics                59,220   37,300    37,300    14,420

CONUS FSRs 28,080  28,080     19,760    11,960

OCONUS FSRs             148,304  105,872    65,312    30,264

Total Hours: 291,504  185,592   136,712    70,984

                                               *** END OF NARRATIVE A0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4016      WARREN ELECTRONIC CONTRACTING                                             MAR/2013

(a) All Army Contracting Command - Warren (DTA) solicitations and awards are distributed on the Army Contracting Command - Warren

Procurement Network (ProcNet) Business Opportunities website (https://contracting.tacom.army.mil/opportunity.htm) and are no longer

available in hard copy.  The Technical Data Packages (TDPs) and other documents, when available electronically, will be attachments or

links to the solicitation package on ProcNet.

(b) You may need to use special software to view documents that we post on ProcNet.  This viewing software is freeware, available for

download at no cost from commercial websites like Microsoft and Adobe.  In cases where such software is required, we provide a link from

ProcNet to the commercial site where the software is available.  Once you arrive at the software developer's site, follow its

instructions to download the free viewer.  You can then return to the ProcNet.

(c) Unless directed to do otherwise in Section L of this solicitation, you are required to submit your offer, bid, or quote

electronically, via the Army Single Face to Industry (ASFI) Online Bid Response System (BRS).  For detailed information about submitting

your offer electronically, please see https://contracting.tacom.army.mil/acqinfo/ebidnotice.htm.

(d) Requirements for the online ASFI bid submission:

   (1) You must be registered in the System for Award Management (SAM) at www.sam.gov (a Federal Government owned and operated

free web site) and have a CAGE Code and CCR Marketing Partner Identification Number (MPIN).

      (2) If you found the solicitation on ProcNet, use the following link to the Start Bid Page on the ASFI BRS website for this

solicitation:
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https://acquisition.army.mil/asfi/solicitation_view.cfm?psolicitationnbr=W56HZV14R0311

      (3) If you found the solicitation by searching on ASFI, you can start the online bidding process by using the Start Bid button on

the ASFI Solicitation View page.  You may also access the ASFI BRS by going to https://acquisition.army.mil/asfi/ and clicking on the

Contracting Opportunities Search to find the solicitation.

      (4) Once in the ASFI BRS, you will be asked to enter basic information and will then be directed to upload one or more files

containing your offer and information required by the solicitation.

      (5) You will receive a confirmation of your bid upon completion of the bid submission process.

      (6) You can find detailed BRS user instructions on the ASFI website at https://acquisition.army.mil/asfi/BRS_guide.doc.

(e) Note to offerors:

Your attention is called to the solicitation closing date and time as stated on the cover page of this solicitation, local time for the

Army Contracting Command - Warren (DTA), Michigan. In accordance with FAR 15.208(a), offerors are responsible for submitting proposals,

and any revisions, and modifications, so as to be received by the Government office designated in the solicitation by the time

specified.

It is the offeror's responsibility to assure their proposal is received by the date and time specified on the cover page of this

solicitation.  In accordance with FAR 15.208, if your proposal was not received at the initial point of entry to the Government

infrastructure (in this case, received through ASFI) by the exact date and time specified on the cover page of this solicitation, it

will be determined late.  Proposal, as the term is used here, means ALL volumes and/or parts of the proposal.

Note: There is no "expected" or "target" length of time for proposal submission; size and content may be factors, therefore offerors are

strongly cautioned to submit their proposals allowing adequate time for submission.

Solicitations may remain posted on the AFSI Open Solicitation Web page after the solicitation closes.   Even though the system will

allow you to submit a proposal after the closing date/time, your proposal will be considered late and may not be considered for award.

If you are responding to a Request for Proposal, your offer will not be considered if it is submitted after the closing date and time

unless one of the exceptions is met at FAR 15.208(b). If you are responding to a Request for Quotation, your quote may be considered if

it is received after the closing date, and it will not unduly delay award.

(f) Any award issued as a result of this solicitation will be distributed electronically.  Awards and modifications posted on ProcNet

represent complete OFFICIAL copies of contract awards and will include the awarded unit price.  This is the notice required by Executive

Order 12600 (June 23, 1987) of our intention to release unit prices in response to any request under the Freedom of Information Act

(FOIA), 5 USC 552.  Unit price is defined as the contract price per unit or item purchased as it appears in Section B of the contract

and is NOT referring to nor does it include Cost or Pricing data/information.  If you object to such release in the base contract or

contract modifications, and you intend to submit an offer, notify the contracting officer in writing prior to the closing date

identified in this solicitation and include the rationale for your objection consistent with the provisions of FOIA.  A release

determination will be made based on rationale given.

(g) If you have questions or need help using ProcNet, call our E-commerce Contracting Help Desk at (586) 282-7059, or send an email to

usarmy.detroit.acc.mbx.wrn-web-page-request@mail.mil.  If you have questions about the content of any specific item posted on the

ProcNet, please call the contract specialist or point of contact listed for the item.  For technical assistance in doing business with

the Government, and doing business electronically, please visit the Procurement Technical Assistance Center website at

http://www.dla.mil/SmallBusiness/Pages/ProcurementTechnicalAssistanceCenters.aspx to find a location near you.

                             End of Provision

    A-2         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]

    A-3         52.204-4023      NOTICE OF ELEVATED THREAT LEVEL FORCE PROTECTION CONDITION (FPCON)        JUN/2014

Contractors are hereby notified that there is a potential impact on contractor performance during increased FPCON during periods of

increased threat. During FPCONs Charlie and Delta, services may be discontinued / postponed due to higher threat.  Services will resume

when FPCON level is reduced to level Bravo or lower.
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(End of Notice)

    A-4         52.204-4024      NOTICE OF RANDOM ANTITERRORISM MEASURES PROGRAM (RAMP)                    JUN/2014

In accordance with AR 525-13, Contractor personnel working on an Army installation, arsenal, base or other DoD facility (owned or leased

by DoD/Department of the Army), are subject to participation in Installation RAMP security program (e.g. vehicles searches, wearing of

ID badges, etc).

(End of Notice)

    A-5         52.209-4025      NOTICE OF TRAINING OPPORTUNITIES AT THE DETROIT ARSENAL                   MAR/2013

The contractor is notified that in accordance with training requirements required in the performance of this solicitation, and

subsequent contract, that the G2 Office of TACOM LCMC can provide the following training upon request to contracting personnel.  This

opportunity is extended to all contractor personnel performing at the Detroit Arsenal and TACOM LCMC Organizations, including Selfridge

Air National Guard Base.

Training is available for AT/OPSEC requirements including but not limited to: iWatch Training, Annual Security Training, and OPSEC

Training as part of Annual Security training.

Contractors should make requests for training to the buyer listed on this solicitation and contract.

(End of Notice)

    A-6         52.214-4000      ACKNOWLEDGMENT OF AMENDMENTS                                              OCT/1993

Acknowledge all the amendments you've received from us by identifying the amendment number and its issue date in the box below:

                                      ________________________________________________

                                      :                          :                   :

                                      :      Amendment Number    :      Date         :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                                          [End of Provision]

    A-7         52.214-4003      ALL OR NONE                                                               MAR/1998

                (TACOM)

     Offers in response to this solicitation must be submitted for the total quantity of the items identified in the solicitation.

          (1)  ONLY ONE AWARD WILL BE MADE AS A RESULT OF THIS SOLICITATION.

          (2)  OFFERS SUBMITTED FOR LESS THAN THE TOTAL QUANTITIES OF ALL THE ITEMS IN THIS SOLICITATION ARE INELIGIBLE FOR AWARD.

[End of Provision]
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    A-8         52.215-5000      PROPOSAL ADEQUACY CHECKLIST REQUIRED                                      MAY/2013

                (ACC)

a. Certified Cost and Pricing Data must be submitted by the offeror IAW FARS 15.403-5, including Table 15-2.  You must also

complete, and provide with your proposal, the "Proposal Adequacy Checklist" found in Section L (252.215-7009) of this solicitation or a

Word version is available on the Contractor Forms Web Page on ProcNet at:

http://contracting.tacom.army.mil/acqinfo/contractorforms.htm

b.  If you fail to fully complete the checklist, it may result in the return of your proposal and/or you will be allowed five

(5) business days from the date of your notification to fully complete and submit the checklist.

[End of provision]

    A-9         52.217-4911      NOTICE OF URGENT REQUIREMENT                                              NOV/2001

     Army Contracting Command - Warren considers this requirement to be urgent.  Timely performance and delivery are essential.

Deliveries ahead of schedule are encouraged whenever they can be offered without additional cost to the Government.  The Contractor is

requested to immediately contact the buyer or contracting officer identified on the cover page of this document to notify them of any

pending or potential problems and/or suggestions for contract streamlining that would enable faster deliveries.

                                                          [End of Provision]

   A-10         52.227-4500      DISTRIBUTION AND DESTRUCTION OF EXPORT CONTROL TECHNICAL DATA PACKAGE     JUL/2012

                                 (WARREN)

This solicitation and resulting contract contains technical data whose export is restricted by the Arms Export Control Act (Title 22,

U.S.C., Sec 2751, et. seq.) or the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq.   Violations of

these export laws are subject to severe criminal penalties.  Disseminate in accordance with provisions of DoD Directive 5230.25.  This

also applies to distribution of the TDP to all SUBCONTRACTORS at every level.

To be eligible to gain access to this export controlled TDP (via FedBizOpps or CD) you must have a current DD 2345, Militarily Critical

Technical Data Agreement certification on file with the Defense Logistics Information Service (DLIS).  To obtain certification, go to

\*HYPERLINK "http://www.dlis.dla.mil/jcp/"http://www.dlis.dla.mil/jcp/, click on documents, and follow instructions provided.  See                                          ____________________________

Section C 52.211-4072 Technical Data Package Information for estimated certification time.  Upon receipt of certification, you may

request the TDP in accordance with the instructions stated in the solicitation's Section C.

Upon completion of the purposes for which Government Technical Data has been provided, you, your subcontractors, all your vendors and

all sub-vendors, are required to destroy all documents, including all reproductions, duplications, or copies thereof as may have been

further distributed from you.

Destruction of this technical data shall be accomplished by:  shredding, pulping, burning, or melting any physical copies of the TDP (or

CD) and/or deletion or removal of downloaded TDP files from computer drives and electronic devices, and any copies of those files.

                                    [End of clause]
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 ESTIMATED COSTS: Estimated costs for performance of work (labor/man-hours, material, travel, and other direct costs (ODCs)) under

this contract, exclusive of the Contractors fee, are identified within each CLIN.  The amounts shown constitute individual cost

estimates IAW FAR 52.232-20, LIMITATION OF COST.

The estimated cost and fixed fee for labor/man-hours, material, travel, and ODCs for each CLIN are based upon the Contractor furnishing

the maximum term or completion effort specified at the CLIN level during the period of performance set forth within each Task Order IAW

Sections F.3 and F.4.

To support payment for work performed under this Contract, the Contractor shall, on each cost voucher submitted, certify that the term

or completion effort specified in the task order has been expended in the accomplishment of the work awarded under the task order.

Contractor shall submit cost vouchers IAW DFARS 252.204-7006, Billing Instructions (OCT 2005).

Expenditure of labor hours in excess of the quantity specified within a task order is not authorized.  Allowable costs shall be

determined and payment shall be made IAW FAR 52.216-7, ALLOWABLE COST AND PAYMENT.

B.2. FIXED FEE: A fixed fee, as set forth at the CLIN level, shall be paid to the Contractor for labor/man-hours, material, and ODCs, at

the completion of the period of performance set forth within each Task Order, upon Contractor certification that the term or completion

effort specified in the task order has been exerted, and such performance is considered satisfactory by the Contracting Officer.

Payment of the fixed fee shall be subject to the withholding set forth in FAR 52.216-8(B), FIXED FEE.

B.3 Contractor entitlement to payment is based on definitized task orders which specify both the estimated cost and fixed fee applicable

to each order.  The fixed fee applicable to each order will be based on the estimated cost of the order.

                                               *** END OF NARRATIVE B0001 ***
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IN THE FOUR DIGIT ITEM NUMBERS

(CLINS) THAT FOLLOW, THE NUMBERING SYSTEM

THAT IS USED IS AS FOLLOWS:

THE FIRST THREE DIGITS SIGNIFY ITEM AND

THE FOURTH (LAST) DIGIT SIGNIFIES THE

APPLICABLE CONTRACT YEAR, i.e., CLIN 0011

IS FOR THE FIRST ITEM - FIRST ORDERING

YEAR, CLIN 0012 IS FOR THE FIRST ITEM -

SECOND ORDERING YEAR AND CLIN 0013 IS FOR .

THE FIRST ITEM THIRD ORDERING YEAR.

THE FOLLOWING DEFINITIONS APPLY TO THE

ENTIRE SOLICITATION AND RESULTING CONTRACT:

FIRST ORDERING YEAR OF THE CONTRACT IS THE DATE

OF AWARD PLUS 364 DAYS.

SECOND ORDERING YEAR OF THE CONTRACT IS 365 DAYS

THROUGH 729 DAYS AFTER CONTRACT AWARD.

THIRD ORDERING YEAR OF THE CONTRACT IS 730 DAYS

THROUGH 1,094 DAYS AFTER CONTRACT AWARD.

FOURTH ORDERING YEAR OF THE CONTRACT IS 1,095 DAYS

THROUGH 1,459 DAYS AFTER CONTRAACT AWARD.

NOTE: THE DELIVERY DATE

DOES NOT DETERMINE THE ORDERING YEAR.

MINIMUM 4-YEAR QUANTITY:________________________

10,000 Hours

MAXIMUM 4-YEAR QUANTITY:________________________

684,792 Hours

                              (End of narrative A001)

0011          ENGINEERING                                                                                  $              ___________                                                                                   __________________

              SERVICE REQUESTED: ENGINEERING

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year One

Estimated - 55,900 Labor Hours

The Contractor shall furnish all Engineering services

necessary to accomplish the tasks specified within

Sections C.3 and C.4 and within the Task Orders

awarded under this Contract.
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The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0012          ENGINEERING                                                                                  $              ___________                                                                                   __________________

              SERVICE REQUESTED: ENGINEERING

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Two

Estimated - 14,340 Labor Hours

The Contractor shall furnish all Engineering services

necessary to accomplish the tasks specified within

Sections C.3 and C.4 and within the Task Orders

awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0013          ENGINEERING                                                                                  $              ___________                                                                                   __________________
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              SERVICE REQUESTED: ENGINEERING

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Three

Estimated - 14,340 Labor Hours

The Contractor shall furnish all Engineering services

necessary to accomplish the tasks specified within

Sections C.3 and C.4 and within the Task Orders

awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0014          ENGINEERING                                                                                  $              ___________                                                                                   __________________

              SERVICE REQUESTED: ENGINEERING

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Four

Estimated - 14,340 Labor Hours

The Contractor shall furnish all Engineering services

necessary to accomplish the tasks specified within

Sections C.3 and C.4 and within the Task Orders

awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______
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                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0021          LOGISTICS                                                                                    $              _________                                                                                     __________________

              SERVICE REQUESTED: LOGISTICS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year One

Estimated - 59,220 Labor Hours

The Contractor shall furnish all Logistics services

necessary to accomplish the tasks specified within

Sections C.5, C.6, C.7, C.9, C.10, and C.15 and

within the Task Orders awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0022          LOGISTICS                                                                                    $              _________                                                                                     __________________

              SERVICE REQUESTED: LOGISTICS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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Ordering Year Two

Estimated - 37,300 Labor Hours

The Contractor shall furnish all Logistics services

necessary to accomplish the tasks specified within

Sections C.5, C.6, C.7, C.9, C.10, and C.15 and

within the Task Orders awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0023          LOGISTICS                                                                                    $              _________                                                                                     __________________

              SERVICE REQUESTED: LOGISTICS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Three

Estimated - 37,300 Labor Hours

The Contractor shall furnish all Logistics services

necessary to accomplish the tasks specified within

Sections C.5, C.6, C.7, C.9, C.10, and C.15 and

within the Task Orders awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

0024          LOGISTICS                                                                                    $              _________                                                                                     __________________

              SERVICE REQUESTED: LOGISTICS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Four

Estimated - 14,240 Labor Hours

The Contractor shall furnish all Logistics services

necessary to accomplish the tasks specified within

Sections C.5, C.6, C.7, C.9, C.10, and C.15 and

within the Task Orders awarded under this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0031          FIELD SERVICE REPRESENTATIVES CONUS                                                          $              ___________________________________                                                           __________________

              SERVICE REQUESTED: FSR CONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year One

Estimated - 28,080 Labor Hours

The Contractor shall furnish all CONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.
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The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0032          FIELD SERVICE REPRESENTATIVES CONUS                                                          $              ___________________________________                                                           __________________

              SERVICE REQUESTED: FSR CONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Two

Estimated - 28,080 Labor Hours

The Contractor shall furnish all CONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0033          FIELD SERVICE REPRESENTATIVES CONUS                                                          $              ___________________________________                                                           __________________
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              SERVICE REQUESTED: FSR CONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Three

Estimated - 19,760 Labor Hours

The Contractor shall furnish all CONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0034          FIELD SERVICE REPRESENTATIVES CONUS                                                          $              ___________________________________                                                           __________________

              SERVICE REQUESTED: FSR CONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Four

Estimated - 11,960 Labor Hours

The Contractor shall furnish all CONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0041          FIELD SERVICE REPRESENTATIVES OCONUS                                                         $              ____________________________________                                                          __________________

              SERVICE REQUESTED: FSR OCONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year One

Estimated - 148,304 Labor Hours

The Contractor shall furnish all OCONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0042          FIELD SERVICE REPRESENTATIVES OCONUS                                                         $              ____________________________________                                                          __________________

              SERVICE REQUESTED: FSR OCONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Two

Estimated - 105,872 Labor Hours
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The Contractor shall furnish all OCONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0043          FIELD SERVICE REPRESENTATIVES OCONUS                                                         $              ____________________________________                                                          __________________

              SERVICE REQUESTED: FSR OCONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Three

Estimated - 65,312 Labor Hours

The Contractor shall furnish all OCONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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0044          FIELD SERVICE REPRESENTATIVES OCONUS                                                         $              ____________________________________                                                          __________________

              SERVICE REQUESTED: FSR OCONUS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Four

Estimated - 30,264 Labor Hours

The Contractor shall furnish all OCONUS FSR support

services necessary to accomplish the tasks specified

within Section C.13 and the Task Orders awarded under

this Contract.

The following estimated labor cost per hour will be

used to establish the total estimated cost and fixed

fee on Task Orders issued under this contract.

Est. Labor Cost per Hour: $____

Fixed Fee: $____

Total Est. CPFF per Labor Hour $______

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0051          MATERIAL/OTHER DIRECT COSTS                                                                  $              ___________________________                                                                   __________________

              SERVICE REQUESTED: MATERIAL/OTHER DIRECT COSTS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year One

Material and ODC's

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

0052          MATERIAL/OTHER DIRECT COSTS                                                                  $              ___________________________                                                                   __________________

              SERVICE REQUESTED: MATERIAL/OTHER DIRECT COSTS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Two

Material and ODC's

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0053          MATERIAL/OTHER DIRECT COSTS                                                                  $              ___________________________                                                                   __________________

              SERVICE REQUESTED: MATERIAL/OTHER DIRECT COSTS

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Three

Material and ODC's

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0054          MATERIAL/OTHER DIRECT COSTS                                                                  $              ___________________________                                                                   __________________

              SERVICE REQUESTED: MATERIAL/OTHER DIRECT COSTS

 18 181

W56HZV-14-R-0311



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

Ordering Year Four

Material and ODC's

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0061          TRAVEL                                                                                       $              ______                                                                                        __________________

              SERVICE REQUESTED: TRAVEL

              CLIN CONTRACT TYPE:

                   Cost No Fee

                  Ordering Year One Travel

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0062          TRAVEL                                                                                       $              ______                                                                                        __________________

              SERVICE REQUESTED: TRAVEL

              CLIN CONTRACT TYPE:

                   Cost No Fee

Ordering Year Two Travel

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0063          TRAVEL                                                                                       $              ______                                                                                        __________________

              SERVICE REQUESTED: TRAVEL

              CLIN CONTRACT TYPE:

                   Cost No Fee

Ordering Year Three Travel

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0064          TRAVEL                                                                                       $              ______                                                                                        __________________

              SERVICE REQUESTED: TRAVEL

              CLIN CONTRACT TYPE:

                   Cost No Fee

Ordering Year Four Travel

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

0071          CONTRACT DATA REQUIREMENTS LIST              _______________________________
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A001          CONFERENCE AGENDA                                           1          LO                    $         ** NSP **              _________________                                                                             __________________

              SERVICE REQUESTED: CDRL A001

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A002          COFERENCE MEETING MINUTES                                   1          LO                    $         ** NSP **              _________________________                                                                     __________________

              SERVICE REQUESTED: CDRL A002

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A003          PROJECT STATUS REVIEW                                       1          LO                    $         ** NSP **              _____________________                                                                         __________________

              SERVICE REQUESTED: CDRL A003

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A004          ROUGH ORDER MAGNITUDE (ROM)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              SERVICE REQUESTED: CDRL A004

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A005          TASK ORDER MATRIX                                           1          LO                    $         ** NSP **              _________________                                                                             __________________

              SERVICE REQUESTED: CDRL A005

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A006          MONTHLY COST REPORT                                         1          LO                    $         ** NSP **              ___________________                                                                           __________________

              SERVICE REQUESTED: CDRL A006

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A007          BI-WEEKLY WORK DIRECTIVE PERCENT EXPENDED REPORT            1          LO                    $         ** NSP **              ________________________________________________                                              __________________
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              SERVICE REQUESTED: CDRL A007

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A008          CONTRACTOR MANPOWER REPORTING                               1          LO                    $         ** NSP **              _____________________________                                                                 __________________

              SERVICE REQUESTED: CDRL A008

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A009          INDENTURED BILL OF MATERIAL (IBOM)                          1          LO                    $         ** NSP **              __________________________________                                                            __________________

              SERVICE REQUESTED: CDRL A009

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A010          FAILURE ANALYSIS AND CORRECTIVE ACTION REPORT              _____________________________________________

              (FACAR)                                                     1          LO                    $         ** NSP **              _______                                                                                       __________________

              SERVICE REQUESTED: CDRL A010

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A011          SAFETY ASSESSMENT REPORT (SAR)                              1          LO                    $         ** NSP **              ______________________________                                                                __________________

              SERVICE REQUESTED: CDRL A011

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A012          HUMAN SYSTEM INTEGRATION / MANPRINT                         1          LO                    $         ** NSP **              ___________________________________                                                           __________________

              SERVICE REQUESTED: CDRL A012

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A013          COPYRIGHT RELEASE                                           1          LO                    $         ** NSP **              _________________                                                                             __________________
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              SERVICE REQUESTED: CDRL A013

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A014          ENVIRONMENTAL ASSESSMENT                                    1          LO                    $         ** NSP **              ________________________                                                                      __________________

              SERVICE REQUESTED: CDRL A014

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A015          TEST SUPPORT                                                1          LO                    $         ** NSP **              ____________                                                                                  __________________

              SERVICE REQUESTED: CDRL A015

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A016          TECHNICAL REPORT STUDY / CONFIGURATION CHANGE              _____________________________________________

              DOCUMENT                                                    1          LO                    $         ** NSP **              ________                                                                                      __________________

              SERVICE REQUESTED: CDRL A016

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A017          CONFIGURATION STATUS ACCOUNTING (CSA) INFORMATION           1          LO                    $         ** NSP **              _________________________________________________                                             __________________

              SERVICE REQUESTED: CDRL A017

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A018          ENGINEERING CHANGE PROPOSAL                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              SERVICE REQUESTED: CDRL A018

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A019          NOTICE OF REVISION (NOR)                                    1          LO                    $         ** NSP **              ________________________                                                                      __________________

              SERVICE REQUESTED: CDRL A019

              CLIN CONTRACT TYPE:
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                   Cost Plus Fixed Fee

A020          REQUEST FOR DEVIATION                                       1          LO                    $         ** NSP **              _____________________                                                                         __________________

              SERVICE REQUESTED: CDRL A020

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A021          INTEGRATED MASTER SCHEDULE (IMS)                            1          LO                    $         ** NSP **              ________________________________                                                              __________________

              SERVICE REQUESTED: CDRL A021

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A022          LIFE CYCLE SUSTAINMENT (LCS)                                1          LO                    $         ** NSP **              ____________________________                                                                  __________________

              SERVICE REQUESTED: CDRL A022

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A023          INTEGRATED SUPPORT PLAN (ISP)                               1          LO                    $         ** NSP **              _____________________________                                                                 __________________

              SERVICE REQUESTED: CDRL A023

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A024          REPAIRABLE ITEM LIST (RIL)                                  1          LO                    $         ** NSP **              __________________________                                                                    __________________

              SERVICE REQUESTED: CDRL A024

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A025          PROVISIONING PLAN - LOGISTIC MANAGEMENT              _______________________________________

              INFORMATION (LMI)                                           1          LO                    $         ** NSP **              _________________                                                                             __________________

              SERVICE REQUESTED: CDRL A025

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A026          LEVEL OF REPAIR ANALYSIS (LORA)                             1          LO                    $         ** NSP **              _______________________________                                                               __________________

              SERVICE REQUESTED: CDRL A026

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A027          LMI - COLLATERAL MATERIAL / BASIC ISSUE ITEMS BII           1          LO                    $         ** NSP **              _________________________________________________                                             __________________

              SERVICE REQUESTED: CDRL A027

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A028          LMI - BATTLE DAMAGE REPAIR LIST                             1          LO                    $         ** NSP **              _______________________________                                                               __________________

              SERVICE REQUESTED: CDRL A028

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A029          LMI - TOOLS AND TEST EQUIPMENT LIST                         1          LO                    $         ** NSP **              ___________________________________                                                           __________________

              SERVICE REQUESTED: CDRL A029

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A030          LMI - COMMON AND BULK ITEMS LIST                            1          LO                    $         ** NSP **              ________________________________                                                              __________________

              SERVICE REQUESTED: CDRL A030

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A031          1 YEAR FORWARD DEPLOYMENT SPARES / PRESCRIBED              _____________________________________________

              LOAD LIST                                                   1          LO                    $         ** NSP **              _________                                                                                     __________________

              SERVICE REQUESTED: CDRL A031

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A032          1 YEAR MAINTENANCE WORKSHOP SPARES LIST / ASL               1          LO                    $         ** NSP **              _____________________________________________                                                 __________________

              SERVICE REQUESTED: CDRL A032

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A033          LMI - DEPROCESSING LIST                                     1          LO                    $         ** NSP **              _______________________                                                                       __________________

              SERVICE REQUESTED: CDRL A033

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A034          LOGISTICS IMPACT STATEMENT                                  1          LO                    $         ** NSP **              __________________________                                                                    __________________

              SERVICE REQUESTED: CDRL A034

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A035          LMI - ENGINEERING DATA FOR PROVISIONING                     1          LO                    $         ** NSP **              _______________________________________                                                       __________________

              SERVICE REQUESTED: CDRL A035

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A036          PROVISIONING TECHNICAL DATA                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              SERVICE REQUESTED: CDRL A036

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A037          PHST - PRESERVATION AND PACKAGING DATA                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: CDRL A037

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A038          PHST - SPI TEST REPORT                                      1          LO                    $         ** NSP **              ______________________                                                                        __________________
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              SERVICE REQUESTED: CDRL A038

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A039          PHST - VALIDATION REPORT                                    1          LO                    $         ** NSP **              ________________________                                                                      __________________

              SERVICE REQUESTED: CDRL A039

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A040          PHST - SPECIAL PACKAGING INSTRUCTION                        1          LO                    $         ** NSP **              ____________________________________                                                          __________________

              SERVICE REQUESTED: CDRL A040

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A041          PHST - EPDS                                                 1          LO                    $         ** NSP **              ___________                                                                                   __________________

              SERVICE REQUESTED: CDRL A041

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A042          PREPARATION OF DIGITAL TECHNOLOGY INFORMATION              _____________________________________________

              TECH MANUALS                                                1          LO                    $         ** NSP **              ____________                                                                                  __________________

              SERVICE REQUESTED: CDRL A042

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A043          PQDR                                                        1          LO                    $         ** NSP **              ____                                                                                          __________________

              SERVICE REQUESTED: CDRL A043

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A044          FINAL INSPECTION REPORT (FIR)                               1          LO                    $         ** NSP **              _____________________________                                                                 __________________

              SERVICE REQUESTED: CDRL A044
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              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A045          INSTRUCTOR AND I&KPT PACKAGE                                1          LO                    $         ** NSP **              ____________________________                                                                  __________________

              SERVICE REQUESTED: CDRL

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A046          CRITICAL TASK LIST                                          1          LO                    $         ** NSP **              __________________                                                                            __________________

              SERVICE REQUESTED: CDRL A046

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A047          NEW EQUIPMENT TRAINING (NET) PACKAGE                        1          LO                    $         ** NSP **              ____________________________________                                                          __________________

              SERVICE REQUESTED: CDRL A047

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A048          MAINTENANCE / USAGE DATA / FSR REPORT                       1          LO                    $         ** NSP **              _____________________________________                                                         __________________

              SERVICE REQUESTED: CDRL A048

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A049          LMI PRODUCTS SUBTITLE PACKAGING                             1          LO                    $         ** NSP **              _______________________________                                                               __________________

              SERVICE REQUESTED: CDRL A049

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A050          EQUIPMENT PRESERVATION DATA SHEET                           1          LO                    $         ** NSP **              _________________________________                                                             __________________

              SERVICE REQUESTED: CDRL A050

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A051          CONTAINER DESIGN RETRIEVAL SYSTEM                           1          LO                    $         ** NSP **              _________________________________                                                             __________________

              SERVICE REQUESTED: CDRL A051

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A052          MAINTENANCE PLAN                                            1          LO                    $         ** NSP **              ________________                                                                              __________________

              SERVICE REQUESTED: CDRL A052

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A053          PRODUCT DRAWINGS / MODEL AND ASSOCIATED LIST                1          LO                    $         ** NSP **              ____________________________________________                                                  __________________

              SERVICE REQUESTED: CDRL A053

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A054          SUPPORTABILITY ANALYSIS                                     1          LO                    $         ** NSP **              _______________________                                                                       __________________

              SERVICE REQUESTED: CDRL A054

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A055          TECH MANUALS (NWRD)                                         1          LO                    $         ** NSP **              ___________________                                                                           __________________

              SERVICE REQUESTED: CDRL A055

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A056          COMPONENT (NMWR)                                            1          LO                    $         ** NSP **              ________________                                                                              __________________

              SERVICE REQUESTED: CDRL A056

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A057          TM REPAIR PARTS SPECIAL TOOL LIST                           1          LO                    $         ** NSP **              _________________________________                                                             __________________

              SERVICE REQUESTED: CDRL A057

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A058          TM OPERATOR MANUAL                                          1          LO                    $         ** NSP **              __________________                                                                            __________________

              SERVICE REQUESTED: CDRL A058

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A059          TM MAINTENANCE MANUAL                                       1          LO                    $         ** NSP **              _____________________                                                                         __________________

              SERVICE REQUESTED: CDRL A059

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A060          MAINTENANCE ALLOCATION CHART                                1          LO                    $         ** NSP **              ____________________________                                                                  __________________

              SERVICE REQUESTED: CDRL A060

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A061          PRODUCT DRAWING / MODELS AND ASSOCIATED LISTS               1          LO                    $         ** NSP **              _____________________________________________                                                 __________________

              SERVICE REQUESTED: CDRL A061

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A062          DRAWING PART NUMBER ASSIGNMENT REPORT                       1          LO                    $         ** NSP **              _____________________________________                                                         __________________

              SERVICE REQUESTED: CDRL A062

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A063          FINAL TECHNICAL DATA SUBMISSION LIST                        1          LO                    $         ** NSP **              ____________________________________                                                          __________________
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              SERVICE REQUESTED: CDRL A063

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A064          FINAL TECHNICAL DATA SUBMISSION                             1          LO                    $         ** NSP **              _______________________________                                                               __________________

              SERVICE REQUESTED: CDRL A064

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A065          DMSMS                                                       1          LO                    $         ** NSP **              _____                                                                                         __________________

              SERVICE REQUESTED: CDRL A065

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A066          ENGINEERING RELEASE RECORD                                  1          LO                    $         ** NSP **              __________________________                                                                    __________________

              SERVICE REQUESTED: CDRL A066

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A067          CONFIGURATION AUDIT PLAN                                    1          LO                    $         ** NSP **              ________________________                                                                      __________________

              SERVICE REQUESTED: CDRL A067

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A068          TECHNICAL REPORT (PCA AUDIT FINDINGS)                       1          LO                    $         ** NSP **              _____________________________________                                                         __________________

              SERVICE REQUESTED: CDRL A068

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A069          IUID PRODUCTION REPORT                                      1          LO                    $         ** NSP **              ______________________                                                                        __________________

              SERVICE REQUESTED: CDRL A069

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A070          MASTER DATA LIST                                            1          LO                    $         ** NSP **              ________________                                                                              __________________

              SERVICE REQUESTED: CDRL A070

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A071          UID EMBEDDED ITEMS DATA REPORT                              1          LO                    $         ** NSP **              ______________________________                                                                __________________

              SERVICE REQUESTED: CDRL A071

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A072          MAINTENANCE ANALYSIS                                        1          LO                    $         ** NSP **              ____________________                                                                          __________________

              SERVICE REQUESTED: CDRL A072

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A073          NMWR LORA                                                   1          LO                    $         ** NSP **              _________                                                                                     __________________

              SERVICE REQUESTED: CDRL A073

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A074          CONFIGURATION MANAGEMENT PLAN                               1          LO                    $         ** NSP **              _____________________________                                                                 __________________

              SERVICE REQUESTED: CDRL A074

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A075          PREPARATION OF PRESENTATION MATERIAL                        1          LO                    $         ** NSP **              ____________________________________                                                          __________________

              SERVICE REQUESTED: CDRL A075

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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A076          LOGISTICS DEMONSTRATION LOG DEMO                            1          LO                    $         ** NSP **              ________________________________                                                              __________________

              SERVICE REQUESTED: CDRL A076

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A077          INTEGRATED LOGISTICS SUPPORT PLAN                           1          LO                    $         ** NSP **              _________________________________                                                             __________________

              SERVICE REQUESTED: CDRL A077

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A078          WORK BREAKDOWN STRUCTURE                                    1          LO                    $         ** NSP **              ________________________                                                                      __________________

              SERVICE REQUESTED: CDRL A078

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A079          RELIABILITY PREDICITION AND DOCUMENTATION                   1          LO                    $         ** NSP **              _________________________________________                                                     __________________

              SERVICE REQUESTED: CDRL A079

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A080          TECHNICAL MANUALS VALIDATION CERTIFICATION                  1          LO                    $         ** NSP **              __________________________________________                                                    __________________

              SERVICE REQUESTED: CDRL A080

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A081          HAZARD LOG                                                  1          LO                    $         ** NSP **              __________                                                                                    __________________

              SERVICE REQUESTED: CDRL A081

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A082          GOVERNMENT TM-ETM VERIFICATION                              1          LO                    $         ** NSP **              ______________________________                                                                __________________
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              SERVICE REQUESTED: CDRL A082

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee

A083          VALIDATION REPORT EPDS VALIDATION                           1          LO                    $         ** NSP **              _________________________________                                                             __________________

              SERVICE REQUESTED: CDRL A083

              CLIN CONTRACT TYPE:

                   Cost Plus Fixed Fee
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

STATEMENT OF WORK

Table of Contents:

C.1 General

C.2 Management and Administration

C.3 Engineering Design Support for 2D-3D Models, Indentured Bill of Materials (IBOMs), and Drawings

C.4 System/Subsystem Design Engineering Support

C.5 General Configuration Management System/Subsystem/Design Engineering Support

C.6 Integrated Logistics Support Center (ILSC) and Logistical Support Services

C.7 Provisioning

C.8 Support for Government Furnished Property (GFP)

C.9 Packaging, Handling, Storage and Transportation (PHS&T)

C.10 Technical Manuals and Publications

C.11 Quality Engineering and Quality Assurance Support Services

C.12 Technical Training and Training Support Services

C.13 Contractor Field Service Representatives (CFSRs) Support and Services

C.14 Deployment

C.15 Item Unique Identification (IUID)

C.1 General

C.1.1 The Contractor, as an independent Contractor, and not as an agent of the Government, shall provide Systems Technical Support

(STS)/System Sustainment Technical Support (SSTS) for Mine Resistant Ambush Protected (MRAP) Vehicle systems. Any reference in this

section to MRAP Family of Vehicles (FoVs) applies specifically to the MRAP MaxxPro FoVs.

C.1.2 The baseline products for select deliverables under this contract will be provided as Government Furnished Information (GFI) by

the Government. Baseline products for these deliverables will be provided at the time of related Task Order(s) award.

C.1.3 The Contractor may be required to address issues and provide analysis on a total MRAP fleet basis to include other Original

Equipment Manufacturer (OEM) Vehicles.

C.1.4 All efforts described in this SOW will be initiated by the issuance of Task Orders (TO). The Contractor is not entitled to any

payment unless the work is pursuant to a TO approved by the Procuring Contracting Officer (PCO).  Task Orders shall be considered

Government instructions under the contract IAW FAR 52.215-8.

C.2 Management and Administration:

C.2.1 Preparation of TOs

C.2.1.1 Upon award of this contract, the Government will issue a TO to execute management and administration as outlined in the

paragraphs below.

C.2.1.2 Task Orders will be initiated by the Government by issuing to the Contractor a proposed or preliminary draft of work to be

accomplished. All new Task Orders shall have a cost estimate prepared by the Contractor to support the proposed work. The Government

 may issue a Task Order for the Contractor to provide information and expertise in the development of a new Task Order to be approved by

the Government prior to issuance. Each Task Order will define the frequency, format and fidelity of information to be delivered. The

Contractor shall notify the Government immediately of any Task Order that duplicates or appears to duplicate work previously contracted

for under United States Marine Corps (USMC) or Army Contracts. The Contractor is not authorized to proceed to do work on any Task Order

unless specifically authorized by the PCO in writing.   Any revision to work effort in a task order will result in a  modification to

the task order or new task order.

C.2.2 The Contractor shall comply with the terms of this SOW in strict accordance with applicable local policies (installation and

command), documents and policies, Department of Defense (DoD) Regulations and all updates and changes to this SOW during the performance

period. The Contractor shall immediately bring to the attention of the PCO, for final resolution, any conflict between compliance with

the directives, policies, rules and regulations cited in any TO issued.

C.2.3 The Contractor shall have sole responsibility and discretion for the manner and method of performing tasks as specified herein.

The Contractor shall be responsible for the administration, operation and conduct of all persons they employ to provide services under

the TO to include: arranging for travel, passports, and obtaining installation and facility clearances with the assistance of the

Government when necessary.

C.2.4 During performance of the Management and Administration TO the Contractor shall perform the following:
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C.2.4.1 The Contractor shall manage and control the resources necessary to ensure timely achievement of all the requirements of the

contract in a manner that is the most economical and beneficial to the Government. Management and control of subcontractor performance

 is implicitly part of this requirement.

C.2.4.2 The Contractor shall coordinate management and control of subcontractor activity with the Government. This requirement is not

intended to provide the Government opportunity for subcontractor direction. Rather, the requirement is advisory. The Contractor is

solely responsible for direction of, and interface with, subcontractors.

C.2.4.3 The Contractor shall provide administrative support to the MRAP Program Manager in support of Government briefings and

presentations. This support shall include the preparation and delivery of color photograph productions, posters, color brochures,

viewgraph transparencies and electronic media in accordance with (IAW) Contract Data Requirements List. (CDRL) A003.

C.2.4.5 Program Meetings/Conferences/Meetings/In-Process Reviews

C.2.4.5.1 Agendas: The content and location of each meeting shall be coordinated with and agreed upon by the Contractor and the

Government. The Contractor shall submit an agenda, briefing charts and supporting documentation ten business days prior to each meeting

identified under C.2.4.5. All agendas shall be in Contractor format in accordance with (IAW) Contract Data Requirements List (CDRL)

A001and shall include: the location, date(s) and duration of each meeting, a daily chronological listing of each topic to be discussed,

the time allotted for each topic, the name of the presenter and a status (or list) of action items or problems identified at previous

meetings IAW CDRL A001.

C.2.4.5.2 Minutes: The Contractor shall prepare and submit minutes to include open and new action items within five business days after

each of the meetings. All minutes shall be in Contractor format IAW CDRL A002 and shall include: meeting location, date(s) and duration,

list of attendees, a status of open action items or problems, list of new action items or problems, and required resolution dates,

summary of discussions and assigned action officer.

C.2.4.5.3. Contract Start of Work Meeting

The Contractor shall conduct a Contract Start of Work Meeting at the Contractor's facility within 30 calendar days after Contract award.

C.2.4.5.3.1 Task Order Start of Work Meetings

A TO Start of Work meeting shall be held in (location TBD) at the Governments request following a negotiated and agreed upon Statement

of Work for each TO issued. The site locations must be mutually agreed upon. Discussions at the meeting shall include: the Contractor's

Program Management plan, the Governments initial Integration Plan, risk areas and mitigation plans, and other technical area

requirements as specified in the Task Order.

Contractor shall present the following documents at the Start of Work meeting which shall be delivered IAW their respective CDRLs:

C.2.4.5.3.2.2 The Contractor shall deliver an Integrated Master Schedule (IMS) IAW CDRL A027 for each Task Order. IAW CDRL A021.

C.2.4.5.3.2.3 The Contractor shall deliver a Work Breakdown Structure (WBS) IAW CDRL A119 for each Task Order. IAW CDRL A078.

C.2.4.5.3.3 Quarterly Meetings: The Contractor shall also conduct the meetings listed below, quarterly.

C.2.4.5.3.3.1 Management Review

C.2.4.5.3.3.2 Technical Review

C.2.4.5.3.3.3 Integrated Logistics Support (ILS) Program Status Review

C.2.4.5.3.3.4 Integrated Logistics Support Management Team (ILSMT)

C.2.4.5.3.3.5 Logistics Management Review (LMR)

C.2.4.5.3.3.6 Field Problem Review Board (FPRB)

C.2.4.5.4 In-Process Reviews (IPRs): The IPRs shall be held with the Contract Start of Work meeting, and, at the Governments discretion,

at quarterly intervals thereafter through the life of the contract. The Contractor shall discuss cost, schedule, and performance to

include the analysis of problem areas, evaluation of schedules, all risk areas and mitigation efforts. CDRL A001, CDRL  A002

C.2.4.5.5 Project Status Meetings: The Contractor shall conduct project status meetings with the Contracting Officer Representative

(COR) on a monthly basis unless otherwise directed by the COR. The purpose of the meetings shall be to review status and progress of all

projects. The Contractor shall prepare electronic, written or visual presentations for such meetings IAW CDRL A003.
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C.2.4.5.6 Test Readiness Reviews:

A start of test meeting shall be held at a mutually agreed location within 30 calendar days of the start of any applicable Developmental

Test (DT) or Operational Test (OT) phase. Discussions at the meeting shall include the Contractors' overall test support plan, the

Contractors' schedule for delivery of test assets, risk areas and mitigation plans and other logistical support requirements, including

the overall parts delivery and parts installation IAW CDRL A015.

C.2.5 Rough Order of Magnitude (ROM) Estimates.

C.2.5.1 ROM requests are used by the Government to obtain an estimate of the labor or

man-hours and material dollars a particular effort may require. ROMs may only be requested by the PCO. The ROM estimate is developed

based on history of the same or similar efforts previously conducted. Once the activity is completed the overall cost may be lower or

higher than estimated in the ROM. The ROM is used as a planning estimate only. IAW CDRL A004

C.2.5.2 The Contractor shall provide ROMs throughout the contract period of performance to the PCO. All ROMs shall be submitted within

five business days from the date of the ROM request unless otherwise indicated by the Government. The ROM shall include the ROM Request

Number, Contract Line Item Number (CLIN), estimated dollar value for the effort and a brief explanation of the ROM estimate and shall be

submitted IAW CDRL A004.

C.2.6 TO and TO Matrix

C.2.6.1 All work under this contract is completed IAW TOs and TO Matrices (see Paragraph C.2.6.5) agreed to by the Government and

Contractor. The Government shall issue a Statement of Objectives (SOO) or SOW to the Contractor. The Contractor shall assist with the

preparation of proposed TOs revisions, as required, or requested by the PCO, which are subject to Government acceptance. The Contractor

shall have a single centralized Point of Contact (POC) submit proposed TO to the PCO for review and assure that TOs comply with the SOW.

The proposed TO shall be written with the purpose of providing the PCO a suitable draft document, for review, editing, and approval,

which will enable the Contractor to perform specific tasks within associated performance periods upon execution. The Contractor shall

rely on MIL-HDBK-245D, Handbook for Preparation of Statement of Work (SOW) as amended, and MIL-STD-881, Work Breakdown Structure, as

amended, as guidance. Language that includes unexplained acronyms shall not be used. The proposed TO shall clearly and simply state the

requirements with reference to Section C but without merely reiterating the language in Section C. The Contractors format for the

proposed TO document is acceptable, but it shall be uniform for all proposed TOs submitted to the Government for review. IAW CDRL A005.

The information below shall be included:

C.2.6.1.1 Reference to the specific requirement(s), by Clause of Section C, with applicable CDRL sequence numbers (the Contractor shall

only submit TOs within the scope of the contract)

C.2.6.1.2 Objective of the work to be performed.

C.2.6.1.3 Number of hours and material dollars to accomplish the work.

C.2.6.1.4 Estimated completion date as applicable. The Contractor shall specify delivery dates for data items required by the TO.

C.2.6.1.5 Identification of the CLIN under which the work is to be performed.

C.2.6.2 The PCO will establish priorities for Contractor performance on TOs and will review with the Contractor the priorities and

ranking on all active TOs as required. The Contractor shall redirect all work on any and all TOs within the available funding limits of

the contract when so directed in writing by the PCO.  However, the Contractor will still be required to complete completion form task

orders within the stated amount of time.

C.2.6.2.1  Task Orders may be issued as a completion type effort or term type effort in accordance with FAR16.306(d)(1) and

FAR16.306(d)(2).  Each Task order will specify whether effort is completion or term type.

C.2.6.3 The PCO has the option to modify or cancel TOs, in whole or in part, and change the relative priorities assigned. Active TOs may

be canceled at any time by the PCO, and the Contractor will be notified in writing of the reason(s) therefore. If additions, deletions

or revisions to a TO are necessary, the TO will be modified to reflect the addition, deletion or revision or reduce the authorized hours

 or material dollars by the residual amounts as required. A supplement, which revises the scope or increases hours or material, shall

also be completed. The Supplemental TO denoting the addition, deletion or revision shall be assigned the original TO number with a

suffix to denote the revision. A change in the effort will result in a modification to a task order or a new task order.  Supplemental

TOs to reduce hours or material dollars shall be submitted to the PCO for review, editing, and approval at the earliest possible date,

but not later than 60 calendar days after completion of work on the basic TO. The Contractor will be notified in writing.

C.2.6.4 The Contractor is not authorized to incur hours, materials or subcontracting costs that exceed the estimate on each executed TO.

Any hours, materials or subcontracting in excess of that authorized is at the Contractors risk and the Government has no obligation to

accept the cost of hours, materials or subcontracting above that authorized. Anytime the Contractor has reason to believe that the

hours, materials or subcontracting that it expects to incur in the performance of a TO shall exceed the authorized hours, materials or
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subcontracting on the TO, the Contactor shall immediately notify the PCO in writing.

C.2.6.5. The Contractor shall prepare and submit a Task Order Matrix IAW CDRL A005.

C.2.7  Disposal of Hardware

C.2.7.1  The Contractor shall repair any Government hardware in its possession IAW C.8. If the repair is not within the capability of

the Contractor, the Contractor shall notify the Government for disposition instructions for the hardware.

C.2.7.2  The Contractor shall identify excess hardware in National Stock Number (NSN) sequence via letter to the PCO requesting

disposition instructions, copy furnished to MRAP Logistics. Nonstandard and obsolete hardware shall be identified as such. The

Contractors' request for disposition instructions shall include the following information for each item: NSN, Part Number (P/N),

Nomenclature, and Condition of the Item (serviceable or unserviceable). NSNs may not be available for some items early in the contract.

If this is the case, as much of the required data as is available shall be provided. The Government will provide disposition

instructions within 60 calendar days of receipt of the Contractor's request unless there is a mutually agreed upon extension.

C.2.7.3  No parts shall be reported to the Defense Contract Management Agency (DCMA) Plant Clearance Officer unless so directed by the

PCO. The disposition letter identifying items to be reported to Defense Contract Management Agency Operations (DCMAO) shall be

referenced on the Inventory Schedule B submitted to DCMAO.

C.2.7.4  The Contractor shall provide a written request for disposition of all excess residual Government-owned hardware within 30 days

after work under this contract has ended unless there is a mutually agreed upon extension. Parts listed shall be consolidated to include

residual hardware from all Contractor departments or organizations and from all TOs.

C.2.7.5  No TO shall be closed until disposition instructions on excess residual hardware have been implemented and completed, unless

the Contractor can utilize hardware on future work under the contract.

C.2.7.6 Mandatory replacement parts with a recovery code of Z shall be discarded IAW Federal, State, and Local Policies with Government

disposition instructions. Hazardous materials shall be disposed of utilizing Contractor procedures with related costs to be charged to

the contract.

C.2.8 CDRL

C.2.8.1 Except for those items that specifically require hard copy submission, all data specified in this Contract shall be provided to

the Government electronically. A CDRL Data Item number shall be established for each data deliverable and such data items shall be

prepared and submitted IAW the CDRL to be set forth in Exhibit A of the contract. CDRLs will be added to the contract by contract

modification as determined necessary by the Government.

C.2.8.2  Tailored and non-standard Data Item Descriptions (DIDs) unavailable through normal channels will be furnished with this

contract.

C.2.9  Reports and Data

C.2.9.1  The Contractor shall prepare technical data in the format and scope specified in the applicable DIDs (DD Form 1664) included in

Exhibit A. This information shall be furnished IAW the requirements, quantities, and schedules set forth in the CDRL (DD Form 1423) also

included in Exhibit A. Data shall be submitted in an electronic format compatible with Microsoft programs (such as Word, Access, Excel,

Power Point, etc.) in Contractor format unless otherwise specified in the TO. All data to indicate deliverables required under this

contract that are updates to previously existing documents shall have change bars in the margin where revisions or updates were made by

the Contractor.

C.2.9.1.1  Digital documents of standard DIDs called for under this contract can be ordered by going to the Acquisition Streamlining and

Standardization Information System (ASSIST) at https://assist.daps.dla.mil/online/start/.

C.2.9.1.2  Although a DID for this effort may make reference to a military standard or specification, that standard or specification is

to be used by the Contractor for guidance only, IAW current Army policy. The only exception shall be for military specifications and

standards specifically called out as required within this SOW, or TO, and then only to the extent described. All reports are to be

submitted in Contractor format at the frequency described for each report.

C.2.9.2  Monthly Performance Report: The Contractor shall submit a monthly Contract Performance Report (CPR) for each active Task Order

IAW CDRL.

C.2.9.2.1 Monthly Cost Report: The Contractor shall submit a Monthly Cost Report identifying each TO. The report shall include, but not

be limited to, the following categories: Period of Performance of reported data, total CLIN value, total CLIN hours, total material

dollars and total subcontractor dollars where applicable. Within each category, the following shall be reported on a CLIN expended,

actuals reported during the report period and cumulative actuals expended. The required data will be required by TO on a TO basis. The
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Monthly Cost Reports shall be submitted no later than the 25th calendar day of the month following the reporting period IAW, CDRL A006.

C.2.9.3  Bi-Weekly (every two weeks) TO Percent Expended Report: The Contractor shall submit a bi-weekly TO Percent Expended Report for

each funded CLIN. The report shall include, but not be limited to, identification of the CLIN and the TOs initiated under that CLIN. The

TO reporting shall include the following categories: TO Number, TO Manager, TO Title, Hours Authorized, Actual Hours Expended

(cumulative), Hours Remaining on TO, Percent Expended and Date estimated hours will be expended CDRL A007.

C.2.9.4 TO STS Weekly Authorization versus Actuals Report: The Contractor shall submit a TO STS Weekly Authorization versus Actuals

Report for each funded CLIN IAW CDRL A007. The report shall include, but not be limited to, identification of the CLIN and the TOs

initiated under that CLIN. The TO reporting shall include the following categories: TO Number, TO Manager, Number of Heads Authorized,

Weekly Actuals, and Variance.

C.2.9.5  Contractor Manpower Reporting (CMR)

C.2.9.5.1 The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data

collection site where the Contractor shall report ALL Contractor manpower (including subcontractor manpower) required for performance of

this contract. The Contractor, IAW CDRL A008, is required to completely fill in all the information in the format using the following

web address:  https://contractormanpower.army.pentagon.mil.

The required information includes:

C.2.9.5.1.1 Contracting Office, PCO, Contracting Officers Technical Representative

C.2.9.5.1.2 Contract number, including task and delivery order number

C.2.9.5.1.3 Beginning and ending dates covered by reporting period

C.2.9.5.1.4 Contractor name, address, phone number, email address, identity of Contractor employee entering data

C.2.9.5.1.5 Estimated direct labor hours (including subcontractors)

C.2.9.5.1.6 Estimated direct labor dollars paid this reporting period (including subcontractors)

C.2.9.5.1.7 Total payments (including subcontractors)

C.2.9.5.1.8 Predominant Federal Service Code (FSC) reflecting services provided by Contractor (and separate predominant FSC for each

subcontractor if different).

C.2.9.5.1.9 Estimated data collection cost

C.2.9.5.1.10 Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring

Activity is responsible for providing the Contractor with its UIC for the purposes of reporting this information).

C.2.9.5.1.11 Locations where Contractor and subcontractor perform the work (specified by zip code in the United States and nearest city,

country, when in an overseas location, using standardized nomenclature provided on website).

C.2.9.5.1.12 Presence of deployment or contingency contract language.

C.2.9.5.1.13 Number of Contractor and subcontractor employees deployed in theater this reporting period (by country).

C.2.9.5.2 As part of the CMR submission, the Contractor shall also provide the estimated total cost (if any) incurred to comply with

this reporting requirement. Reporting period shall be the period of performance not to exceed 12 months ending 30 September of each

Government Fiscal Year and must be reported by 31 October of each Calendar Year. Contractors may use a direct XML data transfer to the

database server or fill in the fields on the website. The XML direct transfer is a format for transferring files from a Contractors

system to the secure website without the need for separate data entries for each required data element at the website. The specific

formats for the XML direct transfer may be downloaded from the web site.

C.2.10 In performance of this contract, the Contractor may request on-line access to certain Government systems. Prior to receiving

access, the Contractor must ensure that the personnel assigned to these tasks have been cleared to have such access through a Government

security investigation. The investigation must be completed prior to the assignment of individual(s) to the sensitive duty associated

with these positions. Foreign nationals shall not be granted authori-zation. Contractor access to the on-line systems shall be revoked

if actions of the personnel assigned to these tasks are found to be clearly in conflict with the interests of the Government.

C.2.11  Contractor will utilize Government provided IT NIPRNet and SIPRNet services both in CONUS and OCONUS where available. When

Government provided NIPRNet and/or SIPRNet are not available, the Contractor must request through APO MRAP S6 and receive approval by

PEO CS&CSS CIO prior to implementing Contractor provided IT hardware, software and/or services.  Existing Contractor networks require
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compliance with AR 25-2 to process, transmit and/or store Government sensitive, controlled unclassified information, prior to receiving,

processing or storing Government provided sensitive information.  If there are no NIPRNet or SIPRNet services available, the Contractor

will need to seek Government approval to utilize a Contractor provided through the APO MRAP S6, PEO CS&CSS CIOs offices and local

approving entities for continued use of a Contractor network.

C.2.11.1 The Contractor may elect to establish a Contractor operated network if Government NIPRNet and/or SIPRNet services are not

available. The Contractor will submit a business case delineating the specific deficiencies in Government provided NIPRNet and/or

SIPRNet through APO MRAP S6 for approval by PEO CS&CSS CIO.  If the Contractor elects to establish a network or provide its own

information technology capabilities it must demonstrate compliance with DoD 8510.01, DoD 8500.2, DoDI 8582.01, AR 25-1 and AR 25-2.

C.2.11.2 Contractor networks may be subject to Government inspections. The Contractor will support and enable Government inspections.

All findings and deficiencies will be provided to APO MRAP S6 and PEO CS&CSS CIO Office within 3 business days of notification.

Deficiencies identified during the inspections must be resolved within 21 days of findings. A plan of action and milestones (POA&M) will

be submitted through APO MRAP S6 to PEO CS&CSS Information Assurance Program Manager (IAPM) for approval. POA&M status will be reported

monthly until final resolution is achieved.

C.2.11.3 The proposed network architecture shall be submitted through APO MRAP S6 to PEO CS&CSS CIO for approval prior to establishment

of the network or implementation of the Contractor owned information technology capabilities.  The Contractor shall submit an

information assurance/cyber security program to the Government for approval within 30 days of contract award. The information

assurance/cyber security program will contain information on how the Contractor will manage the Contractor network and/or information

technology capabilities to ensure that Government data is adequately protected as identified in AR 25-1 and AR 25-2.

C.2.11.4 The Contractors information assurance/cyber security program shall address confidentiality, integrity, accessibility, non-

repudiation, and authentication.  The Contractor shall provide evidence of protecting Government data at rest and in transit IAW FIPS

140-2.

C.2.11.5 The Contractor shall provide its management plan for mitigation of vulnerabilities and software patches that is comparable to

the expectations established by DISA and ARCYBER.

C.2.11.6 The Contractor shall provide a vulnerability assessment and mitigation plan.

C.2.11.7 The Contractor shall provide an access management plan.

C.2.11.8 The Contractor shall provide an incident response plan that outlines the Contractors incident response program as associated

with this contract. The Contractor may consult with PEO CS&CSS Information Assurance Managers (IAMs) and IAPM with the approval of the

COR and/or KO as required.

C.2.11.9 Contractor will report spillage of any classified or Controlled Unclassified Information (CUI) to Contracting Officer

Representative (COR), APO MRAP S6, PEO CS&CSS and local approving entities within 24 hours of discovery.

C.2.11.10 Upon completion of the contract period of performance the Contractor shall destroy/disposition of Government data IAW with

guidance provided on DD 254 and/or the APO MRAP S6 and PEO CS&CSS Security Manager/IAPM.

C.3 Engineering Design Support for Two-Dimensional/Three-Dimensional (2D-3D) Models, IBOMs, and Drawings

C.3.1 The Contractor shall possess computer aided design (CAD) capabilities to produce 3D models and associated 2D drawings and lists

and simulation capabilities to produce CAD Model simulations under this contract. The Contractor shall identify the CAD system and

software version they are using at the contract Start of Work Meeting. IAW CDRL A009.

C.3.1.1 The Contractor shall maintain engineering drawings and models; specifications and other technical data comprising the

configuration baselines for the vehicle systems as identified in C.1 to include all Engineering Change Proposals (ECP)/Request for

Deviations (RFD) (see Para. C.5 for ECP & RFD requirements) modifying the vehicle system or baseline, in compliance with the DI-SESS-

81000, MIL-STD-31000 . The use of Government standard is preferred the Use of Best Commercial Practice may be requested by the

Contractor for Government approval, which will be determined on a Task Order basis.IAW CDRL A061.

C.3.1.1.1 The Contractor shall work with outside organizations or agencies to incorporate the capabilities insertions, Mission and

Support Equipment (see paragraph C.4.3), and other post-production changes into their variant baseline(s).

C.3.1.1.2  The Contractor shall maintain interface control documentation of the Mission and Support Equipment, Contractor Furnished

items, capability insertions, and other post-production changes for each variant configuration.

C.3.1.1.3  The Contractor shall maintain a drawing tree reflecting the top-down generation breakdown for each configuration in

Government approved Contractor format. The drawing tree shall include all the major subassemblies that define each variant configuration

and go to

the lowest reparable unit or lowest component as defined in the Task Order. The drawing tree shall include a drawing number, title, and

the revision under configuration control as defined in

C.5. The use of  the Government standard is preferred;  the use of Best Commercial Practice may be requested by the Contractor for

Government approval, which will be determined on a Task Order basis.

C.3.1.2  The Contractor shall prepare for individual variants or variant configurations IBOMs, matching 3D models, and associated

interface control documentation and the drawing tree. The Government is not seeking the Contractors production or process detail and the

information shall not be used for production or reverse engineering of the Contractors proprietary data. A limited design disclosure or

cosmetic model may be used to prevent disclosure of proprietary information and allow the Government unlimited rights to the data. This

data shall be used for future design considerations and defining the as-maintained or fielded configurations and delivered in the format
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and frequency defined in CDRL A009.

C.3.1.3 All product data, including 3D solid models and associated 2D drawings and lists, created under this contract shall be in

compliance with DI-SESS-81000, MIL-STD-31000 and shall provide the necessary design, engineering, manufacturing, and quality assurance

requirements information necessary to enable the Government to procure or manufacture an interchangeable item that duplicates the

physical, mechanical, electrical, software, human, and performance characteristics of the original product, without additional design

engineering effort or recourse to the original design activity. The TDP shall reflect the level of design maturity, revision level, and

baseline design that the item has attained at the appropriate configuration item lifecycle phase IAW CDRL A061

C.3.1.4 Technical data prepared  by the Contractor or his subcontractors  using funds  obligated on this contract or any other

Government contract are property of the Government and shall be provided with unlimited rights to the extent permitted under Defense

Federal Acquisition Regulation Supplement (DFARS) 252.227-7013, DFARS 252.227-7014, and DFARS 252.227-7015. The Contractor shall provide

the Government with a list of exceptions, existing technical data (models, drawings, etc.) developed at private expense.

C.3.1.5 The Contractor is responsible for all original document files in their possession (this includes but is not limited to 3D

models, 2D drawings, associated lists, technical documentation, etc.).

C.3.1.5.1 For technical data created under this contract for which the Contractor is designated the Document Custodian Activity (see

C.3.1.5.3), the Contractor shall prepare and maintain TDPs, IBOMs and 3D models to ensure they are current, legible and readily

available to the Government. The Contractor shall not transfer any Government drawing files unless required by the Task Order or by

written approval from the Government.

C.3.1.5.1.1 3D Models

C.3.1.5.1.2 Associated CAD 2D line drawings

C.3.1.5.1.3 Associated PDF 2D line drawings

C.3.1.5.1.4 Associated STEP Neutral File Format ISO 10303-203

C.3.1.5.1.5 All associated sheet images in PDF format

C.3.1.5.2 The Government shall retain change control authority and the Contractor shall only make changes as authorized and provide the

Government with compliant data as part of the change control process (ECP/VECP/RFD/RFV), in accordance with the Engineering Release

Record (ERR) requirements of this contract, and provide copies of the changed document files to co-users and upon request.

C.3.1.5.3  Drawing Custodianship List the Contractor shall prepare and submit a drawing custodianship list IAW CDRL A074.

C.3.1.6  All technical data created and delivered under this contract shall have the appropriate DoD Technical Distribution Statement

and Export Control Warning as required by Department of Defense Directives (DoDD) 5230.24 and 5230.25. In order to protect and limit

transmission of proprietary information not owned by the Government, e.g. commercial technical data (developed at private expense), that

is protected by the Contractors limited rights statement IAW DFARS, and is marked accordingly, the Contractor shall apply DoD Technical

Distribution Statement D IAW DoDD 5230.24. Configuration items (developed at Government expense) and associated existing technical data

with Government Purpose Rights or Unlimited Rights shall have DoD Technical Distribution Statement D IAW DoDD 5230.24.

C.3.1.7  TDPs are subject to inspection and verification IAW MIL-STD-31000. Product data not in compliance with the requirements of this

contract will be returned to the Contractor for correction. 2D drawings shall be based on the 3D models and be sourced from the 3D

model.

C.3.1.8  Warranty of Technical Data DFARS 252.246-7001 Warranty of Data.

C.3.1.9  The electronic interchanges of the 3D solid model and 2D drawings between the Contractors and Governments PDM systems shall

maintain fidelity to assure there is no conflict in data. If conflicts are found, the Contractor will work with the Government to ensure

accurate, up-to-date data is reflected in both systems. The Government will ensure appropriate access control to protect the Contractors

data from unauthorized access upon receipt. The Government will provide the Contractor with a review of the access control system used

in its PDM and Configuration Management (CM) systems. IAW CDRL A016.

C.3.1.10  At any time the proper storage and configuration control of the product data will be subject to a Government audit (see

Paragraph C.5.9 Configuration Status Accounting).

C.3.1.11 The Contractor shall provide and update (in revision cycle) a geometry and drawing orCAD creation standard for 3D models and

associated 2D drawings for the Government to determine if the Contractors application and disclosure of product data definition set

elements is useable and in alignment with set standards. The data standard shall contain identification of data format types,

application of geometric tolerances, materials, surface finishes, annotations, notes, attributes, part relationships and associations,

default datum, file and part and document naming conventions, views, planes, layers, parameters, units reference objects, line weights,
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symbols, quality assurance information, rights in data, security markings, export control notices, engineering notes and part to file

structuring.

C.3.1.12  All CAD product data export services and reporting activities as specified in this SOW shall follow the format and data

elements identified in a ISO 10303-124 data exchange export Product Data Management (PDM) Schema compliant file. The Contractor shall

provide support to ensure the delivered CAD is transferred and uploaded correctly into the Government PDM system.

C.3.2 Drawing Part Number Assignment, Assignment Report and Drawing/Part Number Engineering Support.

C.3.2.1 For items, components, or processes (ICPs) developed or modified under this contract, the Contractor shall assign Government

issued Ordnance Part Numbers (OPN) to all product data created under this contract. Product data shall use the OPN as both the drawing

number and base Part or Identifying Number (PIN), along with TACOM Commercial and Government Entity (CAGE) code 19207 as the original

design activity to establish unique item identification. The Contractor shall request Army Ordinance Part Numbers (AOPNs) from the

designated Government CM Representative. The Contractor shall request additional blocks of numbers on an as needed basis via e-mail to

the CM representative.

C.3.2.2  Drawing Part Numbers for Privately Developed Items - The Contractor is prohibited from assigning AOPNs to privately developed

items prior to Government  approval. If an item is approved for incorporation into the design, the Contractor shall prepare data in

accordance with contract requirements for AOPNs, source control, and vendor items.

C.3.2.3  The PIN, in combination with the CAGE, establishes unique item identification of items in the product data. The NSN for items

may be cited in the product data in addition to the PIN-CAGE; however, NSNs do not establish unique item identification and shall not be

cited within the product data in lieu of the PIN-CAGE. NSNs placed within the product data,either in lieu of a PIN-CAGE or that conflict

with the PIN/CAGE provisioning data found in WebFLIS, will be reason for Government rejection of the product data containing the

conflicting data, and will be returned to the Contractor for correction and resubmittal.

C.3.2.4  Standard Part Numbers - the Contractor shall use standardization document PINs as the preferred definition of technical data.

C.3.2.4.1  In lieu of Contractor, OEM, supplier or other commercial and vendor part numbers, the Contractor shall use, in accordance

with 5.3.1 and 5.3.1.1 of MIL-STD-31000, the military, industry, or specification-identified part numbers in the product data for all

fasteners, standard hardware, bulk material, and other items that can be defined by Government and non-Government standardization

documents, and international or foreign standardization documents adopted by the American National Standards Institute (ANSI) for use in

the U.S.

C.3.2.4.2  The Contractor shall investigate and convert all vendor or supplier or commercial part numbers to the standardization

document PINs prior to submitting product data to the Government for approval. The Contractor may utilize the on-line tool called

WEBFLIS

(http://www.dlis.dla.mil/webflis/) for researching part numbers, or contact the Defense Logistics Agency (DLA) customer service at:

http://www.dlis.dla.mil/cust.asp for assistance with web access, accounts, or assistance in finding part numbers for standard items.

C.3.2.4.3 The Contractor shall model certain standard parts or include existing models in 3D model assemblies, but shall not create 2D

drawings for parts that are defined by existing Government or non-Government standardization documents.

C.3.2.5 Drawing Number Assignment - The Contractor shall provide to the Government a Drawing Part Number Assignment Report per DI-SESS-

81011 and include the Contractors part name, address, contract number, and manufacturers part number. A cross-reference list shall be

provided showing the Government part number and all corresponding current and historical vendor part number from Contractors first

production to current production IAW CDRL A062.

C.3.3 Technical Data Back-up Storage: The Contractor shall have a back-up and recovery process for all source digital data in the

Contractors computer software application.

C.3.4 Technical Data Package (TDP) Revision Services: The Contractor shall provide part Configuration Management/Data Management (CM/DM)

revisioning services and provisioning for Foreign Military Sales (FMS). Re-visioning services are to include copies of ECPs and

respective ERRs and to comply with all CM/DM TDP data management practices defined in the STS for domestically or U.S. based Contractor

Family of Vehicle (FoV) models provided. All requests for TDP Revision Services and reporting activities shall contain the data elements

specified in the Task Order.

C.3.5 3D Modeling and Design Services: The Contractor shall provide engineering support with 3D modeling, design, simulation or Computer-

Aided Engineering (CAE) analysis capabilities necessary to technically conduct or support systems analysis, tests and  evaluation,

manufacturing (prototyping and kitting) integration, technical meetings, and design or field reviews of failure.

C.3.6 Source Control and Vendor Item 3D Model and 2D Drawing Engineering Support: The Contractor shall prepare Source Control and Vendor

Item Control Drawings associated with the Contractors vehicle system(s). Source Control and Vendor Item Control Drawings shall have

listed two or more sources of supply. The Contractor will look for parts, components, sub-assemblies or assemblies in the Government

supply system to determine if the Government part already exists.  The Contractor, when choosing a design solution that utilizes items
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that already have an established NSN, shall validate that the solution chosen meets all design specification reliability, performance

and space requirements. The drawings and models will provide complete form, fit, function, and interface information as well as detailed

performance data for acceptance of material and to allow the Government the ability to test and qualify additional vendors or sources.

All source control and vendor item drawings and models shall be provided with unlimited rights to the extent permitted under DFARs

252.227-7013, DFARs 252.227-7014, and DFARs 252.227-7015. The Contractor shall present the list of exceptions with the data submission

CDRL A061.

C.3.7 Source Control Drawings (SCDs) and Vendor Item Control Drawings for new designs and changes to current designs created under this

contract shall conform to Paragraph C.3.1.3 and the following:

C.3.7.1 Maximum use of commercially developed components is essential. First design choice should be the use of an existing Government

item readily available in the Government supply system. No part, component or assembly shall be developed under this contract when it is

known that an existing design in industry will satisfy the intended purpose or can reasonably be adapted to a militarized design in a

cost effective manner.

C.3.7.2. In order to assure life cycle competition for Non-Developmental Items (NDIs), use of SCDs shall be minimized. When it becomes

apparent to the Contractor that a Source Control drawing or 3D Model is in the best interest of the Government, a recommendation will be

made to the Contracting Officers CM Representative IAW DI-SESS-81010 including the results of a market survey which led to the

recommended selection. No SCD shall be prepared by the Contractor, nor shall the Contractor assume that the Government will accept the

source control recommendation, unless specific written approval is provided by the Contracting Officers Representative (COR).

C.3.7.3 Recommendation for use of Source Control Data shall not be submitted to the Government until a reparable or consumable analysis

has been made.

C.3.7.4. Non-Developmental Items shall not be fully detailed unless it can be demonstrated by the Contractor that such detailing does

not impair the life cycle competitiveness of the item.

C.3.7.5 Provisioned parts for Source Controlled Items shall be depicted on the 3D Models metadata attributes after a Maintenance

Evaluation has been completed and repair part selection validated. In the event such Maintenance Evaluation has not been prescribed

within the scope of this contract, even though the component is known to be reparable, no provisioned parts listing will be shown on the

drawings or 3D Models.

C.3.7.6 All Source Control Drawings and 3D Models shall contain complete form, fit, function, and interface information as well as

detailed performance data for the Government to procure and accept a part or component which is functionally interchangeable with the

original part or component under a secondary item procurement contract and to qualify additional vendors or sources. Acceptance criteria

and processes on any SCD and 3D Models will, to the extent practical, be similar to what that supplement accomplishes when the item is

purchased by other commercial or military agencies.

C.3.7.7 All source control and vendor item drawings and modesl shall be provided with unlimited rights to the extent permitted under

DFARs 252.227-7013, DFARs 252.227-7014, and DFARs 252.227-7015. The Contractor shall present the list of exceptions with the data

submission.

C.3.8  Procedures for Transferring Original Drawings, CAD files, and supporting documentation The Contractor shall comply with the

following sequential procedures at the end of the period of  performance for this contract.

C.3.8.1 60 days before the end of  the contract  period of  performance, the Contractor shall, IAW CDRL A063:

C.3.8.1.1 Provide a list of drawings, CAD files and supporting documents, prepared under this contract, and residing in the Contractors

custody to the COR for record verification.

C.3.8.1.2 Identify and provide a list of pending and outstanding approved ECPs (i.e. where no ERR,drawing, and file updates have

occurred) and cross-reference to drawings ,files, and documents affected by those ECPs and provide status and anticipated completion

date.

C.3.8.1.3 Provide lists of the following information: (1) Obsolete and superseded drawings, CAD files, and supporting documents and (2)

unreleased drawings, CAD files, and supporting documents, created under this contract.

C.3.8.2 30 days before the end of contract period of performance, the Contractor shall  transfer and document the transfer of (by using

letter of transmittal forms) all drawings, CAD files, and supporting documents created under this contract. Attach related inventory

lists to each DD Form 250. Submit to the Government representative for signature and verification of receipt. Data to be transferred

shall accompany the transmittal letter. Data transfer is to be electronic or via CD-ROM or DVD. The Government reserves the right to be

present during the drawing and file inventory process IAW CDRL A064.

C.4  System/Subsystem Design Engineering Support
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C 4.1 General System/Subsystem Engineering Support

C.4.1.1 The Contractor shall perform System/Subsystem Engineering Support to the extent described herein. The Contractor shall provide

robust solutions to design problems, design improvement requirements and Government directed design investigations in response to field

problems to include visits to Government Continental United States (CONUS) and Outside the Continental United States (OCONUS)

operational facilities or Contractors subcontractors or supply chain partners. The Contractor shall supply robust solutions that

maintain compatibility of all physical, functional, and technical interfaces with the established system and subsystem design and

definition, managing variation in its operating environment with minimal damage, alteration or loss of functionality. The Contractor

shall use its scientific and engineering investigations to ensure compatibility of all physical, functional and technical program

interfaces in alignment with the established design and definition.

C.4.1.2 The Contractor shall comply with the plans and specifications listed below or will be required  to either rewrite the plan or

provid engineering services to assist the Government in re-writing the plans for all solutions to design problems, design improvement

investigations and responses to field problems. The Contractor shall prepare and update each plan on an as required basis by Task Order

basis.  Plans shall include the following:

C.4.1.2.1  The  Contractor shall assess change impacts that will result in modification or creation of new Human Factors Engineering

Program Plan, CDRL A012.

C.4.1.2.2  The Contractor shall assess change impacts that will require modification of the MRAP System Safety Management Plan.

C.4.1.2.3  The Contractor shall assess change impacts that will require modification or the creation of a new Parts Management Plan

using DO-SDMP-81748, DI-PACK-80120B, DI-SDMP-81748, DI-MISC-80071E and DI-SAFT-80105B, as guidance.

C.4.1.2.4  The Contractor shall assess change impacts that will require modification or the creation of a new Electromagnetic

Interference (EMI)/Electromagnetic Compatibility (EMC) Program Plan.

C.4.1.2.5  The Contractor shall assess change impacts that will require modification or new testing required of the Contractor to

establish and maintain a database of allocated EMI/EMC requirements and test results to evaluate the effect of engineering changes on

the overall MRAP system EMI and EMC.

C.4.1.2.6 The Contractor shall perform and provide Reliability, Availability, Maintainability-Durability (RAM-D) Program Plan

assessments and testing activities.

C.4.1.2.7  The Contractor shall  provide, perform testing or analyze test data to implement conformance to overall system specifications

.

C.4.1.2.8  The Contractor shall perform and provide system effectiveness studies on proposed modifications relative to the overall

system performance in combat and peace time environments.

C.4.1.2.9  The Contractor shall perform and provide scientific programming and simulation model analysis in support of resolution for

field and production problems.

C.4.1.2.10  The Contractor shall perform, create or maintain and provide a Contractor FoV current database of all part, component, sub

assembly or assembly weight data of all Contractor, subcontractor or other Contractor or Government supply chain partners.

C.4.1.2.11 The  Contractor shall identify Hazardous materials and system information to support the Governments Environmental Assessment

of the MRAP FoV IAW the National Environmental Policy Act (NEPA), CDRL A011, A014, A081.

C.4.1.2.12  The Contractor shall  perform, create, maintain or support and provide the Governments fire, accident and hazard tracking

systems IAW CDRL A014, A081.

C.4.1.2.13  The  Contractor shall provide, perform, create or conduct trade-off evaluations and risk analysis to select and document a

preferred approach to meeting technical requirements, evaluating design approaches and evaluating feasibility, predictability or

Manufacturability and production capability evaluation for any design changes made within Government, the Contractor or subcontractors

and supply chain partners of either organization.

C.4.1.2.14  The Contractor shall  incorporate the design of components and systems into the current or new FoV configurations, to allow

the Government to implement the latest state-of-the art technology, which provides for the highest level of corrosion protection capable

of withstanding operation in an environment of high salt concentration, high humidity and high temperature (tropical).

C.4.1.2.15  The Contractor shall provide engineering analysis, CAD Model CAE, Simulations to allow the Government to utilize or generate

new design practices for the selection of materials, coatings, surface treatments, system geometry, material limitations, environmental

extreme, and storage, packaging and preservation requirements, that reflect realistic product usage environments so the Contractor can

identify and highlight to the Government, if the design chosen is border line, the designs ability to meet the Government specified
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environmental operating ranges.

C.4.1.2.16  The Contractor shall provide engineering analysis and recommendations on the use of Radioactive Material. Radioactive

Material shall not be utilized unless it has been determined that military operational requirements cannot be achieved without such use.

Items furnished under this contract, including optical elements and lenses, and other optic items used near the eyes, shall contain no

Thorium, or other source material as defined by Title 10, Code of Federal Regulations, Part 40, in excess of 0.05 percent by weight or

any other intentionally added radioactive material, unless expressly required by the specifications. All Contractor recommendations or

Government requests for the usage of these types of materials, the Contractor will be required to establish procedural controls offor

this material to include  training, necessary protective equipment, required inspections, decontamination procedures, etc. The

Contractor shall make every design effort possible so Radioactive material shall not be utilized under this contract. If radioactive

material is to be furnished beyond that specified above, the Contractor shall provide a statement that the Government requested use of

radioactive materials and shall provide the minimum information:

C.4.1.2.16.1 Reason the Government furnished radioactive material is to be incorporated into the system.

C.4.1.2.16.2  Listing of the radioactive materials and their quantities

C.4.1.2.16 .3  Subsystem location of the radioactive material

C.4.1.2.16.4  Purpose of the radioactive material

C.4.1.2.16.5  Provide the Nuclear Regulatory Commission License Number for each of the radioactive material used in the system.

C.4.1.2.17  The Contractor shall assess change impacts that will require modification or the creation of or to assist the Government in

ensuring that the Nuclear Regulatory Commission (NRC) mandatory protection requirements for the purchase, control and installation of

all radioactive materials used for the production and logistic support of the MRAP System are being followed as described in Title 10,

Code of Federal Regulations (CFR).

C.4.1.2.18 The Contractor shall assess change impacts and provide engineering design services that will result in the modification or

the creation of new design information that will require the Contractor to prepare new specifications and proposed Specification Change

Notice (SCN) in a Government and Contractor agreed to and defined SCN requirements tracking system.

C.4.1.2.19  The Contractor shall assess change impacts and provide engineering design services that will result in the modification or

the creation of new information that will require the Contractor to prepare or help the Government prepare and perform Risk Assessment

and System Safety Hazard Analysis using DI-SAFT-80101B as a guide to identify safety hazards associated with the system changes and

prepare and furnish a System Safety Hazard Analysis and Risk Assessment analysis for each planned change.

C.4.1.2.20  The Contractor shall assess change impacts and provide engineering design services, recommend changes for all engineering

activities that may require modification of the Contractor FoV to eliminate or reduce significant safety hazards by appropriate design

change, material selection or testing. The Contractor shall at the Governments, request develop a Safety Assessment Report. IAW CDRL

A011.

C.4.1.2.21  The Contractor shall assess change impacts and provide engineering design services, recommend changes for all engineering

activities to allow the Government to perform MANPRINT and Human Factors Engineering (HFE) Evaluation on any design changes initiated

during this effort.

C.4.1.2.22  The Contractor shall  assess change impacts and provide engineering design services, recommend changes or provide impact

reviews for all engineering activities related to Government release changes to Military or Material or Performance Specifications or

clauses and determine their impact on the vehicle or production contract. All engineering design services shall provide recommendations

to resolve any conflicts in stated document changes above.

C.4.1.2.23  The Contractor shall assess change impacts and provide engineering design services, recommend changes, or provide impact

reviews for all engineering activities related to Government request to investigate and resolve problems (software or hardware

pertaining to production or testing.)

C.4.1.2.24  The Contractor shall assess change impacts and provide engineering design services, recommend changes or provide impact

reviews for all engineering activities related to materials or FoV vehicle functionality that will impact the Government Class 1 Ozone-

Depleting Substances (CIODS) reporting guidelines and shall provide the services needed to test and validate Contractor or subcontractor

adherence to Government Class 1 Ozone-Depleting Substances specifications and standards. These specifications and standards still have

automated clauses not indicated in TDPL: MIL-S-8660, MIL-S-46163, and MILSTD- 889. In the engineering design support activities the

Contractor should insure the design or recommended changes do not include the use of ASTM-ES24, MIL-M-12218 (Halon), or any other

equivalent CIODS extinguishing agent which is prohibited for the duration of the contract. In the event the design requires the use of

either, the Contractor shall coordinate with the MRAP Environmental POC to develop a request for use of the material for submission to

the PCO. A separate memo from the PCO must be processed and obtained prior to allowance of this type of material to be used in this

contract.
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C.4.1.2.25  The Contractor shall  assess change impacts and provide engineering design services, recommend changes or provide impact

reviews for all engineering activities related to the population of the Governments MANPRINT system. This is a system and process that

integrates the full range of Manpower, Personnel, Training (MPT), Human Factors Engineering (HFE), Health Hazards using MIL-STD-882E as

a guide, System Safety and Soldier Survivability throughout material development and acquisition phases of proposed engineering changes.

The Contractor shall integrate and populate these MANPRINT domains in the development and component selection process, as applicable, to

ensure the greatest influence on final configuration. The primary goal of MANPRINT shall be to enhance soldier-system performance and

optimize Soldier-Machine Interface (SMI) for ease of operation and maintenance by designated users under all required operational

conditions. MANPRINT design related issues, accomplishment and crew performance validations, and demonstrations shall be addressed

during STS project status meetings, as appropriate.

C.4.1.2.26  The  Contractor shall  assess change impacts and provide engineering design services, recommend changes or provide impact

reviews for all engineering activities related to the creation, modification or updating of Computer Software Documentation per

Commercially accepted standards including IEEE/EIA 12207.  The Contractor shall generate and modify all operational computer software

under this contract IAW the Contractors Corporate Software Development Standards, Software Development Plan and Contractors Software

Configuration Management Control Plans. Each of these plans will be provided to the Government for review and may become the subject of

a Government audit of Contractor compliance to the issued plans. The Contractor shall practice software quality assurance IAW the

Contractors corporate quality standards and an agreed upon Contractor and Government end user acceptance test procedure. The Contractor

shall use a high-level programming language that has been previously utilized within the MRAP vehicle software source code.  This high-

level programming language shall meet applicable industry and Contractors corporate Software Development Standards such that the source

code is readily maintained by the Contractor. The Government recommends the use of the latest Military standard or commercially accepted

standards for the development of all Contractor generated software. The Contractor and the Government shall agree on the software

program and coding systems to be used to insure total system integration and software compatibility can be obtained with a wide array of

both Contractor and Government furnished equipment. The agreed upon high-level programming languages between the Government and the

Contractor shall be documented accordingly. Any deviation to existing source codes programming language shall require Government

approval via a formal ECP/RFD/Request for Waiver (RFW)/Notice of Revision (NOR)/ERR process. IAW CDRL A018, A019.

C.4.1.2.27  The Contractor shall assess change impacts and provide engineering design services, recommend changes or provide impact

reviews for all engineering activities related to the creation, modification or updating of Software Quality Assurance activities. The

Contractor shall maintain a Software Quality Assurance Program (SQAP) to meet, as a minimum, the requirements of IEEE/EIA 12207 for

software developed under this Contract. The Contractors Organizational Divisional Procedures (ODP) or equivalent, requiring tailoring to

meet the needs of a particular software development effort, will be submitted to the Government prior to the start of that specific

software development effort via the Government specified data repository storage location.

C.4.2.2  For each proposed change to covered vehicle system end item, major item, and secondary item, the Contractor shall first

determine vehicle system or component "ownership" in order to prevent conflicting requirements and undesirable changes for items in

common use with other vehicle systems.

C.4.2.3  When "ownership' is, in fact, covered by another supplier it is incumbent on the Contractor to notify the PCO of the potential

impact.

C.4.2.4  If a cross-system conflict is discovered the Contractor shall immediately notify the Government. The Government will resolve

the conflict and the PCO will provide the  Contractor with written direction.

C.4.3  Engineering Support for Mission and Support Equipment

Mission Equipment is defined herein as items of equipment and material that are used with and attached or mounted to the vehicle system

in support of operational mission requirements. These items include Associated Support Items of Equipment (ASIOE) such as radios,

mounted weapons systems, and sensor packages; Basic Issue Items (BII) such as pioneer tools; Common Table of Allowance (CTA) items; and

special kits developed for the vehicle system such as add-on armor and underbody kits. Support Equipment is defined herein as items of

equipment used in the service and maintenance of the vehicle system to include special tools and Test, Maintenance, and Diagnostic

Equipment (TMDE). IAW CDRL A027.

C.4.3.1 The Contractor shall provide services to assess change impacts, provide engineering design services, recommend changes or

provide impact reviews for all engineering activities related to the creation, modification or updating of Mission and Support Equipment

and their interface to the vehicle system.

C.4.4  Transportability Engineering Support

C.4.4.1 The Contractor shall provide Transportability Engineering support and a list of Contractor, Mission and Support Equipment, or

other items that may affect the transportability of the Contractor variant or FoV in a Contractor prepared Transportability Report,

using DI-PACK- 80880C as a guide, for all design modifications made to their vehicles to support the implementation or removal of any

requested Mission and Support Equipment modifications affecting the system's overall weight, dimensions, center of gravity or

transportability capability requirements. The Contractor shall perform transportability testing for design modifications affecting

vehicle transportability. The Contractor shall prepare a Transportability Test Report IAW providing data elements equal or above DI-MISC-
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 80048 60 calendar days before validation and verification.

C.4.5 General System/Subsystem Engineering Support for Critical Safety Items (CSI)

C.4.5.1 The Contractor shall identify Critical Safety Items (CSIs) within the TDP and shall provide engineering support  per DI-SAFT-

80970A.  Design analysis and testing services will allow the Government to assess the field concerns or issues that may surround CSI

items, as in DI-HFAC-80938A. The Contractor shall perform scientific and engineering investigations or use their scientific and

engineering investigations to ensure compatibility of all physical, functional, software, human and technical program interfaces with

the established design and definition and configuration management impacts of all vehicles. The Contractor shall provide estimated CSI

design and integration services for all components, parts, sub-assemblies or assemblies. The Contractor shall provide estimated CSI

design and integration service prices for all components, parts, sub-assemblies or assemblies in a Government specified Government

Competitive Cost Analysis format required of the Government Acquisition functional area format to insure that the fidelity of

information is standardized and formatted to expedite the Competitive Cost Analysis requirements of the Governments Acquisition team

requirements for all CSI vendor parts including piece parts, provided 60 calendar days before parts need to be ordered. The Government

applies the following definitions to Critical Safety Items:

C.4.5.1.1 Critical Safety Item: A part, assembly, installation, or production system with one or more critical characteristics that, if

not conforming to the design data or quality requirements, would result in an unsafe condition. Unsafe conditions include conditions

which would cause loss or serious damage to the end item or major components, loss of control, or serious injury to personnel.

C.4.5.1.2  Critical Safety Characteristics: Any feature (i.e., tolerance, finish, material composition, manufacturing, assembly or

inspection process) of product, material, or process, which if nonconforming or missing would cause the failure or malfunction of the

critical item.

C.4.5.2  The Contractor shall design and perform an  engineering analysis of each CSI and assembly process so that these CSI items are

clearly identified by the Contractor as such on the 3D Models, part drawing and assembly drawing in association with Contractor or

Government generated Quality Assurance documentation (i.e., Quality Assurance Requirements and Quality Assurance Provisions (QAR/QAP))

that meet Government or Contractor QAR/QAP standards, whichever is more robust, and agreed upon for use by both the Contractor and the

Government COR representative. The Contractor shall ensure that all critical safety characteristic(s) for each CSI are clearly

identified as such on all 3D Model metadata attributes, drawings or engineering parts and assembly drawings, technical and training

manuals and publications, and for all Government parts provisioning activities. The 3D Models drawing numbers, etc., shall be identified

in all QARs and QAPs. Critical safety characteristics will require 100% inspection per the agreed upon QAR or QAP. The specific method

for marking drawings shall be as delineated in ASME Y14.100 Engineering Drawing Practices.

C.4.5.3  The Contractor shall provide CSI analysis and engineering activities to support the generation of the data sources, methods,

and guidelines IAW CDRL A021 and A085 as follows:

C.4.5.3.1 The Contractor shall provide sound and robust engineering analysis and judgment IAW applicable U.S. Federal, State, and local

laws and regulations.

C.4.5.3.2 The Contractor shall provide Failure Modes and Effects Analysis (FMEA) IAW CDRL A010, criticality analysis ARP 5580 utilizing

as a guide the latest version of MIL- HDBK-338. All FMEA Analysis shall conform to the requirements of the data elements needed to

populate the Government FRACAS Risk Management Systems. Data elements of the system will be provided in the Task Order. The Contractor

will be provided access to this system and will be required to post all performed FMEA analysis into this system and shall notify the

PCO that this action has been completed. Access to the FRACAS Risk Management System will be at the time of award of Task Order

requiring access. The contract shall provide, if not on the FRACAS system, a form and means of identification of the associated contract

number, ECP number, Request for Quotation (RFQ) # or TO#, and affected FoV Vehicle Identification Number (VIN) # and configuration

baseline variant associated or affected by the analysis.

C.4.5.3.3  The  Contractor shall provide safety assessment and safety hazard analysis using (MIL-STD-882D) as a minimum standard for

providing this analysis. These individual assessments are to be delivered and loaded into the Government specific forms and format and

electronically loaded by the Contractor into various Government-specified data repositories for storage retention of this information.

IAW CDRLA011.

C.4.5.3.4  The  Contractor shall provide CSI prototyping services and development testing and operational testing results of Government

requested CSI. These individual assessments are to be delivered and loaded into the Government specific forms and format and

electronically loaded by the Contractor in the Government data repository for storage retention of this information.

C.4.5.3.5 The  Contractor shall provide RAM engineering assessments utilizing the latest version of MIL-STD-338 as a minimum standard

for providing the analysis. These individual assessments are to be delivered and loaded into the Government specific forms and

format and electronically loaded by the Contractor in the Government data repository for this information. The Contractor may use

Government available  parts or  Contractor experience with like items or designs for RAM engineering assessment activities.

C.4.5.3.6  The Contractor shall provide Logistics Management Impact engineering assessments with CSI issues.
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C.4.5.3.7  The Contractor shall provide engineering, logistic, safety, and software assessments or component qualification test and test

results as requested by the Government on any CSI identified item.

C.4.5.3.8 The Contractor shall provide engineering services to the Government to support requirement gathering pertaining to CSI to help

the Government validate and ensure that all critical safety aspects of the design are accurately reflected, software, parts and

materials operate well below fatigue limits and stress levels, and the design allows for assessment by inspection and nondestructive

inspection equipment. Whenever the Contractor issued a Task Order to perform validation testing it must be based on engineering analysis

or software testing of the critical safety item characteristics and should consider changes and deterioration through time or use,

fatigue life, and operating and environmental conditions.

C.4.5.3.9 The Contractor shall provide a CSI drawing impact list that shall be maintained and updated throughout the life of the

contract and posted on the Government specified data repository. The CSI shall also reference the vehicle class type, variant type, VIN

#s affected and any related IBOM information to allow easy cross reference of CSI Items to the Engineering IBOM and 3D Model or

drawings. This list shall be dynamic in nature with changes taking place as experience and knowledge is obtained and design changes are

incorporated. Reports shall be developed IAW DI-SAFT-80970A requirements. When the Contractor is performing these analyses the

Government shall be permitted access to the Contractor's backup documentation whenever requested to aid and assist in the Government

functional area awareness of these analyses.

C.4.5.3.10 The Contractor shall provide a list of components having a requirement for nuclear hardening as part of the CSI effort. The

nuclear hardening requirement shall be highlighted as a critical safety characteristic in the TDP and CSI list. All request for Critical

Safety Item Support services for all MRAP FoVs or Mission and Support Equipment and reporting activities as specified in this SOW shall

follow the format, data elements and frequency of delivery identified in DI-MGMT-80258A.

C.4.6  Environmental, Safety, & Occupational Health (ES&OH)

C.4.6.1  General: The Contractor shall identify and control conditions, real or potential, that can:

C.4.6.1.1  Cause injury, illness, or death to personnel;

C.4.6.1.2 Damage to or loss of a system, subsystem, part or component, equipment, or property; or,

C.4.6.1.3 Damage to the environment occurring during operation of MRAP vehicles for the parts, component, subsystem or system, including

software provided as part of this contract, including subcontractor provided parts, components, subsystems or systems.  The Contractor

shall not degrade existing MRAP safety related design features. The Contractor shall use the system safety methodology in MIL-STD-882D

System Safety Program Requirements, as tailored in the Statement of Work C.4.6.2.1. System design and operational procedures developed

or updated by the Contractor shall incorporate the following:

C.4.6.1.4 Identifying hazards associated with the system by conducting safety analyses and hazard evaluations. Analysis shall include

both operational and maintenance aspects of the vehicle along with potential interface problems with planned subsystems,

C.4.6.1.5 Eliminating or reducing significant hazards by appropriate design or material selection and software design applications,

C.4.6.1.6 Controlling or minimizing hazards to personnel which cannot be avoided or eliminated,

C.4.6.1.7 Locating equipment components and controls so that access to them by personnel during operation, maintenance or adjustments

shall not require exposure to hazards such as high temperature, chemical burns, electrical shock, cutting edges, sharp points, or

concentrations of toxic fumes above established threshold limit values, including all moving parts and mechanical power transmission

devices.

C.4.6.1.8  Identification and safe system discharging of mechanical, electrical, pneumatic or hydraulic or liquid system designs to

exhaust system components, pneumatic components and hydraulic components which are of such a nature or so located as to be a hazard to

operating or maintenance personnel and the Contractor shall ensure the design solutions be either enclosed or guarded but designed so

all the protective devices shall not impair operational functions,

C.4.6.1.9  The Contractor shall ensure that suitable warning and caution notes are included in all manuals and publications and shall

specify standard Government warning labels types and placement locations as well as instructions for safe operation, maintenance,

assembly and repairs and distinct markings placed on hazardous components of equipment of the Contractors FoV and variants.  The

Contractor shall provide this data to the Government in the Government specified format and placed into a Government specified data

storage location. The Contractor shall maintain and update this information throughout the life of the contract.  . The Contractor shall

provide engineering service support CONUS and OCONUS to install or update warnings labels and caution notes in previous or newly

delivered technical manuals or publications or vehicles, individual parts, components, sub-assemblies or assemblies.

C.4.6.1.10 The Contractor shall ensure that safety is considered in the design for both operational and maintenance phases of the use of

the system or vehicle.

C.4.6.1.11  The Contractor shall notify the Government of any changes impacting the meeting of the Federal Motor Vehicle Safety
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Standards (FMVSS) and Federal Motor Carrier Safety Regulations (FMCSR) in their design solutions or design change solution.

C.4.6.1.12  Hazardous materials will be disposed of utilizing Contractor procedures IAW applicable local regulations with related costs

to be charged to the contract.

C.4.6.2  Safety Assessment Report (SAR) Generation Engineering Support Services

C.4.6.2.1  The Contractor shall perform and document a system safety assessment to identify all safety features of the hardware and

software design. The assessment shall also identify hardware, software (if applicable) and procedural related hazards that may be

present in the system, sub-system, part component (s) or equipment. This assessment shall be a comprehensive evaluation of the risk of a

mishap occurring prior to testing or operation of the system. The Contractor shall identify Health Hazards associated with the system

and incorporate them into the SAR. A health hazard is defined as an existing or likely condition, inherent to the operation,

maintenance, transport, storage or use of material or equipment, which can cause death, injury, acute or chronic illness, disability or

damage to the environment. In preparing the health hazard portion of the Safety Assessment Report, the Contractor shall provide: Noise

(steady state and Impulse), Toxic Gases, Chemical Hazards, Ionizing or non-Ionizing radiation, Heat and Cold, Shock and Vibration to

crew members, Electromagnetic Radiation, generation of hazardous waste and Biological Hazards. As a result of any safety analyses,

hazard evaluations, or Government or independent Contractor testing, the Contractor shall prepare a SAR in Contractor format. This

requirement applies to the prototype and production level hardware, as well as subsequent and follow-on block upgrades and safety ECPs.

The SAR shall be submitted IAW DI-SAFT-80102B and CDRL A011. The SAR shall:

C.4.6.2.1.1  Briefly describe the part, subsystem, component or system and its components including software;

C.4.6.2.1.2 Provide general physical characteristics of the system and components and describe how the software works in the system (use

photos, diagrams, sketches or drawings as necessary);

C.4.6.2.1.3 Identify all safety features of the hardware, software, system design and inherent hazards;

C.4.6.2.1.4 Establish special procedures and precautions to be observed by Government test agencies and system operators and maintainers

to ensure the safety of personnel and property;

C.4.6.2.1.5 Summarize the safety criteria and methods used to classify and rank hazards;

C.4.6.2.1.6 Summarize results of tests and analyses used to identify hazards. Include results of tests conducted to validate safety

criteria or requirements in the SAR;

C.4.6.2.1.7 Identify hazards that still pose a risk to users, and actions that have been taken to reduce this risk;

C.4.6.2.1.8 Categorize hazards as to whether they may be expected to occur under normal or abnormal use;

C.4.6.2.1.9 Annotate any hazardous material generated or used in the system.

C.4.6.2.1.10 Provide the appropriate procedures and precautions for packaging, handling, storage, use, transportation and disposal of

the hazardous material identified in (i); C.4.6.2.1.11 Include explosive hazard classifications for the hazardous material identified in

(i);

C.4.6.2.1.12 Include applicable Material Safety Data Sheets for all chemicals used;

C.4.6.2.1.13 Identify all reference or source documents used to prepare the report; and

C.4.6.2.1.14 Include a signed statement from the Contractor indicating that identified hazards have been controlled or eliminated and

the system is ready for operation and test.

C.4.6.2.2 SAR Updates: In the event the software, part, component, subsystem or system is modified or procedural changes are made, the

Contractor shall update the SAR to reflect those modifications or changes. The Contractor shall submit an updated SAR IAW DI-SAFT-80102B

and CDRL A011. After this second SAR delivery, the Contractor shall provide updated SAR change page notices within 30 days after any new

modification or change . In addition, the Contractor shall immediately notify the Government (within 24 hours) via phone with immediate

written follow-up (fax or e-mail) if new hazards or increased risk or hazard probability levels are identified while Government testing

of the part, component, subsystem or

system is ongoing.

C.4.6.3 Hazard Tracking: The Contractor shall develop a method or procedure to document and track all hazards, to include those

identified through testing and other analyses, from  identification until the hazard is eliminated or the associated risk is reduced to

a level acceptable to the Government IAW CDRL A081 and A011. A central file or document called a "Hazard Log" shall be maintained. The

Hazard Log shall contain as a minimum: A description of each hazard, to include cause, possible effect and hazard category; Status of

each hazard; Traceability of the mitigation measures on each hazard from the time the hazard was identified to the time the risk
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associated with the hazard was reduced to a level acceptable to the Government. IAW CDRL A081

C.4.6.3.1: The definitions of Severity Categories and Probability Levels identified below shall apply when determining whether a hazard

must be identified on the Hazard Log. IAW CDRL A081

C.4.6.3.1.1 Hazard Severity Category

Catastrophic I: Death, system loss or severe environmental damage

Critical II: Severe injury, severe occupational illness or major system or environmental damage

Marginal III: Minor injury, minor occupational illness or minor system or environmental damage

Negligible IV: Less than minor injury, less than minor occupational illness or less than minor system or environmental damage

C.4.6.3.1.2 Hazard Probability Levels

Frequent A: Hazard is likely to occur. Hazard will be experienced frequently

Probable B: Hazard will occur several times in the life of the item or component

Occasional C: Hazard likely to occur sometime in the life of times the item or component

Remote D: Hazard unlikely, but could possibly occur in the life of the item

Improbable E: Hazard is so unlikely, it can be assumed not to possibly occur

C.4.6.4 Disposition and Closeout: All hazards must receive final disposition by the Government. The Government and the Contractor shall

mutually to determine if a hazard requires a redesign; however, any redesign required due to a hazard shall be performed at no cost to

the Government, IAW DFARS 252.246-7001 Warranty of Data and DFARS 252.246-7003 Notification of Potential Safety Issues and the adequacy

of the design change shall remain the responsibility of the Contractor.

C.4.6.5 Safety Review Support: The Contractor shall provide support for analysis activities of Class A and Class B mishap investigations

and formal safety reviews in support of the program i.e., Weapons Systems Explosives Safety Review Board (WSESRB), Laser Safety Review

Board (LSRB), and Lithium Battery Review process.

C.4.7 Analysis of Field Problems Support Services

C.4.7.1 The Contractor shall evaluate Test Incident Reports (TIRs), Equipment Improvement Recommendations (EIRs), Recommended Changes to

Publications (DA Form 2028), Government Suggestions (DA Form 1045), Unsatisfactory Equipment Reports (UERs), and similar documents to

determine whether a change is required in the MRAP Logistics Support System, to include tools, test sets, Technical Manuals (TMs), and

maintenance concepts.

C.4.7.2 The Contractor shall resolve long-term problems and develop an interim containment action for field problems. The interim

containment action shall provide interim solutions for field problems on an expedited basis. The resulting documentation and data shall

be the minimum required to implement the action. The Contractor shall then develop the data further through testing, cost effectiveness

studies, and design reviews that shall result in a change to the documentation in the system TDP.

C.4.7.3 Support Services: The Contractor shall provide support relating to the contract items and data at Government specified

locations. Such services consist of training; coordination, attendance at program, technical and logistics meetings; support of

Government test; and field review of deficient or defective items, as required. The Contractor shall develop special interim or work

around procedures/techniques using test sets to solve MRAP field problems as appropriate.

C.4.7.4 Fielding Coordination: MRAP FoV TMs and Interactive Electronic Technical Manuals (IETMs) and Electronic Technical Manuals

(ETMs): The Contractor shall coordinate the planning as identified in the applicable Task Order of draft troubleshooting changes to the

MRAP FoV TMs with retrofit of fielded test set hardware and firmware to ensure their synchronized t delivery to field sites.

C.4.8 TMDE Support Services

C.4.8.1 The Contractor shall maintain a continuing program for analysis of system, component, and TMDE deficiencies based upon inputs

obtained by field engineers or furnished by the Government. The Contractor, where necessary, shall fabricate hardware for engineering

tests; conduct engineering tests, monitor user tests; prepare final designs and develop Source Data for an ECP/RFD/RFW.

C.4.8.2 Analysis of Changes: The Contractor shall provide an  analysis of all MRAP ECP/RFD/RFWs/NOR/ERRs which potentially impact TMDEs

to the appropriate TMDE Contractors. For those ECP/RFW/RFDs assessed by the Contractor as having TMDE impact. The Contractor shall
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comply with the Government CM and PDM system requirements defined in section C.3.1, and C.4 Correction/Changes to TMDE/ Vehicle Health

Management System (VHMS). When the analysis determines the need for change to TMDE/VHMS to correct problems or maintain compatibility

with the MRAP FoV, the Contractor shall provide the following services:

C.4.8.2.1 For Hardware Corrections/Modifications, the Contractor shall:

C.4.8.2.1.1 Investigate and analyze test set related deficiency reports to identify nature and source of each problem,

C.4.8.2.1.2 Investigate and analyze test set related operational test problems to include failure reports.

C.4.8.2.1.3 Develop solutions to problems related to system operation, vehicle test, failures, hardware and firmware, performance and

documentation, and

C.4.8.2.1.4 Conduct investigations, studies, or programs for TMDE hardware

C.4.8.2.2 For TMDE Physical/Function Interface Corrections/Modifications, the Contractor shall:

C.4.8.2.2.1 Provide on-site support or investigation or field tests upon Government request.

C.4.8.2.2.2 Work with the appropriate TMDE Contractor to perform functional or interface non-compatibility analysis where vehicle

application adversely impacts test set physical and functional configuration baseline.

C.4.8.2.3 For Software Corrections/Modifications, the Contractor shall:

C.4.8.2.3.1 Investigate and analyze test set related deficiency reports to identify nature and source of each problem.

C.4.8.2.3.2 Develop solutions related to system operation, diagnostic failures, and message interpretation.

C.4.8.2.3.3 Conduct investigations, analysis, or programs for TMDE/VHMS Software

C.4.8.3 TMDE Software: The Contractor shall work with the appropriate TMDE Contractor to ensure the compatibility of TMDE software to

the MRAP Program.

C.4.8.4  Embedded Diagnostics/Health Management Validation: The Contractor shall perform validation of proposed engineering changes and

product improvements to Embedded Diagnostics and Health Management Systems. This shall apply only to changes to the MRAP unique

applications programs and commonly shared executive program.

C.4.8.5 Software Retrofit:

C.4.8.5.1 The Contractor shall assist the Government and TMDE Prime Contractors in the coordination of all software field updates

associated with the DSESTS-MRAP/FVS, Embedded Diagnostics, Prognostics and Health Management.

C.4.8.5.2 The Contractor shall recommend when a software update should be performed based on the magnitude and significance of the

software corrections and modifications.

C.4.8.7  The Contractor shall follow industry standards in the efforts of software architecture, design, coding, testing, safety

evaluation, software reliability and robustness, as it relates to software development efforts.

C.4.8.8  Test Maintenance and Diagnostic Equipment, (GFP) Repair: The Government will provide for the maintenance of all GFP TMDE

provided for the performance of this program.

C.4.8.9  Configuration Management (CM)/Configuration Change Review: The Contractor shall review all ECPs and RFD/RFWs on TMDE hardware

and software, which are furnished by the Government or TMDE Contractors. The review shall assess the compatibility of the proposed

changes with the MRAP FoV Configurations, potential impact to MRAP logistic support element (i.e. Logistics Management Information

(LMI), TMs, Training), and the quality aspects of change. IAW CDRL A016.

C.4.9 Development of Improvements to Vehicle Systems

C.4.9.1 The Contractor shall furnish the supplies and services necessary to:

C.4.9.1.1 Develop improvements to the vehicle system;

C.4.9.1.2 Integrate improvements into the system;

C.4.9.1.3 Provide technical support and interface concerning the MRAP FoV to related developmental programs
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C.4.9.1.4 Support and interface to other programs is limited to providing technical information, data, and expertise on MRAP FoV,

derivatives and related equipment.

C.4.9.2 The Contractor shall perform system analysis, definition, integration planning, preliminary design, and full development. Work

may include engineering, manufacturability, prototyping, test (both conducted by the Contractor and support to Governmental testing),

RAM-D, quality assurance, configuration management, safety, MANPRINT, and integrated logistics support as certified by the applicable

paragraphs of the statement of work.

C.4.9.3 During system analysis, definition, integration planning, and design, the Contractor shall ensure that logistics, producibility,

quality, human factors safety, MANPRINT, test RAM-D, and environmental impact are considered. All trade-off evaluations conducted shall

include consideration and an estimate of production cost and, if applicable, retrofit and further development costs in the study. The

Contractor shall participate in the following:

C.4.9.3.1 Systems Requirements Review

C.4.9.3.2 System Function Review

C.4.9.3.3 System Design Review

C.4.9.3.4 Preliminary Design Review

C.4.9.3.5 Critical Design Reviews (CDR)

C.4.9.3.6 Other interim program reviews

C.4.9.4 The Contractor shall support Government demonstrations of MRAP developmental systems and components. These demonstrations of

developmental systems may include but are not limited to: Army Warfighting Demonstrations, Experiments and Rotations at the National

Training Center. Support may include the design and documentation of the system or component improvement as well as on-site technical

and logistics support to the demonstration.

C.4.9.5  All request for Analysis of Changes Support services for the MRAP FoV Vehicle or Mission and Support Equipment and reporting

activities as specified in this SOW shall follow the format, data elements and frequency of delivery indicated  in DI-MGMT-80995A,

IMGMT-80933. .

C.4.10  Design Improvement Investigation Support:

C.4.10.1 The Contractor shall conduct a program of design improvement and study for the purpose of improving performance and RAM-D of

the MRAP FoV System for these support services. The Contractor shall present design reviews and recommendations on the feasibility of

implementation of the design improvements. The Government may direct investigations into the following areas of design:

C.4.10.1.1 Electrical Projects

C.4.10.1.2 Safety Related

C.4.10.1.3 Armament Projects

C.4.10.1.4 Auxiliary Systems Projects

C.4.10.1.5 Engine/Power Train Interface Projects

C.4.10.1.6 Structures Projects

C.4.10.1.7 Armor Projects

C.4.10.1.8 Suspension Projects

C.4.10.1.9 Special Vehicle Equipment Projects

C.4.10.1.10 TMDE Projects

C.4.10.1.11 System Software Projects

C.4.10.1.12 Vetronic Unique Equipment Projects
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C.4.10.1.13 Training Aids and Devices, Simulations, Simulators (TADSS) Projects

C.4.10.1.14 Condition Based Maintenance (CBM) Projects

C.4.10.1.15 Prognostics and Health Management Projects

C.4.10.1.16 Other Projects

C.4.11 System Test Program/ Overall Test Program Support

C.4.11.1 The Contractor shall coordinate with APO MRAP System Acquisition Manger the planning, execution and evaluation of all

Contractor Testing, the supply of support and services required for all Contractor and Government testing, monitoring at Government test

sites and reporting requirement. The permanent relocation of Contractor technical representatives to remote field test sites is

authorized to meet requirements of the contract in a manner that is both most economical and beneficial to the Government. In addition,

the Contractor shall provide the necessary special test facilities and all effort and material necessary for conducting essential

Contractor in-house testing, including subcontractors testing required in support of Government test and evaluation objectives.

C.4.11.2  The Contractor shall correct deficiencies identified by the Government Inspectors inspecting MRAPs during initial receipt at

Government test sites.

C.4.11.3 The Contractor shall furnish the necessary technical management for planning and execution of support and services for

conducting system tests.

C.4.11.4  The Contractor shall procure and maintain state-of-the art tools, timers and counters and special test equipment in test

vehicles specified in the system test schedule. Included shall be equipment and software required for the downloading of documentation,

distribution, and processing of test data, reports, and records.

C.4.11.5  The Contractor shall provide System Support Packages (SSPs) or other maintenance or spare parts support for MRAP FoV and

derivative test vehicles for their continued operation throughout the period of this contract. This includes repair and replacement of

MRAP systems/components in order to bring the test vehicle(s) into satisfactory condition for test, training, and logistics events.

C.4.11.5.1 The SSP is a composite package of support resources, to include spare parts, special tools, etc. Contractor shall provide

SSPs provided. Items not furnished in sufficient quantity shall be provided by the Contractor to the specified location within 24 hours

after notification of the shortage. All items comprising an SSP shall be the same configuration and source as will be used on the MRAP

production vehicles.

C.4.11.5.2 The Contractor shall provide a list of the SSP items to the Government using DI-MISC-80508B as a guideline for SSP List

items.

C.4.11.5.3 The Contractor shall assemble, furnish, package, pack and ship the SSP to the designated site(s). The SSP shall be

coordinated with the Government and shall consist of some or all of the following in C.4.14.5.4 through C.4.14.5.13.

C.4.11.5.4 Spare or repair parts and parts needed to meet the requirement arising from predicted failures, scheduled maintenance and

anticipated wear sufficient to support the test requirements. The SSP to support Logistic Demonstrations shall consist of mandatory

replacement items and items most likely to be consumed or broken during a disassembly or assembly process, such as seals and gaskets.

C.4.11.5.5  Special Tools and Test Measurement and Diagnostic Equipment (TMDE): Required common tools or tool kits, equipment and TMDE

identified in the Government supply catalogs shall be identified on the SSP list, but need not be physically present in the SSP. The

Contractor shall identify and utilize existing Government tools and test equipment to the maximum extent feasible. Required tools and

TMDE not found in the Government supply catalogs shall also be identified in the SSP list and be provided as part of the SSP. Tools and

TMDE not found in the Army supply catalogs shall be designated as special tools and special TMDE.

C.4.11.5.6  Equipment Publications: The most recent version of each equipment publication shall be identified on the SSP list and shall

be provided as part of the SSP. When updates are made to any publication during the course of Logistic Demonstrations or testing, those

updates shall be forwarded to the appropriate site(s).

C.4.11.5.7  BII and Components of the End Item (COEI): BII as required by the specifications and COEI shall be identified in the SSP

list. Additional BII and COEI need not be physically present in the SSP if complete BII and COEI packages are provided with the Logistic

Demonstration and test vehicles.

C.4.11.5.8  Expendable Supplies: Expendable supplies such as petroleum, oils and lubricants, shall be identified in the SSP list. Only

unique (not Military Standard) products shall be physically present in the SSP.

C.4.11.5.9  Personnel Requirements: The Military Operational Specialty (MOS) and skill level required to operate and maintain the

vehicle system shall not be identified in the SSP list.
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C.4.11.5.10  Support Equipment: Equipment already existing in the Army inventory to support the vehicle system, such as recovery

vehicles and towing devices, shall be included in the SSP list, but not provided by the Contractor as part of the SSP.

C.4.11.5.11  The Contractor shall prepare and review test plans and reports.

C.4.11.5.12  Test Support: The Contractor shall supply test hardware, software, labor, parts facilities, instrumentation and other items

necessary to perform tests as directed by the Government IAW CDRL A015.

C.4.11.5.13  All request for System Test Program/ Overall Test Program Support services for the MRAP FoV Vehicle or Mission and Support

Equipment and reporting activities as specified in this SOW shall follow the format, data elements and frequency indicated in DI-QCIC-

81110.

C.4.12  Special Tools and Support Equipment

C.4.12.1 The Contractor shall conduct a program to support the tools, special tools and test equipment for new or redesigned components.

If tools or test equipment require change as a result of design change or field identified problems, an ECP/RFW/RFD shall be prepared.

C.4.12.2  The Contractor shall provide the necessary personnel, services, materials, and facilities to acquire and deliver to the

Government, prototype and final configuration model tools and support equipment, along with adequate numbers of spares and support LMI

data. The

Contractor shall validate the redesign, and incorporate necessary changes, as part of the tool redesign and design effort. The

Contractors must maintain CM Control of all Special Tools and Support Equipment (STSE) types revisions levels used on each MRAP FoV

variant.  The Contractor   shall directly associate all STSE with the Contractors vehicle variant, model and affected VIN # and specific

part, component, sub assembly or assembly # the STSE is used.

C.4.12.2.1  Table of Distribution and Allowance (TDA)/Table of Organization Equipment (TOEs): The most current series of TOEs shall be

provided by the Government as required for use in making support equipment determinations.

C.4.12.2.2  TDA/TOEs for National Guard units shall be used to make support equipment determinations related to fielding of National

Guard units.

C.4.12.2.3  All support equipment technical data shall be subject to Contractor CM control and Government modification and change

approval. When a new or additional support equipment need is indicated, the Contractor shall follow the order of precedence below in

submitting a suggested item:

C.4.12.2.3.1 Use of equipment available to MRAP FoV using units or MRAP support units,

C.4.12.2.3.2  The modification of already available equipment or a TOE change which authorized the recommended item at a lower level,

C.4.12.2.3.3  The use of a Federal Supply item by adding it to the units TOE as common equipment,

C.4.12.2.3.4  The use of a Federal Supply item by adding it to the MRAP FoV Repair Parts and Special Tools List (RPTSL) as a special

item, and

C.4.12.2.3.5  The development of a new support item.

C.4.12.2.4  In addition to LMI, the Contractor shall maintain, and furnish to the Government as required, special tool records and

documentation. These shall include, but are not limited to, drawing and print files; prototype or production procurements;

implementation of Engineering Change Requests (ECRs), EIRs and field suggestions. CDRL A029.

C.4.13  Specifications and Standards Service Support

C.4.13.1 The Contractor shall prepare and provide for the Government real time web based access to all of the Contractor used product

specifications in support of the provided Contractors MRAP FoV Variants.

C.4.13.2  New specifications shall be proposed and submitted using the standard Government Specification Change Notice Form and shall be

incorporated in an ECP/RFW/RFD/NOR and submitted via the Government provided PDM Link or MEARS ECP/RFD/RFW management system for

Configuration Control Board (CCB) action.

C.4.13.3 The application of specifications, standards and related documents shall be limited to documents specifically cited in the

contract as requirements and to specified portions of documents directly referenced therein (first tier references).

C.4.14  Software/Firmware Design and Configuration Control
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C.4.14.1 The Contractor shall operate a software and firmware configuration control system that assures positive control of release and

changes to new and existing software and firmware. At any time the Government may audit the proper storage, configuration control and

use of

practices as defined in Std EEE/EIA 12207 and Mil HDBK-347-NOT.

C.4.14.2 The Contractor shall maintain Software development libraries using an automated configuration control tool.

C.4.15  Software Support Equipment

C.4.15.1 The Contractor shall maintain the software development, software configuration management, software integration and test effort

and shall include maintenance of laboratory equipment, procurement of updated hardware as the production hardware changes and operation

of a system problem report data base and closed loop resolution system. The Contractor shall also maintain the MRAP computer simulators

with the latest Soldier Machine Interface per the most current software version. IAW CDRL A016.

C.4.15.2 Software Quality Assurance: The Contractor shall maintain a Software Quality Assurance Program (SQAP) to meet, as a minimum,

the requirements of IEEE/EIA 12207.

C.4.16  Equipment Publications

C.4.16.1 The Contractor shall provide the most recent version of each equipment publication. When updates are made to any publication

during the course of Logistic Demonstrations or testing, those updates shall be delivered to the Government.

C.4.17  Reliability, Availability and Maintainability-Durability (RAM-D) Program

C.4.17.1 The Contractor shall update the MRAP FoV Reliability and Maintainability Program Plan(s) to reflect the current phase in the

MRAP Life Cycle.

C.4.17.1.1 The Contractor shall perform special RAM-D evaluation and analysis as determined necessary by the Government. Special

evaluation and analysis maybe required for Product Improvement Program (PIP), reset and Cold Region Test Center (CRTC) tests and

shall report this data IAW CDRL A020.

C.4.17.1.2  The Contractor shall provide analysis and support to Government scoring, aggregation and close-out conferences and provide

support to corrective action meeting for the MRP Test Program. The Contractor shall be required to prepare documentation, presentations

and consolidation of corrective actions in support of scoring conference for system testing.

C.4.17.1.3 The Contractor shall perform RAM-D evaluation and analysis as determined necessary by the Government and shall report all RAM-

D evaluation and analysis data in a format, frequency, Government repository location and data fidelity agreed to by the Government.

C.4.17.1.4 The Contractor shall conduct failure analysis of failed hardware IAW the RAM-D Program Plan from field and test sites for all

System Testing. Test failure analysis coverage may be deleted or substituted as authorized by the Government. IAW CDRL A010.

C.4.17.1.5 The Contractor shall maintain a closed loop system to report, analyze and generate corrective actions for failures

encountered during System Testing. Contractor shall maintain a continuous record of open and closed TIRs. The Contractor shall record

the length of time and the incident by classification. IAW CDRL A010.

C.4.17.1.6 The  Contractor shall conduct failure analysis to identify the root cause for failure of items identified by the Government,

studies to correct known or potential deficiencies, to accomplish product improvements, to accomplish cost reductions, and to maintain

current contract item data for serviceability and intended use. Such studies may be required with respect to proposals for engineering

changes and attendant processes and methods. All efforts shall consider logistics and any impact to maintainability or supportability.

In performance of these efforts, the Contractor may be required to contact or coordinate with current MRAP manufacturers and major

vendors in order to resolve issues, ensure continued producibility, etc. Issues affecting these other companies must be considered and

related risks weighed in the performance of this contract. The Contractor shall report all failure analysis and root cause data. IAW

CDRL A010.

C.4.17.1.7  The Contractor shall prepare cost estimates, technical reports, calculations, layouts, drawings and CAD models, sketches,

schematics charts and other visual depictions (including photographs and videos documenting test results or vehicle or component

conditions), purchase descriptions, and recommend ECPs for current and future production versions of the contract item and modifications

thereof IAW CDRL A016.

C.4.17.1.8 The Contractor shall prepare and submit technical reports identifying the results of investigations or evaluations. The

Contractor shall include recommendations for future course(s) of action as well as the supporting rationale and documentation. The

supporting documentation shall include the items with data fidelity to the extent necessary to support all conclusions made in the

report. When the report recommends an ECP/RFW/RFD, the report shall also address the potential impact on ILS (initial or follow-on

provisioning, technical manuals, TMDE, tools, training, etc.) as well as any anticipated cost and weight associated with the change IAW

CDRL A016..
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C.4.17.1.9 The Contractor shall conduct trial installations of component part(s) and associated testing on the contract item, or

modification thereof, and testing related to processes and methods that are required to evaluate the work. The Contractor shall provide

parts, materials and supplies required to support and conduct engineering and logistic evaluations, maintenance, rebuild and restoration

of the contract item or modification thereof for items undergoing such tests. To meet emergency requirements, the PCO may direct the

Contractor to ship such parts by the most expeditious means available to specified destinations

.

C.4.17.1.10 The Contractor shall modify existing engineering and test versions of the MRAP and fabricate subsystems, components,

prototypes and mock-ups of future production versions of the vehicle.

C.4.17.1.11  The Contractor shall maintain their technical data so it is kept current, legible and available for use as a basis for

design evaluation, maintenance, modification, or engineering support of the MRAP FoV.

C.4.18.2 RAM-D Controls

C.4.18.2.1 The Contractor shall maintain a closed loop data base which incorporates details of each test incident, failure analysis and

corrective action associated with system testing. Some failure analysis and corrective action may be excluded on a test-by-test basis.

The Contractor shall report all test incident, failure analysis and corrective action associated with system testing IAW CDRL A010.

C.4.18.2.2 The Contractor shall establish and maintain reliability and maintainability interfaces and controls with engineering, quality

and product assurance, manufacturing, production, ILS and subcontractors. The Contractor shall report all reliability and

maintainability

interfaces and controls with engineering, quality and product assurance, manufacturing, production, ILS and subcontractors.

C.4.18.2.3 The Contractors RAM-D Office shall have sign-off authority and review for all ECPs/RFD/RFW/NOR/ERR, drawings, deviations,

waivers, part application and production process changes.

C.5  General Configuration Management System/Subsystem/Design Engineering Support

The Government is the Original Design Activity for all products and data developed under this contract and, as the Current Document

Change Authority (CDCA), is the only entity with decision authority over the kits and respective design data. IAW CDRL A016.

C.5.1 The Contractor shall establish a CM program for Configuration identification, control, status accounting, verification, audit, and

data management of the Contractors FoV. The Contractor shall use a robust Configuration Management system, methods and solutions to

establish and maintain Configuration Control of the Contractors FoV for all variants per ANSI/EIA-649 and MIL-HDBK-61. The Contractors

support requirements includes all prime Contractors, subcontractors, and Government support agencies to Government MRAP Joint Program

Office (JPO)-PM, other PEO-PM, and subcontractors that are Contract employees in support of the APO MRAP Vehicle Program,  IAW CDRL

A016.

C.5.2 The Contractor shall perform Configuration Management System/Subsystem Engineering support to the extent described below. IAW CDRL

A016.

C.5.2.1 The Contractor shall use a robust Configuration Management system and implement methods and solutions to establish and maintain

Configuration Control of the Contractors FoV for all variants. IAW CDRL A016.

C.5.2.2 The Contractor shall perform Configuration Management Engineering support activities to allow the Government to develop, startup

and implement a robust Government based Configuration Management system, methods, tools, solutions, processes and to ensure the

Government has the most current set of data and information as it relates to TDP, 2D-3D Models, IBOM, Configuration baselines,

Configuration Status Accounting information, serialized asset information, engineering studies, engineering reports, engineering

specifications, engineering standards, item and item supplier/NSN technical support data, technical operation, maintenance, repair or

training manuals of the Contractor MRAP FoV. IAW CDRL A016.

C.5.2.3 Configuration Management support activities shall also include the data investigation, collection and revision maintenance of

previous, pending, and new MRAP FoV vehicle variant Configuration Management information. IAW CDRL A016.

C.5.2.4 CM Support requests for this information may include Contractor direct interface with other Government military branches,

support agencies, including those organizations or other Government PEO and PM offices managing the design and Contractor coordination

of GFP,

Government Contractors or Government integration partners of GFP currently used or to be used in the Contractor MRAP FoV. Support

requests may also be made to support previous or new Government Contractors or Government supply chain partners utilized in the future

modification and upgrade or technical insertion of the current or new fleet of MRAP FoV variants the Contractor has currently produced

and delivered to the Government or could provide to the Government in the future.

C.5.2.5 Support to the Government Configuration Control Board

C.5.3  Government PDM System(s)
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C.5.3.1  The Contractor shall provide services to the Government to perform the initial population of our Government PDM system and

mapping of the Contractors MRAP FoV variant platform of vehicles.

C.5.4  Government PDM System(s) Access Passwords and Login In: The Contractor shall obtain a login and password and shall use the

Government PDM system(s) for all Contractor personnel responsible for preparing ECPs/ RFW/RFD/NOR/ ERRs or for providing IBOM and

critical TDP information required to populate these Government systems.

C.5.5  Government PDM System(s) Training: The Contractor shall attend training on the Government PDM system(s) and comply with new

direction and requirements of the Government PDM system(s) throughout the lifecycle of the program. The Contractor shall track and

provide to the Government a specified data base list of all Contractor personnel trained and indicate to what level they have been

trained.

C.5.6  Use of Contractor Existing CM System: Contractor shall participate in Configuration Control Board to provide clarification and

answer questions regarding documents prepared by the Contractor and submitted to the Government for approval. The Contractor shall

update, deliver and maintain a current Contractor based CM Plan and System IAW CDRL A074. The Contractors CM-PDM plan and system shall

address configuration control processes, technical data storage, relationships with activities within and outside the Contractor (to

include methods to ensure subcontractor CM processes), interface management, configuration status accounting, and any special CM

requirements identified by the contract. The Contractors CM-PDM plan and system shall address any special CM requirements. The use of

Government standard is preferred the use of Best Commercial Practice may be requested by the Contractor for Government approval will be

determined on a Task Order basis.

C.5.7  Configuration Identification

C.5.7.1  Requirements for Configuration Identification for the MRAP FoV are set forth below. The Contractor shall update all Contractor

related TDPs, 3D Models and other program technical data Configuration Identification Records to incorporate approved changes. The

Government defines vehicle configuration identification information categories using the following criteria:

C.5.7.1.1  Allocated Configuration Identification (ACI): Interface Control Documentation (ICD) for Mission and Support Equipment and

Contractor furnished items.

C.5.7.1.2  Production Configuration Identification (PCI): All product specifications, product drawings and related documents used for

products are the Product Configuration Identification (PCI).

C.5.8 Parts Standardization Plan and Contractor-Government Parts Standardization Plan Implementation Engineering Support

C.5.8.1 The Contractor shall select parts and conduct a parts management program, that first utilizes existing parts solution that

already exist in the Government NSN parts database system IAW the Contractor's standard design approval procedures, and which ensures

the equipment (or system) meets the specification performance requirements with the greatest level of Operational Effectiveness

(described as function of performance, reliability, availability, and life cycle costs).

C.5.8.2 The Government, shall conduct audits of the Contractors parts management program, the Contractors CM and PDM Product Data

Management Systems to review the effectiveness of the Contractors parts management program, CM and Product Data Management Systems

control of 3D Cad Model designs and changes, parts identification, Contractor change parts inventory management control methods and the

Contractors transition system for the identification of part revisions on the Contractors or subcontractors production floor.

C.5.8.3 The Contractor shall prepare a Parts Management Plan, detailing the documented internal procedures for Engineering Change

Control, parts management, parts ordering, parts packaging, parts inventory, parts identification, part delivery, and part replacement

control systems.

C.5.8.4 Diminishing Manufacturing Sources and Material Shortages (DMSMS) Management Plan: The Contractor shall develop and maintain a

DMSMS management plan (obsolescence of spare parts) IAW CDRL A065 for managing the loss or impending loss of manufacturers or suppliers

of parts and material, as required by DoD 4140.1-R, DoD Supply Chain Management Material Regulation. Planning should include issues such

as long-lead material, unique processes, tooling, parts and material obsolescence. The use of Business Case Analysis to support DMSMS

decisions is necessary to ensure DMSMS decisions are sound. All plans shall cover the plan elements addressed within the DMSMS

Management Plan Guidance. A proactive DMSMS Program shall be applied to insure all DMSMS issues are appropriately mitigated throughout

the entire life cycle of the system. The Contractor shall alert the Government as soon as possible when a part has been identified as

DMSMS or obsolete, and provide recommendation to resolve the issue. The Contractor shall evaluate other alternatives when there is an

issue with DMSMS or obsolescence. Alternative resolutions such as alternate sources, replacement parts and aftermarket parts are a few

resolutions that can be considered. The Contractor shall consider revising the engineering drawing, schematics and specification when it

has been identified that changes have been made. The Contractor must ensure that all of the hardware is producible and maintainable

throughout the life cycle of the contract. The Contractor must present updated status of DMSMS and obsolescence issues at scheduled IPR

meetings and brief resolution options. IAW CDRL A065.

C.5.8.5 DMSMS Forecasting and Notifications: The Contractor shall establish a process for identifying and notifying the Government of
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forecasted and identified DMSMS issues to the Program Office. The Contractor shall use predictive tools and methods to proactively

forecast and monitor parts for DMSMS. The Contractor shall provide access to all DMSMS information for Government review. A Government

representative shall participate as a member of the DMSMS Management Team and have full access to all DMSMS data and information. The

Contractor shall provide DMSMS updates, in Contractor format, to the PM upon request, during each IPR and ILA, and immediately upon

discovery that a potential DMSMS issue may severely impair system life cycle cost or readiness. The Contractor shall turn over, at no

additional cost to the Government, all current and historical DMSMS data and information upon declaring to the Government  its

discontinuance of production and exit from the program.

C.5.9 ECP/RFW/RFD/NOR/ERR Engineering Support CDRL A018,, A019, A020.

C.5.9.1 The Contractor shall prepare a calculations, layouts, drawings, sketches, schematics, charts 2D-3D CAD and other visual

depictions, purchase description, specifications, cost effectiveness studies or analysis and recommendations in Government standard

Engineering Change Forms (DD-1692-1695) along with Government and Contractor provided standard functional area impact Check Sheets, or

current and future Government PDM System metadata entry screens. All ECP/RFD/RFW/NOR/ERR submitted meet a minimum Government submittal

quality criterion to ensure the Government has the fidelity of data needed to properly assess all ECP/RFD/RFW/NOR/ERR for current and

future production versions of the Contractors MRAP FoV, systems and modifications thereof. The Government will work with the Contractor

in establishment or revision of these submittal standards and request as a default baseline, the full population of Forms DD-1692-1693

to be submitted with each ECP/RFD/RFW/NOR/ERR whether the request is for investigative or final approval ECP/RFD/RFW/NOR/ERR. IAW CDRL

A018, A019. A020.

C.5.9.1.1  ERR: The Contractor shall prepare an ERR for each approved ECP/VECP and initial release of TDP IAW DI-CMAN-80463, DD Form

2617 (Attachment 0001), and CDRL A105. The ERR number shall be the same as the ECP number. Multiple ECP releases on one ERR is not

allowed.

C.5.9.2  The Contractor shall provide necessary interface and a liaison as required by the Government, both CONUS and OCONUS to help

coordinate, communicate, review and provide implementation support of ECP/RFD/RFW/NOR/ERR Interface and a liaison will be implemented by

a wide variety of sources including the war fighter, support Government agencies, other military branches, field failures, development

and prototyping activities, supply chain quality or delivery issues, production, Mission and Support Equipment Integration,

Transportation, de-processing, whether OCONUS or CONUS or at the Contractor prototype and or production facilities.

C.5.9.3 The Contractor shall provide the necessary support to conduct MRAP FoV testing, including ballistic testing.

C.5.9.4 The Contractor shall provide the necessary support on the MRAP FoV for all special projects.

C.5.10 Technical Data/Configuration Management System Engineering Support for Other Agencies IAW CDRL A016.

C.5.10.1 ECP/RFW/RFDs/NOR/ERR affecting Defense Logistics Agency (DLA) items.  IAW CDRL A016.

C.5.10.1.1 The Contractor shall obtain electronic access and furnish all Configuration Management, part number or NSN number changes

through the appropriate DLA ECARDs or other DLA systems, and pending and approved Change Requests (CR), ECP, ERR and revised drawings to

the appropriate DLA office after the ECP/RFW/RFD/NOR or ERR has been approved by the Government for implementation. The Contractor shall

provide all previous, current and new part, component, sub assembly or assembly part number information and revision level information

along with all affected NSN information to the DLA Offices. The Contractor shall notify by EMAIL, the Government platform Configuration

Management designee associated with the Contractors FoV and the affected DLA representative when the

ECP or CR is approved and data has been updated in the DLA ECARDs, system. The Contractor shall adapt notifications via e-mail to any

new process or IT system improvement implemented to further automate the DLA change notification process. The location of the DLA

Offices are as follows:

S9C Defense Construction Supply Center

3990 E. Broad Street

ATTN: DSCC-VTAA

Columbus, OH 43216-5000

e-mail: terrell.carter@dla.mil

S9E Defense Construction Supply Center

3990 E. Broad Street

ATTN: DSCC-VTAA

Columbus, OH 43216-5000

e-mail: terrell.carter@dla.mil

S9G Commander

Defense General Supply Center

Jefferson Davis Highway

ATTN: DSCR-VADA

Richmond, VA 23297-5000
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e-mail: gary.riffle@dla.mil

S9I Commander

Defense Supply Center Philadelphia

700 Robbins Avenue

ATTN: DISC-JLTA

Philadelphia, PA 19111-5096

e-mail: mailto:mhughes@dscp.dla.mil

C.5.11  Physical Configuration Audit (PCA)

C.5.11.1  A PCA shall be performed by the Contractor and Government personnel to validate new or prototype hardware and/ new vehicle

configurations. The PCA shall be based upon approved ERRs and the Government will provide the Contractor with an outline of the

requirements for the PCA. The Contractor shall submit a PCA Plan for Government approval IAW CDRL A067 and PCA agenda provided IAW CDRL

A067, CDRL A068.

C.5.11.2  The Government will provide the Contractor with a PCA findings report. The Contractor must correct errors and present

corrective actions through an ECP to the Government before PCA approval is considered. ECPs which provide PCA corrective actions shall

be submitted to the Government for CCB approval within 30 days of receipt of the PCA report.

C.5.11.3 PCAs shall be conducted to establish the vehicles baseline as required by the Government during the vehicles lifecycle. The

selected vehicle shall be compared against the design documentation to assure the vehicle conforms to the supporting documentation. The

Contractor shall support a Government PCA in order to define, verify, and validate a complete Product Baseline provided to the

Government. The Government reserves the right to audit up to 100% of the vehicle configuration if discrepancies are found. Audit

findings shall be submitted per CDRL A068. As part of the PCA, the Contractor shall utilize the IBOM vehicle product structure and

software specifications, where applicable. After Government review of the IBOM-product structure, the Government will advise the

Contractor which items they intend to audit. The Government may perform a PCA on one vehicle per variant with Contractor participation,

to include incorporation of all formal testing related changes. If the Government chooses to perform a PCA, the Government will provide

the Contractor the minimal requirements for the PCA. The Contractor shall provide a completed PCA Plan, per CDRL A067, for approval 30

business days after the Government provides the requirements for the PCA. All findings from the PCA will be reviewed by the Contractor

and a corrective action plan for each finding will be submitted to the Government within 10 business days after Government submits the

findings. Corrective actions for all findings shall be made by the Contractor within 60 days, or as agreed to under the Task Order, of

receipt of audit findings. As part of the PCA, the Contractor shall provide required safety equipment to the PCA team. The Contractor

shall provide all required measuring instruments (e.g. micrometer, measuring tape, IUID reader) to support the PCA activities. The

Contractor shall provide (Non-Disclosure Agreements)NDAs to any external Contractors (Government auditors) that are acting on the

Government's behalf as part of the Government team. The Contractor shall provide the Engineering BOM to be utilized during the PCA. The

Contractor shall provide necessary engineering support, with all support personnel having a detailed knowledge of the product(s) being

audited. IAW CDRL A067.

C.5.12  Configuration Status Accounting Information: The Contractor shall maintain and deliver: IAW A017.

C.5.12.1 Configuration Status Accounting Report(s) (CSAR) for changes affecting the Contractors FoV which provide a detailed description

of product design data, ECP and ERR status, IAW CDRL A017.

C.5.12.2  A Master Data List for the Contractors FoV. This report shall include the nomenclature, number, revision, date, location, etc.

of engineering drawings, 3D models and associated lists, associated documents, schematics, installations, diagrams, instructions,

software configurations, UID, decals, labels, warnings, critical safety items, kits, armor, manufacturing and process specifications,

and other data created for the Contractors FoV. This report shall be prepared IAW CDRL : IAW A017 , CDRL A070.

C.5.13 RELIABILITY PREDICTIONS

The Contractor shall provide detailed design reliability predictions based on a defined configuration and associated models for the

MaxxPro M1266A1 LWB AMB with MSU. The predictions shall be allocated down to the lowest indenture level and updated each time

significant design or mission profile changes significantly impact the MRAP or any of its subsystems. The reliability modeling method

shall mathematically relate the reliability block diagrams of the MRAP to time-event relationships. These tasks shall be performed in

consideration of the end-user operational environment including sun load thermal, shock and vibration effects. Reports shall be

submitted IAW CDRL A079 (DI-RELI-81497). The Contractor shall provide a recommendation on the lowest indenture level with rationale for

Government review. The Contractor shall explain what is significant about their design. The mission equipment Government Furnished

Equipment (GFE) will not be part of the reliability prediction. Reliability Block Diagrams shall be submitted and can be provided at the

highest level IAW CDRL A079. The equipment manufacturer shall determine the level of relationship based upon their maintenance plan and

provide rationale for selection of the level to the Government.

C.6  ILSC and Logistical Support Services

C.6.1 ILS Program
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C.6.1.1 ILS Responsibilities: The Contractor shall conduct an ILS Program in support of the MRAP Systems Program as described below. The

Contractor shall integrate the efforts of its subcontractors and Government-Contractors supplying MRAP components and major items of

support equipment. The Contractor is responsible for planning, managing, and ensuring ILS considerations are an integral part of the

overall system. The contractor shall prepare and update an Integrated Master Schedule (IMS) IAW CDRL A021., Integrated Logistics Support

Plan (ILSP) IAW CDRL A077 and Life Cycle Sustainment Plan (LCSP) IAW A022.

C.6.1.2 Pollution Prevention and Integrated Logistics Support Elements: The Contractor shall include environment, hazardous and toxic

material; safety and pollution prevention in development of all ILS documentation to include the ILSP required for each milestone

throughout the acquisition Life Cycle using DI-MGMT-80899 Hazardous Waste Report as a guideline for the data required.

C.6.2  Logistics Management Information: LMI effort under this contract shall be the genesis for ILS. The LMI shall lead and drive the

ILS effort a front-end analysis for all logistic support efforts and shall also apply to engineering change and software development

efforts conducted under this contract, as well as Government approved logistics engineering changes necessary to change logistics

support elements. ECRs shall not be implemented without LMI and CM coordination thru the Government with the Government concurrence. The

Contractor shall use DI-ALSS-81530 and DI-ALSS-81529 as guidance for reporting this information.

C.6.3  LMI Maintenance: The Contractor shall conduct, maintain and provide to the Government as requested, LMI resulting  ECPs, DA Forms

2028, approved suggestions, Supply and Maintenance Assessment Review Team (SMART) initiatives by the Government.

C.6.4  LMI Program

C.6.4.1 The Contractor shall conduct a full LMI Program and maintain it with continuously updated data. LMI Data Elements shall be

completed and maintained IAW CDRL A035, DD Form 1949-3 will be provided.

C.6.4.2 Supportability Analysis/Logistics Management Information (LMI): The Contractor shall conduct Supportability Analyses to develop

logistics products described in this contract. The Contractor shall use GEIA-STD-0007, Logistics Management Information (LMI), in

identifying content, format, delivery and related guidance for logistics data except as otherwise identified in this contract. The

Contractor shall validate all documentation prior to submittal to the Government. Government receipt of data deliverables does not

constitute acceptance. Government acceptance of data deliverables depends on the completeness, accuracy, and compatibility of submitted

documentation, and the applicable military standards and specifications.

C.6.4.3 Maintenance Planning: The Contractor shall analyze the maintainability characteristics of the MRAP FoV and plan maintenance

supportability in accordance with the Armys Two-Level Maintenance policies outlined in Army Regulation 750-1, Army Maintenance Policy.

The Contractor shall include all operational, maintenance and support functions for the system in the Maintenance Analysis Summary

(Paragraph C.6.4.3.1.1).

C.6.4.3.1 Maintenance Analysis: The supportability analysis shall be documented in the Contractors format as an LMI summary entitled

Maintenance Analysis, and will identify the maintenance function, level of maintenance, manpower, spare and repair parts and all support

equipment required for each replaceable and repairable item. The Maintenance Analysis shall include a maintenance task file documented

in the Contractors format, and will serve as source data for development of the Maintenance Allocation Chart (MAC), Provisioning

Technical Documentation (PTD), TMs and Army Manpower and Requirements Criteria (MARC). The Maintenance Analysis shall be documented in

end item hardware breakdown sequence (top-down breakdown), using LSA Control Numbers (LCNs). IAW CDRL A030, CDRL A060., CDRL A072

C.6.4.3.1.1 The Maintenance Analysis Summary shall be prepared and delivered in accordance with CDRL A072 (Maintenance Analysis).

C.6.4.3.1.2 The Level of Repair Analysis (LORA) will be prepared and delivered in accordance with CDRL A026. The Contractor shall update

the LORA required under the Task Order and provide it for Government review if requested.

C.6.4.3.2 National Maintenance Work Requirement (NMWR) Candidates: The NMWR candidate list shall be a product of the LMI Data identified

in the TO. All components coded for repair at the sustainment level of maintenance with a unit price in excess of $1000 will be a NMWR

candidate. The Contractor shall annotate these components on the LMI Data identified in the TO and provide them as a separate list at

each LMI review. The Government will review and approve the final list of NMWR candidates at the final LMI review.

C.6.4.3.3 NMWR Level of Repair Analysis: The Contractor shall perform supportability analysis called a NMWR Level of Repair Analysis for

each component on the Government approved NMWR candidate list. The LMI summary shall be in the Contractors format, and shall be

delivered in accordance with CDRL A073 (NMWR LORA). The Contractor shall also indicate for each MMWR candidate whether the item is

currently available as a remanufactured, rebuilt or otherwise refurbished component. The NMWR Level of Repair Analysis shall be

delivered in accordance with CDRL A073 (NMWR LORA).IAW CDRL A026.

C.6.5 Support Equipment LMI: The LMI for major items of support equipment such as the test sets (Simplified Test Equipment Family of

Vehicles (MRAP), and DSESTS shall be conducted separately from the MRAP Vehicle LMI.

C.6.5.1 Special Equipment, Tools, and Test Equipment (STTE): The Contractor shall deliver a list of Special Equipment, Tools, and Test

Equipment utilized to maintain the MRAP. The source data for this list will be the LMI data identified in the TO. The list shall be in
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tabular form and shall identify all special tools and Test, Measurement, and Diagnostic Equipment (TMDE) contained in, and not contained

in the authorized U.S. Army Supply Catalogs. Maximum use of common tools, support equipment, and TMDE normally organic to the user is

required. If a required item is not contained in the SCs the Contractor shall provide the proposed alternative item to the Government.

The Government will decide whether or not the Contractor proposed alternative item will serve as a suitable and effective replacement

for the item in question. The list shall provide Nomenclature, CAGE Code, National Stock Number (NSN), if assigned, P/N, level of

maintenance, and price of each item on the list submitted IAW CDRL A029.

C.6.5.2 Test, Measurement, and Diagnostic Equipment (TMDE): New TMDE items (those not identified in U.S. Army Supply Catalogs) may

require special source and calibration documentation in order to update and provide data for possible inclusion to the TMDE register (DA

PAM 700-21-1). The Contractor shall provide all required data for all new TMDE.

C.6.6 Maintenance Allocation Chart (MAC)

C.6.6.1 The Contractor shall maintain a MAC and develop changes as required resulting from the LMI. The MAC shall be a product of the

LMI data. Changes to the MACs shall be provided to the Government for concurrence IAW Paragraph C.6.4.3.1.1. Changes shall be

incorporated as directed by the Government. IAW CDRL A060.

C.6.6.2 The Contractor shall not degrade the current MRAP maintenance plans documented by the MAC to include all changes, which will be

provided as GFI. Additional maintenance planning necessitated from by design changes, to include updates and modifications

shall be based on the maintenance structure.

C.6.6.3 The Contractor shall update the current MRAP MAC, as required, to include all maintenance levels. The MAC shall be updated IAW

CDRL A060 and MIL-STD-40051.

C.6.6.4 The Contractor shall update MRAP FoV Preventive Maintenance Checks and Services (PMCS) for operator, crew and unit maintenance

and shall use MIL-STD-40051 as a guide. As changes to the design are made, the Contractor shall analyze the reliability characteristics

of the design to determine impact on scheduled maintenance and determine if scheduled maintenance will be effective in maintaining

system reliability. The applicability will depend on the failure characteristics of an item and the consequences for each failure.

C.6.7 LMI Reviews: The Contractor shall facilitate a joint Government-Contractor maintenance review at the Contractors (or logistics

subcontractors) facility to review the maintenance planning and analysis results. Maintenance reviews shall be held as required. The

Contractor shall provide participation by Logistics Managers to serve on the maintenance review team. The Contractor shall prepare

conference minutes in Government Contractor  agreed format for each review.

C.6.8 LMI Program Planning: The Contractor shall prepare an update to the existing ISP. The ISP shall be updated to reflect changes

emanating from program changes, reviews, reorganizations, and other actions affecting program logistics at the direction of the

Government IAW CDRL A023.

C.6.9 LMI Plan:

C.6.9.1 The Contractor shall consider the impact of any subcontractor or vendor changes or updates on MRAP components as part of the

effort.

C.6.9.2 The Contractor shall estimate and advise the Government of the necessary quantities of dedicated hardware end items (i.e., GFP

vehicles), components, repair parts, consumable supplies, tools and support equipment) required to accomplish all ILS development,

reviews,

validations and verifications.

C.6.10  Performance Based Logistics Support Services

C.6.10.1 The Contractor shall provide support for Performance Based Logistics (PBL). These efforts may include support of a PBL IPTs,

execution of performance based agreements, the development of PBL metrics and any additional management tools

needed to support these activities.

C.6.10  Depot Logistics Engineering Support Services

C.6.10.1 Depot Support Data: Essential data required for depot support activities shall be submitted IAW the TO. Examples are: (1)

production salvage and rework procedures covered by waivers and deviations, (2) Specifications and details of Government-Owned

Contractor

Procured Production Equipment, and (3) Test and Inspection Data and Reports of Government funded tests.

C.6.10.2 Reclamation Procedures: As authorized by TO, the Contractor shall assist in the identification of high dollar items in which

development of reclamation procedures is considered necessary and feasible. The Contractor shall provide, as required, detailed specific

criteria in development of these procedures. Testing and verification of these procedures will be performed as necessary to ensure the

validity/minimum specification requirements. Hardware for testing and verification may be provided to the Contractor as GFP.
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C.6.10.3 Wear Limit Development: The Contractor shall develop limits, as required, on those items in which like new specification

requirements are identified as being stringent and relaxation of those limits shall not be restricted to the development and generation

of wear specifications. Testing and validation shall be conducted on all items in which form, fit, and function is critical and

controlled. Under this section of the work scope, the Contractor, when tasked by TO, will determine data availability, determine format

and content as necessary for the purpose required and analyze, reformat and deliver the data in support of the depot logistics

engineering program.

C.6.10.4 Reliability Centered Maintenance (RCM): The Contractor shall provide technical assistance in the application of RCM concepts to

the MRAP Depot Support Program. As part of the depot RCM Program, the Contractor shall assist in the following tasks:

C.6.10.4.1 Evaluation of component data

C.6.10.4.2 Evaluation of EIRs and DA 2028s

C.6.10.4.3 Use of Army Oil Analysis Program (AQAP) data

C.6.10.4.4 Development of Combat Vehicle Overhaul Criteria (CVOC) for the MRAP and major MRAP components

C.6.10.4.5 Conducting Level of Repair Analysis (LORA)/Economic Evaluation CDRL A026.

C.6.10.4.6 Development of depot work around and alternative methods for interim and minor repair and maintenance programs

C.6.10.5 All requests for Depot Logistics Engineering Support Services affecting the MRAP FoV Vehicle or Mission and Support Equipment

and reporting activities as specified in this SOW shall follow the format, data elements and frequency of delivery identified in the TO.

C.6.14 Logistics Supply and Management Support

C.6.14.1 Logistics Management Support

C.6.14.1.1 The Contractor shall develop and maintain a Materials Requirements List (MRL) Book. The Book shall be delivered to the

Government, as directed by a TO, for each fielding that will identify each Gaining Units requirements for the following categories of

material:

C.6.14.1.1.1 Repairable Items List CDRL A024

C.6.14.1.1.2 Primary System and associated Basic Issue Items (BII) CDRL A027

C.6.14.1.1.3 Associated Support Items of Equipment (ASIOE)

C.6.14.1.1.4 Components of the End Item (COEI)

C.6.14.1.1.5 Battle Damage Repair List CDRL A028.

C.6.14.1.1.6 Special Tools and Test Equipment (STTE) CDRL A029

C.6.14.1.1.7 Common Bulk Items List CDRL A030

C.6.14.1.1.8 Prescribed Load List (PLL) CDRL A031

C.6.14.1.1.9 Authorized Stock age List (ASL) CDRL A032

C.6.14.1.1.10 De-processing List CDRL A033

C.6.14.1.1.11 Technical Manuals and Publications

C.6.14.1.1.12 Special Mission Kits and Outfits

C.6.14.1.1.13 Test Measurement and Diagnostic Equipment (TMDE)

C.6.14.1.1.14 Material Handling Equipment

C.6.14.1.2 The Contractor shall prepare a draft MRL Book using the Mission Support Plan (MSP) provided by the COR, or Designated

Representative. This MRL Book will be coordinated with the unit prior to the de-processing and handoff of the vehicles.

C.6.14.1.3 Using information resulting from the MRL Book coordination meeting, the Contractor shall update the draft MRL Book and
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provide PM MRAP with a final draft MRL book IAW established schedules.

C.6.14.1.4 The Contractor shall update the final draft MRL Book after approval by the COR, or Designated Representative. The COR, or

Designated Representative will provide funding source and direct Contractor Total Package Fielding requisitions (DI-MGMT-80503).

C.6.15 De-processing and Fielding: The Contractor shall operate a de-processing and hand-off at each post, installation, or central

staging site designated to support a PM fielding.

C.6.16 ILS Automated Data Processing (ADP) Systems Development and Deployment Support: The contractor shall provide the Government

technical and engineering assistance for the Government deployment of new IT and data management computer systems.

C.6.17. Coordination with MRAP Contractors

C.6.17.1 During the performance of this Contract, the Contractors staff shall be required to work with other Government Contractors and

their subcontractors. These Contractors and their subcontractors have been hired to provide the JPO with a centric operational view of

all theater logistics efforts associated with the MRAP program. This includes oversight and management of the individual efforts of the

multiple Contractors during all activities associated with fielding, training, and sustainment operation

C.6.17.2 The Contractor may be required to coordinate or work with the Governments Joint Logistics Integrator (JLI) Contractor. As such

they may be placed at various locations, including Contractor locations to coordinate activities across the various end users (Air

Force, Army, Marine Corps, Navy and SOCOM) or across Contractors.

C.7 Provisioning

C.7.1 Provisioning Guidance Conference

The Contractor shall host the Provisioning Guidance Conference (PGC) within 45 business days after task order issue and furnish

provisioning data as one product of the PGC at a mutually agreed upon interval prior to the provisioning conference(s). The Government

will clarify

any provisioning issues during the evolution of the data review process. The Contractor shall report all Conference Agenda and

Conference Minutes using DI-ADMIN-81249A as a guide for the reporting requirements.

C.7.2 Provisioning Conference

The Contractor shall host a Provisioning Conference(s) following the Provisioning Guidance Conference at the location specified by the

Government. The focus of the conference is to drill down the top- level assembly to determine which level of maintenance for the Line

Replaceable Unit (LRU) or maintenance tasks can be completed where and by whom. To that end, the Contractor shall provide and

disassemble production equipment provided by the Government to validate and verify all provisioning documentation. The Contractor shall

report all Conference Agenda and Conference Minutes using DI-ADMIN-81249A as a guide for the reporting requirements.

C.7.3 Provisioning Plan

The Contractor shall establish, manage, and execute a Provisioning Plan provided and approved by the Government. AMC-P 700-25, GEIASTD-

0007 and MILHDBK-502 may be used for additional guidance. The LMI shall be the basis for the integration of the logistics support

element, and provide the interface between the engineering and integrated logistics effort used in the systems engineering effort. The

objectives of the LMI are to provide optimum material readiness, economical logistics support, and identify and evaluate resources

required to develop and manage an effective support system. All design, modification and alteration, and engineering activity shall

require LMI (DIALSS-81529) IAW CDRL A025.

C.7.4 Provisioning and Other Procurement Screening Data

The Contractor shall identify provisioning and other procurement screening data to be submitted for Government screening. Provisioning

and other procurement screening data are used to identify existing NSNs for an item, validate currency of an NSN, and aid in maximum use

of known assets. The Contractor shall ensure that documentation includes drawing support for each "P" coded item (items requiring an

NSN), unless accompanied by a copy of the procurement screening documentation (i.e., Army Master Data File (AMDF), Parts Master List, or

Defense Logistics Information System (DLIS) which indicates that the item has a valid NSN already assigned. This requirement shall be

met using GEIA-STD-0007 (DI-ALSS-81529).

C.7.5  Provisioning Technical Documentation

The Contractor shall provide, update and maintain Provisioning Technical Documentation: Provisioning Parts List (PPL), Long Lead Time

Items List (LLTIL), Tools and Test Equipment List (TTEL), Common and Bulk Items List (CBIL), Repairable Items List (RIL), and any Design

Change Notices (DCN) IAW CDRL A024., CDRL A030. CDRL A036.

 63 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

C.7.7  Tools and Test Equipment (TTEL)

The Contractor shall provide and update the TTEL, IAW CDRL A029.  This list, in MS Excel format, shall identify all tools and test

equipment required for maintenance and calibration associated with the vehicle. The list shall additionally identify those required

tools included in the Army Standard Automotive Tool Sets and corresponding Marine Corps tools sets.

C.7.8  Common and Bulk Items List (CBIL)

The Common and Bulk Items List (CBIL) contains those items that are difficult or impractical to list on a top down and disassembly

sequence PPL, but for which provisioning is essential to support the operation of the end item and equipment. These items are subject to

wear or failure, or otherwise required for maintenance, including planned maintenance of the end item and equipment. The Contractor

shall indicate the material type, grade, class, etc of the items. The Contractor shall submit sufficient information to enable the

Government to relate the material and specification number to the pertinent item IAW CDRL A030.

C.7.9  Provisioning Parts List (PPL)

The Provisioning Parts List will be delivered IAW CDRL AA036. The Contractor shall provision all items in the MRAP Vehicles. The PPL

shall contain the end item, component or assembly and all support items which can be disassembled, reassembled, or replaced and which,

when combined, constitute the end item, component or assembly and shall include items such as parts, materials, connecting cabling,

piping, and fittings required for the operation and maintenance of the end item, component, or assembly. The PPL includes all repairable

Commercial Off-The-Shelf (COTS) items unless excluded by the provisioning requirements. The PPL shall include items such as parts,

material and connecting cabling required for the operations and maintenance of the end item and equipment. Separate PCCNs shall be

provided for systems and the items listed below. The PPL shall be structured in a Top-Down Breakdown Disassembly sequence. Indenture

Codes are in Alpha Character format. The Provisioning Line Item Sequence Number(s) PLISN range of a PPL will be designated by the

Government. The Contractor shall submit a separate PPL for each Category of the MRAP vehicle they are providing the Government.

C.7.10 Repairable Items List (RIL)

The Contractor shall provide and update the RIL, in Contractor format IAW CDRL A024. This list shall be in MS Excel format and shall

identify items to the component level with procurement lead times of more than 90 calendar days.

C.7.11 Engineering Data for Provisioning (EDFP)

Engineering Data for Provisioning (EDFP) is technical data used to describe parts and equipment and consists of data such as

specifications, standards, drawings, photographs, sketches and descriptions, and necessary assembly and general arrangement drawings,

schematic drawings, schematic diagrams, and wiring and cable diagrams necessary to indicate the physical characteristics, location, and

function of the item. The Contractor shall provide drawings, as required using guidance from DI-ILSS- 81289 IAW CDRL A035. Assembly

drawings shall be delivered in accordance with DI-LSS-81289 for Government review and shall show full traceability of parts and

quantities within that system and subsystem. The Contractor shall submit data on all parts to be provisioned that do not currently have

a valid (Non-terminal coded) fully described NSN. EDFP consists of data needed to indicate the physical characteristics, location and

function of the item (Form, Fit and Function). All approved vendors Commercial And Government Entity (CAGE) codes are to be cited by the

Contractor (typed, stamped, or in legible writing and authorized signature and date) on drawings when furnished concurrently with each

submitted increment

of provisioning documentation for each P coded item.

C.8 Support for Government Property (GFP)

C.8.1

The Contractor shall provide on-site maintenance support and technical services as required by the Task Order (TO) to restore to

operable condition Government PM-owned assets prior to, during and subsequent to transportation to new destination. A (TO) will define

the condition vehicles are to be repaired to and maintained at IAW the -10 and -20 manuals under quarterly PMCS columns.

C.8.2 Common Parts and Tool Support at Contractors Facilities

C.8.2.1 Common items with a made unit cost of less than $500 shall be obtained through the Contractors procurement system. Items

exceeding the $500 threshold shall be accounted for under the specific TO form the Government.  The from Logistics IPT, who will verify

the requirement and initiate a requisition if the item is available in the Government supply system. If the item is not available in the

Government supply system, the Contractor shall procure the item upon notification of non availability to by the PM MRAP Logistics IPT.

The Contractor shall ship via commercial means and pay transportation costs, which will be reimbursable under the Contract. DI-MGMT-

80259 is to be used as guidance.

C.8.3 Common Parts and Tool Support at Government Facilities
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C.8.3.1 Common items will be requisitioned by Government facility personnel. If the parts and tools requirement cannot be met in this

manner, the Contractor shall acquire the items to support the requirement upon Government notification of non-availability.

C.8.3.2 The Contractor shall maintain GFP vehicles and items in their possession; perform necessary repairs and maintenance to keep

items in a serviceable condition suitable for intended efforts under this contract; and return vehicles to TM-10/-20 standards IAW

DIMGMT-80440, DI-MGMT-80277, and DI-MGMT-80269.

C.8.3.3 All requests for Support for Government Furnished Vehicles and reporting efforts affecting the MRAP FoV Vehicle or Mission and

Support Equipment and reporting activities as specified in this SOW shall follow the format, data elements and frequency of delivery

using DI-MGMT-80377 as guidance.

C.9. Packaging, Handling, Storage and Transportation (PHS&T)

C.9.1 Packaging Data Development: The Contractor shall develop and provide packaging data for all items identified during the

provisioning process with a Source, Maintenance & Recoverability (SMR) code beginning with P. Packaging data development priority shall

be given to repairable items, Line Replaceable Units, NMWR/DMWR candidate items, and any large, high cost item classified as a Special

Group Item. Packaging shall be developed in IAW MIL-STD-2073-1D and all items shall be classified as a selective group item or special

group item. The Contractor shall provide facilities, equipment, materials, and access to the provisioned items for packaging

development. The Contractor shall complete verification and provide support data with each data submittal. Validation support data shall

include item drawings and copies of any applicable Material Safety Data Sheets for Hazardous Material items. Items with assigned

Contractor and Government Entity (CAGE) Codes of: 1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244, 81343, 81346, 81348,

81349, 81352, 88044, 05047 are excluded from packaging data development. IAW A037, CDRL A038.

C.9.1.1 Selective group: Items classified as Selective group shall not have a unit pack weight exceeding 40 pounds and shall not have a

dimension greater than 40 inches. In addition, the unit pack length and girth combined will not exceed 84 inches. A Select group item

must not require disassembly for packaging. Reconfiguration for packaging of Select items is limited to folding or coiling. Items will

not be classified as Select if they are repairable, recoverable, contain hazardous material, or if assigned a shelf life.

C.9.1.2 Special group: Special group items often require sketches, figures, or narrative instructions to describe packaging

requirements. Items excluded from the Selective group will be classified as Special group items. This includes kits, sets and items of

separate parts, items requiring disassembly, repairable items, items requiring special handling or condemnation procedures, items

classified as hazardous material or hazardous goods in transport, items assigned a shelf life, electrostatic discharge sensitive items,

fragile, sensitive, and critical items.

C.9.1.3 Logistic Management Information (LMI) Data Products - Packaging: The Contractor shall make LMI packaging data and provide for

the entry of information to the Governments data repository. At the Contractors request, the Government may provide a MS ACCESS

application that provides data formatting and edit features for coding of packaging LMI data products. The Contractor shall develop,

maintain and update packaging data IAW MIL-STD-2073-1D and CDRL A049 including attachments.

C.9.1.4 Special Packaging Instructions (SPI): The Contractor shall develop a SPI for each item classified as a Special group item.

Figures and narrative data shall be developed to describe the form, fit, and function of packaging in sufficient detail for production.

SPI format shall be IAW MIL-STD-2073-1D and CDRL A039, CDRL A040.

C.9.1.4.1 Validation Testing of Packaging: Validation testing of Special group items shall be IAW ASTM D 4169 (Standard Practice for

Performance Testing of Shipping Containers and Systems) Distribution Cycle 18, Assurance Level I, with Acceptance Criterion 3 (product

is damage free and packaging is intact). Validation testing may be limited to Test Schedule A and Test Schedule F. Replication testing

and climatic conditioning are not required. Each SPI submitted shall have a validation report including photographs. Photographs shall

show the product is undamaged. The Validation report shall be submitted concurrently with SPI submittal and IAW CDRL A040.

C.9.1.5 Equipment Preservation Data Sheets (EPDS): The Contractor shall develop Equipment Preservation Data Sheets (EPDS) for each

vehicle variant. The Contractor shall include disassembly procedures to meet clearance requirements for land, air, and sea shipments.

Procedures shall ensure an option for drive-on/drive-off capability.  The Contractor shall develop packaging requirements for BII and

COEI.  BII shall be packed separately from COEI. HAZMAT (if applicable) will be packaged and shipped separately IAW CFR Title 49.  The

Contractor shall ensure the stowage locations deter pilferage and do not interfere with lifting, tie down or other transportation

handling. The Contractor shall revise the EPDS to reflect design changes that affect the system's shipment configuration, weight, or

transportability. The Contractor shall also provide revisions to the EPDS for each provisioning change affecting packaging of BII or

COEI. Format of EPDS shall be IAW MIL-STD-3003 and CDRL A041., CDRL A050, CDRL A083

C.9.1.5.1 Validation of EPDS: The Government will determine if all or selected portions of the Equipment Preservation Data procedures

shall be validated to determine the adequacy of the vehicle preservation procedures. Primary considerations will be given to the

complexity and uniqueness of the process or materials involved. Government representative may attend and witness Contractors validation.

The validation report shall be IAW CDRL A083

C.9.1.6 Reusable Containers
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C.9.1.6.1 Container Design Retrieval System (CDRS): This is a management system program to provide a DoD centralized automated data base

system for storing, retrieving, and analyzing existing container designs and test information concerning specialized containers. The

Contractor shall use this system when making search requests for DoD Long Life Reusable Container LLRC) designs. IAW CDRL A051

.

C.9.1.6.2 Reusable Container Searches: The Contractor shall identify engines, transmissions and other major repairable items, including

LRUs, and items requiring special handling or condemnation procedures as possible LLRC candidates. The Contractor shall make a CDRS

search request for any item that TACOM approves as a LLRC candidate. The Contractor shall search for new or existing commercially

available reusable container designs that are suitable for LLRC candidates. Format of the CDRS search request shall be IAW CDRL A051.

C.9.1.6.3 Reusable Container Assessment: The Contractor shall perform assessments to determine if existing container designs are

suitable. The Contractor shall assess the fit and function of existing containers and compare the cost of modifications with the cost of

new designs. Assessment data shall include analysis of the need for a new or modified LLRC. Assessment data shall compare costs for

conventional packaging and LLRC packaging.

C.9.1.6.4 Reusable Container Proposal: The Contractor shall propose reusable container development for TACOM approved LLRC candidates.

Each proposal shall include assessment data, cost of development, design, LLRC prototype manufacture, validation, and completion of the

TDP for competitive procurement. Container proposals, testing and validation, and TDP development shall be IAW CDRL A053.

C.9.1.6.5 Development and Validation: Upon approval of a LLRC design proposal or container modification proposal, the Contractor shall

build a prototype and validate the design. A Government representative will witness validation. The Validation report and technical data

shall be IAW the approved design proposal and CDRL A053.

C.10 Technical Manuals and Publications

C.10.1 Military Standard Publications (Technical Manuals (TM), Depot Maintenance Work Requirement (DMWR), National Maintenance Work

Requirements (NMWR), Modification Work Orders (MWO) as ETMs or IETMs), Commercial Off-The-Shelf (COTS) Manuals and New Development,

Revisions, and changes. IAW CDRL A058, CDRL A59, and CDRL A080.

C .10.1.1 The Contractor shall develop new and update existing COTS Manuals and Military Standard Technical Manuals to incorporate all

changes, corrections, modifications and variant specific data. Revisions will be delivered IAW CDRL A042.

C.10.1.2 The Contractor shall develop Interactive Electronic Technical Manuals (IETM). The IETM shall be developed IAW AR 25-30,  and

the approved TABLE A-XVII Functionality Matrix, MIL-STD-40051-1.

C.10.2 Manual Development

C.10.2.1 Contractor shall develop all publications IAW Provisioning plans and LMI data in this contract. Contractor shall be responsible

for incorporating all Government approved DA 2028s, Maintenance Advisory Messages (MAM), Maintenance Information Messages (MIM), Safety

of Use Messages (SOUM), approved ECPs and Modification Work Orders (MWO) to all equipment technical manuals (ETMs and IETMs). . The

Contractor shall maintain a publication history file for the duration of this contract. This file shall contain a record of all changes

to each publication as a result of Government-approved DA Form 2028s, ECPs, MAMs, MIMs, SOUMs and MWOs. New Development, Changes and

Revisions shall be IAW MIL-STD-40051-1/2, AR 25-30.

C.10.2.1.1 Modification Work Order (MWO): The Contractor IAW MIL-PRF-63002K, AR 750-10, and CDRL A042 shall support the management,

development and application of MWOs to include all reporting requirements.

C.10.2.2 The Contractor shall be responsible for the quality of the equipment publications deliverables. All delivered TM information

shall be complete, technically accurate, and adequate for use by US Service members. Contractor shall develop and use a quality

assurance operation in accordance with ISO 9000:2008. This operation shall include a quality assurance plan, periodic QA reviews by

persons different than those preparing the TMs, maintenance of QA records, TM development process improvement, and data controls to

ensure that current, accurate engineering and parts information is available to TM preparers. Government representatives have the right

to review and comment on the Contractors QA plan, records, and processes.

C.10.3 The Contractor shall perform 100% publications validation for ETMs and IETMs. The Contractor shall support Government

publications verification for ETMs and IETMs.

C.10.3.1 The Contractor shall support all Publication In Progress Reviews (IPR) and Publication Start of Work Meetings (SOW).

C.10.3.2 All Technical Publication Deliverables shall be IAW CDRL A042..

C.10.3.3 Military Standard Technical Manual data shall be prepared and delivered digitally in accordance with MIL-STD-40051-1/2 in

Extensible Markup Language (XML), tagged using the Document Type Definitions (DTDs) and XML Style sheet

Language (XSL), or style sheets in accordance with MIL-STD-2361 and as approved by the Government.
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PUBLICATION VERIFICATION:

The Contractor shall support the Government equipment publications verifications IAW CDRL A082 (MIL-STD-40051-2), the AMC-P 25-31

Verification Plan and IAW AR 25-30. The Government will perform 100% verification on all equipment publications to ensure that they are

accurate, adequate for use, and error free. The Government will perform an assessment (including physical disassembly) of items and

assemblies to ensure technical accuracy and adequacy of all equipment publication deliverables.

A draft PTM shall be used for verification, after the Government has deemed it suitable. The Contractor shall provide the verification

draft PTM no less than 14 business days prior to the scheduled verification. The Contractor shall develop a sequenced schedule of

verification tasks by work package, including recommended method of verification (e.g., hands-on, visual inspection, simulation,

desktop). The schedule shall be delivered 30 business days prior to the scheduled verification.

The Contractor shall support the Government verification by correcting and returning all tasks marked "No Go" within 24 hours for re-

verification unless major task rewrite is requested. The Contractor shall also provide personnel to support this effort who(technical

and publications experts) who are familiar with the development of the equipment publication and who can answer questions about the

equipment operation and maintenance to support this effort.

C.10.3.5

PUBLICATIONS VALIDATION:

The Contractor shall validate the technical accuracy and adequacy of all equipment publications and provide a certification attesting to

this IAW CDRL A080 (DI-TMSS-81819A) and DFARS 252.246-7001 for each PTM1 delivered to the Government. The Contractor's validation shall

be hands-on performance, desktop review, or a combination of these methods to ensure that the draft equipment publications are fully

operational so that the Government can evaluate their operation, navigation, and structure. The Contractor shall maintain records of

validation reviews that show when the material was validated, what method was used, what the findings were, and all corrective actions

taken. Government representatives have the right to examine these records upon request and to witness validation work. The Contractor

shall give the Government at least 7 business days notice of the time and place of their validation so the Government may attend. The

Contractor shall develop and utilize a validation plan for validating the equipment publication procedures. The validation plan shall

specify all procedures to be validated as well as when and where the validation will occur. If the Government determines that the

Contractor's validation plan will not ensure technical accuracy and adequacy of all equipment publications deliverables, the Contractor

shall be required to change the plan until it can ensure that validation efforts result in an acceptable level of quality assurance. The

Contractor shall submit the validation plan np later than 21 business days after the project specific Publications Start of Work

meeting, and the plan shall be updated accordingly for each Publications IPR as required IAW CDRL A080 (DI-TMSS-81818) and A024.

General Publications Requirements.

C.10.4 Publication Copyrights

C.10.4.1 All publications developed under this contract become the property of the Government and are not subject to copyright by the

Contractor. When the Contractor uses commercial data which covers a subcontractor's components or portions thereof, and the Contractor's

data contains copyright material, the Contractor shall be responsible for obtaining a copyright release from the Contractor and

furnishing such release to the Government. The Contractor shall provide a copyright release letter. The letter shall be on company

letterhead, dated and signed by a company officer. The letter shall certify that the Government has full copyrights from Contractor and

subcontractors. Copyright letters shall state all TMs developed are free from copyright restrictions and the Government can edit,

reprint and distribute information in the manual as required. IAW CDRLA013.

C.11 Quality Engineering and Quality Assurance Support Services

C.11.1 The Contractor shall implement and adhere to a quality assurance system acceptable to the Government (i.e., QS, ISO 9000, or any

other industry-recognized and accepted quality model). The Contractor's quality system shall ensure product quality throughout all

contract requirements, to include management, design, fabrication, testing, processing, shipping, storage, site installation, Failure

Reporting Analysis and Corrective Action System (FRACAS) etc. The Government reserves the right to perform all required audits and

surveillance inspections to assure Contractor compliance with contract requirements. Individual Plant floor level reviews of the prime

Contractor and subcontractors of the prime Contractor may be requested by the Government.

C.11.2 The Contractor shall utilize a Government specific Quality Management System ISO9001 or equivalent and quality system for

inspection, validation, control and inspection results of engineering drawings and Quality Assurance Technical Documentation (QATD)

changes. This system shall also provide a means for incorporating data received from Test Incident Reports (TIRs), Quality Deficiency

Reports (QDRs) and Field Reported Deficiencies. The Contractor shall ensure that all drawings and documentation submitted within the TDP

Package (TDP) on major and secondary items are coordinated with all cognizant department elements within their organization and are

adequate for the manufacture and acceptance of quality material and for competitive procurement. The Contractor shall ensure that data

resulting from engineering efforts and any deficiency reports which may affect the adequacy and accuracy of the QATD being developed and

maintained under the contract, are coordinated with its product assurance office and included in all engineering drawing packages and

QATD packages submitted for Government review.
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C.11.3 The Contractor shall develop and maintain the QATD at their facility until completion of contract, copies will be available for

Government review upon request.

C.11.4 Quality Engineering

C.11.4.1 The Contractor is wholly responsible for the performance of all subcontractors under their control and ensure subcontractors

adhere to a quality assurance of  the same or, in the opinion of the Government, equal to the quality system in C.11.1. All

subcontractors utilized for parts procurement or services shall be periodically evaluated and verified by the Contractor not less than

semi-annually to assure that the material and services comply with design and quality requirements not less than semiannually and the

records of such actions shall be made available to the Government upon request.

C.11.4.2 The Contractor shall assist the Government in the development of a single standardized and planned FoV inspection criteria that

is a coordinated approach for each type of vehicle inspection performed at the production facility, Contractor or Government provided

retro fit location, de-processing, shipping and receiving transition points.

C.11.4.3 Studies shall be undertaken to assure that the resulting recommended inspection controls are processed as part of any proposed

(ECP/RFW/RFDs).

C.11.4.4 The Contractor shall ensure that all sketches, contract part drawings 3D CAD models and ordnance type drawings are provided IAW

prescribed specifications and standards and contain sufficient dimensional, construction or weld, functional, protective finish and

material deterioration prevention requirements with which to determine the acceptability of hardware manufactured against such drawings.

C.11.4.5 The Contractor shall conduct a technical review of each product engineering change action taken as a result of any Test

Incident Report (TIR) or incident report made necessary as a result of Contractor and Government testing and incorporate all such

necessary changes into the existing QATD.

C.11.4.6 The Contractor shall develop, maintain and provide to the Government, upon request, all calculations, layouts, sketches,

schematics, charts, design drawings, CAD models, and other visual depictions and the master list of inspection equipment drawings and

shall maintain CM control of this information so the Government can ensure that the latest and most up to date inspection devices are

being used IAW ECP.

C.11.4.7 The Contractor shall prepare and provide to the Government all draft and final instruction pamphlets and manuals required for

the operation, maintenance, and calibrations of the inspection equipment designed and for CM control IAW CDRL A016.

C.11.4.8 The Contractor shall support the development of Final Inspection Records (FIRs). FIRs shall set forth the minimum inspection

characteristics deemed necessary to assure conformance to end item specifications and drawings. The FIRs shall be updated and developed

using, DI-QCIC-81068 as guidance to reflect all approved configuration changes IAW CDRL A044..

C.11.4.9 The Contractor shall prepare and provide all industrial and field modifications to the Item Modification Inspection

Requirements to include the in-process and final acceptance inspection requirements necessary for installing industrial and field

modifications.

C.11.4.10 The Contractor shall prepare the Quality Assurance checks for National Maintenance Work Requirements (NMWRs) and Depot

Maintenance Work Requirements (DMWRs), if required), and reconditioning standards. TACOM Pamphlet DRSTA-P-702-152 and MIL-STD-400051.2

may be used as a guide. The Contractor shall incorporate all inspections and tests, that are necessary to ensure that the reconditioned

item meet the quality requirements of the applicable specifications and standards with guidance from DI-FNCL-80462. The inspections and

tests shall be performed at the place of reconditioning of item(s).

C.11.4.11 The Contractor shall prepare, maintain, and deliver Quality Assurance Inspection Equipment (QAIE) design, instructions, and

software. TACOM Pamphlet DRSTA-RP-702-120 and Sample Drawing 78952223 may be used as a guide. C.11.4.16 The Contractor shall perform

tests and inspections to validate changes and modifications. Such test will be those necessary to evaluate the QARs for the MRAP FoV

Systems. Results of all tests and inspections shall be provided to the Government for review.

C.11.4.12 The Contractor shall perform tests and inspections to validate changes and modifications. Such tests will be those

necessary to evaluate the QARs for the MRAP FoV Systems. Results of all tests and inspections shall be provided to the Government

for review.

C.11.4.13  The Contractor shall conduct a technical review of each product engineering change action taken as a result of any Test

Incident Report (TIR) resulting from any  Contractor and Government testing, Product Quality Deficiency Report (IAW CDRL A043)Quality

Deficiency Report (PQDR/QDR), System Safety Risk Assessment (SSRA), SAR and incorporate all such necessary changes into the then

existing Quality Assurance Technical Documentation (QATD) IAW CDRL A043.
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C.11.4.14 When QAPs or similar separate documents are already available, the Contractor recommend to the Government whether or not  the

SQAP or QAR should be updated to a QAP or deleted as no longer being valid or required. This shall be accomplished during the  s ECP

process.  QAPS shall be updated as necessary for all applicable items, components or assemblies affected.  The updating of QAPs shall be

based on the recommendations of the Quality Engineering review all considerations necessary to achieve a cost-effective, quality

product. A cost-effective, quality product shall  limit the use of specialized test and inspection equipment to only when necessary,

define test setups and test equipment only when necessary, limit use of Inspection Method Control Sheets (IMCS) to only when necessary.

Deleted documents shall be maintained in a backup file for reference data. The Contractor may use DRSTA-RP-702-155, titled "Preparation

and Maintenance of Quality Assurance Provisions (QAPs)" (to be provided as GFI) as a guide when updating and developing QAPs. This data

shall be provided on the Government specified database repository with a fidelity, format and delivery frequency agreed upon  by the

Contractor and the Government.

C.11.4.15 The Contractor shall prepare the quality assurance portion of overhaul or rebuild standards for the MRAP in both draft and

final form in a mutually agreeable form and format for subsequent use by the Government. This will include recommendations for all on-

site inspection and tests to be performed during overhaul or rebuild of the contract item to ensure that the item fulfills the quality

requirements of applicable specifications and standards. This data shall be provided on the Government specified database repository

with  a fidelity, format and delivery frequency agreed upon  by the Contractor and the Government.

C.11.4.16 The Contractor shall develop, prepare, revise,update, and maintain military and commercial specifications, test procedures and

processes, and similar documentation using MIL-STD-961; MIL-STD-962; the Federal Specifications Guide; as guidance.

C.11.5 The Contractor shall perform QE support to MRAP production for the resolution of manufacturing and vendor problems,

interpretation of QATD, perform analysis of inspection requirements to improve vehicle quality and prepare the necessary engineering

changes to

correct or improve the TDP Quality Documentation.

C.11.6 Software Quality Assurance

C.11.6.1 The Contractor shall maintain a Software Quality Assurance Program (SQAP) to meet, as a minimum, the requirements of IEEE/EIA

12207 for software developed under this Contract. The Contractor's Organizational Divisional Procedures (ODP) or equivalent requiring

tailoring to meet the needs of a particular software development effort will be submitted to the Government prior to the start of that

specific software development effort.

C.11.6.2 The Contractor shall have a design for reliability process of selecting a part or material and applying it in such a manner

that results in high reliability under the worst case actual use conditions. Such an effort requires a structured approach during the

part selection and design process. This process shall include:

C.11.6.2.1 Definition of operating environments

C.11.6.2.2 Establishment of lifetime requirements

C.11.6.2.3 Use of reliability models to estimate lifetime under use conditions

C.11.6.2.4 Estimates of reliability during the useful life

C.11.6.2.5 Stress de-rating

C.11.6.2.6 Analysis and design modifications will be performed as requested by the Government to ensure robustness. These analysis and

design modifications may include derating, failure mode and effects analysis (FMEA) (with or without criticality analysis), fault tree

analysis (FTA,) and finite element analysis (FEA).

C.11.7 Quality Problem Investigation

C.11.7.1 The Contractor shall conduct investigations of quality problems originating from field activities, repair depots, and supplies

of Mission and Support Equipment. This effort shall include the review of problem reports, evaluation of quality deficiencies,

clarification of inspection requirements and similar functions. The Contractor shall develop appropriate documentation, solutions and

ECPs/RFW/RFD.

C.11.8 Quality Records

C.11.8.1 The Contractor shall prepare and maintain complete and up-to-date records of all Quality Engineering work performed or

accomplished for the contract items(s) on this contract. These records shall be of such extent and detail as to allow the Government to

determine the status and progress of all work being planned or accomplished. The Government shall have access to the Contractor's

working records, as required, for Government purposes.
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C.12 Training and Training Support Services

C.12.1 Training and Training Support Services shall be provided as defined in MIL-PRF-5480G and DI-MGMT-80911.

C.12.1.1 The Contractor shall develop complete New Equipment Training (NET) packages (IAW CDRL 047and shall provide submissions to the

NET Manager, JPO MRAP, per a schedule mutually agreed upon at the Start of Work (SOW) meeting. There shall be two delta- training

courses the New Equipment Training (OPNET) and the Field Level Maintenance New Equipment Training (FLMNET) Course Delivered IAW CDRL

A047. The Contractor shall deliver all documents and training materials in an editable commercial electronic format: Microsoft Word for

documents and Microsoft PowerPoint for slide show presentations. Training materials shall not conflict with the content of the technical

manuals. Training materials shall be developed at the ninth grade reading and comprehension level. Format and content will be per United

States Army Training and Doctrine Command TRADOC Regulation 350-70 and the systems approach to training (SAT). Training developers and

quality assurance inspectors not familiar with SAT shall attend the U.S. Armys Systems Approach to Training Basic Course (SATBC) or an

equivalent course prior to developing and reviewing the training packages.

The training courses shall consist of classroom discussions, demonstrations, practical application, and evaluation. Attaining the

learning objectives takes priority over attaining a predetermined quantity of training hours. Attaining the learning objectives takes

priority over attaining a predetermined ratio of hours between classroom discussion and practical application. IAW CDRL A047.

C.12.2

The Contractor shall provide a complete NET Package update consisting of Operator New Equipment Training (OPNET) for the MaxxPro M1266A1

LWB AMB with MSU IAW CDRL A051 (DI-ILSS-80872). The NET Package format shall be developed IAW TRADOC Regulation 350-70 and the

Government approved Critical Task List. The NET Package shall consist of a Program of Instruction (POI), Training Support Package (TSP),

and a five-day (40 hour) Operator Instructor guides  and IAW TRADOC 350-70 and Student Guides in Contractor format. A draft NET Package

shall be provided by the Contractor to the NET Manager, APO MRAP no later than  30 business days prior to NET Verification. The final

NET Package shall be provided in an editable format to the Government no later than 15 business days after completion of Verification.

The Government will review and approve the NET Package no later than  15 business days after receipt. If review and comments are not

submitted to the Contractor no later than  15 business days after receipt, then the CDRL shall default to an approved status.  The

Contractor shall correct any deficiencies in the NET Package that are found by the Government shall be corrected, by the Contractor

within 10 business days of the Government's response. INSTRUCTOR & KEY PERSONNEL TRAINING (I&KPT) PACKAGE:  The Contractor shall develop

I&KPT IAW CDRL A045 (Instructor and Key Personnel Training (I&KPT) Package and DI-ILSS-80872) for MaxxPro M1266A1 LWB AMB with MSU, the

I&KPT shall consist of separate training for Operators. In addition, it shall include personnel from the formal schools, operating

forces units and other Government nominees. The Contractor shall provide a draft I&KPT package to the NET Manager, APO MRAP no later

than  30 business days prior to NET verification. The final I&KPT package shall be provided to the Government in an editable format no

later than  15 business days after completion of verification. The Government will review and approve the I&KPT package no later than

15 business days after receipt. If the Government's response is not submitted to the Contractor within 15 business days of receipt, then

the CDRL shall default to an approved status.  The Contractor shall correct any deficiencies in the I&KPT package that are found by the

Government  no later than 15 business days after receipt of the Government's response.IAW CDRL A045..

C.13  Contractor Field Service Representatives (CFSRs) Support and Services

C.13.1 The Contractor shall establish a CFSR Program. The Contractor shall provide all administrative support and site supervision for

the MRAP CFSR Program. The Contractor shall provide all the necessary personnel, equipment, tools, materials, supervision and other

items and services necessary to maintain and support all MRAP FoV and derivative vehicle operations. The Contractor shall provide Field

Service Representatives (FSR) to provide technical repair assistance, as required, and shall advise, and make recommendations, to orient

and instruct key Government personnel with respect to operations, maintenance, repair and parts supply for the vehicles furnished under

this contract, CONUS and OCONUS. The FSRs shall be located at field sites as authorized to meet the requirements of the contract in a

manner that is both economical and beneficial to the Government. The FSRs will be experienced and qualified to advise and instruct

Government personnel in the operation, maintenance, repair and parts supply of the equipment furnished under this contract. The

Contractor will make available all information necessary to obtain a security clearance to the degree required by the installation or

area in which services are to be performed. Government approval shall be limited to granting or denying security clearance for the

person(s) named.

C.13.1.1 The Contractor shall provide FSRs as a liaison between Contractor/subcontractor, MRAP Operations, other Military Service

organizations, U.S. Marine Corps, and FMS Customers.

C.13.1.2 The FSRs shall investigate and recommend the need for training. The FSRs shall recommend the need for Failure Analysis (FA) of

specific items under other contract work scope.

C.13.1.3 The CFS support shall consist of on-site back-up engineering support and advice during  the investigation and resolution of

Armed Service support problems.

C.13.1.4 The FSRs work schedule shall coincide with that of associated Government personnel.

C.13.1.5 The Contractor shall also provide field support for de-processing, Stay Behind Maintenance and RESET programs.
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C.13.1.6 The Contractor shall prepare a Parts Usage and Maintenance Data Collection Report IAW A048.

C.13.1.7 The Contractor shall submit a bi-weekly report on all CFS activities under this paragraph IAW CDRL A007.

C.13.1.8 The Contractor shall submit a Vehicle Maintenance Service Report bi-weekly  IAW CDRL A007.

C.13.2 Interim Contractor Logistics Support (ICLS) Forward Repair Activity (FRA). The ICLS FRA supported units will be configured to

deploy using unit provided vehicles, shelters, transportation, and power-generating equipment for all Contractor operated equipment. The

Contractor shall obtain a military equipment license for the equipment listed above, if necessary. All Contractor test equipment shall

be capable of being operated in a forward deployed field location under combat conditions with DI-FNCL-80342 to be used as guidance.

C.13.3Additional Contract Field Services

C.13.3.1 The Contractor shall provide CFSRs to CONUS and OCONUS locations to support the fielding and sustainment of the MRAP FoV to

Army, Reserve Components, U.S. Marine Corp and FMS Customers.

C.13.3.2 The CFSR work schedule shall coincide with that of associated Government fielding personnel.

C.13.3.3 The Contractor shall provide liaison logistic assistance for the MRAP FoV and its derivatives to OCONUS and CONUS using unit

personnel.

C.13.3.4 The FSRs shall perform vehicle retrofit upgrades and kit installation at various locations.

C.14 Deployment

C.14.1 Contractor personnel may be required to deploy into OCONUS areas of operation for fielding, exercises, MWO applications, etc. The

Contractor acknowledges that such operations are inherently dangerous and accepts the risks associated with contract performance in this

environment. Each military operation shall evolve differently depending upon mission. The Contractor shall ensure that all Contractor

personnel understand and agree to comply with all operations.

C.14.1.1 Depending on the Status of Forces Agreement (SOFA) or other international agreements, all Contractor employees may be subject

to the customs, processing procedures, laws agreements and duties of the country in which they are deploying to and the procedures, laws

and duties of the United States upon re-entry. The Contractor shall verify and comply with all requirements.

C.14.1.2 When required, the Contractor shall document their staffs technical expert status for performance in Germany. The Contractor

shall coordinate with the German Labor Office prior to deployment to or traversing Germany.

C.14.2 Immigration and Customs

C.14.2.1 The Contractor is responsible and authorized for obtaining (i) all passports, visas, and other entry/exit documents necessary

for Contractor personnel to transverse through and within the Area of Operation and (ii) the customs, immigration, or similar

liabilities of its Contractor personnel.

C.14.2.2 Passports/Visas: The Contractor is responsible for obtaining a current passport for their personnel and visas, when required,

for its employees. Contractor employees are required to carry a valid passport and letter of Authority ( LOA) at all times when deployed

and traveling overseas in support of military operations. Requirements for visas shall be determined by the country of deployment or

travel and obtained from the appropriate embassy prior to deployment. The Government will assist the Contractor in obtaining visas for

specific countries if requested by the Contractor and  if required to meet the contingency deployment schedule.

C.14.2.3  Customs and Entrance/Exit Processing: While entering and exiting a foreign country, Contractor employees shall be subject to

the customs processing procedures, laws, agreements, and duties of the countries in which the Contractor employees are deploying.

Details pertaining to a  Contractor employees deployment shall be fully explained during the deployment processing.

C.14.2.4  When returning, Contractor employees shall also be subject to U.S re-entry customs requirements in effect at the time of

reentry. The PCO will determine and stipulate if the payment for entry/exit duties on personal items in possession of Contractor

employees per U.S. Customs Service rates and restrictions is allowable and allocable.

C.14.2.5  Upon arrival to the host country, the Contractor personnel may be required to obtain locally required identification cards.

The Government representative who has cognizance for these Contractor personnel in theater will assist in the coordination of the

issuance of these identification cards.

C.14.3  Contractor Support During Contingency Operations/Contractors Accompanying the Force

C.14.3.1  The Contractor shall provide all the necessary personnel, equipment, tools, materials, supervision, and other items and

services necessary to maintain and support U.S. Army contingency operations. Each military operation will evolve differently depending
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upon mission and the combatant commanders guidance. The Contractor is obligated to request any specific information needed at the time

of deployment from the Government.

C.14.4  Contractor Support during Contingency Operations Pre-Deployment

C.14.4.1  The Contractor shall  obtain Government Provided deployment training and be entered into Synchronized Pre-Deployment and

Operational Tracker (SPOT)  before deployment, or if already in the designated operational area, enter upon becoming an employee under

the contract, and maintain current data (including departure data) for all Contractor personnel that are authorized to accompany  U.S.

Armed Forces deployed outside the United States as specified in paragraph (b)(1) of Class Deviation SPOT tracker, DAR 2007-O0004. The

automated web-based system to use for this effort is the (SPOT). For information on how to register and use SPOT, go to

https://spot.altess.army.mil. The Government will provide POCs and training for personnel required to enter data into SPOT. The

Contractor shall ensure that all employees in the database (SPOT) have a current DD Form 93, Record of Emergency Data Card, on file with

their employer. In addition, individuals deploying to OEF will also require an Afghanistan validation Memo to authorize entry into OEF.

C.14.5 Preparation for Overseas Movement

C.14.5.1  As part of the Preparation for Overseas Movement (POM) processing for Contractor employees, the Governments POM activities at

the home station or the Deployment Center will screen Contractor personnel records, conduct theater specific briefing and training,

issue heater or environmental specific clothing and individual equipment, verify that medical requirements (such as immunizations,

DNAscreening, HIV testing and dental examinations) for deployment have been met, and arrange for transportation to the theater of

operation. While POM processing at the Deployment Center the Government will furnish lodging at the Deployment Center billeting area.

Contractor personnel attending the CONUS Replacement Center (CRC), with orders and their Common Access Card (CAC), will be provided

meals at the mess hall free of charge. When Contractor personnel are training or processing and they miss the mess hall meal, they will

be issued a Meal Ready to Eat (MRE) free of charge.

C.14.6  Overseas Contractor Requirements

C.14.6.1 Contractor personnel shall be available and prepared to support worldwide deployment IAW supported units deployment and

readiness Standard Operating Procedure (SOP), and IAW DA Pamphlet 715-16, Contractor Deployment Guide in Theater of Operations.

Contractor personnel shall be ready to deploy within 72 hours of notification by the PCO to the Contractor, using military or civilian

transportation by land, sea, or air after attending the deployment center. This includes completing and maintaining current the

following forms and actions as a guide IAW the Deployment Guide:

- Orders (Letter of Authorization, LOA)

- Passport/Visa/ID Card

- Shot Record (PHS 731)

- Physical Examination, good for 15 months from the date completed and signed by the doctor.

- Eye Prescription (if applicable)

- Emergency Data Sheet (DD 93)

- Medical/Dental (DA 4036R)

- CIF (Clothing Record)(PPE)

- Power of Attorney for financial and custodial matters

- Last Will and Testament (must bring as copy with them)

- Set of TA-50 (as required by supported units)

C.14.7  Contractor Augmentation and Backfill: Contractor personnel shall agree to abide by the rules of engagement, policies, and

procedures as established by the supported unit Commander during either combat or training deployments. When tasked, the Contractor

shall augment

any deployment with additional personnel and provide back fill personnel to non-deployed units as necessary.

C.14.8  Contractor Support to Deployed Personnel: The Contractor shall provide sufficient resources to support its deployed personnel in

the performance of their duties. This may include logistics from the Contractor's CONUS location for obtaining parts for repair for the

forward deployed FSRs along with providing technical assistance in determining the causes of failure and remedies of failures. The

Contractor shall also provide assistance and technical support in determining and resolving issues or conditions related to or affecting

safety. In addition, operations support personnel shall coordinate all international shipping as required, to support the return and
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receipt of new and repaired items. The Contractor shall also provide periodic detailed program status and information to the Government

program office. This data shall be provided on the Government specified database repository to a fidelity, format and delivery frequency

agreed by the Contractor and the Government.

C.14.9  Government Assistance to Deployed Personnel: The Government will provide overview to ensure the Contractor meets deployment

requirements. Specifically: visa; medical support; applicable accessories for each person deployed; housing or shelters; transportation

at the deployment location; and power generating equipment will be provided as GFP.  Contractor's authorization to rent, lease or

procure vehicles for utilization at any of the MRAP deployment locations will be established  in the Task Order.

C.14.10  Assignment of Personnel Deployed

C.14.10.1  Contractor personnel will be administratively reported to the Logistics Support Element (LSE) for accountability,

administrative support and life support. A Personnel Status Report (PERSTAT) must be submitted daily to appropriate Government personnel

IAW PERSTAT Reporting SOP, 17 November 2014, Attachment 0003.

C.14.11  Compliance of Deployed Personnel: The Contractor shall ensure that all Contractor employees including its subcontractors comply

with all guidance, instructions and general orders applicable to U.S. Armed Forces and DoD civilians issued by the Theater Commander or

his/her representative. This includes all guidance and instructions issued based upon the need to ensure mission accomplishment, force

protection, safety, and unit cohesion.

C.14.12  Deployed Personnel Resolution of Disputes: The Contractor shall promptly resolve, to the satisfaction of the PCO, all

Contractor employee performance and conduct problems identified by the responsible PCO or his/her designated representative. The PCO may

direct

the Contractor to remove or replace any Contractor employee failing to adhere to instructions and General Orders issued by the Theater

Commander or his/her designated representative.

C.14.13  Deployed Return Processing Procedures: Upon completion of the deployment or other authorized release, the Government will

authorize Contractor employee transportation from the area of operations to the designated Deployment Center site. At the return-

processing center, the Contractor shall ensure that all Government-issued clothing and equipment provided to the Contractor or the

Contractor's employees are returned to Government control upon completion of the deployment. The Contractor shall provide the PCO with

documentation, annotated by the receiving Government official, of all clothing and equipment returns. The Contractor is responsible for

the  transportation of all clothing and equipment returns.

C.14.14  Contractor Risk Assessments and Mitigation of Deployed Personnel: The Contractor shall:

C.14.14.1  Brief its employees regarding the potential danger, stress, physical hardships, and field living conditions. The Contractor

shall require all its employees to acknowledge in writing that they understand the danger, stress, physical hardships, and field living

conditions that are possible if the employee deploys in support of a contingency deployment involving military operations.

C.14.14.2  If an employee needs to be replaced for any reason (sickness, disciplinary action, emergency leave, etc.) the Government

requires that that employee shall be replaced within 45 business days.  Designate one representative from its company team as its

Contractor team lead. The team lead shall be the Governments point of contact for operational and personnel matters during deployment.

Prepare plans for support of military operations in country by the PCO.

C.14.15 Deploy Personnel Pay, Tour of Duty/Hours of Work

C.14.15.1  Tour of Duty/Hours of Work: Contractor deployment tours will be dependent on the mission requirements but may extend up to 12

months. Work hours will also be dependent on mission requirements but may be up to 7 days/week and 12 hours per day but in no case will

they exceed federal and local labor law limitations. The Contractor shall comply with all duty hours and tours of duty identified by the

PCO.

C.14.16 Deployed Personnel On-Call Duty: The Contractor shall be available to work (i.e. on-call) during other than regular hours to

perform mission essential tasks.

C.14.17 Deployed Personnel Plan: The Contractor shall develop and maintain a Deployment Plan for personnel subject to deployment  in

support of contingency operations. The Deployment Plan will follow guidelines set forth in AMC-P 715-16 for the items provided by the

Contractor. The Contractor shall certify that deploying Contractor personnel have completed all administrative requirements set forth in

Tables B-1 and B-2 of DA PAM 715-16 and furnish a copy of the certified checklist to the MRAP Product Management Office.

C.14.18  Deployed Personnel Contingency Plan: The Contractor shall provide a Contingency Plan, which may be included as part of the

overall Deployment Plan, describing how the Contractor will ensure the continuation of such services during crisis situations, to

include performance under hostile conditions. This data shall be provided on the Government specified database repository with  a

fidelity, format and delivery frequency agreed upon by the Contractor and the Government. The plan should identify which positions are

performing mission essential support. The plan should also identify which Contractor personnel have a military mobilization recall

commitment and provide for adequate replacement of those Contractor personnel in the event of mobilization. (The Contractor should use a
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reference DoD Instruction 3020.37, Continuation of Essential DOD Contractor Services during Crisis) at: https

//www.dtic.mil/whs/directives/.

C.14.19  Deployed Personnel Contact Information:

C.14.19.1 The Contractor shall provide the MRAP Product Management Office the contact information for its primary and backup Points of

Contact who are familiar with the firms plans and operations relating to Contingency Operations. This data shall be provided on the

Government specified database repository with a fidelity, format and delivery frequency agreed upon by the Contractor and the

Government.

C.14.19.2  The Contractor shall provice the Deployment and Contingency Plans to the MRAP Product Management Office no later than 15 days

after award of the contract. This data shall be provided on the Government specified database repository with a fidelity, format and

delivery frequency agreed upon by the Contractor and the Government.

C.14.20  Contractor Deployment: The Contractor shall have the capability to staff and support any unit OCONUS with either a FRA

capability or additional FRA personnel as needed in the event of a deployment, whether contingency or for training.

C.14.21 Contractor Personnel Management

C.14.21.1 As used herein, the phrase Contractor personnel includes both prime and subcontractor personnel and the Contractor shall

ensure that these requirements herein are included in all subcontracts. Each military operation shall evolve differently depending upon

mission and the combatant commanders guidance.

C.14.21.2 Treaties and International Agreements (e.g. Status of Forces Agreements, Host Nation Support Agreements, and Defense Technical

Agreements), applicable to Contractors supporting the U.S. Armed Forces under the facts and circumstances in the Area of Operations: The

Contractor shall be thoroughly familiar with Army Regulation (AR) 715-9, Contractors Accompanying the Force, DA PAM 715-16, and Field

Manual (FM) 3-100.21. In addition, the Contractor is obligated to request any specific information not provided in this language, but

needed at the time of deployment for the PCO or the designated Contracting Officers Representative (COR).

C.14.21.3 The Contractor shall comply with U.S. Army and DoD regulations, directives, guidance, instructions, policies, procedures, and

general orders applicable to U.S. Armed Forces and DoD civilians supporting the U.S. Armed Forces in the Area of Operation (AO) as

issued by the Combatant Commander and his/her representative to ensure mission accomplishment, force protection, and safety.

C.14.21.4 Accounting for Personnel (Systems, External and Theater Support): As directed by the PCO or his/her representative, and based

on the instruction of the theater commander, the Contractor shall report its employees, including third country nationals, entering or

leaving the area of operations by name, citizenship, location, Social Security Number (SSN) or other official Identity document number.

C.14.22 Contractor Personnel Risk Assessments and Mitigation: Contractor Contact Information: The Contractor will provide the Government

information for its primary and backup Points of Contact who are familiar with the firms plans and operations relating to contingency

operations. This data shall be provided on the Government specified database repository with  a fidelity, format and delivery frequency

agreed upon by the Contractor and the Government.

C.14.23 Contractor Evacuation: As required by the operational situation, the Government may, at its discretion, relocate designated

Contractor personnel (who are United States citizens, aliens in resident of the United States or third country nationals (not resident

in the host nation)) to a safe area or evacuate them from the area of operations. The U.S. State Department has responsibility for

evacuation of non-essential personnel.

C.14.24 Contractor Notification: The PCO may direct evacuation of Contractor employees deployed in support of contingency operations

upon a determination that there is an imminent increased threat to the safety, health, or welfare of the Contractor employees and an

evacuation is necessary to secure their health, safety, and welfare. The PCOs evacuation direction will be in writing or will be

promptly confirmed in writing.

C.14.25 Contractor Requests: If the Contractor reasonably believes there to be an imminent increased threat to the safety, health, and

welfare of the Contractor employees, the Contractor may request the PCO to direct the evacuation of those personnel. The Contractor may

also request evacuation of Contractor employees in the event of medical emergency or death. These requests shall be in writing or shall

promptly be confirmed in writing and shall detail the circumstances constituting an imminent increased threat the safety, health, and

welfare of the contract employees. The PCO after discussions with the Theater Command of the host nation and other Government

Official(s), to the extent the PCO will direct evacuation of Contractor employees or will deny the request.

C.14.26 Training of Government Personnel

C.14.26.1 For those Contractor personnel providing services deemed essential during a crisis, the Contractor shall ensure that all

appropriate training required to ensure a continuation of essential services during a crisis is provided to Government personnel. The

rights and remedies of the Government under this clause are in addition to any other rights and remedies provided by law or under this

contract.
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C.14.26.2 The PCO will inform the Contractor of all Nuclear, Biological, and Chemical (NBC) equipment and Chemical Defensive Equipment

(CDE) training requirements and standards. The U.S. Government will provide the Contractor employees with CDE familiarization training

commensurate with the training provided to DoD civilian employees.

C.14.26.3 The CRC/Individual Deployment sites (IDS) will provide mission training designed to provide deploying individuals with a basic

knowledge of what they can expect once they deploy into the theater of operations. Training will cover areas such as the Geneva

Convention, Code of Conduct, Health and Sanitation, Legal Assistance, Customs and Courtesies for the area of deployment, applicable

Status of Forces Agreement, Security, Weapons Familiarization and any additional training dictated by the special circumstances of the

deployment and approved by the Theater Commander.

C.14.27 Technical Data Rights: When directed, for those Contractor provided services deemed essential during a crisis the Contractor

shall ensure all applicable technical data that is required to ensure the continuation of essential services during the crisis are

provided to the Government. These rights and remedies of the Government are in addition to any other rights and remedies provided by law

or under this contract.

C.14.28 Security and Background Checks: Prior to accompanying the force, the Contractor shall ensure that all Contractor security and

background checks are performed.

C.14.29 Central Processing and Departure Point

C.14.29.1 The U.S. Government (USG) is responsible for providing information on all requirements necessary for deployment. The U.S. Army

has created several CONUS sites for expeditiously preparing individuals for deployment to a combatant area or theater of operation.

These sites are known as CONUS Replacement Centers (CRC) or Individual Deployment sites (IDS). The Contractor shall ensure that all

Contractor personnel report to the designated deployment-processing site where the Contractor personnel will receive appropriate

training and items (e.g. specialized clothing and equipment, identification cards and tags). For any Contractor personnel determined by

the Government to not be qualified to accompany the force, the Contractor shall promptly remedy the problem. The Contractor shall ensure

that all Contractor personnel re-deploy and out-process through the designated deployment- processing site. Upon redeployment, the

Contractor shall ensure that all issued controlled items are returned to the Government. (Medical screening requirements may be found in

FM 3-100.21, Appendix D.)

C.14.29.2 General. The Government is responsible for providing information and assistance in meeting the requirements necessary for

deployment. Deployment processing will include, as a minimum, all Government required procedures such as medical examinations, and

immunizations. If central processing is required, the Contractor employees will be issued Letters of Authorization for processing

through a specific CONUS Replacement Center/Individual Deployment Site (CRC/IDS) and for the duration of the tour of duty. The

Contractor is responsible for travel to the CRC/IDS or other CONUS departure point. If a CRC/IDS CONUS departure point is not used, the

Contractor will receive an equitable adjustment for all reasonable travel costs incurred in deployment of Contractor employees.

C.14.29.3 Contractor personnel, who have an established habitual relationship with a deploying military unit, may be required to prepare

for deployment with the unit. For any Contractor personnel determined by the Government at the deployment/processing site to be non-

deployable, the Contractor shall promptly remedy the problem. For all other Contractor personnel who do not have an established habitual

relationship with a deploying military unit, the PCO will provide information regarding the appropriate deployment procedures and

preparation site.

C.14.29.4 The PCO will provide the Contractor with an  AO Government point of contact, AMC LSE, or other designated liaison, prior to

the deployment of Contractor personnel with the unit to the AO. The Contractor shall be responsible for notifying the applicable

Government contact of their imminent deployment. Information to be provided to the Government contact shall include movement dates and

locations with the unit within the AO, and the departure date from the AO and out-processing through the original deployment processing

Center.

C.14.29.5 For any Contractor employee determined by the Government at the deployment-processing site to be non-deployable for

debilitating health problems or failure to have a security clearance or travel documents when required, the Contractor shall promptly

remedy the problem. If the problem cannot be remedied in time for deployment, a replacement having equivalent qualifications and skills

shall be provided within a mutually agreeable time period.

C.14.29.6 The PCO will provide the Contractor with all mission training requirements and the Contractor shall ensure that all deploying

employees receive, and successfully complete, all required mission training.

C.14.29.7 The Contractor shall not deploy its employees unless authorizedto do so by the PCO. If authorization to deploy its employees

is provided, the Contractor is responsible for ensuring that all deployment requirements are met. The Contractor shall ensure all

deployment requirements are coordinated with the PCO, the appropriate Army Material Command, Logistics Support Element (AMC, LSE) or

other designated liaison prior to deployment.

C.14.30 Individual Readiness File: It is the Contractors responsibility to maintain the Individual Readiness File (IRF) records needed

for identification and processing. Contractor personnel are responsible for having their IRF complete and with them when they arrive at
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their deployment processing center. In the absence of a detailed list elsewhere in the contract, see the tables in the latest revision

of AR 715-9 and the Administrative Section on the deployment center website at http://www.campatterbury.in.ng.mil for details on what

should be included. Note that some requirements will vary depending on the area to which Contractor personnel will be deployed. The

Government will provide the Contractor with any change in deployment center location.

C.14.31 Contractor Medical

C.14.31.1 It is the responsibility of the Contractor to provide qualified, capable personnel who meet the physical standards and medical

requirements to perform the contracted duties in the designated theater of operations.

C.14.31.2 Individual readiness files must address the following areas:

C.14.31.2.1 Medical/Dental: The Contractor shall provide, via courier, one copy of the latest complete physical exams (must be less than

12 months old) and dental records with Panorex) for all personnel entering the deployment center NLT 2 weeks prior to individuals

arrival entering the deployment center. In addition all Contractor personnel shall bring one copy of their latest complete physical

exams (must be less than 12 months old) and dental records with Panorex) for in- processing at the deployment center.

C.14.31.2.2  A DNA sample will be collected and stored at the deployment-processing center.

C.14.31.2.3 The Army Dental Care System (ADCS) will ensure dental health deployment standards by accepting only a DoD Form 2813, Active

Duty/Reserve Forces Dental Examination, completed by the Contractors civilian dentist, as proof of dental deployment status.

C.14.32 Medical Screening

C.14.32.1 Deploying Contractor personnel shall carry with them a minimum of a 180-day supply of any medication they require. Military

facilities will not be able to replace many medications required for routine treatment of chronic medical conditions such as high blood

pressure, heart conditions, asthma and arthritis. Contractor employees will review both the amount of the medication and its suitability

in the foreign area with their personal physician and make any necessary adjustments prior to deployment.

C.14.32.2 If glasses are required Contractor employees shall deploy with two pairs of glasses and a current prescription. Copies of the

prescription shall be provided by the employee at the CRC so that eyeglass inserts for use in compatible chemical protective mask can be

prepared. Wearing contact lenses in a field environment is not recommended.

C.14.32.3The Government at its discretion may provide to Contractor employees deployed in the theater of operations, on a cost

reimbursable basis, emergency medical and dental care commensurate with the care provided to DoD civilians deployed in the theater of

operations. This is subject to the availability of such medical and dental care.

C.14.32.4 The examining physician or physician assistant (PA) has full authority in determining Contractor personnel fitness. In making

this determination he/she should consider: the specified standards of the Contractor personnel position (described on SF 78, Certificate

of Medical Examination), the physical and medical condition of the Contractor personnel, the potential environment to which the

Contractor personnel may deploy (for Emergency Essential Personnel, assume combat zone in the third world; for all others, consider the

environment to which the Contractor is deploying). The physician/PA should be conservative in determining Contractor personnel fitness

and render his/her written recommendation of SF 78.

C.14.32.5 If bio-defense vaccines are required, such as anthrax and smallpox for the Area of Operations to which the Contractor

personnel are being deployed, the vaccine will be provided to the Contractor personnel by the Government on a reimbursable basis.

Generally, the vaccines will be provided at the CRC or at the nearest Medical Treatment Facility (MTF).

C.14.33 Standard Identification Cards

C.14.33.1 The Contractor shall ensure that all deploying individuals have the required identification tags and cards prior to

deployment. In addition to the DD Form 489 (Geneva Convention Card), issued at the point of deployment, all Contractor employees will be

issued personal identification tags and common access cards (CAC), if available before deployment. The CAC documents Contractor employee

entitlements for access to installation as well as medical and PX privileges in accordance with the applicable Letter of Authorization

(described elsewhere in this contract). Personal identification tags will include the following information: full name, social security

number, blood type and religious preference. Contractor Employees will maintain all issued cards tags on their person at all times while

OCONUS. Upon redeployment, the Contractor shall ensure that all issued controlled identification cards and tags are promptly returned to

the Government.

C.14.33.2 Upon arrival in theater, Contractor personnel may be required to obtain locally required identification cards. The Government

Representative who has cognizance for these Contractor personnel in theater will assist in the coordination of the issuance of these

identification cards.

C.14.34 Letter of Authorization: Unless prohibited by international agreement, the PCO will issue a Letter of Authorization (LOA) for
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Contractor personnel deployment and redeployment to and from the Area of Operation. This is the document Contractor personnel must carry

with them as authorization for use of Government transportation, medical facilities, billeting, and other entitlements. Invitational

travel orders shall not be issued in lieu of this Letter of Authorization. These Letters of Authorization will state the intended length

of assignment in the area of operation and shall identify planned use of Government facilities and privileges in the theater of

operations, as authorized by the contract.

C.14.35 Clothing and Equipment Issue

C.14.35.1 Contractor personnel accompanying the force are not authorized to wear military uniforms items, except for specific items

required for safety and security. Exceptions require a Department of the Army waiver. An individuals status as Contractor personnel

shall be conspicuously displayed on their clothing unless prohibited for operational reasons. Contractor personnel should wear clothing

appropriate for the work being performed. Items of personal clothing and personal care, to include both casual attire and work clothing

required by the particular assignment, are the responsibility of the individual Contractor employee and will not be issued at the

deployment center. Clothing should be distinctive and unique and not imply that the Contractor is a military member, while at the same

time not adversely affecting the Governments tactical position in the field. Guidelines are within Pamphlet AMC-P715 and DA PAM 715-16.

It is up to the Contractor to insure that duty uniforms do not present a problem for the field commander or to be so similar to the

Armed Services uniform that create confusion.

C.14.35.2 The Combatant Commander, subordinate Joint Force Commander (JFC), or Army Force (ARFOR) Commander may require that Contractor

employees be issued and be prepared to wear Organizational Clothing and Individual Equipment (OCIE), to include Chemical, Biological,

Radiological , Nuclear Element and High-Yield Explosive (CBRNE) defensive equipment, necessary to ensure Contractor personnel security

and safety. The Contractor or Contractor personnel shall sign for all issued OCIE to acknowledge receipt and acceptance of

responsibility for the proper maintenance and accountability of the OCIE.

C.14.35.3 When OCIE or Chemical, Biological, Radiological, Nuclear, and High-Yield Explosive (CBRNE) equipment is issued to the

Contractor personnel, equipment familiarization training shall be provided to the Contractor personnel, commensurate with the training

provided to DoD civilian employees, usually at the deployment processing center.

C.14.35.4 The Contractor shall ensure that all issued OCIE is returned to the Government at the place of issue unless the PCO or his

representative direct otherwise.

C.14.36 Contractor Vehicle and Equipment Operation

C.14.36.1 The Contractor shall ensure that Contractor personnel possess the required licenses to operate all vehicles or equipment

necessary to perform the contract in the Area of Operations.

C.14.36.2 Contractor-owned or leased motor vehicles or equipment shall meet all requirements established by the combatant command and

shall be maintained in a safe operating condition.

C.14.36.3 Before operating any military owned or leased equipment, the Contractor employee shall provide proof of license (issued by an

appropriate Governmental authority) to the unit or agency issuing the equipment. The Government, at its discretion, may train and

license Contractor employees to operate military owned or leased equipment. The Government, at its discretion, may train and provide an

Incidental Driver Permit to Contractor employees who operate military owned or leased equipment (Ref. AR 600-55).

C.14.37 Contractor Tour of Duty

C.14.37.1 The Contractor may rotate Contractor employees into and out of the theater provided there is no degradation in mission

results. For employees who have deployed for less than six months, the Contractor may rotate personnel. The costs for rotating employees

who have deployed for longer than six months will be an allowable cost under the contract. The Contractor shall coordinate personnel

changes with the PCO and the AMC, LSE or other designated liaison responsible for accounting for Contractor personnel in their Area of

Operation.

C.14.37.2 The Contractor shall comply with all duty hours and tours of duty identified in this contract. These could change, however, to

ensure the Governments ability to continue to execute its mission. The duty hours and tours of duty may be the same as military

personnel and operation needs as directed by the Combatant Commander.

C.14.37.3 The Contractor shall be available to work extended hours to perform mission essential tasks as required by the operational

situation by the Combatant Commander or his/her authorized designee, when required, to ensure the Governments ability to continue to

execute its mission.

C.14.38 Contractor Reception, Staging, Onward Movement and Integration

C.14.38.1 Arrival in Area of Operation Logistics Support Element: Contractor employees shall report to the AMC LSE (or other designated

liaison) and provide necessary information to the AMC LSE on the Contractors deployment and activities in the Area of Operation to

facilitate the AMC LSE logistics integration function. Initial contact and coordination with the AMC LSE shall be conducted prior to
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deployment into the theater. Similar coordination and reporting to the AMC LSE shall occur prior to exiting the area of operation. Any

additional coordination requirements with the AMC LSE shall be as defined by the PCO or COR.

C.14.38.2 Upon arrival in the Area of Operation, Contractor personnel shall receive reception, staging, onward movement and integration

(RSOI), as directed by the AMC-LSE (or other designated liaison). Contractor personnel may be required to obtain additional locally

required identification cards.

C.14.38.3 Use of Commercial Transportation into the Area of Operation: Unless directed by the PCO in conjunction with guidance from the

combatant commander, Contractor personnel shall not obtain commercial transportation into an Area of Operation. The Government shall

provide transportation into and out of the Area of Operation for Contractor personnel from the deployment-processing center.

C.14.39  Contractor Accountability/Visibility & Logistics Support Element

C.14.39.1 The Contractor shall ensure that all Contractor personnel contact the AMC-LSE (or other designated liaison). Contractor

personnel will be responsible for providing all required theater specific accountability and visibility information to the Area of

Operations AMC-LSE to facilitate the logistics integration function. The specific information required to assist in accounting for these

personnel when they are deployed will be identified by the Government prior to the Contractor personnel reporting to the deployment-

processing center. The Contractor shall ensure that all requested data is provided to the Army for inclusion in the U.S. Armys

applicable personnel accountability database system.

C.14.39.2 The Contractor shall coordinate with the AMC LSE or other PCOs designated representative for logistics support, as follows:

(i) upon initial entry into the Area of Operation; (ii) upon initiation of contract performance; (iii) upon relocation of contract

operations within the Area of Operations; and (iv) upon exiting the Area of Operation. Any additional coordination requirements with the

AMC-LSE shall be as directed by the PCO or Contracting Officer Representative.

C.14.39.3 As required by the operational situation, the Government may at its discretion relocate Contractor personnel to a safe area or

evacuate them from the Area of Operation. The U.S. State Department has responsibility for evacuation of personnel as described in 22

U.S.C. 4802(b).

C.14.39.4 If Contractor personnel depart an Area of Operations without permission, the Contractor shall ensure continued performance IAW

the terms and conditions of the contract. When the Contractor replaces personnel, who depart the Area of Operation without permission,

the replacement expense shall be borne by the Contractor and the employee must be replaced within a mutually agreeable time period.

Contractor personnel who depart the Area of Operation without permission relinquish force protection.

C.14.40 Contractor Technical Support

C.14.40.1 All technical support processes and procedures (such as parts requisitioning and distribution, retrograde of material, surging

technicians forward, etc.) will be integrated into the logistics plans and policies established by PM MRAP. Contractor shall ensure

coordination with the Brigade of transit and status reporting for all non-standard parts.

C.14.40.2 The Contractor should be prepared to move material and equipment using U.S. Government transportation and comply with

applicable transportation regulations, such as MILSTAMP for safety, packaging and tie-downs as required by the operational situation.

C.14.41 Contractor Force Protection: While performing duties IAW the terms and conditions of the contract, the Combatant Commander shall

provide force protection to Contractor personnel commensurate with that given to Service/Agency (e.g. Army, Navy, Air Force, Marine

Corps, and Defense Logistics Agency (DLA) civilians in the Area of Operations.

C.14.42 Contractor Weapons: The Government will provide force protection for Contractor personnel. The Government may issue side arms to

Contractor employees for their personal self-defense. The issuance of such weapons must be authorized by the Theater Commander and must

comply with military regulations regarding firearms training and safe handling. However, Contractor employees shall not possess

personally owned firearms in the area of operations. The acceptance of self-defense weapons by a Contractor is voluntary and should be

IAW the employers company policy regarding possession and use of weapons. When accepted, the Contractor employee is responsible for

using the weapon IAW the applicable rules governing the use of force (DFARS 252.225-7995). Also, when accepted, only military issued

ammunition may be used in the weapon. The Contractor employee is legally liable for any use that is not IAW the rules of engagement

(DFARS 252.225-7995). The Contractor employee must be aware that they may incur civil and criminal liability, both under Host Nation Law

or U.S. Criminal and Civil Law, for improper or illegal use of weapons.

C.14.43 Contractor Weapons Training: Prior to issuing any weapons to Contractor employees, the Government will provide the Contractor

employees with weapons familiarization training commensurate to training provided to DoD civilian employees. The Theater Commander is

responsible to ensure that armed Contractors receive training in the rules of engagement, the rule governing the use of force, and the

law of war. The Contractor shall ensure that its employees adhere to all guidance and orders issued by the Theater Commander or his/her

representative regarding possession, use, safety and accountability of weapons and ammunition.

C.14.44 Contractor Legal Assistance: Contractor employees supporting a contingency deployment and accompanying the Armed Forces of the

U.S. outside the U.S., will receive certain legal assistance from Army lawyers as part of their deployment support. If legal
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assistance is provided while Contractor employees are deployed in the theater of operations, it must be IAW applicable international or

host nation agreements. The legal assistance is limited and ministerial in nature (for example, witnessing signatures on documents and

providing notary services), legal counseling (to include review and discussion of legal correspondence and documents), and legal

document preparation (limited to simple wills, powers of attorney, and advanced medical directives), and assist in retaining non-DoD

civilian attorneys.

C.14.45 Contractor Living under Field Conditions

C.14.45.1 Depending on the contingency, and other factors, it may be necessary for the Government to provide deployed Contractor

personnel the equivalent living conditions, subsistence, emergency medical and dental care, sanitary facilities, mail delivery, laundry

service, and other available support afforded to Government employees and military personnel in the Areas of Operations unless

prohibited by field conditions.. Types of logistical support provided to Contractor personnel are outlined in the Letter of

Authorization (LOA).

C.14.45.2 The Contractor is advised of the potential danger, stress, physical hardships and field living conditions associated with the

deployment. The Contractor shall be responsible for sharing this information with it employees.

C.14.45.3 The Contractor shall ensure that Contractor personnel acknowledge, in writing, that they understand the danger, stress,

physical hardships, and field living conditions that are possible in support of military operations. The acknowledgement will include

the impact that any austere conditions may have on any Contractor personnel chronic medical preconditions.

C.14.45.4 If subsistence and protection requirements change during the deployment (e.g. if the Combatant Commander or subordinate

commander changes the authorizations), the PCO will modify the contract, and any equitable adjustments shall be negotiated under the

changes clause.

C.14.45.5 Morale, Welfare, Recreation. When approved by the installation or combatant commander, the Government will provide deployed

Contractor personnel with morale, welfare, and recreation services commensurate with that provided to DoD civilians and military

personnel in the Area of Operations.

C.14.45.6 Morale, Welfare, Recreation (MWR) and Support Services: Contractor employees working within the theater of operations will, to

the maximum extent possible, be eligible to use MWR facilities, activities, and services subject to the installation or Theater

Commanders discretion and the terms of the contract. Contractor employees will be eligible for use of Army and Air Force Exchange

Service (AAFES) facilities for health and comfort items. Use of these facilities will be based on installation and Theater Commanders

discretion, the terms of the contract with the Government, and the terms of the applicable Status of Forces Agreement (SOFA).

C.14.46 Status of Forces Agreements (SOFA): SOFA is an international agreement between two or more Governments that provide for various

privileges, immunities and responsibilities, as well as the rights and responsibilities of individual members of the sending states

force. The Contractor shall adhere to all relevant provisions of applicable SOFA and other similar related agreements.

C.14.47 Uniform Code of Military Justice: Civilian and Contractor employees are subject to military law when serving with or

accompanying an armed force only in time of war. The U.S. Supreme Court has ruled in time of war to mean a congressionally declared war.

C.14.48 Public Law 106-523 Military Extraterritorial Jurisdiction Act of 2000, Amended Title 18, U.S. Code, establishes Federal

Jurisdiction over certain criminal offenses committed outside the United States by persons employed by or accompanying the Armed Forces,

or by members of the Armed Forces who are released or separated from active duty prior to being identified and prosecuted for the

commission of such offenses, and for other purposes. The Act applies to anyone who engages in conduct outside the U.S. that would

constitute an offense punishable by imprisonment for more than one year, the same as if the offense had been committed within the

jurisdiction of the U.S. The person must be employed by or accompanying the Armed Forces outside the U.S. The term employed by the Armed

Forces outside the U.S. means employed as a civilian employee of DoD, as a DoD Contractor or an employee of a DoD Contractor, who

is present or residing outside the U.S. in connection with such employment, and is not a national of or ordinarily resident in the host

nation. The term accompanying the Armed Forces outside the U.S. means a family member of a member of the Armed Forces, a civilian

employee of the DoD, a DoD Contractor or an employee of the  DoD Contractor, not a national of or ordinary resident in the host nation.

C.14.49 Contractor Health and Life Insurance: The Government has no statutory obligation to provide a Contractor employee with any

health insurance. The Government may reimburse some life insurance costs as a result of overseas deployment.

C.14.50 Contract Next of Kin Notification

C.14.50.1 Before deployment, the Contractor shall ensure that each Contractor employee completes at least three DD Forms 93, Record of

Emergency Data Cards. One completed form is for the CONUS Replacement Center (CRC), one copy for the Armys Casualty & Memorial Affairs

Operations Center (CMAOC), and one copy for the AMC LSE Contractor Coordination Cell (CCC) or other designated liaison. Contractor

personnel are responsible for providing the CRC with two copies and delivering one copy to the AMC LSE or other designated liaison upon

arrival in theater. The Contractor personnel office should also maintain this information.
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C.14.50.2 As Executive Agent for Mortuary Affairs, the Army will facilitate the notification of the Next of Kin (NOK) in the event that

a U.S. citizen Contractor employee accompanying the force OCONUS dies, requires evacuation due to injury, or is reported missing or

captured. Notification support by the Army is dependent upon each Contractor employee completing, and updating as necessary, the DD Form

93 (Record of Emergency Card).

C.14.50.3 The Department of Army will not directly make contact with the NOK since the relationship is between the Government and

employer and not directly with the employee. In some cases, an Army Notification Officer may accompany the employers representative to

facilitate the notification process, if requested by the employer. In this case, the Army Notification Officer may work with the

Contractor Representative in assisting the NOK with applying for and obtaining the appropriate benefits and entitlements.

C.14.50.4 It is important to note that it is not within the Government's purview to notify the NOK or family directly. The Army does not

have any other responsibility other than delivering the remains to the location specified by the NOK as reported by the employer.

C.14.50.5 NOK Reports: The Contract shall submit in Government Defined Format, Frequency and Fidelity a bi-weekly  status report on all

deployment activities This data shall be provided on the Government specified database repository with  a fidelity, format and delivery

frequency agreed upon by the Contractor and the Government.

C.14.51 Personnel Recovery (PR) Training

C.14.51.1 Personnel Recovery is the sum of diplomatic, civil, and military efforts to report, locate, support, recover, return and

repatriate U.S. military, DoD civilians, DoD Contractors, and others as directed by the Secretary of Defense who are captured, detained,

evading, isolated or missing, while participating in a U.S. activity or mission.

C.14.51.2 Preserving the lives of U.S. Military, DoD Civilians and DoD Contractors placed in danger of isolation, detention or capture,

while in a U.S. sponsored mission, is one of the highest priorities of the U.S. Government. Personnel Recovery is the critical element

for AMC to fulfill its moral obligation to protect its personnel, prevent exploitation and to reduce the potential for the capture of

personnel.

C.14.51.3 Personnel Recovery encompasses prevention training, conducting military search and rescue, combat search and rescue, recovery

of isolated personnel, and repatriation of hostages, detainees, prisoners of war or persons missing or killed in action.

C.14.51.4 All Contractor Personnel conducting OCONUS missions are required to have Personnel Recovery Training IAW DoDI 3020.41. The

Contracting Officers Designated Representative will make arrangements for the Contractor personnel to fulfill the PR requirements.

C.14.51.5 Contractor personnel accompanying the forces in AOR will receive their PR Training at CRC. However, the Synchronized Personnel

Operational Tracker and Civilian Personnel Verification Data Card should be completed at home station and provide to the PM MRAP to hold

as backup for the theater. CRC will also require the Contractor personnel to complete this data.

C.14.51.6 Contractor personnel conducting OCONUS missions (other than AOR) will also require PR Training. The Contractor will be

informed of the requirements for each mission. The Contractor personnel will complete the following pre-deployment home station training

through the U.S. Army Aviation & Missile Command, Personnel Recovery Program website

https://redstoneappsrv1.redstone.army.mil/prp/prp_home:

C.14.51.6.1 Survival, Evasion, Resistance, and Escape (SERE) Level B unclassified training videos (Hostage Introduction, Hostage

Survival Policy/Surviving a Hostage Detention, Hostage Communication, Hostage Resistance Exploitation, Hostage Effecting Release, and

Level B Hostage Summary)

C.14.51.6.2 Review Code of Conduct Briefing

C.14.51.6.3 At-Risk Briefing

C.14.51.6.4 Review of Foreign Clearance Guidance Guide

C.14.51.6.5 Antiterrorism Level 1 Training

C.14.51.6.6 High-Risk-of-Capture Briefing

C.14.51.6.7 Complete Civilian Personnel Data Verification Card

C.14.51.6.8 Register in SPO Tracking System will be validated by TACOM, G-2 and MRAP Project Manager.

C.14.52 Korea Operations: United States Forces Korea Regulation 525-40 (USFK Reg. 525-40) and Army in Korea Regulation 95-33 (AK Reg. 95-

33) are incorporated by reference. USFK Reg. 525-40 and AK Reg. 95-33 can be accessed at http://8tharmy.korea.army.mil under the

publications link.
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C.14.53 Contractor Verification System

C.14.53.1 The Under Secretary of Defense for Personnel and Readiness (USD (P&R)) has mandated the Contractor Verification System (CVS)

as the authoritative source for secure, reliable Contractor identification data. Effective 27 October 2006, the web-based CVS

application will be the only means which Contractor data may be added to the Defense Enrollment Eligibility Reporting system (DEERS).

CVS replaces the manually prepared paper DD Form 1172-2 (Application for DoD Common Assess Card (CAC)).

C.14.53.2 CVS requires the Contractor to:

C.14.53.2.1 Notify the Trusted Agent (TA) to initiate a Contractor CAC Request;

C.14.53.2.2 Register for an Army Knowledge Online (AKO) account;

C.14.53.2.3 Enter and edit contract information in CVS

C.14.53.2.4 Submit completed applications via CVS and maintain records on approved/rejected applications

C.14.53.2.5 Manage requests for a new or renewed CAC cards to allow sufficient time to commence performance under a contract.

C.15 Item Unique Identification (IUID) Marking: The Contractor shall implement specific IUID markings, IAW and as defined in MIL-STD-

130N and DFARS clause 252.211-7003

C.15.1 Contractor shall submit an IUID Production report IAW CDRL A069

C.15.2. Contractor shall submit an IUID Embedded Items Data Maintenance Report IAW CDRL A071.

                                               *** END OF NARRATIVE C0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     SEP/2013

                (TACOM)

The contractor shall hold a start of work meeting at its facility, unless some other location is designated in the contract, within 30

days after contract award.  The Start of Work Meeting is to assure a clear and mutual understanding of the contract terms, conditions,

line items, technical requirements and sequence of events needed for successful execution of the subject contract effort.  The

contractor shall participate with Government to arrange a schedule and agenda for the meeting.

The contractor shall at a minimum invite the Government contracting personnel (PCO/Contract Specialist).  At the discretion of the PCO,

other Government  technical personnel (Contracting Officer's Representative (COR) identified in Section G or in an appointment letter,

Quality Assurance personnel, DCMA, etc.) may also be invited to the meeting.  All Government invitees  shall be given at least 14 days

advance notice of the time, date, and location of the start of work meeting.  The preferred method of notification is by email.  The

contractor shall provide the Government with minutes of the Start of Work Meeting within 3 business days after the meeting is held.

                                                          [End of Clause]

    C-2         52.204-4600      TRUSTED ASSOCIATE SPONSORSHIP SYSTEM (TASS) PROGRAM                       OCT/2013

The contractor is responsible for processing applications for Common Access Cards (CAC) for every contractor employee who deploys with

the military force, OR who has need to access any government computer network in accordance with FAR 52.204-9, Personal Identity

Verification of Contractor Personnel.

The contractor is responsible for managing requests for new or renewal CAC cards in sufficient time to ensure that all contractor

employees have them when needed to perform work under this contract.  The norm is at least ten calendar days advance notice to the

Trusted Agent*  (TA), unless there are extenuating circumstances approved by the Contracting Officers Representative (COR) or
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Contracting Officer.   *The COR will be the TA for this contract.

The contractor shall obtain an Army Knowledge Online (AKO) email address for each applicant, including subcontractors, who may be

deployed or require logical access to a government computer network.  This can be done by going to http://www.us.army.mil and register

as an Army Guest with the sponsor being the COR.  Note:  If a contractor employee loses the privilege to access AKO, they lose the

ability to renew their CAC. Therefore it is critical that contractor employees maintain their AKO accounts.

It is recommended that a Corporate Facility Security Officer (FSO) be established to serve as your firms single point of contact for

Trusted Associate Sponsorship System (TASS).  If a FSO is not established, each contractor employee requiring a CAC card will be

required to process their own applications.

CAC applications must be processed through the DoDs TASS.  The contractors FSO or contractor employee shall submit requests for a CAC

via email to the TASS Trusted Agent (TA) at  Five (5) working days before accessing the TASS website.

The government will establish a TASS application account for each CAC request and will provide each contractor employee a USER ID and

Password via email to the FSO.   The FSO or contractor employee shall access the TASS account and complete the CAC application

(entering/editing contractor information as applicable) at

https://www.dmdc.osd.mil/tass/operator/consent?continueToUrl=%2Ftass%2Findex.jsp.

The FSO or contractor employee will submit completed applications in TASS, and will follow up to ensure that the TA is processing the

request.

The government will inform the contractors applicant via email of one of the following:

- Approved*.  Upon approval, the information is transferred to the Defense Enrollment Eligibility Reporting System

(DEERS) database and an email notification is sent to the contractor with instructions on obtaining their CAC.  The contractor

proceeds to a Real-Time Automated Personnel Identification System (RAPIDS) station (https://www.dmdc.osd.mil/rsl/ provides RAPIDS

locations).

- Rejected*. Government in separate correspondence will provide reason(s) for rejection.

- Returned.  Additional information, or correction to the application, required by the contractor employee.

*The contractor will maintain records of all approved and rejected applications.

At the RAPIDS station, the RAPIDS Verification Officer will verify the contractor by SSN, and two forms of identification, one of which

must be a picture ID.  The Verification Officer will capture primary and alternate fingerprints and picture, and updates to DEERS and

will then issue a CAC.

Issued CACs shall be for a period of performance not longer than three (3) years or the individuals contract end date (inclusive of any

options) whichever is earlier.

The contractor shall return issued CACs to the DEERS office upon return from deployment, departure or dismissal of each contractor

employee. A receipt for each card must be obtained and provided to the TA/COR.

A CAC cannot be issued without evidence that a National Agency Check with Written Inquires (NACI) has at least been initiated by the

FSO.  TASS will be linked to the Joint Personnel Adjudication System (JPAS) in the near future.  The TA will have to verify via JPAS

that the NACI has been initiated by the FSO before he/she can approve a contractor request for a CAC.

Details and training on TASS are available on AKO at https://www.us.army.mil/suite/portal/index.jsp or by contacting the CAC helpdesk at

cacsupport@mail.mil or 866-738-3222.

(End of Clause)

    C-3         52.209-4020      ANTI-TERRORISM (AT) LEVEL I TRAINING REQUIREMENT                          JUL/2014

                (TACOM)

All contractor employees, including subcontractor employees, requiring access to Army installations, facilities, or controlled access

areas shall complete AT Level I awareness training within 60 calendar days after contract start date or effective date of incorporation

of this requirement into the contract, whichever applies. The contractor shall submit certificates of completion for each contractor
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employee and subcontractor employee requiring access to Army installations, facilities, or controlled access areas to the COR (or to the

contracting officer, if a COR is not assigned) within 60 calendar days after completion of training AT Level I awareness training is

available at https:jkodirect.jten.mil  Course# JS-UA007-14.

    C-4         52.209-4022      iWATCH TRAINING                                                           JUL/2012

                (TACOM)

The contractor and all associated subcontractors shall brief all employees on the local iWATCH program (training standards provided by

the requiring activity Anti-Terrorism Officer (ATO)). This locally developed training will be used to inform employees of the types of

behavior to watch for and instruct employees to report suspicious activity to the COR. This training shall be completed within 60

calendar days of contract award and within  60 calendar days of new employees commencing performance, with the results reported to the

COR no later than 60 calendar days after contract award.  Training may be obtained at

http://www.myarmyonesource.com/familyprogramsandservices/iwatchprogram/default.aspx.

(End of Clause)

    C-5         5152.222-5900    PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING CONDITIONS,        MAR/2014

                (C-JTSCC)        AND WITHHOLDING OF EMPLOYEE PASSPORTS

(a) All contractors ("contractors" refers to both prime contractors and all subcontractors at all tiers) are reminded of the prohibition

contained in Title 18, United States Code, Section 1592, against knowingly destroying, concealing, removing, confiscating, or possessing

any actual or purported passport or other immigration document, or any other actual or purported government identification document, of

another person, to prevent or restrict or to attempt to prevent or restrict, without lawful authority, the persons liberty to move or

travel, in order to maintain the labor or services of that person.

(b) Contractors are also required to comply with the following provisions:

  (1) Contractors shall only hold employee passports and other identification documents discussed above for the shortest period of time

reasonable for administrative processing purposes.

  (2) Contractors shall provide all employees with a signed copy of their employment contract, in English as well as the employees

native language, that defines the terms of their employment/compensation.

  (3) Contractors shall not utilize unlicensed recruiting firms or firms that charge illegal recruiting fees.

  (4) Contractors shall be required to provide adequate living conditions (sanitation, health, safety, living space) for their

employees. Fifty square feet is the minimum acceptable square footage of personal living space per employee for Contractor furnished

living space. Upon contractors written request, Contracting Officers may grant a waiver in writing in cases where the existing

contractor provided square footage is within 20% of the minimum, and the overall conditions are determined by the Contracting Officer to

be acceptable. A copy of the waiver approval shall be maintained at the respective life support area. Government furnished facilities

will be provided in accordance with the applicable installation/base billeting standards, with contractor personnel afforded, at a

minimum, square footage equivalent to an E1.

  (5) Contractors shall incorporate checks of life support areas to ensure compliance with the requirements of this Trafficking in

Persons Prohibition into their Quality Control program, which will be reviewed within the Governments Quality Assurance process.

  (6) Contractors shall comply with International and Host Nation laws regarding transit/exit/entry procedures and the requirements for

visas and work permits.

(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of their employees violating the human

trafficking and inhumane living conditions provisions contained herein. Contractors are advised that Contracting Officers and/or their

representatives will conduct random checks to ensure contractors and subcontractors at all tiers are adhering to the law on human

trafficking, humane living conditions and withholding of passports.

(d) The contractor agrees to incorporate the substance of this clause, including this paragraph, in all subcontracts under his contract.

(End of clause)

    C-6         5152.225-5900    ARMING REQUIREMENTS AND PROCEDURES FOR PERSONAL SECURITY SERVICES         AUG/2014

                (C-JTSCC)        CONTRACTORS AND FOR REQUESTS FOR PERSONAL PROTECTION

(a)  General.  Contractor and its subcontractors at all tiers that require arming under this contract agree to obey all laws,
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regulations, orders, and directives applicable to the use of private security personnel in Afghanistan, including U.S. CENTCOM, and

United States Forces - Afghanistan (USFOR-A) Commander orders, instructions, and directives.  Contractors will ensure that all

employees, including employees at any tier of subcontracting relationships armed under the provisions of this contract, comply with the

contents of this clause and with the requirements set forth in the following:

  (1) DODI 3020.50, Private Security Contractors (PSCs) Operating in Contingency Operations;

  (2) DODI 3020.41, Operational Contract Support

  (3) DFARS 252.225-7995, Contractor Personnel Performing in the United States Central Command Area of Responsibility (Class Deviation

2014-O0018)(JUN 2014)

  (6) USFOR-A, FRAGO 13-036, Outlines Management of Armed Contractors and Private Security Companies Operating in the Combined Joint

Operations Area - Afghanistan (CJOA-A);

  (7) U.S. CENTCOM Policy and Delegation of Authority for Personal Protection and Contract Security Service Arming of DoD Civilian

Personnel, dated 18 Jan 2011.

(b)  Required Contractor Documentation.  Contractors and their subcontractors at all tiers that require arming approval shall provide to

the arming approval authority via the COR consistent documentation (signed and dated by the employee and employer as applicable) for

each of their employees who will seek authorization to be armed under the contract as follows:

  (1) Weapons Qualification/Familiarization. All employees must meet the weapons qualification requirements on the requested weapon(s)

established by any DoD or other U.S. government agency, Law of Armed Conflict (LOAC); Rules for the Use of Force (RUF), as defined in

the U.S. CENTCOM Policy, dated 23 December 2005; and distinction between the above-prescribed RUF and the Rules of Engagement (ROE),

which are applicable only to military forces.

  (2) Completed DD Form 2760 (or equivalent documentation) for each armed employee, indicating that the employee is not otherwise

prohibited under U.S. law from possessing the required weapon or ammunition.

  (3) Written acknowledgement by the individual of the fulfillment of training responsibilities and the conditions for the authorization

to carry firearms. This document includes the acknowledgement of the distinctions between the ROE applicable to military forces and RUF

that control the use of weapons by DoD civilians, DoD contractors and PSCs.

  (4) Written acknowledgement signed by both the armed employee and by a representative of the employing company that use of weapons

could subject both the individual and company to U.S. and host nation prosecution and civil liability.

  (5) A copy of the contract between the contractors company and the U.S. Government that verifies the individuals employment and

addresses the need to be armed.

  (6) One (1) copy of a business license from the Afghani Ministry of Trade or Interior.

  (7) One (1) copy of a license to operate as a PSC (or a temporary operating license) from the Ministry of Interior.

(c)  Communication Plan.  The contractor will submit to the COR a communications plan that, at a minimum, sets forth the following:

  (1) The contractors method of notifying military forces when requesting assistance where hostilities arise, combat action is needed,

or serious incidents have been observed.

  (2) How relevant threat information will be shared between contractor security personnel and U.S. military forces.

  (3) How the contractor will coordinate transportation with appropriate USFOR-A authorities.

(d)  Plan for Accomplishing Employee Vetting.   The contractor will submit to the COR an acceptable plan for vetting all contractor and

subcontractor employees.  The contractor shall, at a minimum, perform the following (which will be specifically addressed in its plan):

  (1) Local Nationals: Perform Local and National Agency background checks in accordance with Host Nation Government policies and

protocols.

  (2) Use one or more of the following sources when conducting the background checks on Third Country Nationals: Interpol, FBI, Country

of Origin Criminal Records, Country of Origin U.S. Embassy Information Request, or CIA records.

  (3) All local nationals and third country nationals will voluntarily submit to full biometric enrollment in accordance with theater

biometric policies prior to submitting arming requests.  All local nationals and third country nationals will voluntarily submit to

routine biometric screening in accordance with local installation policies and procedures.  The contractor will immediately notify the

COR, local installation Force Protection agency, and the theater arming approval authority of any individuals who are revealed as
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potential security risks during biometric processing.

  (4)  The Contractor shall provide to the COR official written certification of candidate(s) suitability for employment.  This

certification may address multiple employees on a single certification but must clearly state each employee was vetted in accordance

with the Contractors plan for accomplishing employee vetting.

(e)  Penalties for Non-Compliance.  Failure of contractor or subcontractor employee(s) to comply with the laws, regulations, orders, and

rules (including those specified herein) governing the use of force, training, arming authorization, and incident reporting requirements

may result in the revocation of weapons authorization for such employee(s).  Where appropriate, such failure may also result in the

total revocation of weapons authorization for the contractor (or subcontractor) and sanctions under the contract, including termination.

(f)  Criminal and Civil Liability.  Arming of contractor or subcontractor employees under this contract may subject the contractor, its

subcontractors, and persons employed by the same to the civil and criminal jurisdiction of the U.S. and Host Nation.  Host Nation refers

to the nation or nations where services under this contract are performed. Additionally, the arming authoritys authorization letter is

valid for a maximum of twelve (12) months from the date of the prior letter (unless authorization is earlier invalidated by a lapse in

training).

(g)  Lapses in Training or Authorization.  Failure to successfully retrain an employee who has been properly authorized to be armed

under this contract within twelve (12) months of the last training date will constitute a lapse in the employees authorization to

possess and carry the weapon.  All unauthorized employees will immediately surrender their weapon and authorization letter to the

contractor and will remain unarmed until such time as they are retrained and newly approved by the arming authority.

(h)  Authorized Weapon & Ammunition Types.  Unless the Deputy Commander of USCENTCOM (DCDRUSCENTCOM), or a designee, expressly provides

otherwise, all arming requests and authorizations for contractor or subcontractor employees under this contract shall be limited to U.S.

Government-approved weapons and ammunition.  Notwithstanding Host Nation laws or regulations that would allow use of heavier weapons by

contract security/PSC, all DoD security service/PSC contractors must have weapons approved by the DCDRUSCENTCOM, or a designee, before

use.  This restriction applies to all weapons in the possession of contractor employees, even if such weapons are required for personal

protection.  The following weapons and ammunition are currently authorized by the arming authority for use in Afghanistan:

  (1) The M9, M4, M16, or equivalent (e.g. .45 CAL, AK-47).

  (2) The M9 or equivalent sidearm will be the standard personal protection weapon unless other weapons are specifically requested and

approved.

  (3) Standard authorized weapons are selectable fire semi-automatic weapons only.  All Non-U.S. and Non-standard weapons must be

submitted to the theater arming authority for review and approval. Non-standard weapons are classified as any machine gun, belt- fed or

crew served weapon or any weapon utilizing ammunition greater than 7.62mm X 51mm NATO. Contractors must also provide SCO-Arecards and

criteria for qualification appropriate to the Non-standard weapons caliber.

  (4) U.S. government Ball ammunition is the standard approved ammunition.

(i)  Requirements for Individual Weapons Possession.  All employees of the contractor and its subcontractors at all tiers who are

authorized to be armed under this contract must:

  (1) Possess only those U.S. Government-approved weapons and ammunition for which they are qualified under the training requirements of

section (b) and subsequently authorized to carry.

  (2) Carry weapons only when on duty or at a specific post (according to their authorization).

  (3) Not conceal any weapons, unless specifically authorized.

  (4) Carry proof of authorization to be armed. Employees not possessing such proof will be deemed unauthorized and must surrender their

weapon to their employer.

  (5) IAW USCENTCOM G.O. #1, consumption of alcohol or use of any intoxicating substances which may impair judgment, medication or

otherwise is prohibited.  In the event of a suspension or an exception to G.O. #1, employees shall not consume any alcoholic beverage

while armed or within eight (8) hours of the next work period when they will be armed.  There are no circumstances under which a person

will be authorized to consume any alcoholic beverage or use any judgment impairing substance when armed for personal protection.

(j)  Weapons/Equipment Restrictions and Responsibilities.  Unless otherwise provided, the U.S. Government will not provide any weapons

or ammunition to contractors, their subcontractors, or any employees of the same.  The Contractor will provide all weapons and

ammunition to those employees that will be armed under the contract.  The contractor and its subcontractors at all tiers will also

provide interceptor body armor, ballistic helmets, and the Nuclear, Biological, and Chemical (NBC) protective masks to those employees

that require such equipment in the performance of their duties.
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(k)  Rules for the Use of Force (RUF) (Afghanistan only).  In addition to the RUF and ROE training referenced in paragraph (b), the

contractor and its subcontractors at all tiers will monitor and report all activities of its armed employees that may violate the RUF

and/or otherwise trigger reporting requirements as serious incidents.  Prompt reporting demonstrates a desire by the contractor and its

subcontractors to minimize the impact of any violations and, therefore, will be given favorable consideration. Violations of the RUF

include, though are not limited to:

  (1) Taking a direct part in hostilities or combat actions, other than to exercise self-defense.

  (2) Failing to cooperate with Coalition and Host Nation forces.

  (3) Using deadly force, other than in self-defense where there is a reasonable belief of imminent risk of death or serious bodily

harm.

  (4) Failing to use a graduated force approach.

  (5) Failing to treat the local civilians with humanity or respect.

  (6) Detaining local civilians, other than in self-defense or as reflected in the contract terms.

(l)  Retention and Review of Records.  The Contractor and all subcontractors at all tiers shall maintain records on weapons training,

LOAC, RUF and the screening of employees for at least six (6) months following the expiration (or termination) of the contract.  The

Contractor and its subcontractors at all tiers shall make these records available to the Contracting Officer or designated

representative, at no additional cost to the government, within 72 hours of a request.

(m)  Contractor Vehicles.  Vehicles used by contractor and subcontractor personnel in the course of their security duties shall not be

painted or marked to resemble U.S./Coalition or host nation military and police force vehicles.

(n)  Monthly Reporting.  The prime contractor will report monthly arming status to the Contracting Officer responsible for this

contract, and any other organization designated by the Contracting Officer in accordance with theater policy and the timelines defined

in the Performance Work Statement.

(End of Clause)

    C-7         5152.225-5902    FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS                      JUN/2014

                (C-JTSCC)

(a) The contractor shall ensure the individuals they deploy are in compliance with the current USCENTCOM Individual Protection and

Individual/Unit Deployment Policy, including TAB A, Amplification of the Minimal Standards of Fitness for Deployment to the CENTCOM AOR,

unless a waiver is obtained in accordance with TAB C, CENTCOM Waiver Request. The current guidance is located at

http://www2.centcom.mil/sites/contracts/Pages/GCP.aspx.

(b) The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of deployed employees, the

provisions for care offered under this section, and redeployment of individuals determined to be unfit.

(c) Contractor personnel who deploy for multiple tours, which exceed 12 months in total, must be reevaluated for fitness to deploy every

12 months IAW the current USCENTCOM Individual Protection and Individual/Unit Deployment Policy standards. An examination will remain

valid for 15 months from the date of the physical. This allows an examination to be valid up to 90 days prior to deployment. Once a

deployment begins, the examination will only be good for a maximum of 12 months. Any medical waivers received will be valid for a

maximum of 12 months. Failure to obtain an updated medical waiver before the expiration of the current waiver renders the employee unfit

and subject to redeployment.

(d) The contractor bears the responsibility for ensuring all employees are aware of the conditions and medical treatment available at

the performance location. The contractor shall include this information in all subcontracts with performance in the theater of

operations.

(e) In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD Federal Acquisition Regulation Supplement

(DFARS) PGI 225.74), resuscitative care, stabilization, hospitalization at Level/Role III (emergency) military treatment facilities

(MTF) and assistance with patient movement in emergencies where loss of life, limb or eyesight could occur will be provided.

Hospitalization will be limited to emergency stabilization and short-term medical treatment with an emphasis on return to duty or

placement in the patient movement system. Subject to availability at the time of need, a medical treatment facility may provide

reimbursable treatment for emergency medical or dental care such as broken bones, lacerations, broken teeth or lost fillings.

(f) Routine and primary medical care is not authorized. Pharmaceutical services are not authorized for known or routine prescription

 86 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

drug needs of the individual. Routine dental care, examinations and cleanings are not authorized.

(g) Notwithstanding any other provision of the contract, the contractor shall be liable for any and all medically-related services or

transportation rendered. To view reimbursement rates that will be charged for services at all DoD deployed medical facilities please go

to the following website:

http://comptroller.defense.gov/FinancialManagement/Reports/rates2014.aspx.

(End of clause)

    C-8         5152.225-5904    MONTHLY CONTRACTOR CENSUS REPORTING                                       AUG/2014

                (C-JTSCC)

Contractor shall provide monthly employee census information to the Contracting Officer, by province, for this contract.  Information

shall be submitted either electronically or by hard-copy.  Information shall be current as of the 25th day of each month and received by

the Contracting Officer no later than the first day of the following month.  The following information shall be provided for each

province in which work was performed:

  The total number (prime and subcontractors at all tiers) employees.

  The total number (prime and subcontractors at all tiers) of U.S. citizens.

  The total number (prime and subcontractors at all tiers) of local nationals (LN).

  The total number (prime and subcontractors at all tiers) of third-country nationals (TCN).

  Name of province in which the work was performed.

  The names of all company employees who enter and update employee data in the Synchronized Pre-deployment & Operational Tracker (SPOT)

IAW DFARS 252.225-7995 or DFARS DoD class deviation 2014-O0018.

(End of Clause)

    C-9         5152.225-5907    MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR CONTRACTOR             AUG/2014

                (C-JTSCC)        EMPLOYEES OPERATING IN THE CENTCOM AREA OF RESPONSIBILITY (AOR)

(a) All contractor employees are required to be medically, dentally, and psychologically fit for deployment and performance of their

contracted duties as outlined in the Defense Federal Acquisition Regulation Supplement (DFARS) clause 252.225-7995, Contractor Personnel

Performing in the United States Central Command Area of Responsibility.  This clause requires all contractor personnel to meet the

theater specific medical qualifications established by the Geographic Combatant Commander before deploying to, being granted

installation access, or performing work under the resultant contract.  In the USCENTCOM Area of Operation (AOR), the required medical

screening, immunizations, and vaccinations are specified in the current USCENTCOM individual Protection and Individual Unit Deployment

Policy and DoD Instruction (DODI) 3020.41, Operational Contract Support (OCS).  Current medical screening, immunization, and vaccination

requirements are available at http://www2.centcom.mil/sites/contracts/Pages/GCP.aspx.  The current DODI is available at

http://www.dtic.mil/whs/directives/corres/ins1.html.  The current list of immunization and vaccination requirements are available at

http://www.vaccines.mil.

(b) The USCENTCOM policy requires contractors to ensure adequate health management is available for Tuberculosis (TB) screening,

diagnosis, treatment, and isolation during the life of the contract.  This includes management and compliance with all prescribed public

health actions regarding TB and the responsibility to ensure adequate health management is available at the Contractors medical provider

or local economy providers location for all contractor and subcontractor employees throughout the life of the contract.   The contractor

shall maintain medical screening documentation, in English, and make it available to the Contracting Officer, military public health

personnel, or Base Operations Center installation access badging personnel upon request.

  (1) U.S. Citizens are considered Small-Risk Nationals (SRNs) as the U.S. has less than 25 TB cases per 100,000 persons.  A TB testing

method of either a TB skin test (TST) or Interferon Gamma Release Assay (IGRA) may be used for pre-deployment and annual re-screening of

all U.S. Citizens employed under the contract.  For a contact investigation, all personnel with a positive TST or IGRA will be evaluated

for potential active TB with a symptom screen, exposure history and CXR.  A physical copy of all TST, IGRA, and/or CXRs and radiographic

interpretation must be provided at the deployment center designated in the contract, or as otherwise directed by the Contracting

Officer, prior to deployment and prior to installation access badge renewal.

  (2) Other Country Nationals (OCNs) and Local Nationals (LNs) shall have pre-deployment/employment testing for TB using a Chest x-ray

(CXR) and a symptom survey completed within 3 months prior to the start of deployment/employment, with annual re-screening prior to

installation access badge renewal.  This is the only way to verify interval changes should an active case of TB occur.  When conducting

annual re-screening, the Contractors medical provider or local economy provider will look for interval changes from prior CXRs and

review any changes in the symptom survey.  A physical copy of the CXR film with radiographic interpretation showing negative TB results

must be provided to the Base Operations Center prior to the start of deployment/employment, with annual re-screening prior to

installation access badge renewal.
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  (3) After arrival in the USCENTCOM AOR, all cases of suspected or confirmed active TB must be reported to the theater Preventive

Medicine (PM) Physician and/or TB Consultant within 24 hours.  Contact tracing, and medical coding, have specific requirements.  After

consultation with the Theater PM or TB Consultant, all contractor (and sub-contractor) personnel with suspected or confirmed TB are

required to medically evacuated (MEDEVACd) to the closest commercial medical treatment facility for treatment.  The contractor is

responsible for management and compliance with all prescribed public health actions.  Personnel shall be immediately transported out of

theater once they have documentation of at least 3 consecutive negative sputum smears.

(c) In addition, all employees involved in food service, water and/or ice production facilities must be pre-screened prior to deployment

and re-screened annually for signs and symptoms of infectious diseases.  This includes a stool sample test for ova and parasites.  It

also includes contractors and subcontractors documentation that each individual employee of these entities have completed: (1) the full

series of immunizations for Typhoid and Hepatitis A (full series) immunizations as contained in the Centers for Disease Control and

Prevention guidelines (e.g. typhoid vaccination booster is required every 2 years), (2) the required TB tests, and (3) screening for

Hepatitis B and C.

(d) Proof of all contractor and sub-contractor employee pre-deployment and deployment medical screening, immunizations, and vaccinations

(in English) shall be made available to the designated Government representative throughout the life of the contract, and provided at

the Contracting Officer, for a minimum of six (6) years and (3) months from the date of final payment under the contract.

(End of Clause)

   C-10         5152.247-5900    INBOUND/OUTBOUND CARGO AND CONTRACTOR EQUIPMENT CENSUS                    APR/2012

                (C-JTSCC)

a.  Movement and coordination of inbound and outbound cargo in Afghanistan is critical to ensuring an effective drawdown.  The

contractor shall provide visibility of their inbound cargo and equipment via the Synchronized Pre-deployment Operational Tracker (SPOT)

census for their contract.  This requirement includes the prime's, and subcontractor's at all tiers, cargo and equipment.  The

contractor shall report any individual piece of equipment valued at $50,000 or more.  Incoming cargo and equipment census data shall be

input 30 days prior to start of performance or delivery of supplies and quarterly thereafter for inbound and outbound equipment.

b.  This reporting is required on Rolling Stock (RS), Non Rolling Stock (RNRS), and Twenty foot Equivalent Units (TEU).  The following

definitions apply to these equipment/cargo categories:

     (1)  Rolling Stock (RS):  All equipment with wheels or tracks that is self-propelled, or is un-powered and can be towed by a

vehicle on a roadway.  Also includes standard trailer mounted equipment such as generators, water purification equipment, and other

support equipment with permanent wheels.  Specific examples of RS include Wheeled Armored Vehicles (WAVS), Mine-Resistant Ambush-

Protected (MRAP) family of vehicles (FOVS), and Highly Mobile Multipurpose Wheeled Vehicles (HMMWVS).

     (2)  Non Rolling Stock (RNRS):  All equipment that is not classified as Rolling Stock.  Includes equipment that is not trailer-

mounted or originally designed to be driven or towed over a roadway.

     (3)  Twenty foot Equivalent Units (TEU):  Standard unit for describing a ship's cargo capacity, or a shipping terminal's cargo

handling capacity.  One TEU represents the cargo capacity of a standard intermodal shipping container, 20 feet long, 8 feet wide, and

8.5 feet high.  One TEU is equivalent to 4 QUADCONS and 3 TRICONS.  One TEU has an internal volume of 1,166 cubic feet.

c.  This data will be used by United States Forces-Afghanistan (USFOR-A) to assist in tracking the drawdown of Afghanistan.  The

contractor is responsible for movement of their own cargo and equipment.  The data provided by contractors is for informational purposes

only in order to plan and coordinate the drawdown effort.  The Government assumes no responsibility for contractor demobilization except

as stated in individual contract terms and conditions.

(End)

   C-11         52.204-4020      ACCESS AND GENERAL PROTECTION/SECURITY POLICY AND PROCEDURES              JUN/2012

                (TACOM)

The contractor and all associated subcontractors employees shall comply with applicable installation, facility, and area commander

installation and facility access and local security policies and procedures (provided by the Government representative). The contractor

shall also provide all information required for background checks to meet installation access requirements to be accomplished by the

installation Provost Marshal Office, Director of Emergency Services, or Security Office. The contractor workforce must comply with all

personal identity verification requirements as directed by DoD, HQDA, and/or local policy. In addition to the changes otherwise

 88 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

authorized by the changes clause of this contract, should the Force Protection Condition (FPCON) at any individual facility or

installation change, the Government may require changes in contractor security matters or processes.

(End of Clause)

   C-12         52.204-4021      CONTRACTOR EMPLOYEES WHO REQUIRE ACCESS TO GOVERNMENT INFORMATION         JUN/2012

                (TACOM)          SYSTEMS

All contractor employees shall be registered in the ATCTS (Army Training Certification Tracking System) at commencement of services and

must successfully complete the DoD Information Assurance Awareness training prior to access to the information system, and annually

thereafter.

(End of Clause)

   C-13         52.204-4022      REQUIREMENT FOR AN OPSEC STANDING OPERATION PROCEDURE/PLAN                JAN/2014

                (TACOM)

a. The contractor is subject to provisions of the TACOM LCMC OPSEC Standing Operating Procedures (SOP/Plan), or other U.S. Government

OPSEC plan, per AR 530-1, Operations Security.  This SOP/Plan specifies the governments critical information, why it needs to be

protected, where it is located, who is responsible for it, and how to protect it.

b. The contractor will receive a copy of the SOP/Plan at time of award. Local form STA Form 7114 (or similar) will be used to document

and record security OPSEC reviews which are conducted by G2, TACOM LCMC or individual organizations supporting OPSEC Officers.

c. The contractor shall identify an individual who will be an OPSEC Coordinator.  The contractor will ensure that this individual is

OPSEC Level I.

(End of Clause)

   C-14         52.209-4021      ANTI-TERRORISM (AT) AWARENESS TRAINING REQUIREMENT FOR CONTRACTOR         JUN/2012

                (TACOM)          PERSONNEL TRAVELING OVERSEAS

Contractor employees and associated subcontractor employees shall receive government-provided Anti-Terrorism (AT) awareness training

specific to the area of responsibility (AOR) as directed by AR 525-13. Specific AOR training content is to be directed by the combatant

commander, with the unit Anti-Terrorism Officer (ATO) being the local point of contact.

(End of Clause)

   C-15         52.209-4023      OPSEC TRAINING REQUIREMENT                                                JUN/2012

                (TACOM)

Per AR 530-1, Operations Security, new contractor employees must complete Level I OPSEC training within 30 calendar days of reporting

for duty. All contractor employees must complete annual OPSEC awareness training.

(End of Clause)

   C-16         52.209-4024      INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) TRAINING           JUN/2012

                (TACOM)

All contractor employees and associated subcontractor employees must complete the DoD IA awareness training before issuance of network

access and annually thereafter. All contractor employees working IA/IT functions must comply with DoD and Army training requirements in

DoDD 8570.01, DoD 8570.01-M, and AR 25-2 within six months of employment.
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(End of Clause)

   C-17         52.237-4000      CONTRACTOR MANPOWER REPORTING (CMR)                                       FEB/2013

                (TACOM)

     The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection

site where the contractor will report ALL contractor labor hours (including subcontractor labor hours) required for performance of

services provided under this contract via secure data collection site. The contractor is required to completely fill in all required

data fields in the format using the following web address: https://cmra.army.mil . The required information includes the following:

          (1)  Contracting Office, Contracting Officer, Contracting Officer's Technical Representative;

          (2)  Contract number, including task and delivery order number;

          (3)  Beginning and ending dates covered by reporting period;

          (4)  Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;

          (5)  Direct labor hours (including sub-contractors);

          (6)  Direct labor dollars paid this reporting period (including sub-contractors);

          (7)  Total payments (including sub-contractors);

          (8)  Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC for each

sub-contractor if different);

          (9)  Data collection cost;

          (10)  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army

Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information);

          (11)  Locations where contractor and sub-contractors perform the work (specified by zip code in the United States and nearest

city, country, when in an overseas location, using standardized nomenclature provided on website);

          (12)  Presence of deployment or contingency contract language; and

          (13)  Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).

     Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which

runs October 1 through September30. While inputs may be reported any time during the FY, all data shall be reported no later than

October 31 of each calendar year, beginning with 2013.  Contractors may direct questions to the help desk at : https://cmra.army.mil.

                             End of Clause]
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SECTION D - PACKAGING AND MARKING

Additional packaging information is located in the Statement of Work, Section C.9, Packaging, Handling, Storage and Transportation

(PHS&T).

                                               *** END OF NARRATIVE D0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.247-4016      HEAT TREATMENT AND MARKING OF WOOD PACKAGING MATERIALS                    AUG/2005

                (TACOM)

     Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. All non-manufactured wood

used in packaging shall be heat treated to a core temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet

manufacturer and the manufacturer of wood used as inner packaging shall be affiliated with an inspection agency accredited by the board

of review of the American Lumber Standard Committee. The box/pallet manufacturer and the manufacturer of wood used as inner packaging

shall ensure traceability to the original source of heat treatment.

     Marking.  Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard. The

quality mark shall be placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet.

Foreign manufacturers shall have the heat treatment of non-manufactured wood products verified in accordance with their National Plant

Protection Organization's compliance program. In addition, wood used as dunnage for blocking and bracing shall be ordered with ALSC

certified marking for dunnage or the markings may be applied locally at two foot intervals.

                                                          [End of Clause]
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.211-4029      INTERCHANGEABILITY OF COMPONENTS                                          MAY/1994

                (TACOM)

     (a)  DESIGN CHANGES TO ITEMS NOT UNDER GOV'T DESIGN CONTROL.  Once the Government accepts the first production test item, or          ______________________________________________________

accepts the first end item you deliver, (whichever comes first) you must not make design changes to any item or part that is not under

Government design control.

     (b)  WHEN THE POLICY CAN BE WAIVED.  The Procuring Contracting Officer (PCO) will consider waiving this policy at your request.  If          _____________________________

your request reaches the CO after the first production item test has been performed, then we may conduct another first production test

at your expense.

     (c)  PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:          _____________________________

          (1)  an "excusable delay" as defined in the DEFAULT clause of this contract.

          (2)  be the basis for an increase in contract price or delivery schedule extension.

[End of clause]

    E-2         (52.246-4009)    INSPECTION AND ACCEPTANCE POINTS:  DESTINATION                            FEB/1995

                (TACOM)

Inspection and acceptance of supplies offered under this purchase order shall take place as specified here.  Inspection: DESTINATION.

Acceptance: DESTINATION.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

Section F: DELIVERIES OR PERFORMANCE

F.1 All deliveries under this contract shall be in accordance with the delivery schedule and delivery location established in each Work

Directive.

F.2 Data Deliverables

Contractor generated data submittals shall be preserved and packed sufficient to ensure safe delivery at the point of delivery. The

Contractor is encouraged to deliver data in electronic format to expedite delivery and minimize costs. The Contractor shall notify the

Government of its intent to deliver a data item in electronic format to ensure the Government can use and access Contractor's proposed

software format. Unless otherwise specified, all data deliverables shall be in English.

Completion and Term Form Task Orders:

F.3 Completion Form:____________________

The completion form describes the scope of work by stating a definite goal or target and specifying an end product. This form of

contract normally requires the contractor to complete and deliver the specified end product (e.g., a final report of research

accomplishing the goal or target) within the estimated cost, if possible, as a condition for payment of the entire fixed fee. However,

in the event the work cannot be completed within the estimated cost, the Government may require more effort without increase in fee,

provided the Government increases the estimated cost.

F.4 Term Form:_______________

The term form describes the scope of work in general terms and obligates the contractor to devote a specified level of effort for a

stated time period. Under this form, if the performance is considered satisfactory by the Government, the fixed fee is payable at the

expiration of the agreed-upon period, upon contractor statement that the level of effort specified in the contract has been expended in

performing the contract work. Renewal for further periods of performance is a new acquisition that involves new cost and fee

arrangements.

                                               *** END OF NARRATIVE F0002 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER  (AUG 1989) -- ALTERNATE I  (APR 1984)                    APR/1984

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-4         252.211-7007     REPORTING OF GOVERNMENT-FURNISHED PROPERTY                                AUG/2012
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 GOVERNMENT PRODUCTION AND RESEARCH PROPERTY

If the offeror/contractor plans to use, in performing the work under this solicitation/contract, any items of Government property in the

Offerors/contractor's possession under a facilities contract or other agreement independent of this solicitation, the offeror shall so

state in their proposal and identify (by contract number, Government agency, and contract administrator) the facilities he proposes to

use. Moreover, the offeror shall request written concurrence to use each item of such Government property from the cognizant Contracting

Officer.

                                               *** END OF NARRATIVE G0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   MAY/2013

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

Cost Voucher

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

N/A

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in

WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

     Pay Official DoDAAC                   HQ0339

     Issue By DoDAAC                       W56HZV
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     Admin DoDAAC                          S1403A

     Inspect By DoDAAC                     S1403A

     Ship To Code                          N/A

     Ship From Code                        N/A

     Mark For Code                         N/A

     Service Approver (DoDAAC)             Contact COR

     Service Acceptor (DoDAAC)             Contact COR

     Accept at Other DoDAAC                N/A

     LPO DoDAAC                            N/A

     DCAA Auditor DoDAAC                   Contact ACO

     Other DoDAAC(s)                       N/A

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

jason.kimpel@dcma.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

jason.kimpel@dcma.mil

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-

618-5988.

(End of clause)

    G-2         52.242-4016      COMMUNICATIONS                                                            FEB/2013

Communications on technical matters pertaining to the contract shall be direct between the contractor and the Contracting Officer

Representative (COR). Communications for the COR shall be addressed to:

          Name: Brandon Hsarwood          E-mail: brandon.d.harwood.civ@mail.mil

The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

          ACO: -Jason Kimpel

          E-mail: jason.kimpel@dcma.mil

Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will perform on

this contract.

                                                        [End of Clause]

    G-3         252.204-0005     PAYMENT INSTRUCTIONS FOR THE DEFENSE FINANCE AND ACCOUNTING SERVICE       SEP/2009

                (DFARS PGI)      (DFAS) - Line Item Specific: by Cancellation Date

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

                                                       [End of Clause]

    G-4         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2012

                (TACOM)
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The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Sep 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer

is required prior to release of any such information.  AR 360-1 may be found at

www.asaie.army.mil/Public/IE/Toolbox/documents/r360_1.pdf

[End of Clause]

    G-5         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             AUG/2012

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

The document type the contractor shall use is as follows:

- "Combo" is entered if the award is for supplies or supplies and services are being delivered.

- "2in1" is entered if the award is strictly for services being provided/delivered.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-

888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than

Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]

    G-6         52.242-4011      WORK DIRECTIVES                                                           FEB/1998

                (TACOM)

     (a)  All work under this contract shall be performed in accordance with Work Directives signed by the Contracting Officer.  Each

Work Directives shall include, but not necessarily be limited to, the following information:

          (1)  Reference to specific requirement(s) of Section C of this Contract under which the work is to be performed.

          (2)  Objective of the work to be performed.

          (3)  Number of hours to accomplish the work.

          (4)  Estimated completion date as applicable.

          (5)  Identification of the Contract Line Item Number (CLIN) under which the work is to be performed.

          (6)  Relative priority of the work to be performed, if applicable.  Work shall be performed in sequential order unless

otherwise stated.

     (b)  The Government has the unilateral right to increase, decrease and prioritize the work to be performed hereunder by the

issuance of Work Directives by the Contracting Officer.  It is understood and agreed that such adjustments shall be made within the
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general scope of work and level of effort of the contract and without equitable adjustment thereto.

     (c)  If, at any time, the Contractor has reason to believe that the hours which it expects to incur in the performance of a

Work Directive, when added to all hours incurred previously in performance of such Work Directive, shall exceed the estimated total

hours set forth in the Work Directive, the Contractor shall notify in writing the Procuring Contracting Officer and Technical

Representative for their appropriate action.  The Contractor shall furnish a revised statement of total hours to complete such work

together with said notice.  Said notice must be furnished as early as possible and prior to the incurrence of additional hours.

                                                                     (End of Clause)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 ON-SITE SUPPORT FOR CONTRACTOR PERSONNEL

H.1.1 For certain tasks, as set forth in task orders awarded under this Contract, contractor personnel will be required to be located on

Government premises. In those situations, the Government will be responsible for providing office space, computers, IT access,

telephones and supplies necessary for the Contractor to perform the requirements of the task. Computer resources remain the property of

the Government hand-receipt holder. In accordance with the policy provided in the Army memorandum dated 17 August 1999, CONTRACTOR IN

THE GOVERNMENT WORKPLACE, the personnel will display their name and company while in the workplace.

H.2 RESPONSIBILITY IN SUBCONTRACTING

H.2.1 The contractor shall provide the technology processes, test procedures, data, drawings, and/or other information required to

facilitate competition to the fullest extent feasible, and assure performance by selected subcontractors. The contractor will be fully

responsible for assuring that all appropriate contractual provisions and clauses are passed down to its subcontractors, and that those

Provisions are enforced.

H.3 SUBCONTRACTING PLAN

H.3.1 Effective upon award of the contract, the Contractors Subcontracting Plan is hereby approved and made a part of this contract.

H.4 GOVERNMENT FURNISHED PROPERTY (GFP)

H.4.1 The Government may provide the Contractor Government property, equipment, material and data for use in connection with this

contract. GFP will be set forth within each task order. The Contractor is responsible for complying with all Government Property clauses

included within this Contract.

H.4.2 At Contract award, the Government shall provide the Contractor information on these items, to be followed by actual delivery at a

point in the program that both parties mutually agree their use and need is required. Only the property, equipment, material and data

listed in the quantity shown will be furnished by the Government. All other property, equipment, and material required in the

performance of this contract shall be furnished by the contractor.

H.5 USE OF GOVERNMENT TEST SUPPORT/SERVICES

H.5.1 The Contractor and prime subcontractors are authorized to obtain test support/services from Major Range and Test Facility Base

(MRTFB) installations as government-furnished services at the government established rate. H.6 CONTRACT ORDER OF PRECEDENCE

H.6.1 In the event an inconsistency arises between provisions of this contract, the inconsistency shall be resolved by giving precedence

IAW FAR 52.215-8.

(1) Any Interface Control Documentation (ICD) or IDD identified in this contract or added by Task Order

(2) Other Specifications

H.7 OPERATIONS SECURITY (OPSEC) REQUIREMENTS

PUBLIC RELEASE: An electronic copy with full text and graphics must be provided at least eleven (11) working days prior to the requested

release date. If all or part of the information was generated by another organization, their written release authorization must

accompany the request.

Access to U.S. MRAP technical data by foreign interests is prohibited unless authorized by a valid export authorization. CONTROLLED

UNCLASSIFIED INFORMATION (CUI)

Controlled Unclassified Information (CUI) provided to or generated pursuant to the MRAP Program will be protected. The procedures for

the protection of CUI are as outlined below.

Definition: Unclassified information to which access or distribution limitations have been applied according to national laws, policies

and regulations of the US Government. It includes US information that is determined to be exempt from public disclosure or that is

subject to export controls according to the International Traffic In Arms Regulation (ITAR), the Export Administration Act (EAA), and/or

the Arms Export Control Act (AECA). Examples include but are not limited to: Competition Sensitive, For Official Use Only (FOUO),

Sensitive But Unclassified (SBU), Commercial In Confidence, technical data.

Following are the minimum requirements for the protection of CUI: STORING/HANDLING

CUI must be locked in a desk, file cabinet, office or any other means to preclude unauthorized access, when not in use. CUI may not be

displayed in a public place, such as an airport, airplane, and restaurant or train station. Computers used for processing CUI do not

need to be accredited for classified use. However, personally owned computers are not authorized for processing CUI.

DISPOSAL
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Disposal requires that the information be destroyed in such a manner so as not to be easily reconstructed (i.e. shredding). Computer

disks must be reformatted, shredded or degaussed before being disposed of or transferred to another office.

TRANSMISSION

Transmission may be through normal mail channels or hand-carried without formal courier orders.

Transmission of CUI by voice or facsimile (telephone, fax, VTC, etc.) shall be by approved secure communications systems, whenever

possible.

CUI may NOT be transmitted through unencrypted electronic mail on the INTERNET. UNAUTHORIZED DISCLOSURE OF CUI

Unauthorized disclosure of CUI does not constitute an unauthorized disclosure of classified information for security purposes.

Administrative action shall be taken, however, to ensure that the unauthorized disclosure of information is contained, and appropriate

re-education is provided to those responsible. The unauthorized disclosure shall be reported to the Government MRAP Security Office.

Prior to authorizing the further release of Controlled Unclassified Information to subcontractors, vendors, suppliers, etc., the

contractor will ensure they are legally bound to control such information in accordance with these provisions.

SAFEGUARDING FOR OFFICIAL USE ONLY (FOUO) INFORMATION

1. The FOR OFFICIAL USE ONLY marking is assigned to information at the time of its creation in a DOD User Agency. It is not authorized

as a substitute for a security classification marking but it is used on official Government Information that may be withheld from the

public under exemptions 2 through 9 of the Freedom of Information Act.

2. Other non-security markings such as Limited Official Use and Official Use Only are used by non-DOD user Agencies for the same type of

information and should be safeguarded and handled in accordance with instructions received from such agencies.

3. Use of the above markings does not mean that the information cannot be released to the public, only that it must be reviewed by the

Government prior to its release to determine whether a significant Government purpose is served by withholding the information portions

of it.

IDENTIFICATION MARKINGS:

a. Wholly unclassified documents and material containing FOUO information will be marked as follows:

An unclassified document containing FOUO information will be marked FOR OFFICIAL USE ONLY in letters larger than the rest of the text,

where practical, at the bottom of the front cover (if any), the title page (if any), on the first page, on each page containing FOUO

information, on the back page, and on the outside of the back cover (if any). The abbreviation, FOUO will not be used as a footer.

Pages of the document which contain FOUO information will be marked FOR OFFICIAL USE ONLY at the bottom.

Material other than paper documents, for example, slides, computer media, films, etc., will bear markings which alert the holder or

viewer that the material contains FOUO information.

b. Within a classified document, an individual page that contains FOUO and classified information will be marked at the top and bottom

with the highest security classification appearing on the page. If an individual portion contains FOUO information but no classified

information, the portion may be marked FOUO.

c. Any FOR OFFICIAL USE ONLY information released to a contractor by a DOD User Agency is required to be marked with the following

statement prior to transfer.

THIS DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER THE FOIA. EXEMPTION(S) APPLY(IES).

d. Removal of the FOR OFFICIAL USE ONLY marking can only be accomplished by the originator or other competent authority. When FOR

OFFICIAL USE ONLY status is terminated, all known holders will be notified to the extent possible. DISSEMINATION: Contractors may

disseminate FOR OFFICIAL USE ONLY information to their employees and subcontractors who have a need for the information in connection

with this contract.

STORAGE: During working hours, FOR OFFICIAL USE ONLY information shall be placed in an out-of-sight location if the work area is

accessible to persons who do not have a need for the information. During non-working hours, the information shall be stored to preclude

unauthorized access. Filing such material with other unclassified records in unlocked files or desks is adequate when internal building

security is provided during non-working hours. When such internal security control is not exercised, locked buildings, rooms will

provide adequate after hours protection, or the material can be stored in locked receptacles such as file cabinets, desks or bookcases.

TRANSMISSION: FOR OFFICIAL USE ONLY information may be sent via first-class mail or parcel post. Bulky shipments may be sent fourth

class mail. Transmission of FOUO information by voice or facsimile (telephone, fax, VTC, etc.) shall be by approved secure
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communications systems, whenever possible. FOUO may NOT be transmitted through unencrypted electronic mail on the INTERNET.

DISPOSITION: When no longer needed, FOUO information will be disposed of by shredding or as directed by the User Agency.

UNAUTHORIZED DISCLOSURE: Unauthorized disclose of FOR OFFICIAL USE ONLY information does not constitute a security violation but the

releasing agency should be informed of any unauthorized disclosure. The unauthorized disclosure of FOUO information protected by the

Privacy Act may result in criminal sanctions.

SECURITY REQUIREMENTS FOR INTELLIGENCE INFORMATION

Intelligence information includes the following information (whether written or in any other medium) classified pursuant to Executive

Order 12333: Information describing US foreign intelligence and counterintelligence activities, sources, methods, equipment, or

methodology used for the acquisition, processing, or exploitation of such intelligence; foreign military hardware obtained through

intelligence activities for exploitation and the results of the exploitation; and any other data resulting from US intelligence efforts;

and information on Intelligence Community protective security programs (e.g., personnel, physical, technical, and information security).

Intelligence material released under this contract remains the property of the U.S. Government. The US Government may withdraw any and

all intelligence material released to the contractor by written notice.

The company shall maintain a written record of all the intelligence material, regardless of classification, released to the company by

the US Government. The company will provide an annual verification in June of all intelligence information released under this contract

to the supporting FCS Foreign Intelligence Office (FIO) or Threat Manager (TM) that originally released the information.

The company may reproduce intelligence information only with written authority to do so from the releasing FIO or TM. Control and

accountability for such reproductions shall be maintained in the same manner as pertains to the originals. All intelligence information

stored or utilized in Automated Information Systems (AIS) programs shall be controlled and accounted for under the above procedures.

The company will ensure that all employees, subcontractors and other personnel that will have access to intelligence information will

have the proper security clearance, need-to-know and be briefed on the proper handling, storage and disclosure of classified information

in accordance with all appropriate laws, regulations and this contract. Upon termination of employment or other relationship to the

program all personnel who have had access to intelligence information will be debriefed by the company security officer. The company

security officer shall maintain a permanent list of all employees having had access to the intelligence materials during this contract.

This record shall be used to provide current access reporting to the FIO or TM and shall be available for Defense Security Service (DSS)

inspections.

Further release of intelligence information to any sub-contractor, non-company activity, employee, contractor, subcontractor,

consultant, government agency, private individual or organization will only be with the written permission from the Government FCS

Security Office with concurrence from the supporting FIO or TM. The company shall not release intelligence information to foreign

nations, foreign companies, corporations or subsidiaries or other non-U.S. citizens. If a need arises for the release of intelligence

information, the company will request such release in writing to the Government FCS Security Office who in turn will process the request

through proper foreign disclosure channels.

Intelligence material released to you shall not be destroyed unless written authorization and instruction for such destruction is

provided by the supporting FIO or TM.

Upon expiration of the contract, all intelligence information released to under this contract will be returned to the supporting FIO or

TM. In the event the contract is extended or that a new similar contract is made requiring intelligence information, it is the

responsibility of the company to document the change with the supporting FIO or TM.

The US Army Tank-automotive and Armaments Command, G2, Foreign Intelligence Office will maintain the list of supporting FIOs and TMs

authorized to release intelligence information to the company. The name and address of the primary supporting Intelligence Specialist,

G2, TACOM is as follows:

US Army Tank-Automotive and Armaments Command (TACOM) ATTN: Mr. Guy A Flummerfelt

AMSTA-CS-SF / mail stop 105

6501 E. 11 Mile Road

Warren, MI 48397-5000

Phone: (586) 282-5330

                                               *** END OF NARRATIVE H0002 ***

100 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.222-7006     RESTRICTIONS ON THE USE OF MANDATORY ARBITRATION AGREEMENTS               DEC/2010

    H-2         5152.225-5908    GOVERNMENT FURNISHED CONTRACTOR SUPPORT                                   MAY/2012

                (C-JTSCC)

The following is a summary of the type of support the Government will provide the contractor. Services will be provided to contractors

at the same level as they are provided to military and DoD civilian personnel. In the event of any discrepancy between this summary and

the description of services in the Statement of Work, this clause will take precedence. These services are only provided at the

following locations:  Afghanistan.

When contractor employees are in transit all checked blocks are considered authorized.

U.S. Citizens

_X_ APO/MPO/DPO/Postal Service _ _X_ DFACs**** _ _X_ Mil Issue Equip _

___ Authorized Weapon _X_ Excess Baggage _           _X_ MILAIR (inter/intra           _

                                                                                                   theater)

_X_ Billeting*** _ _X_ Fuel Authorized _ _X_ MWR _

_X_ CAAF* _          _X_ Govt Furnished Meals****          _ _X_ Resuscitative Care _

_X_ Controlled Access Card (CAC) _ _X_ Military Banking _ _X_ Transportation _

_X_ Badge          ___ Military Clothing          ___ All

___ Commissary _X_ Military Exchange _ ___ None

___ Embassy Services Kabul**

Third-Country National (TCN) Employees

___ N/A ___ DFACs**** ___ Mil Issue Equip

___ Authorized Weapon ___ Excess Baggage           ___ MILAIR (inter/intra

                                                                                                   theater)

___ Billeting*** ___ Fuel Authorized ___ MWR

___ CAAF*          ___ Govt Furnished Meals**** ___ Resuscitative Care

___ Controlled Access Card (CAC) ___ Military Banking ___ Transportation

___ Badge          ___ Military Clothing ___ All

___ Commissary ___ Military Exchange _X_ None _

Local National (LN) Employees

___ N/A ___ DFACs**** ___ Mil Issue Equip

___ Authorized Weapon ___ Excess Baggage           ___ MILAIR

                                                                                            (intra theater)

___ Billeting*** ___ Fuel Authorized ___ MWR

___ CAAF*          ___ Govt Furnished Meals**** ___ Resuscitative Care

___ Controlled Access Card (CAC) ___ Military Banking ___ Transportation

___ Badge          ___ Military Clothing ___ All

___ Commissary ___ Military Exchange _X_ None _

* CAAF is defined as Contractors Authorized to Accompany Forces.

** Applies to US Embassy Life Support in Afghanistan only. See special note below regarding Embassy support.

*** Afghanistan Life Support. Due to the drawdown of base life support facilities throughout the country, standards will be lowering to

an expeditionary environment. Expeditionary standards will be base specific, and may include down grading from permanent housing (b-

huts, hardened buildings) to temporary tents or other facilities.

****Due to drawdown efforts DFACS may not be fully operational. Hot meals may drop from three per day to one or none per day. MREs may

be substituted for DFAC-provided meals; however, contractors will receive the same meal standards as provided to military and DoD

civilian personnel.

SPECIAL NOTE  US Embassy Afghanistan Life Support: The type and amount of support that the U.S. Embassy Mission in Kabul, Afghanistan,

provides to contractors, if any, must be coordinated in advance between the U.S. Mission and the contracting agency in accordance with

Department of State Foreign Affairs Handbook, 2-FAH-2. Contractors are not authorized to deploy personnel requiring US Mission support

prior to receiving clearance from the contracting officer.

SPECIAL NOTE ON MILAIR  MILAIR is allowed for the transportation of DoD contractor personnel (US, TCN, LN) as required by their contract

and as approved in writing by the Contracting Officer or Contracting Officer Representative. Transportation is also allowed for

contractor equipment required to perform the contract when that equipment travels with the contractor employee (e.g., special radio test
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equipment, when the contractor is responsible for radio testing or repair)

(End of clause)

    H-3         5152.225-5903    COMPLIANCE WITH LAWS AND REGULATIONS                                      DEC/2011

                (C-JTSCC)

(a) The Contractor shall comply with, and shall ensure that its employees and its subcontractors and their employees, at all tiers, are

aware of and obey all U.S. and Host Nation laws, Federal or DoD regulations, and US Central Command orders and directives as applicable

to personnel in Iraq and Afghanistan, including but not limited to USCENTCOM, Multi-National Force and Multi-National Corps or Chief of

Mission operations and fragmentary orders, instructions, policies and directives.

(b) Contractor employees shall particularly note all laws, regulations, policies, and orders restricting authority to carry firearms,

rules for the use of force, and prohibiting sexual or aggravated assault.

  (1) Afghanistan -- Contractor employees are subject to General Orders Number 1, as modified from time to time, including without

limitation, their prohibition on privately owned firearms, alcohol, drugs, war souvenirs, pornography and photographing detainees, human

casualties or military security measures.

  (2) Iraq -- Contractor employees are not subject to General Order 1. Contractor employees will follow the policies or directives of

the Office of Security Cooperation-Iraq (OSC-I) Installation Managers or Chief of Mission policies and directives regarding consumption

of alcohol or any prohibited items for sites that they are assigned.

(c) Contractor employees may be ordered removed from the US Embassy, Chief of Mission sites, OSC-I sites, secure military installations

or the theater of operations by order of the Chief of Mission (Iraq) or senior military commander of the battle space (Afghanistan) for

acts that disrupt good order and discipline or violate applicable laws, regulations, orders, instructions, policies, or directives.

Contractors shall immediately comply with any such order to remove its contractor employee.

(d) Contractor employees performing in Iraq or the USCENTCOM Area of Responsibility (AOR) may be subject to the jurisdiction of

overlapping criminal codes, including, but not limited to, the Military Extraterritorial Jurisdiction Act (18 U.S.C. Sec. 3261, et al)

(MEJA), the Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al) (UCMJ), and the laws of the Host Nation. Non-US citizens may

also be subject to the laws of their home country while performing in Iraq or the USCENTCOM AOR. Contractor employee status in these

overlapping criminal jurisdictions may be modified from time to time by the United States, the Host Nation, or by applicable status of

forces agreements.

(e) Under MEJA, a person who engages in felony misconduct outside the United States while employed by or accompanying the Armed Forces

is subject to arrest, removal and prosecution in United States federal courts. Under the UCMJ, a person serving with or accompanying the

Armed Forces in the field during a declared war or contingency operation may be disciplined for a criminal offense, including by

referral of charges to a General Court Martial. Contractor employees may be ordered into confinement or placed under conditions that

restrict movement in Iraq or within the AOR or administratively attached to a military command pending resolution of a criminal

investigation.

(f) Contractors shall immediately notify the BDOC (Iraq) or military law enforcement (Afghanistan) and the Contracting Officer if they

suspect an employee has committed an offense. Contractors shall take any and all reasonable and necessary measures to secure the

presence of an employee suspected of a serious felony offense. Contractors shall not knowingly facilitate the departure of an employee

suspected of a serious felony offense or violating the Rules for the Use of Force to depart Iraq or Afghanistan without approval from

the Chief of Mission (Iraq) or the senior U.S. commander (Afghanistan).

(End of clause)

    H-4         5152.225-5910    CONTRACTOR HEALTH AND SAFETY                                              DEC/2011

                (C-JTSCC)

(a)  Contractors shall comply with National Electrical Code (NEC) 2008 for repairs and upgrades to existing construction and NEC 2011

standards shall apply for new construction, contract specifications, and MIL Standards/Regulations.   All infrastructure to include, but

not limited to, living quarters, showers, and restrooms shall be installed and maintained in compliance with these standards and must be

properly supported and staffed to ensure perpetual Code compliance, prevent hazards and to quickly correct any hazards to maximize

safety of those who use or work at the infrastructure.

(b) For existing employee living quarters the contractor shall provide maintenance, conduct repairs, and perform upgrades in compliance

with NEC 2008 standards.  For new employee living quarters, the contractor shall provide maintenance, conduct repairs, and make upgrades

in compliance with NEC 2011 standards.  The government has the authority to enter and inspect contractor employee living quarters at any

time to ensure the prime contractor is complying with safety compliance standards.
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(c)  The contractor shall correct all deficiencies within a reasonable amount of time of becoming aware of the deficiency either by

notice from the government or a third party, or by self discovery of the deficiency by the contractor.  Further guidance can be found

on:

UFC:  http://www.wbdg.org/ccb.browse_cat.php?o=29&c=4

NFPA 70:  http://www.nfpa.org

NESC:  http://www.standards.ieee.org/nesc

(End of Clause)

    H-5         5152.225-5915    CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY                          JUN/2014

                (C-JTSCC)

(a) Contract performance may require work in dangerous or austere conditions. Except as otherwise provided in the contract, the

contractor accepts the risks associated with required contract performance in such operations.

  (1) Unaccounted Personnel: It is the expectation of the USG that any contractor brought into Afghanistan for the sole purposes of

performance of work on a USG contract must be accounted for at all times by their respective employers. Additionally, contractors who

maintain living quarters on a USG base shall verify the location of each of its employees living quarters a minimum of once a month. If

a DoD contracted employee becomes missing and evidence does not indicate foul play, a Personnel Recovery (PR) event is NOT automatically

triggered. Such an event will be treated as an accountability battle drill by the employers chain of command or civilian equivalent.

  (2) Contractor Responsibilities: The contractor is responsible to take all necessary steps to locate and investigate the unaccounted

for employee(s) whereabouts to the maximum extent practicable. To assist in this process, contractors may use the Operational

Contracting Support Drawdown Cell as a resource to track or research employees last known location and/or to view LOAs. All missing

personnel will be immediately reported to the installation division Personnel Recovery Officer (PRO), Mayors cell, Military Police

Station and/or the Criminal Investigative Division, and the Base Defense Operations Center (BDOC).

  (3) Contractor Provided Information: If it is determined that a potential criminal act has occurred, the USD PRO (or USFOR-A Personnel

Recovery Division (PRD) with prior coordination) will attempt to validate the missing persons identity through the employer. The

contractor shall provide the information to PRD within 12 hours of request. The required information the contractor should keep on file

includes but is not limited to: copy of the individuals Letter of Authorization generated by the Synchronized Pre-deployment and

Operational Tracker System (SPOT), copy of passport and visas, housing information of where the individual resides such as room number

and location, DD Form 93, Record of Emergency Data, copy of badging, and contact information for known friends or associates.

(b) If USFOR-A PRD determines through investigation that the unaccounted personnel have voluntarily left the installation either seeking

employment with another contractor or other non-mission related reasons, PRD will notify the contractor. The contractor shall ensure

that all government-related documents such as LOAs, visas, etc. are terminated/reconciled appropriately within 24 hours of notification

by PRD in accordance with subparagraph (a)(8) of DFARS clause 252.225-7997 entitled "Contractor Demobilization". Contractors who fail to

account for their personnel or whose employees create PR events will be held in breach of their contract and face all remedies available

to the Contracting Officer.

(c) Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, serious injuries or deaths

occur. Report the following information:

Contract Number

Contract Description & Location

Company Name

Reporting party:

Name

Phone number

e-mail address

Victim:

Name

Gender (Male/Female)

Age

Nationality

Country of permanent residence

Incident:

Description
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Location

Date and time

Other Pertinent Information:

(End of clause)

    H-6         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

    H-7         52.225-4005      INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS UNDER U.S.-         AUG/2012

                (TACOM)          REPUBLIC OF KOREA (ROK) STATUS OF FORCES AGREEMENT (SOFA)

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK Status of Forces Agreement (SOFA) as

implemented by United States Forces Korea (USFK) Reg 700-19, which can be found under the publications tab on the US Forces Korea

homepage http://www.usfk.mil

(a) Definitions. As used in this clause

U.S.  ROK Status of Forces Agreement (SOFA) means the Mutual Defense Treaty between the Republic of Korea and the U.S. of America,

Regarding Facilities and Areas and the Status of U.S. Armed Forces in the Republic of Korea, as amended
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Combatant Commander means the commander of a unified or specified combatant command established in accordance with 10 U.S.C. 161.  In

Korea, the Combatant Commander is the Commander, United States Pacific Command.

United States Forces Korea (USFK) means the subordinate unified command through which US forces would be sent to the Combined Forces

Command fighting components.

COMUSK means the commander of all U.S. forces present in Korea.  In the Republic of Korea, COMUSK also serves as Commander, Combined

Forces Command (CDR CFC) and Commander, United Nations Command (CDR UNC).

USFK, Assistant Chief of Staff, Acquisition Management (USFK/FKAQ) means the principal staff office to USFK for all acquisition matters

and administrator of the U.S.-ROK SOFA as applied to US and Third Country contractors under the Invited Contractor (IC) and Technical

Representative (TR) Program (USFK Reg 700-19).

Responsible Officer (RO) means a senior DOD employee (such as a military E5 and above or civilian GS-7 and above), appointed by the USFK

Sponsoring Agency (SA), who is directly responsible for determining and administering appropriate logistics support for IC/TRs during

contract performance in the ROK.

(b) IC or TR status under the SOFA is subject to the written approval of USFK, Assistant Chief of Staff, Acquisition Management (FKAQ),

Unit #15237, APO AP 96205-5237.

(c) The contracting officer will coordinate with HQ USFK/FKAQ, IAW FAR 25.8, and USFK Reg 700-19.  FKAQ will determine the appropriate

contractor status under the SOFA and notify the contracting officer of that determination.

 (d) Subject to the above determination, the contractor, including its employees and lawful dependents, may be accorded such privileges

and exemptions under conditions and limitations as specified in the SOFA and USFK Reg 700-19.  These privileges and exemptions may be

furnished during the performance period of the contract, subject to their availability and continued SOFA status.  Logistics support

privileges are provided on an as-available basis to properly authorized individuals.  Some logistics support may be issued as Government

Furnished Property or transferred on a reimbursable basis.

(e)  The contractor warrants and shall ensure that collectively, and individually, its officials and employees performing under this

contract will not perform any contract, service, or other business activity in the ROK, except under U.S. Government contracts and that

performance is IAW the SOFA.

(f) The contractors direct employment of any Korean-National labor for performance of this contract shall be governed by ROK labor law

and USFK regulation(s) pertaining to the direct employment and personnel administration of Korean National personnel.

(g) The authorities of the ROK have the right to exercise jurisdiction over invited contractors and technical representatives, including

contractor officials, employees and their dependents, for offenses committed in the ROK and punishable by the laws of the ROK.  In

recognition of the role of such persons in the defense of the ROK, they will be subject to the provisions of Article XXII, SOFA, related

Agreed Minutes and Understandings.  In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they shall

notify the U.S. military authorities as soon as possible.  Upon such notification, the military authorities will have the right to

exercise jurisdiction as is conferred by the laws of the U.S.

(h) Invited contractors and technical representatives agree to cooperate fully with the USFK Sponsoring Agency (SA) and Responsible

Officer (RO) on all matters pertaining to logistics support and theater training requirements.  Contractors will provide the assigned SA

prompt and accurate reports of changes in employee status as required by USFK Reg 700-19.

(i) Theater Specific Training.  Training Requirements for IC/TR personnel shall be conducted in accordance with USFK Reg 350-2 Theater

Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.  IC/TR

personnel shall comply with requirements of USFK Reg 350-2.

(j) Except for contractor air crews flying Air Mobility Command missions, all U.S. contractors performing work on USAF classified

contracts will report to the nearest Security Forces Information Security Section for the geographical area where the contract is to be

performed to receive information concerning local security requirements.

(k) Invited Contractor and Technical Representative status may be withdrawn by USFK/FKAQ upon:

(1)  Completion or termination of the contract.

(2)  Determination that the contractor or its employees are engaged in business activities in the ROK other than those pertaining to

U.S. armed forces.

(3)  Determination that the contractor or its employees are engaged in practices in contravention to Korean law or USFK regulations.
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(l) It is agreed that the withdrawal of invited contractor or technical representative status, or the withdrawal of, or failure to

provide any of the privileges associated therewith by the U.S. and USFK, shall not constitute grounds for excusable delay by the

contractor in the performance of the contract and will not justify or excuse the contractor defaulting in the performance of this

contract.  Furthermore, it is agreed that withdrawal of SOFA status for reasons outlined in USFK Reg 700-19, Chapter 2-6 shall not serve

as a basis for the contractor filing any claims against the U.S. or USFK.  Under no circumstance shall the withdrawal of SOFA Status or

privileges be considered or construed as a breach of contract by the U.S. Government.

(m) Support.

(1) Unless the terms and conditions of this contract place the responsibility with another party, the COMUSK will develop a security

plan to provide protection, through military means, of Contractor personnel engaged in the theater of operations when sufficient or

legitimate civilian authority does not exist.

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization, hospitalization

at level III military treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight

could occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to duty or

placement in the patient movement system.

(ii) When the Government provides medical or emergency dental treatment or transportation of Contractor personnel to a selected civilian

facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel engaged

in the theater of operations under this contract.

(n) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel supporting U.S Armed

Forces in the Republic of Korea as specified in paragraph (b)(1) of this clause are familiar with and comply with, all applicable

(1) United States, host country, and third country national laws;

(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, security, health, safety, or relations and

interaction with local nationals.  Included in this list are force protection advisories, health advisories, area (i.e. off-limits),

prostitution and human trafficking and curfew restrictions.

(o) Vehicle or equipment licenses. IAW USFK Regulation 190-1, Contractor personnel shall possess the required licenses to operate all

vehicles or equipment necessary to perform the contract in the theater of operations.  All contractor employees/dependents must have

either a Korean drivers license or a valid international drivers license to legally drive on Korean roads, and must have a USFK drivers

license to legally drive on USFK installations.  Contractor employees/dependents will first obtain a Korean drivers license or a valid

international drivers license then obtain a USFK drivers license.

(p) Evacuation.

(1) If the COMUSK orders a non-mandatory or mandatory evacuation of some or all personnel, the Government will provide assistance, to

the extent available, to United States and third country national contractor personnel.

(2) Non-combatant Evacuation Operations (NEO).

(i) The contractor shall designate a representative to provide contractor personnel and dependents information to the servicing NEO

warden as required by direction of the Responsible Officer.

(ii) If contract period of performance in the Republic of Korea is greater than six months, non emergency essential contractor personnel

and all IC/TR dependents shall participate in at least one USFK sponsored NEO exercise per year.

(q) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an employee dies, requires

evacuation due to an injury, or is missing, captured, or abducted.

(2) In the case of missing, captured, or abducted contractor personnel, the Government will assist in personnel recovery actions in

accordance with DOD Directive 2310.2, Personnel Recovery.
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(3) IC/TR personnel shall accomplish Personnel Recovery/Survival, Evasion, Resistance and Escape (PR/SERE) training in accordance with

USFK Reg 525-40, Personnel Recovery Procedures and USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and

Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.

(r) Mortuary affairs. Mortuary affairs for contractor personnel who die while providing support in the theater of operations to U.S.

Armed Forces will be handled in accordance with DOD Directive 1300.22, Mortuary Affairs Policy and Army Regulation 638-2, Care and

Disposition of Remains and Disposition of Personal Effects.

(s) USFK Responsible Officer (RO).  The USFK appointed RO will ensure all IC/TR personnel complete all applicable training as outlined

in this clause.

(End of Clause)

    H-8         52.225-4006      CONTINUANCE OF PERFORMANCE DURING ANY STATE OF EMERGENCY IN THE           AUG/2012

                (TACOM)          REPUBLIC OF KOREA (ROK)

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK Status of Forces Agreement (SOFA) as

implemented by United States Forces Korea (USFK) Reg 700-19, which can be found under the publications tab on the US Forces Korea

homepage http://www.usfk.mil

(a) Definitions. As used in this clause

  U.S.  ROK Status of Forces Agreement (SOFA) means the Mutual Defense Treaty between the Republic of Korea and the U.S. of America,

Regarding Facilities and Areas and the Status of U.S. Armed Forces in the Republic of Korea, as amended

  Combatant Commander means the commander of a unified or specified combatant command established in accordance with 10 U.S.C. 161.  In

Korea, the Combatant Commander is the Commander, United States Pacific Command.

  United States Forces Korea (USFK) means the subordinate unified command through which US forces would be sent to the Combined Forces

Command fighting components.

  COMUSK means the commander of all U.S. forces present in Korea.  In the Republic of Korea, COMUSK also serves as Commander, Combined

Forces Command (CDR CFC) and Commander, United Nations Command (CDR UNC).

  USFK, Assistant Chief of Staff, Acquisition Management (USFK/FKAQ) means the principal staff office to USFK for all acquisition

matters and administrator of the U.S.-ROK SOFA as applied to US and Third Country contractors under the Invited Contractor (IC) and

Technical Representative (TR) Program (USFK Reg 700-19).

  Responsible Officer (RO) means A senior DOD employee (such as a military E5 and above or civilian GS-7 and above), appointed by the

USFK Sponsoring Agency (SA), who is directly responsible for determining and administering appropriate logistics support for IC/TRs

during contract performance in the ROK.

  Theater of operations means an area defined by the combatant commander for the conduct or support of specified operations.

  Uniform Code of Military Justice means 10 U.S.C. Chapter 47

(b) General.

  (1) This clause applies when contractor personnel deploy with or otherwise provide support in the theater of operations (specifically,

the Korean Theater of Operations) to U.S. military forces deployed/located outside the United States in

    (i) Contingency operations;

    (ii) Humanitarian or peacekeeping operations; or

    (iii) Other military operations or exercises designated by the Combatant Commander.
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  (2) Contract performance in support of U.S. military forces may require work in dangerous or austere conditions. The Contractor

accepts the risks associated with required contract performance in such operations.   The contractor will require all its employees to

acknowledge in writing that they understand the danger, stress, physical hardships and field living conditions that are possible if the

employee deploys in support of military operations.

  (3) Contractor personnel are not combatants and shall not undertake any role that would jeopardize their status. Contractor personnel

shall not use force or otherwise directly participate in acts likely to cause actual harm to enemy armed forces.

(c) Support.

  (1) Unless the terms and conditions of this contract place the responsibility with another party, the COMUSK will develop a security

plan to provide protection, through military means, of Contractor personnel engaged in the theater of operations when sufficient or

legitimate civilian authority does not exist.

  (2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization, hospitalization

at level III military treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight

could occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to duty or

placement in the patient movement system.

    (ii) When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian facility, the

Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment or transportation.

    (iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

  (3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel

engaged in the theater of operations under this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel supporting U.S Armed

Forces in the Republic of Korea as specified in paragraph (b)(1) of this clause are familiar with and comply with, all applicable

  (1) United States, host country, and third country national laws;

    (i) The Military Extraterritorial Jurisdiction Act may apply to contractor personnel if contractor personnel commit crimes outside

the United States.

    (ii) Under the War Crimes Act, United States citizens (including contractor personnel) who commit war crimes may be subject to

federal criminal jurisdiction.

    (iii) When Congress formally declares war, contractor personnel authorized to accompany the force may be subject to the Uniform Code

of Military Justice.

  (2) Treaties and international agreements;

  (3) United States regulations, directives, instructions, policies, and procedures; and

  (4) Orders, directives, and instructions issued by the COMUSK relating to force protection, security, health, safety, or relations and

interaction with local nationals.  Included in this list are force protection advisories, health advisories, area (i.e. off-limits),

prostitution and human trafficking and curfew restrictions.

(e) Pre-deployment/departure requirements. The Contractor shall ensure that the following requirements are met prior to

deploying/locating personnel in support of U.S. military forces in the Republic of Korea. Specific requirements for each category may be

specified in the statement of work or elsewhere in the contract.

  (1) All required security and background checks are complete and acceptable.

  (2) All contractor personnel meet the minimum medical screening requirements and have received all required immunizations as specified

in the contract. In the Republic of Korea, all contractor employees subject to this clause shall comply with the same DoD immunization

requirements applicable to Emergency Essential DoD civiliansINCLUDING ANTHRAX IMMUNIZATION.  The Government will provide, at no cost to

the Contractor, any Korean theater-specific immunizations and/or medications not available to the general public.

  (3) Contractor personnel have all necessary passports, visas, and other documents required to enter and exit a theater of operations

and have a Geneva Conventions identification card from the deployment center or CONUS personnel officeif, applicable.

  (4) Country and theater clearance is obtained for contractor personnel. Clearance requirements are in DOD Directive 4500.54, Official

Temporary Duty Abroad, DOD 4500.54-G, DOD Foreign Clearance Guide, and USFK Reg 1-40, United States Forces Korea Travel Clearance Guide.

 Contractor personnel are considered non-DOD personnel traveling under DOD sponsorship.
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(f) Processing and departure points. Deployed contractor personnel shall

  (1) Under contingency conditions or under other conditions as specified by the Contracting Officer, process through the deployment

center designated in the contract, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and

accountability of contractor personnel and to ensure that all deployment requirements are met;

  (2) Use the point of departure and transportation mode directed by the Contracting Officer; and

   (3) If processing through a deployment center, process through a Joint Reception Center (JRC) upon arrival at the deployed location.

The JRC will validate personnel accountability, ensure that specific theater of operations entrance requirements are met, and brief

contractor personnel on theater-specific policies and procedures.

(g) Personnel data list.

  (1) The Contractor shall establish and maintain with the designated Government official a current list of all contractor personnel

that deploy with or otherwise provide support in the theater of operations to U.S. military forces as specified in paragraph (b)(1) of

this clause. The Synchronized Predeployment and Operational Tracker (SPOT) is the designated automated system to use for this effort.

This accountability requirement is separate and distinct from the personnel accountability requirement listed in the U.SROK SOFAs

Invited Contractor/Technical Representative Program (as promulgated in USFK Regulation 700-19).

  (2) The Contractor shall ensure that all employees on the list have a current DD Form 93, Record of Emergency Data Card, on file with

both the Contractor and the designated Government official.

(h) Contractor personnel.

  (1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any contractor personnel who

jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable requirements of this clause.

Contractors shall replace designated personnel within 72 hours, or at the Contracting Officers direction.  Such action may be taken at

the Governments discretion without prejudice to its rights under any other provision of this contract, including the Termination for

Default clause.

  (2) The Contractor shall have a plan on file showing how the Contractor would replace employees who are unavailable for deployment or

who need to be replaced during deployment. The Contractor shall keep this plan current and shall provide a copy to the Contracting

Officer and USFK Sponsoring Agency (see USFK Reg 700-19) upon request. The plan shall

    (i) Identify all personnel who are subject to U.S. or Republic of Korea military mobilization;

    (ii) Identify any exemptions thereto;

    (iii) Detail how the position would be filled if the individual were mobilized; and

    (iv) Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential.

(i) Military clothing and protective equipment.

  (1) Contractor personnel supporting a force deployed outside the United States as specified in paragraph (b)(1) of this clause are

prohibited from wearing military clothing unless specifically authorized in writing by the COMUSK. If authorized to wear military

clothing, contractor personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from

military personnel, consistent with force protection measures and the Geneva Conventions.

  (2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) required for safety and

security, such as ballistic, nuclear, biological, or chemical protective clothing.

  (3) The deployment center, the Combatant Commander, or the Sponsoring Agency shall issue OCIE and shall provide training, if

necessary, to ensure the safety and security of contractor personnel.

  (4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the Contracting

Officer.

(j) Weapons.

  (1) If the Contractor requests that its personnel performing in the theater of operations be authorized to carry weapons, the request

shall be made through the Contracting Officer to the COMUSK. The COMUSK will determine whether to authorize in-theater contractor

personnel to carry weapons and what weapons will be allowed.
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  (2) The Contractor shall ensure that its personnel who are authorized to carry weapons

    (i) Are adequately trained;

    (ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and

    (iii) Adhere to all guidance and orders issued by the COMUSK regarding possession, use, safety, and accountability of weapons and

ammunition.

    (iv) The use of deadly force by persons subject to this clause shall be made only in self-defense, except:

    (v) Persons subject to this clause who primarily provide private security are authorized to use deadly force only as defined in the

terms and conditions of this contract in accordance with USFK regulations and policies (especially, USFK Regulation 190-50).

    (vi) Liability for the use of any weapon by persons subject to this clause is solely the responsibility of the individual person and

the contractor.

  (3) Upon redeployment or revocation by the COMUSK of the Contractors authorization to issue firearms, the Contractor shall ensure that

all Government-issued weapons and unexpended ammunition are returned as directed by the Contracting Officer.

(k) Evacuation.  In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the

Contractor shall maintain personnel on location sufficient to meet obligations under this contract.

(l) Theater Specific Training.  Training Requirements for IC/TR personnel shall be conducted in accordance with USFK Reg 350-2 Theater

Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.

(m) USFK Responsible Officer (RO).  The USFK appointed RO will ensure all IC/TR personnel complete all applicable training as outlined

in this clause.

(n) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting Officer may, at any

time, by written order identified as a change order, make changes in Government-furnished facilities, equipment, material, services, or

site. Any change order issued in accordance with this paragraph shall be subject to the provisions of the Changes clause of this

contract.

(o) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph, in all subcontracts that

require subcontractor personnel to be available to deploy with or otherwise provide support in the theater of operations to U.S.

military forces deployed/stationed outside the United States in

  (1) Contingency operations;

  (2) Humanitarian or peacekeeping operations; or

  (3) Other military operations or exercises designated by the Combatant Commander.

(p) The Contracting Officer will discern any additional GFE, GFP or logistical support necessary to facilitate the performance of the

enhanced requirement or necessary for the protection of contractor personnel.  These items will be furnished to the Contractor at the

sole discretion of the Contracting Officer and may be provided only on a reimbursable basis.

                                      (End of Clause)

    H-9         52.225-4040      ARMY MATERIEL COMMAND (AMC) ADMINISTRATIVE REQUIREMENTS FOR DEPLOYED      JUN/2005

                (TACOM)          CONTRACTORS

     (a) In order to maintain accountability of all deployed personnel in the Theater of Operations (see DFARS clause 252.225-7040 for

definition), the Contractor shall follow instructions issued by the Army Materiel Commands Logistics Support Element (AMC LSE) or other

Contracting Officers designated representative to provide, and keep current, requested data on Contractor Personnel for entry into

military personnel database systems.

     (b) The Contractor shall coordinate with the AMC LSE or other Contracting Officers designated representative for logistics support,

as follows:
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          (1) Upon initial entry into the Theatre of Operations;

          (2) Upon initiation of contract performance;

          (3) Upon relocation of contract performance within the Theatre of Operations; and

          (4) Upon exiting the Theatre of Operations.

                                                           [End of Clause]

   H-10         52.245-4000      ACCOUNTABILITY OF ITEMS UNDER OVERHAUL/MAINTENANCE/REPAIR CONTRACTS       MAY/2014

                (TACOM)

The contractor shall forward information required by the Contract Data Requirements List (CDRL) IAW the required distribution. The Data

Item Description (DID) may be found at the following website: https://assist.daps.dla.mil/quicksearch/, reference DI-MGMT-80442, Report

of Receipts, Inventory, Adjustments, and Shipments of Government Property. Upon receipt of Government assets, notification of receipt

must be provided within 30 days detailing the NSN, document number, quantity, and date of receipt for assets sent to the contractor in

support of an overhaul/maintenance/repair program.  Receipt can be in the form of a signed 1348, Bill of Lading or another type of

shipping document receipt.  Submit the referenced report in the required interval via email to: usarmy.detroit.tacom.mbx.ilsc-contractor-

receipt@mail.mil.

This information will account for Government assets while in the possession of the contractor until they are returned to the Government

or its representative.

All shipping documentation accompanying repaired assets returned to the Government must have the following statement annotated in the

remarks portion of the shipping document: RETURN FROM REPAIR, MARK FOR: (Insert the document number under which the COR provides for

disposition). NOTE: The quantity shipped under each document number must not exceed the quantity received under that same document

number.

Discrepancies shall be distinguished and reported as one of the following:

     (1)Shipping Type Discrepancy: This discrepancy is evident when freight received does not agree with the supply shipping documents.        _________________________

See DI-MGMT-80503, SF364, Report of Shipping (Item) and Packaging Discrepancy. Submit your report through the Department of Defense

(DoD) WEBSDR system. You must first get access to WEBSDR by going to: https://www.transactionservices.dla.mil/daashome/websdr.asp.

Click on the link: System Access Request. Follow the prompts. Once in, choose the option WEBSDR from the menu (CAC required). There is                   _____________________                                                 ______

also WEBSDR help desk information available at the above web site for system issues and help.

     (2) Transportation Type Discrepancy. Reference DI-MGMT-80554, SF361, Transportation Discrepancy Report (TDR). TDRs are created to         _______________________________

document the loss or damage to Government materiel to support the filing of claims against carriers for Government reimbursement. Submit

email to:

tacom-lcmc.ilsc_packaging@mail.mil.

For repair contracts where Government Furnished Materiel (GFM) or Government Furnished Property (GFP) is part of the contract:

(1) Receipt Acknowledgement: Shall be in the format of a DRA. Reference Appendix 3.29 of DoD 4000.25-2-M for

format. Submit to: usarmy.detroit.tacom.mbx.ilsc-mca@mail.mil for GFM or usarmy.detroit.tacom.mbx.ilsc-Gvt-Furnished-Property-

Team@mail.mil for GFP.

(2) Requisitions for GFM are currently input by TACOM personnel via LMP based on NSNs and authorized quantities

supplied by the Contract Specialist.

(3) Government Furnished Materiel (GFM) for consumption/incorporation. The contractor is required to submit data

monthly during the contract performance period to the supporting Management Control Activity (MCA) mailbox:

usarmy.detroit.tacom.mbx.ilsc-mca@mail.mil . The notification shall be via BZE transaction. Reference DI-MGMT-80438B for

additional information.

Excess GFM Reporting: In accordance with the FAR, subpart 45.6, the plant clearance officer will determine the categories of screening

required and initiate screening action.

For weapon serialization, please see the format provided in DI-MISC-80914B.

                                                                [End of Clause]
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SECTION I - CONTRACT CLAUSES

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

     http://farsite.hill.af.mil/VFFARA.HTM   or  http://farsite.hill.af.mil/VFDFARA.HTM  or  http://farsite.hill.af.mil/VFAFARa.HTM

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               NOV/2013

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          MAY/2014

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  MAY/2014

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            MAY/2014

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  MAY/2014

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-10         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-11         52.204-9         PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL                    JAN/2011

   I-12         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        JUL/2013

   I-13         52.204-13        SYSTEM FOR AWARD MANAGEMENT MAINTENANCE                                   JUL/2013

   I-14         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             AUG/2013

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-15         52.209-9         UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY        JUL/2013

                                 MATTERS

   I-16         52.210-1         MARKET RESEARCH                                                           APR/2011

   I-17         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-18         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-19         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-20         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-21         52.215-10        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA              AUG/2011

   I-22         52.215-12        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA                              OCT/2010

   I-23         52.215-14        INTEGRITY OF UNIT PRICES  (OCT 2010) -- ALTERNATE I  (OCT 1997)           OCT/1997

   I-24         52.215-15        PENSION ADJUSTMENTS AND ASSET REVERSIONS                                  OCT/2010

   I-25         52.215-18        REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB)        JUL/2005

                                 OTHER THAN PENSIONS

   I-26         52.215-21        REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN       OCT/2010

                                 CERTIFIED COST OR PRICING DATA --MODIFICATIONS

   I-27         52.215-23        LIMITATIONS ON PASS-THROUGH CHARGES                                       OCT/2009

   I-28         52.216-8         FIXED FEE                                                                 JUN/2011

   I-29         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2014

   I-30         52.219-16        LIQUIDATED DAMAGES--SUBCONTRACTING PLAN                                   JAN/1999

   I-31         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-32         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    JAN/2014

   I-33         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-34         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-35         52.222-29        NOTIFICATION OF VISA DENIAL                                               JUN/2003

   I-36         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            JUL/2014

   I-37         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-38         52.222-41        SERVICE CONTRACT LABOR STANDARDS                                          MAY/2014

   I-39         52.222-43        FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS--PRICE      MAY/2014

                                 ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS)

   I-40         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-41         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       AUG/2013

   I-42         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-43         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-44         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-45         52.225-14        INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT         FEB/2000
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-46         52.225-26        CONTRACTORS PERFORMING PRIVATE SECURITY FUNCTIONS OUTSIDE THE UNITED      JUL/2013

                                 STATES

   I-47         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

   I-48         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-49         52.228-3         WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT)                        JUL/2014

   I-50         52.228-7         INSURANCE--LIABILITY TO THIRD PERSONS                                     MAR/1996

   I-51         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS)             FEB/2013

   I-52         52.230-6         ADMINISTRATION OF COST ACCOUNTING STANDARDS                               JUN/2010

   I-53         52.232-1         PAYMENTS                                                                  APR/1984

   I-54         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-55         52.232-11        EXTRAS                                                                    APR/1984

   I-56         52.232-17        INTEREST                                                                  MAY/2014

   I-57         52.232-20        LIMITATION OF COST                                                        APR/1984

   I-58         52.232-23        ASSIGNMENT OF CLAIMS  (MAY 2014) -- ALTERNATE I  (APR 1984)               APR/1984

   I-59         52.232-25        PROMPT PAYMENT  (JUL 2013) - ALTERNATE I  (FEB 2002)                      FEB/2002

   I-60         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT         JUL/2013

   I-61         52.232-39        UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS                              JUN/2013

   I-62         52.232-40        PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS           DEC/2013

   I-63         52.233-1         DISPUTES                                                                  MAY/2014

   I-64         52.233-3         PROTEST AFTER AWARD  (AUG 1996) -- ALTERNATE I  (JUN 1985)                JUN/1985

   I-65         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

   I-66         52.237-3         CONTINUITY OF SERVICES                                                    JAN/1991

   I-67         52.242-1         NOTICE OF INTENT TO DISALLOW COSTS                                        APR/1984

   I-68         52.242-3         PENALTIES FOR UNALLOWABLE COSTS                                           MAY/2014

   I-69         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-70         52.243-2         CHANGES - COST-REIMBURSEMENT  (AUG 1987) -- ALTERNATE I  (APR 1984)       APR/1984

   I-71         52.243-6         CHANGE ORDER ACCOUNTING                                                   APR/1984

   I-72         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-73         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         OCT/2014

   I-74         52.245-1         GOVERNMENT PROPERTY                                                       APR/2012

   I-75         52.245-9         USE AND CHARGES                                                           APR/2012

   I-76         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-77         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-78         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

   I-79         52.248-1         VALUE ENGINEERING                                                         OCT/2010

   I-80         52.249-6         TERMINATION (COST REIMBURSEMENT)                                          MAY/2004

   I-81         52.249-14        EXCUSABLE DELAYS                                                          APR/1984

   I-82         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-83         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-84         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-85         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-86         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   SEP/2013

   I-87         252.204-7000     DISCLOSURE OF INFORMATION                                                 AUG/2013

   I-88         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

   I-89         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-90         252.204-7004     ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT                                  FEB/2014

   I-91         252.204-7005     ORAL ATTESTATION OF SECURITY RESPONSIBILITIES                             NOV/2001

   I-92         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

   I-93         252.204-7012     SAFEGUARDING OF UNCLASSIFIED CONTROLLED TECHNICAL INFORMATION             NOV/2013

   I-94         252.204-7015     DISCLOSURE OF INFORMATION TO LITIGATION SUPPORT CONTRACTORS               FEB/2014

   I-95         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

   I-96         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/2014

                                 GOVERNMENT OF A TERRORIST COUNTRY

   I-97         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

   I-98         252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS                                       DEC/2012

   I-99         252.222-7002     COMPLIANCE WITH LOCAL LABOR LAWS (OVERSEAS)                               JUN/1997

  I-100         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

  I-101         252.223-7006     PROHIBITION ON STORAGE, TREATMENT, AND DISPOSAL OF TOXIC AND              SEP/2014

                                 HAZARDOUS MATERIALS (SEP 2014) -- ALTERNATE I (SEP 2014)

  I-102         252.223-7006     PROHIBITION ON STORAGE, TREATMENT, AND DISPOSAL OF TOXIC AND              SEP/2014

                                 HAZARDOUS MATERIALS--BASIC
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  I-103         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012

  I-104         252.225-7006     QUARTERLY REPORTING OF ACTUAL CONTRACT PERFORMANCE OUTSIDE THE UNITED     OCT/2010

                                 STATES

  I-105         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2013

  I-106         252.225-7013     DUTY-FREE ENTRY                                                           NOV/2014

  I-107         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

  I-108         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

  I-109         252.225-7021     TRADE AGREEMENTS--BASIC                                                   NOV/2014

  I-110         252.225-7030     RESTRICTION ON ACQUISITION OF CARBON, ALLOY, AND ARMOR STEEL PLATE        DEC/2006

  I-111         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

  I-112         252.225-7040     CONTRACTOR PERSONNEL SUPPORTING U.S. ARMED FORCES DEPLOYED OUTSIDE        MAY/2014

                                 THE UNITED STATES

  I-113         252.225-7041     CORRESPONDENCE IN ENGLISH                                                 JUN/1997

  I-114         252.225-7048     EXPORT-CONTROLLED ITEMS                                                   JUN/2013

  I-115         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                SEP/2004

                                 ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS

  I-116         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             FEB/2014

  I-117         252.227-7014     RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER      FEB/2014

                                 SOFTWARE DOCUMENTATION

  I-118         252.227-7015     TECHNICAL DATA--COMMERCIAL ITEMS                                          FEB/2014

  I-119         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JAN/2011

  I-120         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    SEP/2011

  I-121         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAY/2013

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

  I-122         252.227-7027     DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE                  APR/1988

  I-123         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

  I-124         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      JUN/2013

  I-125         252.227-7038     PATENT RIGHTS -- OWNERSHIP BY THE CONTRACTOR (LARGE  BUSINESS)            JUN/2012

  I-126         252.228-7003     CAPTURE AND DETENTION                                                     DEC/1991

  I-127         252.229-7011     REPORTING OF FOREIGN TAXES - U.S. ASSISTANCE PROGRAMS                     SEP/2005

  I-128         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

  I-129         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

  I-130         252.232-7008     ASSIGNMENT OF CLAIMS (OVERSEAS)                                           JUN/1997

  I-131         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

  I-132         252.233-7001     CHOICE OF LAW (OVERSEAS)                                                  JUN/1997

  I-133         252.237-7010     PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR PERSONNEL         JUN/2013

  I-134         252.239-7001     INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION               JAN/2008

  I-135         252.239-7018     SUPPLY CHAIN RISK                                                         NOV/2013

  I-136         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 MAY/2011

  I-137         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

  I-138         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

  I-139         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         DEC/2012

  I-140         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUN/2013

  I-141         252.245-7001     TAGGING, LABELING, AND MARKING OF GOVERNMENT-FURNISHED PROPERTY           APR/2012

  I-142         252.245-7002     REPORTING LOSS OF GOVERNMENT PROPERTY                                     APR/2012

  I-143         252.245-7003     CONTRACTOR PROPERTY MANAGEMENT SYSTEM ADMINISTRATION                      APR/2012

  I-144         252.245-7004     REPORTING, REUTILIZATION, AND DISPOSAL                                    MAY/2013

  I-145         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

  I-146         252.246-7001     WARRANTY OF DATA--BASIC                                                   MAR/2014

  I-147         252.246-7003     NOTIFICATION OF POTENTIAL SAFETY ISSUES                                   JUN/2013

  I-148         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA--BASIC                                  APR/2014

  I-149         252.247-7028     APPLICATION FOR U.S. GOVERNMENT SHIPPING DOCUMENTATION/INSTRUCTIONS       JUN/2012

  I-150         52.216-7         ALLOWABLE COST AND PAYMENT                                                JUN/2013

(a) Invoicing.

  (1) The Government will make payments to the Contractor when requested as work progresses, but (except for  small business concerns)

not more often than once every 2 weeks, in amounts determined to be allowable by the  Contracting Officer in accordance with Federal

Acquisition Regulation (FAR) Subpart 31.2 in effect on the date  of this contract and the terms of this contract. The Contractor may

submit to an authorized representative of  the Contracting Officer, in such form and reasonable detail as the representative may

require, an invoice or  voucher supported by a statement of the claimed allowable cost for performing this contract.
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  (2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.  Interim payments made

prior to the final payment under the contract are contract financing payments, except  interim payments if this contract contains

Alternate I to the clause at 52.232-25.

  (3) The designated payment office will make interim payments for contract financing on the 30th day after the  designated billing

office receives a proper payment request. In the event that the Government requires an audit  or other review of a specific payment

request to ensure compliance with the terms and conditions of the  contract, the designated payment office is not compelled to make

payment by the specified due date.

(b) Reimbursing costs.

  (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph (b)(2) of this clause,  with respect to

pension, deferred profit sharing, and employee stock ownership plan contributions), the term  costs includes only --

    (i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by  cash, check, or other form

of actual payment for items or services purchased directly for the contract;

    (ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of  business, costs

incurred, but not necessarily paid, for --

      (A) Supplies and services purchased directly for the contract and associated financing payments to  subcontractors, provided

payments determined due will be made

        (1) In accordance with the terms and conditions of a subcontract or invoice; and

        (2) Ordinarily within 30 days of the submission of the Contractors payment request to the Government;

      (B) Materials issued from the Contractors inventory and placed in the production process for use on the  contract;

      (C) Direct labor;

      (D) Direct travel;

      (E) Other direct in-house costs; and

      (F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor  for purposes of

obtaining reimbursement under Government contracts; and

    (iii) The amount of financing payments that have been paid by cash, check or other form of payment to  subcontractors.

  (2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually  paid unless

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently;  and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter  payment period (any

contribution remaining unpaid shall be excluded from the Contractors indirect costs for  payment purposes).

  (3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,  allowable indirect costs

under this contract shall be obtained by applying indirect cost rates established in  accordance with paragraph (d) of this clause.

  (4) Any statements in specifications or other documents incorporated in this contract by reference designating  performance of

services or furnishing of materials at the Contractors expense or at no cost to the Government  shall be disregarded for purposes of

cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates.

  (1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart  42.7 of the Federal

Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate  proposal.

  (2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer  (or cognizant Federal

agency official) and auditor within the 6-month period following the expiration of each of  its fiscal years. Reasonable extensions, for

exceptional circumstances only, may be requested in writing by the  Contractor and granted in writing by the Contracting Officer. The
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Contractor shall support its proposal with  adequate supporting data.

    (ii) The proposed rates shall be based on the Contractors actual cost experience for that period. The  appropriate Government

representative and the Contractor shall establish the final indirect cost rates as  promptly as practical after receipt of the

Contractors proposal.

    (iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the cognizant Federal

agency official:

      (A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate.

      (B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified

in accounting records (Chart of Accounts).

      (C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in accounting

records (Chart of Accounts) for each final indirect cost pool.

      (D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as identified in

accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools.

      (E) Claimed allocation bases, by element of cost, used to distribute indirect costs.

      (F) Facilities capital cost of money factors computation.

      (G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element.

      (H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a subsidiary

schedule of Government participation percentages in each of the allocation base amounts.

      (I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract.

      (J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or upper-tier

contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed during the fiscal year; and the

subcontractor name, address, and point of contact information).

      (K) Summary of each time-and-materials and labor-hour contract information, including labor categories, labor rates, hours, and

amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates.

      (L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.

      (M) Listing of decisions/agreements/approvals and description of accounting/organizational changes.

      (N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs).

      (O) Contract closing information for contracts physically completed in this fiscal year (include contract number, period of

performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the contract is ready to close).

    (iv) The following supplemental information is not required to determine if a proposal is adequate, but may be required during the

audit process:

      (A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data.

      (B) General Organizational information and limitation on allowability of compensation for certain contractor personnel.  See

31.205-6(p). Additional salary reference information is available at

://www.whitehouse.gov/omb/procurement_index_exec_comp/.

      (C) Identification of prime contracts under which the contractor performs as a subcontractor.

      (D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or contractors where the

description of the accounting system has not changed from the

previous year's submission).

      (E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes contractors where the

procedures have not changed from the previous year's submission).
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      (F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.).

      (G) Management letter from outside CPAs concerning any internal control weaknesses.

      (H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter from

subparagraph (G) of this section.

      (I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government.

      (J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate submission

is made.

      (K) Federal and State income tax returns.

      (L) Securities and Exchange Commission 10-K annual report.

      (M) Minutes from board of directors meetings.

      (N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year.

      (O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, contract

amount, product or service(s) to be provided, contract performance

period, rate ceilings, advance approval requirements, pre-contract cost allowability limitations, and billing limitations.

    (v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule of

cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after

settlement of final indirect cost rates.

  (3) The Contractor and the appropriate Government representative shall execute a written understanding setting  forth the final

indirect cost rates. The understanding shall specify

    (i) the agreed-upon final annual indirect cost rates,

    (ii) the bases to which the rates apply,

    (iii) the periods for which the rates apply,

    (iv) any specific indirect cost items treated as direct costs in the settlement, and

    (v) the affected contract and/or subcontract, identifying any with advance agreements or special terms and  the applicable rates.

    The understanding shall not change any monetary ceiling, contract obligation, or specific cost allowance or  disallowance provided

for in this contract. The understanding is incorporated into this contract upon execution.

  (4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning  of the Disputes

clause.

  (5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of  the final annual

indirect cost rates for all years of a physically complete contract, Contractor shall submit a  completion invoice or voucher to reflect

the settled amounts and rates.  The completion invoice or voucher shall include settled subcontract amounts and rates. The prime

contractor is responsible for settling subcontractor amounts and rates included in the completion invoice or voucher and providing

status of subcontractor audits to the contracting officer upon request.

  (6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in  paragraph (d)(5) of this

clause, the Contracting Officer may--

      (A) Determine the amounts due to the Contractor under the contract; and

      (B) Record this determination in a unilateral modification to the contract.

    (ii) This determination constitutes the final decision of the Contracting Officer in accordance with the  Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall  reimburse the Contractor

at billing rates established by the Contracting Officer or by an authorized  representative (the cognizant auditor), subject to

adjustment when the final rates are established. These  billing rates --
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  (1) Shall be the anticipated final rates; and

  (2) May be prospectively or retroactively revised by mutual agreement, at either partys request, to prevent  substantial overpayment

or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are  satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractors invoices or vouchers and

statements of cost audited. Any payment may be --

  (1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or

  (2) Adjusted for prior overpayments or underpayments.

(h) Final payment.

  (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with paragraph (d)(5) of this clause,

and upon the Contractors compliance with all terms of this contract, the Government shall promptly pay any balance of allowable costs

and that part of the fee (if any) not previously paid.

  (2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if any) accruing

to or received by the Contractor or any assignee under this contract, to the extent that those amounts are properly allocable to costs

for which the Contractor has been reimbursed by the Government. Reasonable expenses incurred by the Contractor for securing refunds,

rebates, credits, or other amounts shall be allowable costs if approved by the Contracting Officer. Before final payment under this

contract, the Contractor and each assignee whose assignment is in effect at the time of final payment shall execute and deliver --

    (i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, rebates, credits, or

other amounts (including interest, if any) properly allocable to costs for which the Contractor has been reimbursed by the Government

under this contract; and

    (ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and claims arising

out of or under this contract, except --

      (A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

      (B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising out of the

performance of this contract; provided, that the claims are not known to the Contractor on the date of the execution of the release, and

that the Contractor gives notice of the claims in writing to the Contracting Officer within 6 years following the release date or notice

of final payment date, whichever is earlier; and

      (C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the  Contractor under the patent

clauses of this contract, excluding, however, any expenses arising from the Contractors indemnification of the Government against patent

liability.

(End of Clause)

  I-151         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of  less than 1 Hour, the                                                                                                                         ______

Government is not obligated to purchase, nor is the Contractor obligated to furnish, those  supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor --

  (1) Any order for a single item in excess of 684,792;                                               _______

  (2) Any order for a combination of items in excess of 684,792; or                                                        _______

  (3) A series of orders from the same ordering office within 30 days that together call for quantities  exceeding the limitation in                                                              __

subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the  Federal Acquisition
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Regulation (FAR)), the Government is not required to order a part of any one requirement  from the Contractor if that requirement

exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the  maximum order

limitations in paragraph (b), unless that order (or orders) is returned to the ordering office  within 15 days after issuance, with                                                                                                       __

written notice stating the Contractors intent not to ship the item (or  items) called for and the reasons. Upon receiving this notice,

the Government may acquire the supplies or  services from another source.

(End of Clause)

  I-152         52.216-22        INDEFINITE QUANTITY                                                       OCT/1995

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period  stated, in the

Schedule. The quantities of supplies and services specified in the Schedule are estimates only  and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering  clause. The Contractor

shall furnish to the Government, when and if ordered, the supplies or services specified  in the Schedule up to and including the

quantity designated in the Schedule as the maximum. The Government  shall order at least the quantity of supplies or services designated

in the Schedule as the minimum.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no  limit on the number of

orders that may be issued. The Government may issue orders requiring delivery to multiple  destinations or performance at multiple

locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order. The contract shall govern the Contractor's  and Government's rights and obligations

with respect to that order to the same extent as if the order were  completed during the contracts effective period; provided, that the

Contractor shall not be required to make  any deliveries under this contract after 6 1/2 years.

(End of Clause)

  I-153         52.217-8         OPTION TO EXTEND SERVICES                                                 NOV/1999

The Government may require continued performance of any services within the limits and at the rates specified in the contract. These

rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor. The option provision

may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months. The Contracting Officer may

exercise the option by written notice to the Contractor within 30 days before the contract is set to expire.

(End of Clause)

  I-154         52.222-2         PAYMENT FOR OVERTIME PREMIUMS                                             JUL/1990

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed -amount to be negotiated or the

overtime premium is paid for work --

  (1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment,

or occasional production bottlenecks of a sporadic nature;

  (2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation,

maintenance, standby plant protection, operation of utilities, or accounting;

  (3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations

in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

  (4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for

contract completion and shall --

  (1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload,

staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;
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  (2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

  (3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government

contracts, together with identification of each affected contract; and

  (4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.

(End of Clause)

  I-155         52.222-42        STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES                           MAY/2014

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 CFR part 4), this

clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits

payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

                           This Statement is for Information Only:

                               It is not a Wage Determination

Employee Class                                                   Monetary Wage -- Fringe Benefits

_________________________________________________________________________________________________

_________________________________________________________________________________________________

_________________________________________________________________________________________________

(End of Clause)

  I-156         52.229-8         TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS                               MAR/1990

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of Canada or from which the

Contractor or any subcontractor under this contract is exempt under the laws of Canada, shall not constitute an allowable cost under

this contract.

(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit that reduces its Federal income tax liability

under the United States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed under

this contract, the amount of the reduction shall be paid or credited at the time of such offset to the Government of the United States

as the Contracting Officer directs.

(End of Clause)

  I-157         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

(a) Definitions. Contracting Officer, as used in this clause, does not include any representative of the Contracting Officer.

  Specifically Authorized Representative (SAR), as used in this clause, means any person the Contracting Officer has so designated by

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within Seven (7)(to be negotiated) calendar days                                                                                           __________________________

from the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications)

that the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to

the Contractor, the notice shall state --

  (1) The date, nature, and circumstances of the conduct regarded as a change;

  (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable

about such conduct;

  (3) The identification of any documents and the substance of any oral communication involved in such conduct;
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  (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

  (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,

including --

    (i) What contract line items have been or may be affected by the alleged change;

    (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

    (iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued

performance have been or may be caused by the alleged change;

    (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and

  (6) The Contractors estimate of the time by which the Government must respond to the Contractors notice to minimize cost, delay or

disruption of performance.

(c) Continued performance. Following submission of the notice required by paragraph (b) of this clause, the Contractor shall diligently

continue performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the

Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,

in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or

communication as a change as described in paragraph (b) of this clause, notice shall be given in the manner provided. All directions,

communications, interpretations, orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the

Contractor and to the Contracting Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of

the SAR.

(d) Government response. The Contracting Officer shall promptly, within Ten (10)(to be negotiated) calendar days after receipt of                                                                                _________________

notice, respond to the notice in writing. In responding, the Contracting Officer shall either --

  (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further

performance;

  (2) Countermand any communication regarded as a change;

  (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further

performance; or

  (4) In the event the Contractors notice information is inadequate to make a decision under subparagraphs (d)(1), (2), or (3) of this

clause, advise the Contractor what additional information is required, and establish the date by which it should be furnished and the

date thereafter by which the Government will respond.

(e) Equitable adjustments.

  (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and the conduct causes

an increase or decrease in the Contractors cost of, or the time required for, performance of any part of the work under this contract,

whether changed or not changed by such conduct, an equitable adjustment shall be made --

    (i) In the contract price or delivery schedule or both; and

    (ii) In such other provisions of the contract as may be affected.

  (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and

for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably

incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor

identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a change

confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall have the

right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or time

extensions for delay resulting from the Contractors failure to provide notice or to continue performance as provided, respectively, in

paragraphs (b) and (c) of this clause.

NOTE: The phrases contract price and cost wherever they appear in the clause, may be appropriately modified to apply to cost-

reimbursement or incentive contracts, or to combinations thereof.

(End of Clause)
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  I-158         52.244-2         SUBCONTRACTS                                                              OCT/2010

(a) Definitions. As used in this clause

  Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in accordance with Part 44 of

the Federal Acquisition Regulation (FAR)

  Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular subcontract.

  Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies or services for

performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications

to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced contract actions

(including unpriced modifications or unpriced delivery orders), and only if required in accordance with paragraph (c) or (d) or this

clause.

(c) If the contractor does not have an approved purchasing system, consent to subcontract is required for any subcontract that--

  (1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

  (2) Is fixed-price and exceeds

    (i) For a contract awarded by the Department of Defense, the Coast Guard, or the national Aeronautics and Space Administration, the

greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the contract; or

    (ii) For contracts awarded by a civilian agency other that the Coast Guard and the National Aeronautics and Space Administration,

either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer's written

consent before placing the following subcontracts:  TBD                                                    ___

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or modification thereof for

which consent is required under paragraph (b), (c), or (d) of this clause, including the following information:

    (i) A description of the supplies or services to be subcontracted.

    (ii) Identification of the type of subcontract to be used.

    (iii) Identification of the proposed subcontractor.

    (iv) The proposed subcontract price.

    (v) The subcontractor's current, complete, and accurate certified cost or pricing data and Certificate of Current Cost or Pricing

Data, if required by other contract provisions.

    (vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data are required by

other provisions of this contract.

    (vii) A negotiation memorandum reflecting --

      (A) The principal elements of the subcontract price negotiations;

      (B) The most significant considerations controlling establishment of initial or revised prices;

      (C) The reason certified cost or pricing data were or were not required;

      (D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified cost or pricing data in determining

the price objective and in negotiating the final price;

      (E) The extent to which it was recognized in the negotiation that the subcontractor's certified cost or pricing data were not
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accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such defective data on

the total price negotiated;

      (F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

      (G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify each

critical performance element, management decisions used to quantify each incentive element, reasons for the incentives, and a summary of

all trade-off possibilities considered.

  (2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for which consent is

not required under paragraph (c), (d), or (e) or this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any subcontract nor

approval of the Contractor's purchasing system shall constitute a determination --

  (1) Of the acceptability of any subcontract terms or conditions;

  (2) Of the allowability of any cost under this contract; or

  (3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost

basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt notice of any

claim made against the Contractor by any subcontractor or vendor that, in the opinion of the Contractor, may result in litigation

related in any way to this contract, with respect to which the Contractor may be entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3.i

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during negotiations:  TBD.                                                                                                                                 ____

(End of clause)

  I-159         252.203-7004     DISPLAY OF FRAUD HOTLINE POSTER(S)                                        DEC/2012

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.

(b) Display of fraud hotline poster(s).

  (1) The Contractor shall display prominently in common work areas within business segments performing work in the United States under

Department of Defense (DoD) contracts DoD hotline posters prepared by the DoD Office of the Inspector General. DoD hotline posters may

be obtained via the Internet at http://www.dodig.mil/HOTLINE/hotline_posters.htm.

  (2) If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds, the DHS fraud

hotline poster shall be displayed in addition to the DoD fraud hotline poster. If a display of a DHS fraud hotline poster is required,

the Contractor may obtain such poster from:

-1-

  (3) Additionally, if the Contractor maintains a company website as a method of providing information to employees, the Contractor

shall display an electronic version of the poster(s) at the website.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts that

exceed $5 million except when the subcontract--

  (1) Is for the acquisition of a commercial item; or

  (2) Is performed entirely outside the United States.

(End of clause)
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  I-160         252.216-7006     ORDERING                                                                  MAY/2011

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the

individuals or activities designated in the contract schedule. Such orders may be issued from __ March 2015 through Four (4) years from

the Date of Contract Award.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a

delivery order or task order and this contract, the contract shall control.

(c)(1) If issued electronically, the order is considered "issued" when a copy has been posted to the Electronic Document Access system,

and notice has been sent to the Contractor.

  (2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government deposits the

order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery services.

  (3) Orders may be issued orally only if authorized in the schedule.

(End of Clause)

  I-161         252.225-7043     ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS OUTSIDE     MAR/2006

                                 THE UNITED STATES

(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying areas.

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or traveling outside the

United States under this contract, shall

  (1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

  (2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory basis, register

with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country nationals comply with any security related

requirements of the Embassy of their nationality;

  (3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information commensurate with that

which the Department of Defense (DoD) provides to its military and civilian personnel and their families, to the extent such information

can be made available prior to travel outside the United States; and

  (4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and subcontractor personnel.

(c) The requirements of this clause do not apply to any subcontractor that is:

  (1) A foreign government;

  (2) A representative of a foreign government; or

  (3) A foreign corporation wholly owned by a foreign government.

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from HQDA-AT, dsn 222-9832 OR COMMERCIAL

(703) 692-9832.

(End of clause)

  I-162         252.234-7002     EARNED VALUE MANAGEMENT SYSTEM                                            MAY/2011

(a) Definitions. As used in this clause--

Acceptable earned value management system means an earned value management system that generally complies with system criteria in

paragraph (b) of this clause.

    Earned value management system means an earned value management system that complies with the earned value management system

guidelines in the ANSI/EIA-748.
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    Significant deficiency means a shortcoming in the system that materially affects the ability of officials of the Department of

Defense to rely upon information produced by the system that is needed for management purposes.

(b) System criteria. In the performance of this contract, the Contractor shall use--

  (1) An Earned Value Management System (EVMS) that complies with the EVMS guidelines in the American National Standards

Institute/Electronic Industries Alliance Standard 748, Earned Value Management Systems (ANSI/EIA-748); and

  (2) Management procedures that provide for generation of timely, reliable, and verifiable information for the Contract Performance

Report (CPR) and the Integrated Master Schedule (IMS) required by the CPR and IMS data items of this contract.

(c) If this contract has a value of $50 million or more, the Contractor shall use an EVMS that has been determined to be acceptable by

the Cognizant Federal Agency (CFA). If, at the time of award, the Contractor's EVMS has not been determined by the CFA to be in

compliance with the EVMS guidelines as stated in paragraph (b)(1) of this clause, the Contractor shall apply its current system to the

contract and shall take necessary actions to meet the milestones in the Contractor's EVMS plan.

(d) If this contract has a value of less than $50 million, the Government will not make a formal determination that the Contractor's

EVMS complies with the EVMS guidelines in ANSI/EIA-748 with respect to the contract. The use of the Contractor's EVMS for this contract

does not imply a Government determination of the Contractor's compliance with the EVMS guidelines in ANSI/EIA-748 for

application to future contracts. The Government will allow the use of a Contractor's EVMS that has been formally reviewed and determined

by the CFA to be in compliance with the EVMS guidelines

in ANSI/EIA-748.

(e) The Contractor shall submit notification of any proposed substantive changes to the EVMS procedures and the impact of those changes

to the CFA. If this contract has a value of $50 million or

more, unless a waiver is granted by the CFA, any EVMS changes proposed by the Contractor require approval of the CFA prior to

implementation. The CFA will advise the Contractor of the acceptability of such changes as soon as practicable (generally within 30

calendar days) after receipt of the Contractor's notice of proposed changes. If the CFA waives the advance approval requirements, the

Contractor shall disclose EVMS changes to the CFA at least 14 calendar days prior to the effective date of implementation.

(f) The Government will schedule integrated baseline reviews as early as practicable, and the review process will be conducted not later

than 180 calendar days after--

  (1) Contract award;

  (2) The exercise of significant contract options; and

  (3) The incorporation of major modifications.

During such reviews, the Government and the Contractor will jointly assess the Contractor's baseline to be used for performance

measurement to ensure complete coverage of the statement of work, logical scheduling of the work activities, adequate resourcing, and

identification of inherent risks.

(g) The Contractor shall provide access to all pertinent records and data requested by the Contracting Officer or duly authorized

representative as necessary to permit Government surveillance to ensure that the EVMS complies, and continues to comply, with the

performance criteria referenced in paragraph (b) of this clause.

(h) When indicated by contract performance, the Contractor shall submit a request for approval to initiate an over-target baseline or

over-target schedule to the Contracting Officer. The request shall

include a top-level projection of cost and/or schedule growth, a determination of whether or not performance variances will be retained,

and a schedule of implementation for the rebaselining. The

Government will acknowledge receipt of the request in a timely manner (generally within 30 calendar days).

  (i) Significant deficiencies. (1) The Contracting Officer will provide an initial determination to the Contractor, in writing, on any

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the Contractor to

understand the deficiency.

    (2) The Contractor shall respond within 30 days to a written initial determination from the Contracting Officer that identifies

significant deficiencies in the Contractor's EVMS. If the Contractor disagrees with the initial determination, the Contractor shall

state, in writing, its rationale for disagreeing.

    (3) The Contracting Officer will evaluate the Contractor's response and notify the Contractor, in writing, of the Contracting

Officer's final determination concerning--
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      (i) Remaining significant deficiencies;

      (ii) The adequacy of any proposed or completed corrective action;

      (iii) System noncompliance, when the Contractor's existing EVMS fails to comply with the earned value management system guidelines

in the ANSI/EIA-748; and

      (iv) System disapproval, if initial EVMS validation is not successfully completed within the timeframe approved by the Contracting

Officer, or if the Contracting Officer determines that the Contractor's earned value management system contains one or more significant

deficiencies in high-risk guidelines in ANSI/EIA-748 standards (guidelines 1, 3, 6, 7, 8, 9, 10, 12, 16, 21, 23, 26, 27, 28, 30, or 32).

When the Contracting Officer determines that the existing earned value management system contains one or more significant deficiencies

in one or more of the remaining 16 guidelines in ANSI/EIA-748 standards, the contracting officer will use discretion to disapprove the

system based on input received from functional specialists and the auditor.

  (4) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor shall, within

45 days of receipt of the final determination, either correct the significant deficiencies or submit an acceptable corrective action

plan showing milestones and actions to eliminate the significant deficiencies.

(j) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor's EVMS, and the contract

includes the clause at 252.242-7005, Contractor Business Systems, the Contracting Officer will withhold payments in accordance with that

clause.

(k) With the exception of paragraphs (i) and (j) of this clause, the Contractor shall require its subcontractors to comply with EVMS

requirements as follows:

  (1) For subcontracts valued at $50 million or more, the following subcontractors shall comply with the requirements of this clause:

TBD

   (2) For subcontracts valued at less than $50 million, the following subcontractors shall comply with the requirements of this clause,

excluding the requirements of paragraph (c) of this clause:

TBD

(End of clause)

  I-163         252.235-7010     ACKNOWLEDGMENT OF SUPPORT AND DISCLAIMER                                  MAY/1995

(a) The Contractor shall include an acknowledgment of the Government's support in the publication of any  material based on or developed

under this contract, stated in the following terms: This material is based upon  work supported by the DOD- Army Contracting Command-

Warren under Contract No. W56HZV-15-D-XXXX

(b) All material, except scientific articles or papers published in scientific journals, must, in addition to  any notices or

disclaimers by the Contractor, also contain the following disclaimer: Any opinions, findings and  conclusions or recommendations

expressed in this material are those of the author(s) and do not necessarily  reflect the views of the DOD-Army Contracting Command-

Warren.

(End of clause)

  I-164         252.237-7023     CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES                             OCT/2010

(a) Definitions. As used in this clause --

  (1) Essential contractor service means a service provided by a firm or individual under contract to DoD to support mission-essential

functions, such as support of vital systems, including ships owned, leased, or operated in support of military missions or roles at sea;

associated support activities, including installation, garrison, and base support services; and similar services provided to foreign

military sales customers under the Security Assistance Program. Services are essential if the effectiveness of defense systems or

operations has the potential to be seriously impaired by the interruption of these services, as determined by the appropriate

functional commander or civilian equivalent.

  (2) Mission-essential functions means those organizational activities that must be performed under all circumstances to achieve DoD
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component missions or responsibilities, as determined by the appropriate functional commander or civilian equivalent. Failure to perform

or sustain these functions would significantly affect DoD's ability to provide vital services or exercise authority, direction, and

control.

(b) The Government has identified all or a portion of the contractor services performed under this contract as essential contractor

services in support of mission-essential functions. These services are listed in attachment

http://www.acq.osd.mil/dpap/policy/policyvault/USA005026-09-

DPAP.pdf Mission-Essential Contractor Services, dated August 27, 2009.

(c)(1) The Mission-Essential Contractor Services Plan submitted by the Contractor, is incorporated in this contract.

  (2) The Contractor shall maintain and update its plan as necessary. The Contractor shall provide all plan updates to the Contracting

Officer for approval.

  (3) As directed by the Contracting Officer, the Contractor shall participate in training events, exercises, and drills associated with

Government efforts to test the effectiveness of continuity of operations procedures and practices.

(d)(1) Notwithstanding any other clause of this contract, the Contractor shall be responsible to perform those services identified as

essential contractor services during crisis situations (as directed by the Contracting Officer), in accordance with its Mission-

Essential Contractor Services Plan.

  (2) In the event the Contractor anticipates not being able to perform any of the essential contractor services identified in

accordance with paragraph (b) of this clause during a crisis situation, the Contractor shall notify the Contracting Officer or other

designated representative as expeditiously as possible and use its best efforts to cooperate with the Government in the Government's

efforts to maintain the continuity of operations.

(e) The Government reserves the right in such crisis situations to use Federal employees, military personnel, or contract support from

other contractors, or to enter into new contracts for essential contractor services.

(f) Changes. The Contractor shall segregate and separately identify all costs incurred in continuing performance of essential services

in a crisis situation. The Contractor shall notify the Contracting Officer of an increase or decrease in costs within ninety days after

continued performance has been directed by the Contracting Officer, or within any additional period that the Contracting Officer

approves in writing, but not later than the date of final payment under the contract. The Contractor's notice shall include the

Contractor's proposal for an equitable adjustment and any data supporting the increase or decrease in the form prescribed by the

Contracting Officer. The parties shall negotiate an equitable price adjustment to the contract price, delivery schedule, or both as soon

as is practicable after receipt of the Contractor's proposal.

(g) The Contractor shall include the substance of this clause, including this paragraph (g), in subcontracts for the essential services.

(End of clause)

  I-165         52.203-13        CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT                            APR/2010

(a) Definitions. As used in this clause--

"Agent" means any individual, including a director, an officer, an employee, or an independent Contractor, authorized to act on behalf

of the organization.

"Full cooperation"--

  (1) Means disclosure to the Government of the information sufficient for law enforcement to identify the nature and extent of the

offense and the individuals responsible for the conduct. It includes providing timely and complete response to Government auditors and

investigators' request for documents and access to employees with information;

  (2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms of the contract. It does not require--

    (i) A Contractor to waive its attorney-client privilege or the protections afforded by the attorney work product doctrine; or

    (ii) Any officer, director, owner, or employee of the Contractor, including a sole proprietor, to waive his or her attorney client

privilege or Fifth Amendment rights; and

  (3) Does not restrict a Contractor from--

    (i) Conducting an internal investigation; or
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    (ii) Defending a proceeding or dispute arising under the contract or related to a potential or disclosed violation.

"Principal" means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a

business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

"Subcontract" means any contract entered into by a subcontractor to furnish supplies or services for performance of a prime contract or

a subcontract.

"Subcontractor" means any supplier, distributor, vendor, or firm that furnished supplies or services to or for a prime contractor or

another subcontractor.

"United States," means the 50 States, the District of Columbia, and outlying areas.

(b) Code of business ethics and conduct.

  (1) Within 30 days after contract award, unless the Contracting Officer establishes a longer time period, the Contractor shall--

    (i) Have a written code of business ethics and conduct; and

    (ii) Make a copy of the code available to each employee engaged in performance of the contract.

  (2) The Contractor shall--

    (i) Exercise due diligence to prevent and detect criminal conduct; and

    (ii) Otherwise promote an organizational culture that encourages ethical conduct and a commitment to compliance with the law.

  (3)(i) The Contractor shall timely disclose, in writing, to the agency Office of the Inspector General (OIG), with a copy to the

Contracting Officer, whenever, in connection with the award, performance, or closeout of this contract or any subcontract thereunder,

the Contractor has credible evidence that a principal, employee, agent, or subcontractor of the Contractor has committed--

      (A) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or gratuity violations found in Title 18

of the United States Code; or

      (B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733).

    (ii) The Government, to the extent permitted by law and regulation, will safeguard and treat information obtained pursuant to the

Contractors disclosure as confidential where the information has been marked confidential or proprietary by the company. To the extent

permitted by law and regulation, such information will not be released by the Government to the public pursuant to a Freedom of

Information Act request, 5 U.S.C. Section 552, without prior notification to the Contractor. The Government may transfer documents

provided by the Contractor to any department or agency within the Executive Branch if the information relates to matters within the

organizations jurisdiction.

    (iii) If the violation relates to an order against a Governmentwide acquisition contract, a multi-agency contract, a multiple-award

schedule contract such as the Federal Supply Schedule, or any other procurement instrument intended for use by multiple agencies, the

Contractor shall notify the OIG of the ordering agency and the IG of the agency responsible for the basic contract.

(c) Business ethics awareness and compliance program and internal control system. This paragraph (c) does not apply if the Contractor

has represented itself as a small business concern pursuant to the award of this contract or if this contract is for the acquisition of

a commercial item as defined at FAR 2.101. The Contractor shall establish the following within 90 days after contract award, unless the

Contracting Officer establishes a longer time period:

  (1) An ongoing business ethics awareness and compliance program.

    (i) This program shall include reasonable steps to communicate periodically and in a practical manner the Contractors standards and

procedures and other aspects of the Contractors business ethics awareness and compliance program and internal control system, by

conducting effective training programs and otherwise disseminating information appropriate to an individuals respective roles and

responsibilities.

    (ii) The training conducted under this program shall be provided to the Contractors principals and employees, and as appropriate,

the Contractors agents and subcontractors.

  (2) An internal control system.
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    (i) The Contractors internal control system shall--

      (A) Establish standards and procedures to facilitate timely discovery of improper conduct in connection with Government contracts;

and

      (B) Ensure corrective measures are promptly instituted and carried out.

    (ii) At a minimum, the Contractors internal control system shall provide for the following:

      (A) Assignment of responsibility at a sufficiently high level and adequate resources to ensure effectiveness of the business

ethics awareness and compliance program and internal control system.

      (B) Reasonable efforts not to include an individual as a principal, whom due diligence would have exposed as having engaged in

conduct that is in conflict with the Contractors code of business ethics and conduct.

      (C) Periodic reviews of company business practices, procedures, policies, and internal controls for compliance with the

Contractors code of business ethics and conduct and the special requirements of Government contracting, including--

        (1) Monitoring and auditing to detect criminal conduct;

        (2) Periodic evaluation of the effectiveness of the business ethics awareness and compliance program and internal control

system, especially if criminal conduct has been detected; and

        (3) Periodic assessment of the risk of criminal conduct, with appropriate steps to design, implement, or modify the business

ethics awareness and compliance program and the internal control system as necessary to reduce the risk of criminal conduct identified

through this process.

      (D) An internal reporting mechanism, such as a hotline, which allows for anonymity or confidentiality, by which employees may

report suspected instances of improper conduct, and instructions that encourage employees to make such reports.

      (E) Disciplinary action for improper conduct or for failing to take reasonable steps to prevent or detect improper conduct.

      (F) Timely disclosure, in writing, to the agency OIG, with a copy to the Contracting Officer, whenever, in connection with the

award, performance, or closeout of any Government contract performed by the Contractor or a subcontract thereunder, the Contractor has

credible evidence that a principal, employee, agent, or subcontractor of the Contractor has committed a violation of Federal criminal

law involving fraud, conflict of interest, bribery, or gratuity violations found in Title 18 U.S.C. or a violation of the civil False

Claims Act (31 U.S.C. 3729-3733).

        (1) If a violation relates to more than one Government contract, the Contractor may make the disclosure to the agency OIG and

Contracting Officer responsible for the largest dollar value contract impacted by the violation.

        (2) If the violation relates to an order against a Governmentwide acquisition contract, a multi-agency contract, a multiple-

award schedule contract such as the Federal Supply Schedule, or any other procurement instrument intended for use by multiple agencies,

the contractor shall notify the OIG of the ordering agency and the IG of the agency responsible for the basic contract, and the

respective agencies contracting officers.

        (3) The disclosure requirement for an individual contract continues until at least 3 years after final payment on the contract.

        (4) The Government will safeguard such disclosures in accordance with paragraph (b)(3)(ii) of this clause.

      (G) Full cooperation with any Government agencies responsible for audits, investigations, or corrective actions.

(d) Subcontracts.

  (1) The Contractor shall include the substance of this clause, including this paragraph (d), in subcontracts that have a value in

excess of $5,000,000 and a performance period of more than 120 days.

  (2) In altering this clause to identify the appropriate parties, all disclosures of violation of the civil False Claims Act or of

Federal criminal law shall be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer.

(End of clause)

  I-166         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997
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(a) The Contractor shall make the following notifications in writing:

  (1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in

changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting

Officer (ACO) within 30 days.

  (2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have

occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall --

  (1) Maintain current, accurate, and complete inventory records of assets and their costs;

  (2) Provide the ACO or designated representative ready access to the records upon request;

  (3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining

useful lives are identified accurately before and after each of the Contractors ownership changes; and

  (4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each

Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability

requirement of FAR 15.408(k).

(End of Clause)

  I-167         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        JUL/2013

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size
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standard corresponding to this NAICS code can be found at

http://www.sba.gov/content/table-small-business-size-standards

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of this

clause by validating or updating all its representations in the Representations and Certifications section of the System for Award

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The Contractor

shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [  ] is, [  ] is not a small business concern under NAICS Code ______________ assigned to contract

number ________________________. [Contractor to sign and date and insert authorized signer's name and title].

(End of clause)

  I-168         52.219-9  (DEV   SMALL BUSINESS SUBCONTRACTING PLAN  (DEVIATION 2013-O0014)                AUG/2013

                2013-O0014)

(a) This clause does not apply to small business concerns.

(b) Definitions. As used in this clause--

"Alaska Native Corporation (ANC)" means any Regional Corporation, Village Corporation, Urban Corporation, or Group Corporation organized

under the laws of the State of Alaska in accordance with the Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et seq.)

and which is considered a minority and economically disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This definition

also includes ANC direct and indirect subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43 U.S.C.

1626(e)(2).

"Commercial item" means a product or service that satisfies the definition of commercial item in section 2.101 of the Federal

Acquisition Regulation.

"Commercial plan" means a subcontracting plan (including goals) that covers the offerors fiscal year and that applies to the entire

production of commercial items sold by either the entire company or a portion thereof (e.g., division, plant, or product line).

"Electronic Subcontracting Reporting System (eSRS)" means the Governmentwide, electronic, web-based system for small business

subcontracting program reporting. The eSRS is located at http://www.esrs.gov.

"Indian tribe" means any Indian tribe, band, group, pueblo, or community, including native villages and native groups (including

corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et

seq.), that is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs in accordance with 25

U.S.C. 1452(c). This definition also includes Indian-owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e).

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including option periods), applies to a

specific contract, and has goals that are based on the offerors planned subcontracting in support of the specific contract, except that

indirect costs incurred for common or joint purposes may be allocated on a prorated basis to the contract.

"Master plan" means a subcontracting plan that contains all the required elements of an individual contract plan, except goals, and may

be incorporated into individual contract plans, provided the master plan has been approved.

"Subcontract" means any agreement (other than one involving an employer-employee relationship) entered into by a Federal Government

prime Contractor or subcontractor calling for supplies or services required for performance of the contract or subcontract.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where applicable, that
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separately addresses subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business,

HUBZone small business concerns, small disadvantaged business, and women-owned small business concerns. If the offeror is submitting an

individual contract plan, the plan must separately address subcontracting with small business, veteran-owned small business, service-

disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns,

with a separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and made a part

of the resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to

submit and negotiate the subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offerors subcontracting plan shall include the following:

  (1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, veteran-owned

small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned

small business concerns as subcontractors. The offeror shall include all sub-contracts that contribute to contract performance, and may

include a proportionate share of products and services that are normally allocated as indirect costs. In accordance with 43 U.S.C. 1626:

    (i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting goals for small business and small

disadvantaged business (SDB) concerns, regardless of the size or Small Business Administration certification status of the ANC or Indian

tribe.

    (ii) Where one or more subcontractors are in the subcontract tier between the prime contractor and the ANC or Indian tribe, the ANC

or Indian tribe shall designate the appropriate contractor(s) to count the subcontract towards its small business and small

disadvantaged business subcontracting goals.

      (A) In most cases, the appropriate Contractor is the Contractor that awarded the subcontract to the ANC or Indian tribe.

      (B) If the ANC or Indian tribe designates more than one Contractor to count the subcontract toward its goals, the ANC or Indian

tribe shall designate only a portion of the total subcontract award to each Contractor. The sum of the amounts designated to various

Contractors cannot exceed the total value of the subcontract.

      (C) The ANC or Indian tribe shall give a copy of the written designation to the Contracting Officer, the prime Contractor, and the

subcontractors in between the prime Contractor and the ANC or Indian tribe within 30 days of the date of the subcontract award.

      (D) If the Contracting Officer does not receive a copy of the ANCs or the Indian tribes written designation within 30 days of the

subcontract award, the Contractor that awarded the subcontract to the ANC or Indian tribe will be considered the designated Contractor.

  (2) A statement of--

    (i) Total dollars planned to be subcontracted for an individual contract plan; or the offerors total projected sales, expressed in

dollars, and the total value of projected subcontracts to support the sales for a commercial plan;

    (ii) Total dollars planned to be subcontracted to small business concerns (including ANC and Indian tribes);

    (iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

    (iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;

    (v) Total dollars planned to be subcontracted to HUBZone small business concerns;

    (vi) Total dollars planned to be subcontracted to small disadvantaged business concerns (including ANCs and Indian tribes); and

    (vii) Total dollars planned to be subcontracted to women-owned small business concerns.

  (3) A description of the principal types of supplies and services to be subcontracted, and an identification of the types planned for

subcontracting to--

    (i) Small business concerns;

    (ii) Veteran-owned small business concerns;

    (iii) Service-disabled veteran-owned small business concerns;

    (iv) HUBZone small business concerns;

    (v) Small disadvantaged business concerns; and
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    (vi) Women-owned small business concerns.

  (4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

  (5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company source lists, the

System for Award Management (SAM), veterans service organizations, the National Minority Purchasing Council Vendor Information Service,

the Research and Information Division of the Minority Business Development Agency in the Department of Commerce, or small, HUBZone,

small disadvantaged, and women-owned small business trade associations). A firm may rely on the information contained in SAM as an

accurate representation of a concern's size and ownership characteristics for the purposes of maintaining a small, veteran-owned small,

service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of SAM as its

source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting

opportunities) in this clause.

  (6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a description of

the method used to determine the proportionate share of indirect costs to be incurred with--

    (i) Small business concerns (including ANC and Indian tribes);

    (ii) Veteran-owned small business concerns;

    (iii) Service-disabled veteran-owned small business concerns;

    (iv) HUBZone small business concerns;

    (v) Small disadvantaged business concerns (including ANC and Indian tribes); and

    (vi) Women-owned small business concerns.

  (7) The name of the individual employed by the offeror who will administer the offerors subcontracting program, and a description of

the duties of the individual.

  (8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns have an

equitable opportunity to compete for subcontracts.

  (9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small Business Concerns" in all

subcontracts that offer further subcontracting opportunities, and that the offeror will require all subcontractors (except small

business concerns) that receive subcontracts in excess of $650,000 ($1.5 million for construction of any public facility) with further

subcontracting possibilities to adopt a subcontracting plan that complies with the requirements of this clause.

  (10) Assurances that the offeror will--

    (i) Cooperate in any studies or surveys as may be required;

    (ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the subcontracting

plan;

    (iii) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract Report (SSR), in accordance with paragraph (l)

of this clause using the Electronic Subcontracting Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information

on subcontract awards to small business concerns (including ANCs and Indian tribes that are not small businesses), veteran-owned small

business concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business

concerns (including ANCs and Indian tribes that have not been certified by the Small Business Administration as small disadvantaged

businesses), women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting

shall be in accordance with this clause, or as provided in agency regulations;

    (iv) Ensure that its subcontractors with subcontracting plans agree to submit the ISR and/or the SSR using eSRS;

    (v) Provide its prime contract number, its DUNS number, and the e-mail address of the offerors official responsible for

acknowledging receipt of or rejecting the ISRs, to all first-tier subcontractors with subcontracting plans so they can enter this

information into the eSRS when submitting their ISRs; and

    (vi) Require that each subcontractor with a subcontracting plan provide the prime contract number, its own DUNS number, and the e-

mail address of the subcontractors official responsible for acknowledging receipt of or rejecting the ISRs, to its subcontractors with

subcontracting plans.
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  (11) A description of the types of records that will be maintained concerning procedures that have been adopted to comply with the

requirements and goals in the plan, including establishing source lists; and a description of the offerors efforts to locate small

business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged

business, and women-owned small business concerns and award subcontracts to them. The records shall include at least the following (on a

plant-wide or company-wide basis, unless otherwise indicated):

    (i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns.

    (ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, or women-owned small business concerns.

    (iii) Records on each subcontract solicitation resulting in an award of more than $150,000, indicating--

      (A) Whether small business concerns were solicited and, if not, why not;

      (B) Whether veteran-owned small business concerns were solicited and, if not, why not;

      (C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;

      (D) Whether HUBZone small business concerns were solicited and, if not, why not;

      (E) Whether small disadvantaged business concerns were solicited and, if not, why not;

      (F) Whether women-owned small business concerns were solicited and, if not, why not; and

      (G) If applicable, the reason award was not made to a small business concern.

    (iv) Records of any outreach efforts to contact--

      (A) Trade associations;

      (B) Business development organizations;

      (C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small business sources; and

      (D) Veterans service organizations.

    (v) Records of internal guidance and encouragement provided to buyers through

      (A) Workshops, seminars, training, etc.; and

      (B) Monitoring performance to evaluate compliance with the programs requirements.

    (vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, including the name,

address, and business size of each subcontractor. Contractors having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the Contractor shall

perform the following functions:

  (1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small

disadvantaged business, and women-owned small business concerns by arranging solicitations, time for the preparation of bids,

quantities, specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractors lists

of potential small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small

disadvantaged business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to give all

such small business concerns an opportunity to compete over a period of time.

  (2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns in all "make-

or-buy" decisions.

  (3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small business, service-

disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business firms.

  (4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified HUBZone small
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business concern by accessing the SAM database or by contacting SBA.

  (5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as small, veteran-

owned small business, HUBZone small, small disadvantaged, or women-owned small business for the purpose of obtaining a subcontract that

is to be included as part or all of a goal contained in the Contractors subcontracting plan.

  (6) For all competitive subcontracts over the simplified acquisition threshold in which a small business concern received a small

business preference, upon determination of the successful subcontract offeror, the Contractor must inform each unsuccessful small

business subcontract offeror in writing of the name and location of the apparent successful offeror prior to award of the contract.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this clause, except

goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by this clause; provided--

  (1) The master plan has been approved;

  (2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, including

evidence of its approval, to the Contracting Officer; and

  (3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the requirements of this

contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The commercial plan

shall relate to the offerors planned subcontracting generally, for both commercial and Government business, rather than solely to the

Government contract. Once the Contractors commercial plan has been approved, the Government will not require another subcontracting plan

from the same Contractor while the plan remains in effect, as long as the product or service being provided by the Contractor continues

to meet the definition of a commercial item. A Contractor with a commercial plan shall comply with the reporting requirements stated in

paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial plan. This report shall be

acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This report shall be submitted within 30 days after

the end of the Governments fiscal year.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered by the Contracting

Officer in determining the responsibility of the offeror for award of the contract.

(i) A contract may have no more than one plan. When a modification meets the criteria in 19.702 for a plan, or an option is exercised,

the goals associated with the modification or option shall be added to those in the existing subcontract plan.

(j) Subcontracting plans are not required from subcontractors when the prime contract contains the clause at 52.212-5, Contract Terms

and Conditions Required to Implement Statutes or Executive OrdersCommercial Items, or when the subcontractor provides a commercial item

subject to the clause at 52.244-6, Subcontracts for Commercial Items, under a prime contract.

(k) The failure of the Contractor or subcontractor to comply in good faith with--

  (1) The clause of this contract entitled "Utilization Of Small Business Concerns;" or

  (2) An approved plan required by this clause, shall be a material breach of the contract.

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at http://www.esrs.gov. Purchases from a corporation, company, or

subdivision that is an affiliate of the prime Contractor or subcontractor are not included in these reports. Subcontract award data

reported by prime Contractors and subcontractors shall be limited to awards made to their immediate next-tier subcontractors. Credit

cannot be taken for awards made to lower tier subcontractors, unless the Contractor or subcontractor has been designated to receive a

small business or small disadvantaged business credit from an ANC or Indian Tribe. Only subcontracts involving performance in the United

States or its outlying areas should be included in these reports with the exception of subcontracts under a contract awarded by the

State Department or any other agency that has statutory or regulatory authority to require subcontracting plans for subcontracts

performed outside the United States and its outlying areas.

  (1) ISR. This report is not required for commercial plans. The report is required for each contract containing an individual

subcontract plan.

    (i) The report shall be submitted semi-annually during contract performance for the periods ending March 31 and September 30. A

report is also required for each contract within 30 days of contract completion. Reports are due 30 days after the close of each

reporting period, unless otherwise directed by the Contracting Officer. Reports are required when due, regardless of whether there has

been any subcontracting activity since the inception of the contract or the previous reporting period.

    (ii) When a subcontracting plan contains separate goals for the basic contract and each option, as prescribed by FAR 19.704(c), the

dollar goal inserted on this report shall be the sum of the base period through the current option; for example, for a report submitted
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after the second option is exercised, the dollar goal would be the sum of the goals for the basic contract, the first option, and the

second option.

    (iii) The authority to acknowledge receipt or reject the ISR resides--

      (A) In the case of the prime Contractor, with the Contracting Officer; and

      (B) In the case of a subcontract with a subcontracting plan, with the entity that awarded the subcontract.

  (2) SSR.

    (i) Reports submitted under individual contract plans--

      (A) This report encompasses all subcontracting under prime contracts and subcontracts with the awarding agency, regardless of the

dollar value of the subcontracts.

      (B) The report may be submitted on a corporate, company or subdivision (e.g. plant or division operating as a separate profit

center) basis, unless otherwise directed by the agency.

      (C) If a prime contractor and/or subcontractor is performing work for more than one executive agency, a separate report shall be

submitted to each executive agency covering only that agencys contracts, provided at least one of that agencys contracts is over

$650,000 (over $1.5 million for construction of a public facility) and contains a subcontracting plan. For DoD, a consolidated report

shall be submitted for all contracts awarded by military departments/agencies and/or subcontracts awarded by DoD prime Contractors.

      (D) The consolidated SSR shall be submitted annually for the twelve month period ending September 30. The report is due 30 days

after the close of the reporting period.

      (E) Subcontract awards that are related to work for more than one executive agency shall be appropriately allocated.

      (F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by subcontractors with subcontracting plans,

resides with the Government agency awarding the prime contracts unless stated otherwise in the contract.

    (ii) Reports submitted under a commercial plan--

      (A) The report shall include all subcontract awards under the commercial plan in effect during the Governments fiscal year.

      (B) The report shall be submitted annually, within thirty days after the end of the Governments fiscal year.

      (C) If a Contractor has a commercial plan and is performing work for more than one executive agency, the Contractor shall specify

the percentage of dollars attributable to each agency from which contracts for commercial items were received.

      (D) The authority to acknowledge or reject SSRs for commercial plans resides with the Contracting Officer who approved the

commercial plan.

    (iii) All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a Year-End

Supplementary Report for Small Disadvantaged Businesses. The report shall include subcontract awards, in whole dollars, to small

disadvantaged business concerns by North American Industry Classification System (NAICS) Industry Subsector. If the data are not

available when the year-end SSR is submitted, the prime Contractor and/or subcontractor shall submit the Year-End Supplementary Report

for Small Disadvantaged Businesses within 90 days of submitting the year-end SSR. For a commercial plan, the Contractor may obtain from

each of its subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant

NAICS Industry Subsector.

(End of clause)

  I-169         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            JUL/2014

(a) Definitions. As used in this clause--

  "Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," "disabled veteran," "protected veteran,"

"qualified disabled veteran," and "recently separated veteran" have the meanings given at FAR 22.1301.

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 CFR 60-300.5(a), as

of March 24, 2014. This clause prohibits discrimination against qualified protected veterans, and requires affirmative action by the

Contractor to employ and advance in employment qualified protected veterans.
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(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $100,000 or more unless exempted by rules,

regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the Director, Office of Federal Contract

Compliance Programs, to enforce the terms, including action for noncompliance. Such necessary changes in language may be made as shall

be appropriate to identify properly the parties and their undertakings.

(End of clause)

  I-170         52.222-36        EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES                           JUL/2014

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 CFR 60-741.5(a), as

of March 24, 2014. This clause prohibits discrimination against qualified individuals on the basis of disability, and requires

affirmative action by the Contractor to employ and advance in employment qualified individuals with disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in excess of $15,000

unless exempted by rules, regulations, or orders of the Secretary, so that such provisions will be binding upon each subcontractor or

vendor. The Contractor shall act as specified by the Director, Office of Federal Contract Compliance Programs of the U.S. Department of

Labor, to enforce the terms, including action for noncompliance. Such necessary changes in language may be made as shall be appropriate

to identify properly the parties and their undertakings.

(End of clause)

  I-171         52.222-99        ESTABLISHING A MINIMUM WAGE FOR CONTRACTORS (DEVIATION 2014-O0017)        JUN/2014

                (DEV 2014-

                O0017)

This clause implements Executive Order 13658, Establishing a Minimum Wage for Contractors, dated February 12, 2014, and OMB Policy

Memorandum M-14-09, dated June 12, 2014.

(a) Each service employee, laborer, or mechanic employed in the United States (the 50 States and the District of Columbia) in the

performance of this contract by the prime Contractor or any subcontractor, regardless of any contractual relationship which may be

alleged to exist between the Contractor and service employee, laborer, or mechanic, shall be paid not less than the applicable minimum

wage under Executive Order 13658.  The minimum wage required to be paid to each service employee, laborer, or mechanic performing work

on this contract between January 1, 2015, and December 31, 2015, shall be $10.10 per hour.

(b) The Contractor shall adjust the minimum wage paid under this contract each time the Secretary of Labors annual determination of the

applicable minimum wage under section 2(a)(ii) of Executive Order 13658 results in a higher minimum wage.  Adjustments to the Executive

Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be effective for all service employees, laborers, or mechanics

subject to the Executive Order beginning January 1 of the following year.  The Secretary of Labor will publish annual determinations in

the Federal Register no later than 90 days before such new wage is to take effect.  The Secretary will also publish the applicable

minimum wage on www.wdol.gov (or any successor website).  The applicable published minimum wage is incorporated by reference into this

contract.

(c) The Contracting Officer will adjust the contract price or contract unit price under this clause only for the increase in labor costs

resulting from the annual inflation increases in the Executive Order 13658 minimum wage beginning on January 1, 2016.  The Contracting

Officer shall consider documentation as to the specific costs and workers impacted in determining the amount of the adjustment.

(d) The Contracting Officer will not adjust the contract price under this clause for any costs other than those identified in paragraph

(c) of this clause, and will not provide price adjustments under this clause that result in duplicate price adjustments with the

respective clause of this contract implementing the Service Contract Labor Standards statute (formerly known as the Service Contract

Act) or the Wage Rate Requirements (Construction) statute (formerly known as the Davis Bacon Act).

(e) The Contractor shall include the substance of this clause, including this paragraph (e) in all subcontracts.

(End of clause)

  I-172         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).
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(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;

    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-173         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.
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* The Contractor shall insert the name of the substance(s).

(End of Clause)

  I-174         52.230-2         COST ACCOUNTING STANDARDS                                                 MAY/2014

(a) Unless the contract is exempt under 48 CFR 9903.201-1 and 9903.201-2, the provisions of 48 CFR Part 9903 are incorporated herein by

reference and the Contractor, in connection with this contract, shall

  (1) (CAS-covered Contracts Only) By submission of a Disclosure Statement, disclose in writing the Contractors cost accounting

practices as required by 48 CFR 9903.202-1 through 9903.202-5, including methods of distinguishing direct costs from indirect costs and

the basis used for allocating indirect costs. The practices disclosed for this contract shall be the same as the practices currently

disclosed and applied on all other contracts and subcontracts being performed by the Contractor and which contain a Cost Accounting

Standards (CAS) clause. If the Contractor has notified the Contracting Officer that the Disclosure Statement contains trade secrets and

commercial or financial information which is privileged and confidential, the Disclosure Statement shall be protected and shall not be

released outside of the Government.

  (2) Follow consistently the Contractors cost accounting practices in accumulating and reporting contract performance cost data

concerning this contract. If any change in cost accounting practices is made for the purposes of any contract or subcontract subject to

CAS requirements, the change must be applied prospectively to this contract and the Disclosure Statement must be amended accordingly. If

the contract price or cost allowance of this contract is affected by such changes, adjustment shall be made in accordance with paragraph

(a)(4) or (a)(5) of this clause, as appropriate.

  (3) Comply with all CAS, including any modifications and interpretations indicated thereto contained in 48 CFR Part 9904, in effect on

the date of award of this contract or, if the Contractor has submitted certified cost or pricing data, on the date of final agreement on

price as shown on the Contractors signed certificate of current cost or pricing data. The Contractor shall also comply with any CAS (or

modifications to CAS) which hereafter become applicable to a contract or subcontract of the Contractor. Such compliance shall be

required prospectively from the date of applicability to such contract or subcontract.

  (4)(i) (Agree to an equitable adjustment as provided in the Changes clause of this contract if the contract cost is affected by a

change which, pursuant to paragraph (a)(3) of this clause, the Contractor is required to make to the Contractors established cost

accounting practices.

    (ii) Negotiate with the Contracting Officer to determine the terms and conditions under which a change may be made to a cost

accounting practice, other than a change made under other provisions of paragraph (a)(4) of this clause; provided that no agreement may

be made under this provision that will increase costs paid by the United States.

    (iii) When the parties agree to a change to a cost accounting practice, other than a change under subdivision (a)(4)(i) of this

clause, negotiate an equitable adjustment as provided in the Changes clause of this contract.

  (5) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a subcontractor fails to

comply with an applicable Cost Accounting Standard, or to follow any cost accounting practice consistently and such failure results in

any increased costs paid by the United States. Such adjustment shall provide for recovery of the increased costs to the United States,

together with interest thereon computed at the annual rate established under section 6621(a)(2) of the Internal Revenue Code of 1986 (26

U.S.C. 6621(a)(2)) for such period, from the time the payment by the United States was made to the time the adjustment is effected. In

no case shall the Government recover costs greater than the increased cost to the Government, in the aggregate, on the relevant

contracts subject to the price adjustment, unless the Contractor made a change in its cost accounting practices of which it was aware or

should have been aware at the time of price negotiations and which it failed to disclose to the Government.

(b) If the parties fail to agree whether the Contractor or a subcontractor has complied with an applicable CAS in 48 CFR 9904 or a CAS

rule or regulation in 48 CFR 9903 and as to any cost adjustment demanded by the United States, such failure to agree will constitute a

dispute under 41 U.S.C. chapter 71, Contract Disputes.

(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of any documents, papers, or

records relating to compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts which the Contractor enters into, the substance of this clause, except

paragraph (b), and shall require such inclusion in all other subcontracts, of any tier, including the obligation to comply with all CAS

in effect on the subcontractors award date or if the subcontractor has submitted certified cost or pricing data, on the date of final

agreement on price as shown on the subcontractors signed Certificate of Current Cost or Pricing Data. If the subcontract is awarded to a

business unit which pursuant to 48 CFR 9903.201-2 is subject to other types of CAS coverage, the substance of the applicable clause set

forth in subsection 30.201-4 of the Federal Acquisition Regulation shall be inserted. This requirement shall apply only to negotiated

subcontracts in excess of $700,000, except that the requirement shall not apply to negotiated subcontracts otherwise exempt from the

requirement to include a CAS clause as specified in 48 CFR 9903.201-1.
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(End of clause)

  I-175         52.230-3         DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES                   MAY/2014

(a) The Contractor, in connection with this contract, shall--

  (1) Comply with the requirements of 48 CFR 9904.401, Consistency in Estimating, Accumulating, and Reporting Costs; 48 CFR 9904.402,

Consistency in Allocating Costs Incurred for the Same Purpose; 48 CFR 9904.405, Accounting for Unallowable Costs; and 48 CFR 9904.406,

Cost Accounting StandardCost Accounting Period, in effect on the date of award of this contract as indicated in 48 CFR Part 9904.

  (2) (CAS-covered Contracts Only) If it is a business unit of a company required to submit a Disclosure Statement, disclose in writing

its cost accounting practices as required by 48 CFR 9903.202-1 through 9903.202-5. If the Contractor has notified the Contracting

Officer that the Disclosure Statement contains trade secrets and commercial or financial information which is privileged and

confidential, the Disclosure Statement shall be protected and shall not be released outside of the Government.

  (3)(i) Follow consistently the Contractors cost accounting practices. A change to such practices may be proposed, however, by either

the Government or the Contractor, and the Contractor agrees to negotiate with the Contracting Officer the terms and conditions under

which a change may be made. After the terms and conditions under which the change is to be made have been agreed to, the change must be

applied prospectively to this contract, and the Disclosure Statement, if affected, must be amended accordingly.

    (ii) The Contractor shall, when the parties agree to a change to a cost accounting practice and the Contracting Officer has made the

finding required in 48 CFR 9903.201-6(c), that the change is desirable and not detrimental to the interests of the Government, negotiate

an equitable adjustment as provided in the Changes clause of this contract. In the absence of the required finding, no agreement may be

made under this contract clause that will increase costs paid by the United States.

  (4) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a subcontractor fails to

comply with the applicable CAS or to follow any cost accounting practice, and such failure results in any increased costs paid by the

United States. Such adjustment shall provide for recovery of the increased costs to the United States together with interest thereon

computed at the annual rate established under section 6621(a)(2) of the Internal Revenue Code of 1986 (26 U.S.C. 6621(a)(2)), from the

time the payment by the United States was made to the time the adjustment is effected.

(b) If the parties fail to agree whether the Contractor has complied with an applicable CAS, rule, or regulation as specified in 48 CFR

9903 and 9904 and as to any cost adjustment demanded by the United States, such failure to agree will constitute a dispute under 41

U.S.C. chapter 71, Contract Disputes.

(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of any documents, papers,

and records relating to compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts, which the Contractor enters into, the substance of this clause, except

paragraph (b), and shall require such inclusion in all other subcontracts of any tier, except that--

  (1) If the subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-2 is subject to other types of CAS coverage,

the substance of the applicable clause set forth in subsection 30.201-4 of the Federal Acquisition Regulation shall be inserted.

  (2) This requirement shall apply only to negotiated subcontracts in excess of $700,000.

  (3) The requirement shall not apply to negotiated subcontracts otherwise exempt from the requirement to include a CAS clause as

specified in 48 CFR 9903.201-1.

(End of clause)

  I-176         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)
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  I-177         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)

  I-178         252.219-7003     SMALL BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS)  (DEVIATION 2013-      AUG/2013

                (DEV 2013-       O0014)

                O0014)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small Business Subcontracting Plan, clause of this contract.

(a)  Definitions.  As used in this clause--

"Historically black colleges and universities," means institutions determined by the Secretary of Education to meet the requirements of

34 CFR Section 608.2.  The term also means any nonprofit research institution that was an integral part of such a college or university

before November 14, 1986.

"Minority institutions," means institutions meeting the requirements of Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C.

1135d-5(3)).  The term also includes Hispanic-serving institutions as defined in Section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)).

"Summary Subcontract Report (SSR) Coordinator," means the individual who is registered in eSRS at the Department of Defense (9700).

(b)  Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged business," when used in the

FAR 52.219-9 clause, includes historically black colleges and universities and minority institutions, in addition to small disadvantaged

business concerns.

(c)  Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business concern goal required

by paragraph (d) of the FAR 52.219-9 clause when:

  (1)  It is performed on Indian lands or in joint venture with an Indian Tribe or a Tribally-owned corporation, and

  (2)  It meets the requirements of 10 U.S.C. 2323a.

(d)  Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or Severely Disabled (41 U.S.C.

8502-8504), may be counted toward the Contractors small business subcontracting goal.

(e)  A mentor firm, under the Pilot Mentor-Protege Program established under section 831 of Public Law 101-510, as amended, may count

toward its small disadvantaged business goal, subcontracts awarded--

  (1)  Protege firms which are qualified organizations employing the severely disabled; and

  (2)  Former protege firms that meet the criteria in Section 831(g)(4) of Public Law 101-510.

(f)  The master plan is approved by the Contractor's cognizant contract administration activity.

(g)  In those subcontracting plans which specifically identify small businesses, the Contractor shall notify the Administrative

Contracting Officer of any substitutions of firms that are not small business firms, for the small business firms specifically

identified in the subcontracting plan.  Notifications shall be in writing and shall occur within a reasonable period of time after award

of the subcontract.  Contractor-specified formats shall be acceptable.

(h)(1)  For DoD, the Contractor shall submit reports in eSRS as follows:

    (i)  The Individual Subcontract Report (ISR) shall be submitted to the contracting officer at the procuring contracting office, even

when contract administration has been delegated to the Defense Contract Management Agency.
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    (ii)  To submit the consolidated SSR for an individual subcontracting plan in eSRS, the contractor identifies the Government Agency

in Block 7 (Agency to which the report is being submitted) by selecting the Department of Defense (DoD) (9700) from the top of the

second dropdown menu.  Do not select anything lower.

  (2)  For DoD, the authority to acknowledge receipt or reject reports in eSRS is as follows:

    (i)  The authority to acknowledge receipt or reject the ISR resides with the  contracting officer who receives it, as described in

paragraph (h)(1)(i) of this clause.

    (ii)  The authority to acknowledge receipt or reject SSRs in eSRS resides with the SSR Coordinator.

(End of clause)

  I-179         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

__________________________________________  _____________________________

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-180         252.225-7993     PROHIBITION ON CONTRACTING WITH THE ENEMY  (DEVIATION 2014-O0020)         SEP/2014

                (DEV 2014-

                O0020)

(a)  The Contractor shall exercise due diligence to ensure that none of the funds received under this contract are provided directly or

indirectly to a person or entity who is actively opposing United States or Coalition forces involved in a contingency operation in which

members of the armed forces are actively engaged in hostilities.
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(b)  The Contractor shall exercise due diligence to ensure that none of their subcontracts are associated with a person or entities

listed as a prohibited/restricted source in the System for Award Management at www.sam.gov.

(c)  The Head of the Contracting Activity (HCA) has the authority to--

  (1)  Terminate this contract for default, in whole or in part, if the HCA determines in writing that the contractor failed to exercise

due diligence as required by paragraph (a) and (b) of this clause; or

  (2)  Void this contract, in whole or in part, if the HCA determines in writing that any funds received under this contract have been

provided directly or indirectly to a person or entity who is actively opposing or Coalition forces involved in a contingency operation

in which members of the armed forces are actively engaged in hostilities.

(d)  The substance of this clause, including this paragraph (d), is required to be included in subcontracts under this contract that

have an estimated value over $50,000.

(End of clause)

  I-181         252.225-7994     ADDITIONAL ACCESS TO CONTRACTOR AND SUBCONTRACTOR RECORDS IN THE          SEP/2014

                (DEV 2014-       UNITED STATES CENTRAL COMMAND THEATER OF OPERATIONS  (DEVIATION 2014-

                O0020)           O0020)

(a)  In addition to any other existing examination-of-records authority, the Department of Defense is authorized to examine any records

of the Contractor to the extent necessary to ensure that funds available under this Contract are not--

  (1)  Subject to extortion or corruption; or

  (2)  Provided, directly or indirectly, to persons or entities that are actively supporting an insurgency or otherwise actively

opposing United States or coalition forces in a contingency operation.

(b)  The substance of this clause, including this paragraph (b), is required to be included in subcontracts under this contract that

have an estimated value over $100,000.

(End of clause)

  I-182         252.225-7995     CONTRACTOR PERSONNEL PERFORMING IN THE UNITED STATES CENTRAL COMMAND      JUN/2014

                (DEV 2014-       AREA OF RESPONSIBILITY (DEVIATION 2014-O0018)

                O0018)

(a)  Definitions.  As used in this clause--

"Combatant Commander" means the Commander of the United States Central Command Area of Responsibility.

"Contractors authorized to accompany the Force," or "CAAF," means contractor personnel, including all tiers of subcontractor personnel,

who are authorized to accompany U.S. Armed Forces in applicable operations and have been afforded CAAF status through a letter of

authorization.  CAAF generally include all U.S. citizen and third-country national employees not normally residing within the

operational area whose area of performance is in the direct vicinity of U.S. Armed Forces and who routinely are collocated with the U.S.

Armed Forces (especially in non-permissive environments).  Personnel collocated with U.S. Armed Forces shall be afforded CAAF status

through a letter of authorization.  In some cases, Combatant Commander subordinate commanders may designate mission-essential host

nation or local national contractor employees (e.g., interpreters) as CAAF.  CAAF includes contractors previously identified as

contractors deploying with the U.S. Armed Forces.  CAAF status does not apply to contractor personnel in support of applicable

operations within the boundaries and territories of the United States.

"Designated reception site" means the designated place for the reception, staging, integration, and onward movement of contractors

deploying during a contingency.  The designated reception site includes assigned joint reception centers and other Service or private

reception sites.

"Law of war" means that part of international law that regulates the conduct of armed hostilities.  The law of war encompasses all

international law for the conduct of hostilities binding on the United States or its individual citizens, including treaties and

international agreements to which the United States is a party, and applicable customary international law.

"Non-CAAF" means personnel who are not designated as CAAF, such as local national (LN) employees and non-LN employees who are permanent
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residents in the operational area or third-country nationals not routinely residing with U.S. Armed Forces (and third-country national

expatriates who are permanent residents in the operational area) who perform support functions away from the close proximity of, and do

not reside with, U.S. Armed Forces.  Government-furnished support to non-CAAF is typically limited to force protection, emergency

medical care, and basic human needs (e.g., bottled water, latrine facilities, security, and food when necessary) when performing their

jobs in the direct vicinity of U.S. Armed Forces.  Non-CAAF status does not apply to contractor personnel in support of applicable

operations within the boundaries and territories of the United States.

"Subordinate joint force commander" means a sub-unified commander or joint task force commander.

(b)  General.

  (1)  This clause applies to both CAAF and non-CAAF when performing in the United States Central Command (USCENTCOM) Area of

Responsibility (AOR)

  (2)  Contract performance in USCENTCOM AOR may require work in dangerous or austere conditions.  Except as otherwise provided in the

contract, the Contractor accepts the risks associated with required contract performance in such operations.

  (3)  When authorized in accordance with paragraph (j) of this clause to carry arms for personal protection, Contractor personnel are

only authorized to use force for individual self-defense.

  (4)  Unless immune from host nation jurisdiction by virtue of an international agreement or international law, inappropriate use of

force by contractor personnel authorized to accompany the U.S. Armed Forces can subject such personnel to United States or host nation

prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause).

  (5)  Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.C. 106 note.

(c)  Support.

  (1)(i)  The Combatant Commander will develop a security plan for protection of Contractor personnel in locations where there is not

sufficient or legitimate civil authority, when the Combatant Commander decides it is in the interests of the Government to provide

security because--

      (A)  The Contractor cannot obtain effective security services;

      (B)  Effective security services are unavailable at a reasonable cost; or

      (C)  Threat conditions necessitate security through military means.

    (ii)    In appropriate cases, the Combatant Commander may provide security through military means, commensurate with the level of

security provided DoD civilians.

  (2)(i)  Generally, CAAF will be afforded emergency medical and dental care if injured while supporting applicable operations.

Additionally, non-CAAF employees who are injured while in the vicinity of U. S. Armed Forces will normally receive emergency medical and

dental care.  Emergency medical and dental care includes medical care situations in which life, limb, or eyesight is jeopardized.

Examples of emergency medical and dental care include examination and initial treatment of victims of sexual assault; refills of

prescriptions for life-dependent drugs; repair of broken bones, lacerations, infections; and traumatic injuries to the dentition.

Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to duty or placement in the

patient movement system.

    (ii)  When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian facility, the

Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment or transportation.

    (iii)  Medical or dental care beyond this standard is not authorized.

  (3)  Contractor personnel must have a Synchronized Predeployment and Operational Tracker (SPOT)-generated letter of authorization

signed by the Contracting Officer in order to process through a deployment center or to travel to, from, or within the USCENTCOM AOR.

The letter of authorization also will identify any additional authorizations, privileges, or Government support that Contractor

personnel are entitled to under this contract.  Contractor personnel who are issued a letter of authorization shall carry it with them

at all times while deployed.

  (4)  Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel

engaged in the USCENTCOM AOR under this contract.

(d)  Compliance with laws and regulations.
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  (1)  The Contractor shall comply with, and shall ensure that its personnel performing in the USCENTCOM AOR are familiar with and

comply with, all applicable--

    (i)  United States, host country, and third country national laws;

    (ii)  Provisions of the law of war, as well as any other applicable treaties and international agreements;

    (iii)  United States regulations, directives, instructions, policies, and procedures; and

    (iv)  Orders, directives, and instructions issued by the Combatant Commander, including those relating to force protection,

security, health, safety, or relations and interaction with local nationals.

  (2)  The Contractor shall institute and implement an effective program to prevent violations of the law of war by its employees and

subcontractors, including law of war training in accordance with paragraph (e)(1)(vii) of this clause.

  (3)  The Contractor shall ensure that CAAF and non-CAAF are aware--

    (i)  Of the DoD definition of "sexual assault" in DoDD 6495.01, Sexual Assault Prevention and Response Program;

    (ii)  That the offenses addressed by the definition are covered under the Uniform Code of Military Justice (see paragraph (e)(2)(iv)

of this clause).  Other sexual misconduct may constitute offenses under the Uniform Code of Military Justice, Federal law, such as the

Military Extraterritorial Jurisdiction Act, or host nation laws; and

    (iii)  That the offenses not covered by the Uniform Code of Military Justice may nevertheless have consequences to the contractor

employees (see paragraph (h)(1) of this clause).

  (4)  The Contractor shall report to the appropriate investigative authorities, identified in paragraph (d)(6) of this clause, any

alleged offenses under--

    (i)  The Uniform Code of Military Justice (chapter 47 of title 10, United States Code) (applicable to contractors serving with or

accompanying an armed force in the field during a declared war or contingency operations); or

    (ii)  The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code).

  (5)  The Contractor shall provide to all contractor personnel who will perform work on a contract in the deployed area, before

beginning such work, information on the following:

    (i)  How and where to report an alleged crime described in paragraph (d)(4) of this clause.

    (ii)  Where to seek victim and witness protection and assistance available to contractor personnel in connection with an alleged

offense described in paragraph (d)(4) of this clause.

    (iii)  This section does not create any rights or privileges that are not authorized by law or DoD policy.

  (6)  The appropriate investigative authorities to which suspected crimes shall be reported include the following--

    (i)  US Army Criminal Investigation Command at http://www.cid.army.mil/reportacrime.html;

    (ii)  Air Force Office of Special Investigations at http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522;

    (iii)  Navy Criminal Investigative Service at http://www.ncis.navy.mil/Pages/publicdefault.aspx;

    (iv)  Defense Criminal Investigative Service at http://www.dodig.mil/HOTLINE/index.html;

    (v)  To any command of any supported military element or the command of any base.

  (7)  Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall seek guidance through the DoD

Inspector General hotline at 800-424-9098 or www.dodig.mil/HOTLINE/index.html.  Personnel seeking other forms of victim or witness

protections should contact the nearest military law enforcement office.

  (8)  The Contractor shall ensure that Contractor employees supporting the U.S. Armed Forces deployed outside the United States are

aware of their rights to--

    (A)  Hold their own identity or immigration documents, such as passport or drivers license;
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    (B)  Receive agreed upon wages on time;

    (C)  Take lunch and work-breaks;

    (D)  Elect to terminate employment at any time;

    (E)  Identify grievances without fear of reprisal;

    (F)  Have a copy of their employment contract in a language they understand;

    (G)  Receive wages that are not below the legal in-country minimum wage;

    (H)  Be notified of their rights, wages, and prohibited activities prior to signing their employment contract; and

    (I)  If housing is provided, live in housing that meets host-country housing and safety standards.

(e)  Preliminary personnel requirements.

  (1)  The Contractor shall ensure that the following requirements are met prior to deploying CAAF specific requirements for each

category will be specified in the statement of work or elsewhere in the contract):

    (i)  All required security and background checks are complete and acceptable.

    (ii)  All CAAF deploying in support of an applicable operation

      (A)  Are medically, dentally, and psychologically fit for deployment and performance of their contracted duties;

      (B)  Meet the minimum medical screening requirements, including theater-specific medical qualifications as established by the

geographic Combatant Commander (as posted to the Geographic Combatant Commanders website or other venue); and

      (C)  Have received all required immunizations as specified in the contract.

        (1)  During predeployment processing, the Government will provide, at no cost to the Contractor, any military-specific

immunizations and/or medications not available to the general public.

        (2)  All other immunizations shall be obtained prior to arrival at the deployment center.

        (3)  All CAAF and selected non-CAAF, as specified in the statement of work, shall bring to the USCENTCOM AOR a copy of the

Public Health Service Form 791, "International Certificate of Vaccination" that shows vaccinations are current.

    (iii)  Deploying personnel have all necessary passports, visas, and other documents required to enter and exit the USCENTCOM AOR and

have a Geneva Conventions identification card, or other appropriate DoD identity credential, from the deployment center.

    (iv)  Special area, country, and theater clearance is obtained for all personnel deploying.  Clearance requirements are in DoD

Directive 4500.54E, DoD Foreign Clearance Program.  For this purpose, CAAF are considered non-DoD contractor personnel traveling under

DoD sponsorship.

    (v)  All deploying personnel have received personal security training.  At a minimum, the training shall--

    (vi)  All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD Instruction

1300.23, Isolated Personnel Training for DoD Civilian and Contractors.

    (vii)  Personnel have received law of war training as follows:

      (A)  Basic training is required for all CAAF deployed outside the United States.  The basic training will be provided through--

        (1)  A military-run training center; or

        (2)  A web-based source, if specified in the contract or approved by the Contracting Officer.

      (B)  Advanced training, commensurate with their duties and responsibilities, may be required for some Contractor personnel as

specified in the contract.

  (2)  The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident in the host

country, that--
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    (i)  Such employees, and dependents residing with such employees, who engage in conduct outside the United States that would

constitute an offense punishable by imprisonment for more than one year if the conduct had been engaged in within the special maritime

and territorial jurisdiction of the United States, may potentially be subject to the criminal jurisdiction of the United States in

accordance with the Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 3621, et seq.);

    (ii)  Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is determined to

constitute a war crime when committed by a civilian national of the United States;

    (iii)  Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S. diplomatic, consular,

military or other U.S. Government missions outside the United States (18 U.S.C. 7(9)); and

    (iv)  In time of declared war or a contingency operation, CAAF are subject to the jurisdiction of the Uniform Code of Military

Justice under 10 U.S.C. 802(a)(10).

    (v)  Such employees are required to report offenses alleged to have been committed by or against Contractor personnel to appropriate

investigative authorities.

    (vi)  Such employees will be provided victim and witness protection and assistance.

(f)  Processing and departure points.  CAAF personnel shall--

  (1)  Process through the deployment center designated in the contract, or as otherwise directed by the Contracting Officer, prior to

deploying.  The deployment center will conduct deployment processing to ensure visibility and accountability of Contractor personnel and

to ensure that all deployment requirements are met, including the requirements specified in paragraph (e)(1) of this clause;

  (2)  Use the point of departure and transportation mode directed by the Contracting Officer; and

  (3)  Process through a designated reception site (DRS) upon arrival at the deployed location.  The DRS will validate personnel

accountability, ensure that specific USCENTCOM AOR entrance requirements are met, and brief Contractor personnel on theater-specific

policies and procedures.

(g)  Personnel data.

  (1)  The Contractor shall use the Synchronized Predeployment and                                                         Operational

Tracker (SPOT) web-based system to enter and maintain  data for all Contractor employees covered by this clause, following the

procedures in paragraph (g)(3) of this clause.

  (2)  Upon becoming an employee under this contract, the Contractor shall enter into SPOT, and shall continue to use SPOT web-based

system to maintain accurate, up-to-date information throughout the employment in the AOR.  Changes to status of individual Contractor

personnel relating to their in-theater arrival date and their duty location, to include closing out the employment in the AOR with their

proper status (e.g., mission complete, killed, wounded) shall be annotated within the SPOT database in accordance with the timelines

established in the SPOT business rules.  (Hyperlink to http://www.acq.osd.mil/log/PS/spot.html)

    (i)  In all circumstances, this includes any personnel performing private security functions.

    (ii)  For personnel other than those performing private security functions, this requirement excludes anyone--

      (A) Hired under contracts valued below the simplified acquisition threshold;

      (B) Who will be performing in the CENTCOM AOR less than 30 continuous days; or

      (C) Who, while afloat, are tracked by the Diary message Reporting System.

  (3)  Follow these steps to register in and use SPOT:

    (i)  SPOT registration requires one of the following login methods:

      (A)  A Common Access Card (CAC) or a SPOT-approved digital certificate; or

      (B)  A Government-sponsored SPOT user ID and password.  This type of log-in method is only allowed for those individuals who are

not authorized to obtain a CAC or an external digital certificate, and requires SPOT Program Management Office approval.

    (ii)  To register in SPOT:
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      (A)  Contractor company administrators should register for a SPOT account at https://spot.dmdc.mil; and

      (B)  The customer support team must validate user need.  This process may take two business days.  Company supervisors will be

contacted to validate Contractor company administrator account requests and determine the appropriate level of user access.

    (iii)  Upon approval, all users will access SPOT at https://spot.dmdc.mil/.

    (iv)(A)  Refer SPOT application assistance questions to the Customer Support Team at--

        (1)  Phone: 703-578-5407, DSN 312-698-5407; or

        (2)  Email: dodhra.beau-alex.dmdc.mbx.spot-helpdesk@mail.mil.

      (B)  Refer to the SPOT OSD Program Support website at http://www.acq.osd.mil/log/PS/spot.html for additional training resources

and documentation regarding registration for and use of SPOT.

(h)  Contractor personnel.

  (1)  The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor personnel who

jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable requirements of this contract.

Such action may be taken at the Governments discretion without prejudice to its rights under any other provision of this contract,

including the Termination for Default clause.

  (2)  The Contractor shall identify all personnel who occupy a position designated as mission essential and ensure the continuity of

essential Contractor services during designated operations, unless, after consultation with the Contracting Officer, Contracting

Officers representative, or local commander, the Contracting Officer directs withdrawal due to security conditions.

  (3)  The Contractor shall ensure that Contractor personnel follow the guidance at paragraph (e)(2)(v) of this clause and any specific

Combatant Commander guidance on reporting offenses alleged to have been committed by or against Contractor personnel to appropriate

investigative authorities.

  (4)  Contractor personnel shall return all U.S.  Government-issued identification, to include the Common Access Card, to appropriate

U.S. Government authorities at the end of their deployment (or, for non-CAAF, at the end of their employment under this contract).

(i)  Military clothing and protective equipment.

  (1)  Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by the Combatant

Commander.  If authorized to wear military clothing, Contractor personnel must--

    (i)  Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military personnel, consistent

with force protection measures; and

    (ii)  Carry the written authorization with them at all times.

      (2)  Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) required for safety and

security, such as ballistic, nuclear, biological, or chemical protective equipment.

      (3)  The deployment center, or the Combatant Commander, shall issue OCIE and shall provide training, if necessary, to ensure the

safety and security of Contractor personnel.

      (4)  The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the

Contracting Officer.

(j)  Weapons.

  (1)  If the Contractor requests that its personnel performing in the USCENTCOM AOR be authorized to carry weapons for individual self-

defense, the request shall be made through the Contracting Officer to the Combatant Commander, in accordance with DoD Instruction

3020.41.  The Combatant Commander will determine whether to authorize in-theater Contractor personnel to carry weapons and what weapons

and ammunition will be allowed.

  (2)  If Contractor personnel are authorized to carry weapons in accordance with paragraph (j)(1) of this clause, the Contracting

Officer will notify the Contractor what weapons and ammunition are authorized.

  (3)  The Contractor shall ensure that its personnel who are authorized to carry weapons--
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    (i)  Are adequately trained to carry and use them--

      (A)  Safely;

      (B)  With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander; and

      (C)  In compliance with applicable agency policies, agreements, rules, regulations, and other applicable law;

    (ii)  Are not barred from possession of a firearm by 18 U.S.C. 922; and

    (iii)  Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and accountability of

weapons and ammunition;

    (iv)  Comply with applicable Combatant Commander and local commander force-protection policies; and

    (v)  Understand that the inappropriate use of force could subject them to U.S. or host-nation prosecution and civil liability.

  (4)  Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor personnel rests solely

with the Contractor and the Contractor employee using such weapon.

  (5)  Upon redeployment or revocation by the Combatant Commander of the Contractors authorization to issue firearms, the Contractor

shall ensure that all Government-issued weapons and unexpended ammunition are returned as directed by the Contracting Officer.

(k)  Vehicle or equipment licenses.  Contractor personnel shall possess the required licenses to operate all vehicles or equipment

necessary to perform the contract in the USCENTCOM AOR.

(l)  Purchase of scarce goods and services.  If the Combatant Commander has established an organization for the USCENTCOM AOR whose

function is to determine that certain items are scarce goods or services, the Contractor shall coordinate with that organization local

purchases of goods and services designated as scarce, in accordance with instructions provided by the Contracting Officer.

(m)  Evacuation.

  (1)  If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will provide assistance, to the

extent available, to United States and third country national Contractor personnel.

  (2)  In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the Contractor shall

maintain personnel on location sufficient to meet obligations under this contract.

(n)  Next of kin notification and personnel recovery.

  (1)  The Contractor shall be responsible for notification of the employee-designated next of kin in the event an employee dies,

requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted.

  (2)  In the case of isolated, missing, detained, captured, or abducted Contractor personnel, the Government will assist in personnel

recovery actions in accordance with DoD Directive 3002.01E, Personnel Recovery in the Department of Defense.

(o)  Mortuary affairs.  Contractor personnel who die while in support of the U.S. Armed Forces shall be covered by the DoD mortuary

affairs program as described in DoD Directive 1300.22, Mortuary Affairs Policy, and DoD Instruction 3020.41, Operational Contractor

Support.

(p)  Changes.  In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting Officer may, at

any time, by written order identified as a change order, make changes in the place of performance or Government-furnished facilities,

equipment, material, services, or site.  Any change order issued in accordance with this paragraph (p) shall be subject to the

provisions of the Changes clause of this contract.

(q)  Subcontracts.  The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all subcontracts

when subcontractor personnel are performing in the USCENTCOM AOR.

(End of clause)

  I-183         252.225-7997     CONTRACTOR DEMOBILIZATION  (DEVIATION 2013-O0017)                         AUG/2013

                (DEV 2013-

                O0017)
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(a)  Generally, the Contractor is responsible for demobilizing all of its personnel and equipment from the Afghanistan Combined Joint

Operations Area (CJOA).

(b)  Demobilization plan.  The Contractor shall submit a demobilization plan to the Contracting Officer for approval a minimum of 120

calendar days prior to the end of the current contract performance period or as otherwise directed by the Contracting Officer.  Upon

acceptance of the demobilization plan by the Contracting Officer, the demobilization plan becomes a material part of the contract and

the Contractor agrees to fully perform its demobilization in accordance with that plan.  The demobilization plan shall address the items

specified in this clause and must demonstrate the Contractors plans and ability to remove its personnel and equipment from the CJOA and

to return Government property no later than 30 days after the expiration of the current period of performance.

(c)  Demobilization plan implementation.  Every 30 calendar days after incorporation of the plan into the contract, or as otherwise

directed by the Contracting Officer, the Contractor shall provide written information to the Contracting Officer and Contracting Officer

Representative that addresses the Contractors progress in implementing the plan.  The Contractor shall continue to provide the

information in the preceding sentence until the Contractor has completely and properly demobilized.  If the Contracting Officer or

Contracting Officer Representative identifies deficiencies with the plan, as approved, or with the implementation of that plan, the

Contractor shall submit a corrective action plan (CAP) to those officials within five calendar days to remedy those deficiencies.  The

Contracting Officer shall review the CAP within five calendar days to determine whether the CAP is acceptable. Upon approval by the

Contracting Officer, the CAP becomes a material part of the demobilization plan.

(d)  Plan contents

  (1)  The plan shall identify the method of transportation (air, ground) the Contractor intends to use to remove its personnel and

equipment from the CJOA and whether that method of transportation is Government or Contractor-furnished.  If Government-furnished

transportation is authorized, the plan must identify the contract term or condition which authorizes Government transportation of the

personnel and equipment associated with this contract.

  (2)  The plan shall identify the number of Contractor personnel to be demobilized by category (U.S. citizens, Third Country Nationals

(TCN), Local Nationals (LN)) and, for U.S. and TCN personnel, identify the point of origin or home country to which they will be

transported and the timeline for accomplishing that objective.  If U.S. or TCN employees have authorization to remain in the CJOA after

completion of demobilization, the plan shall identify the name each individual, their nationality, their location in the CJOA, and

provide a copy of the authorization.  The plan shall also identify whether the Contractor needs the Contracting Officer to extend the

Letters of Authorization (LOA) for any Contractor personnel to execute the demobilization plan.

  (3)  The plan shall identify all Contractor equipment and the timeline for accomplishing its demobilization.  The Contractor shall

identify all equipment, whether or not it is covered by CJTSCC Acquisition Instruction Clause Inbound / Outbound Cargo and Contractor

Equipment Census.  The plan shall also specify whether the Contractor intends to leave any equipment in the CJOA, a list of all such

equipment, including its location, and the reason(s) therefor.

  (4)  The plan shall identify all Government property provided or made available to the Contractor under this contract or through any

separate agreement or arrangement (e.g., Installation Mayors, Garrison Commanders).  The plan shall also identify the timeline for

vacating or returning that property to the Government, including proposed dates for conducting joint inspections.

(e)  Demobilization requirements:

  (1)  The Contractor shall demobilize and return its personnel to their point of origin or home country according to the approved

demobilization plan.

  (2)  The Contractor is not authorized to use Government-furnished transportation unless specifically authorized in this contract.

  (3)  The Contractor may request an extension of the LOAs only for those Contractor personnel whose presence is required to execute the

approved demobilization plan.  The Contractor shall submit its request no later than 30 calendar days prior to the expiration of the

current period of performance.  LOAs may only be extended for a period up to 30 calendar days after expiration of the current

performance period.  The request shall contain the following information:

    (i)  The names of each individual requiring an extension.

    (ii)  The required extension period.

    (iii)  The justification for each extension (e.g., the specific function(s) the individual will perform during the demobilization

period).  The Contractor is not entitled to any additional compensation if LOAs are extended.

  (4)  The Contractor shall close out their employees deployments with the proper status entered into the Synchronized Pre-Deployment

Operational Tracker (SPOT) database (e.g. active, redeployed, no-shows, killed, injured) within 72 hours of their employees re-

deployment and, if applicable, release their personnel in SPOT.
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  (5)  All Contractor equipment that is lost, abandoned or unclaimed personal property that comes into the custody or control of the

Government after the demobilization period has ended may be sold or otherwise disposed of in accordance with 10 U.S.C. section 2575.

Notwithstanding the previous sentence and the Governments authority under 10 U.S.C. section 2575, the Government may exercise any other

contractual rights for the Contractors failure to perform in accordance with its demobilization plan.

  (6)  If the Contractor waives its interest to all lost, abandoned or unclaimed personal property, the Contractor may still be liable

for all costs incurred by the Government to remove or dispose of the abandoned property.

  (7)  The Government may dispose of any and all lost, unclaimed, or abandoned personal property in accordance with 10 U.S.C. section

2575.

  (8)  The Contractor shall return all Government property provided or made available under this contract or through any separate

agreement.  The Contractor shall report all lost or damaged Government property in accordance with DFARS 52.245-1(h) unless other

procedures are identified in the contract or separate agreement.  If the Government inspects the property and finds that damages or

deficiencies have not been reported by the end of the demobilization period, the Government may reduce payments under the contract by

the amounts required to correct the damages or deficiencies or replace the loss.

  (9)  The Contractor is liable for all cleanup, clearing, and/or environmental remediation expenses incurred by the Government in

returning a Government facility to its original condition.  If damages or deficiencies are discovered during the inspection of said

facility, the Contractor shall make the necessary repairs or corrections and then notify the Installation Mayor, Garrison Commander, or

their designees to arrange for a re-inspection of the facility.  If the Installation Mayor or Garrison Commander inspects the facility

and finds that damages or deficiencies have not been repaired or corrected by the end of the demobilization period, the Government may

reduce payments under the contract by the amounts required to correct the damages or deficiencies.

  (10)  The Contractor shall ensure that all employees, including all subcontractor employees at all tiers, return installation and/or

access badges to the local Access Control Badging Office for de-activation and destruction according to the approved demobilization

plan.  The Contractor shall submit a Badge Termination Report to ensure each record is flagged and the badge is revoked.  If an

employees badge is not returned, the Contractor shall submit a Lost, Stolen or Unrecovered Badge Report to the appropriate Access

Control Badging Office.  Contractor employees in possession of a Common Access Card (CAC) shall be responsible for turning in the CAC

upon re-deployment through a CONUS Replacement Center in the United States.  Failure to comply with these requirements may result in

delay of final payment.

(f)  Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (f), in all subcontracts.

(End of Clause)

  I-184         252.229-7999     TAXES -- FOREIGN CONTRACTS IN AFGHANISTAN  (DEVIATION 2013-O0016)         JUL/2013

                (DEV 2013-

                O0016)

(a)  This acquisition is covered by the Agreement regarding the Status of United States Military and Civilian Personnel of the U.S.

Department of Defense Present in Afghanistan with Cooperative Efforts in Response to Terrorism, Humanitarian and Civic Assistance,

Military Training and Exercises, and other Activities, entered into between the United States and Afghanistan which was concluded by an

exchange of diplomatic notes (U.S. Embassy Kabul note No. 202, dated September 26, 2002; Afghan Ministry of Foreign Affairs notes 791

and 93, dated December 12, 2002, and May 28, 2003, respectively), and entered into force on May 28, 2003.

(b)  The Agreement exempts the Government of the United States of America and its contractors, subcontractors and contractor personnel

from paying any tax or similar charge assessed within Afghanistan.  The Agreement also exempts the acquisition, importation, exportation

and use of articles and services in the Republic of Afghanistan by or on behalf of the Government of the United States of America in

implementing this agreement from any taxes, customs duties or similar charges in Afghanistan.

(c)  The Contractor shall exclude any Afghan taxes, customs duties or similar charges from its contract price.

(d)  The Agreement does not exempt Afghan employees of DoD contractors and subcontractors from Afghan tax laws.  To the extent required

by Afghanistan law, contractors and subcontractors are required to withhold tax from the wages of these employees and to remit those

payments to the appropriate Afghanistan taxing authority.  These withholdings are an individuals liability, not a tax against the

Contractor or subcontractor.

(e)  The Contractor shall include the substance of this clause, including this paragraph (e), in all subcontracts.

(End of clause)

151 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

  I-185         252.246-7004     SAFETY OF FACILITIES, INFRASTRUCTURE, AND EQUIPMENT FOR MILITARY          OCT/2010

                                 OPERATIONS

(a) Definition. Discipline Working Group, as used in this clause, means representatives from the DoD Components, as defined in MIL-STD-

3007F, who are responsible for the unification and maintenance of the Unified Facilities Criteria (UFC) documents for a particular

discipline area.

(b) The Contractor shall ensure, consistent with the requirements of the applicable inspection clause in this contract, that the

facilities, infrastructure, and equipment acquired, constructed, installed, repaired, maintained, or operated under this contract comply

with Unified Facilities Criteria (UFC) 1-200-01 for

  (1) Fire protection;

  (2) Structural integrity;

  (3) Electrical systems;

  (4) Plumbing;

  (5) Water treatment;

  (6) Waste disposal; and

  (7) Telecommunications networks.

(c) The Contractor may apply a standard equivalent to or more stringent than UFC 1-200-01 upon a written determination of the

acceptability of the standard by the Contracting Officer with the concurrence of the relevant Discipline Working Group.

(End of clause)

  I-186         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]

  I-187         52.219-4070      PILOT MENTOR-PROTEGE PROGRAM                                              APR/2006

     (a)  The Pilot Mentor-Protege Program does not apply to small business concerns.

     (b)  Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Program) is encouraged.  Under the Program,

eligible companies approved as mentor firms enter into a mentor-protege agreement with eligible protege firms.  The goal of the

program is to provide appropriate developmental assistance to enhance the capabilities of the protege firm.  The Mentor firm may be

eligible for cost reimbursement or credit against their applicable subcontracting goals.

     (c)  Mentor firms are encouraged to identify and select concerns that are defined as emerging small business concerns, small
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disadvantaged business, women-owned small business, HUBZone small business, service-disabled veteran-owned small business, veteran-

owned small business or an eligible entity employing the severely disabled.

     (d)  Full details of the program are located at http://www.acq.osd.mil/sadbu/mentor protege/

or

http://sellingtoarmy.info/User/ShowPage.aspx?SectionID=12

     (e)  For additional questions after reviewing the information provided, contact the Office of Small Business Programs serving

your area.

[End of Clause]
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Exhibit A          CONTRACT DATA REQUIREMENTS LIST (CDRLS)                        14-NOV-2014      093          EMAIL

Exhibit B          MRV PARTS                                                      17-NOV-2014      001          EMAIL

Attachment 0001    DD FORM 2617                                                   18-NOV-2014      001          EMAIL

Attachment 0002    MISSION ESSENTIAL CONTRACTOR SERVICES                          18-NOV-2014      001          EMAIL

Attachment 0003    PERSTAT REPORTING                                              18-NOV-2014      015          EMAIL

Attachment 0004    CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES                  18-NOV-2014      005          EMAIL

Attachment 0005    MAXXPRO STS DD254                                              19-NOV-2014      002          EMAIL

Attachment 0006    MRAP SCG-1                                                     19-NOV-2014      030          EMAIL

Attachment 0007    OPSEC PLAN                                                     19-NOV-2014      025          EMAIL
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    K-1         52.225-25        PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN SANCTIONED           DEC/2012

                                 ACTIVITIES RELATING TO IRAN--REPRESENTATION AND CERTIFICATION

    K-2         252.203-7005     REPRESENTATION RELATING TO COMPENSATION OF FORMER DOD OFFICIALS           NOV/2011

    K-3         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JAN/2011

                                 RESTRICTIONS

    K-4         52.204-8         ANNUAL REPRESENTATIONS AND CERTIFICATIONS                                 NOV/2014

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541330

  (2) The small business size standard is n/a.

  (3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service

contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this provision

applies.

  (2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in the System for Award

Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the offeror may choose to use

paragraph (d) of this provision instead of completing the corresponding individual representations and certifications in the

solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

    [___] (i) Paragraph (d) applies.

    [___] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in the

solicitation.

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

    (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-fixed-price

contract or fixed-price contract with economic price adjustment is contemplated, unless--

      (A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

      (B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or

      (C) The solicitation is for utility services for which rates are set by law or regulation.

    (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This provision applies to

solicitations expected to exceed $150,000.

    (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 52.204-7,

System for Award Management.

    (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that--

      (A) Are not set aside for small business concerns;

      (B) Exceed the simplified acquisition threshold; and

      (C) Are for contracts that will be performed in the United States or its outlying areas.

    (v) 52.209-2, Prohibition on Contracting with Inverted Domestic CorporationsRepresentation. This provision applies to solicitations

using funds appropriated in fiscal years 2008, 2009, 2010, or 2012.

    (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the contract value is

expected to exceed the simplified acquisition threshold.

    (vii) 52.214-14, Place of PerformanceSealed Bidding. This provision applies to invitations for bids except those in which the place

of performance is specified by the Government.

    (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is specified by the
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Government.

    (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations when the

contract will be performed in the United States or its outlying areas.

      (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard.

      (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

    (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the contract will be

performed in the United States or its outlying areas.

    (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the clause at 52.222-

26, Equal Opportunity.

    (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for construction, when the

solicitation includes the clause at 52.222-26, Equal Opportunity.

    (xiii) 52.222-38, Compliance with Veterans Employment Reporting Requirements. This provision applies to solicitations when it is

anticipated the contract award will exceed the simplified acquisition threshold and the contract is not for acquisition of commercial

items.

    (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or specify the use

of USDAdesignated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction

Contracts.

    (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the use of,

EPAdesignated items.

    (xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.

    (xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This

provision applies to solicitations containing the clause at 52.225-3.

      (A) If the acquisition value is less than $25,000, the basic provision applies.

      (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies.

      (C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies.

      (D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies.

    (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 52.225-5.

    (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in SudanCertification. This provision applies to all

solicitations.

    (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran-

Representation and Certifications. This provision applies to all solicitations.

    (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision applies to

solicitations for research, studies, supplies, or services of the type normally acquired from higher educational institutions.

  (2) The following certifications are applicable as indicated by the Contracting Officer:

    ___ (i) 52.204-17, Ownership or Control of Offeror.

    ___ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

    ___ (iii) 52.222-48, Exemption from Application of the Service

Contract Labor Standards to Contracts for Maintenance, Calibration, or

Repair of Certain Equipment--Certification.

    ___ (iv) 52.222-52, Exemption from Application of the Service

Contract Labor Standards to Contracts for Certain Services--
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Certification.

    ___ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPADesignated Products (Alternate I

only).

    ___ (vi) 52.227-6, Royalty Information.

      ___ (A) Basic.

      ___ (B) Alternate I.

    ___ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the SAM Web site accessed through

https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies by submission of the offer that the

representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this

provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation

(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and

are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,

identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this

offer and are current, accurate, and complete as of the date of this offer.

   FAR Clause #     Title                 Date       Change

   ____________     _________________     ________   ___________________

   ____________     _________________     ________   ___________________

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and

certifications posted on SAM.

(End of provision)

    K-5         252.204-7007     ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS                    AUG/2014

Substitute the following paragraphs (d) and (e) for paragraph (d) of the provision at FAR 52.204-8:

(d)(1)  The following representations or certifications in the System for Award Management (SAM) database are applicable to this

solicitation as indicated:

    (i)  252.209-7001, Disclosure of Ownership or Control by the Government of a Terrorist Country. Applies to all solicitations

expected to result in contracts of $150,000 or more.

    (ii)  252.209-7003, Reserve Officer Training Corps and Military Recruiting on CampusRepresentation. Applies to all solicitations

with institutions of higher education.

    (iii)  252.216-7008, Economic Price AdjustmentWage Rates or Material Prices Controlled by a Foreign Government. Applies to

solicitations for fixed-price supply and service contracts when the contract is to be performed wholly or in part in a foreign country,

and a foreign government controls wage rates or material prices and may during contract performance impose a mandatory change in wages

or prices of materials.

    (iv)  252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or in part in a foreign

country.

    (v)  252.225-7049, Prohibition on Acquisition of Commercial Satellite Services from Certain Foreign Entities--Representations.

Applies to solicitations for the acquisition of commercial satellite services.

    (vi)  252.229-7012, Tax Exemptions (Italy)Representation. Applies to solicitations and contracts when contract performance will be

in Italy.

    (vii)  252.229-7013, Tax Exemptions (Spain)Representation. Applies to solicitations and contracts when contract performance will be

in Spain.
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    (viii)  252.247-7022, Representation of Extent of Transportation by Sea. Applies to all solicitations except those for direct

purchase of ocean transportation services or those with an anticipated value at or below the simplified acquisition threshold.

  (2)  The following representations or certifications in SAM are applicable to this solicitation as indicated by the Contracting

Officer:

    _X__  (i)  252.209-7002, Disclosure of Ownership or Control by a Foreign Government.

    ___  (ii)  252.225-7000, Buy AmericanBalance of Payments Program Certificate.

    _X__  (iii)  252.225-7020, Trade Agreements Certificate.

        ___  Use with Alternate I.

    _X__  (iv)  252.225-7031, Secondary Arab Boycott of Israel.

    ___  (v)  252.225-7035, Buy AmericanFree Trade AgreementsBalance of Payments Program Certificate.

        ___  Use with Alternate I.

        ___  Use with Alternate II.

        ___  Use with Alternate III.

        ___  Use with Alternate IV.

        ___  Use with Alternate V.

      (e)  The offeror has completed the annual representations and certifications electronically via the SAM website at

https://www.acquisition.gov/.  After reviewing the ORCA database information, the offeror verifies by submission of the offer that the

representations and certifications currently posted electronically that apply to this solicitation as indicated in FAR 52.204-8(c) and

paragraph (d) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable

to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the

date of this offer, and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror

to insert changes, identifying change by provision number, title, date].  These amended representation(s) and/or certification(s) are

also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

FAR/DFARS          Title                  Date         Change

Provision #

_______________    ___________________    _________    _________________

_______________    ___________________    _________    _________________

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and

certifications located in the SAM database.

(End of provision)

    K-6         52.215-4005      MINIMUM ACCEPTANCE PERIOD                                                 OCT/1985

                (TACOM)

     (a)  ACCEPTANCE PERIOD, as used in this provision, means the number of calendar days available to the Government for awarding a

contract from the date specified in this solicitation for receipt of offers.

     (b)  The Government requires a minimum acceptance period of Ninety (90) calendar days.

     (c)  In the space provided immediately below, offers may specify a longer acceptance period than the Government's minimum

requirement.

          The offeror allows the following acceptance period:                  calendar days.                                                               _______________
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     (d)  An offer allowing less than the Government's minimum acceptance period may be rejected.

                                                    (End of Provision)

    K-7         52.209-7         INFORMATION REGARDING RESPONSIBILITY MATTERS                              JUL/2013

(a) Definitions. As used in this provision--

    Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a determination of fault or

liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and

Armed Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only

in connection with performance of a Federal contract or grant. It does not include agency actions such as contract audits, site visits,

corrective plans, or inspection of deliverables.

    Federal contracts and grants with total value greater than $10,000,000 means--

      (1) The total value of all current, active contracts and grants, including all priced options; and

      (2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-quantity,

8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

    Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a

business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total value greater than $10,000,000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by submission of this offer, that the

information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) is current, accurate, and

complete as of the date of submission of this offer with regard to the following information:

  (1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the award to or

performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the Federal or State level that resulted

in any of the following dispositions:

    (i) In a criminal proceeding, a conviction.

    (ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, reimbursement,

restitution, or damages of $5,000 or more.

    (iii) In an administrative proceeding, a finding of fault and liability that results in--

      (A) The payment of a monetary fine or penalty of $5,000 or more; or

      (B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

    (iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an acknowledgment

of fault by the Contractor if the proceeding could have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or

(c)(1)(iii) of this provision.

  (2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, whether the

offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as required through

maintaining an active registration in the System for Award Management database via https://www.acquisition.gov (see 52.204-7).

Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a

business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

(End of provision)

    K-8         52.230-1         COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION                       MAY/2012

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified by Roman numerals
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I through III.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting Standards (CAS)

requirements applicable to any resultant contract.

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to full or

modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I. Disclosure StatementCost Accounting Practices and Certification

(a) Any contract in excess of $700,000 resulting from this solicitation will be subject to the requirements of the Cost Accounting

Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48 CFR 9903.201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 CFR Chapter 99

must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. When required, the Disclosure

Statement must be submitted as a part of the offerors proposal under this solicitation unless the offeror has already submitted a

Disclosure Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable Disclosure

Statement has already been submitted, the offeror may satisfy the requirement for submission by providing the information requested in

paragraph (c) of Part I of this provision.

Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, by virtue of

such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting contract

performance cost data.

(c) Check the appropriate box below:

[  ] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies that, as a part of the offer, copies

of the Disclosure Statement have been submitted as follows:

    (i) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency official authorized

to act in that capacity (Federal official), as applicable; and

    (ii) One copy to the cognizant Federal auditor.

    (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the cognizant ACO or Federal

official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

    Date of Disclosure Statement: _________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:

___________________________________

    The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the Disclosure Statement.

[  ] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required Disclosure Statement

was filed as follows:

    Date of Disclosure Statement: _________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:

___________________________________

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the applicable Disclosure Statement.

[  ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together with all divisions, subsidiaries,

and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling

$50 million or more in the cost accounting period immediately preceding the period in which this proposal was submitted. The offeror

further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the Contracting

Officer immediately.

[  ] (4) Certificate of Interim Exemption. The offeror hereby certifies that

    (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting

period immediately preceding the period in which this offer was submitted and
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    (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further

certifies that if an award resulting from this proposal has not been made within 90 days after the end of that period, the offeror will

immediately submit a revised certificate to the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of Part I of

this provision, as appropriate, to verify submission of a completed Disclosure Statement.

    Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or subcontract of $50

million or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in

connection with proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary

exemption was exceeded.

II. Cost Accounting StandardsEligibility for Modified Contract Coverage

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall indicate by

checking the box below. Checking the box below shall mean that the resultant contract is subject to the Disclosure and Consistency of

Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

[   ]  The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48 CFR 9903.201-2(b) and

certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during the

cost accounting period immediately preceding the period in which this proposal was submitted, the offeror received less than $50 million

in awards of CAS-covered prime contracts and subcontracts. The offeror further certifies that if such status changes before an award

resulting from this proposal, the offeror will advise the Contracting Officer immediately.

Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is expected to result in the

award of a CAS-covered contract of $50 million or more or if, during its current cost accounting period, the offeror has been awarded a

single CAS-covered prime contract or subcontract of $50 million or more.

III. Additional Cost Accounting Standards Applicable to Existing Contracts

The offeror shall indicate below whether award of the contemplated contract would, in accordance with paragraph (a)(3) of the Cost

Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and subcontracts.

[   ]  Yes      [   ]  No

(End of provision)

    K-9         52.230-7         PROPOSAL  DISCLOSURE--COST ACCOUNTING PRACTICE CHANGES                    APR/2005

The offeror shall check yes below if the contract award will result in a required or unilateral change in cost accounting practice,

including unilateral changes requested to be desirable changes.

  [  ] Yes  [  ] No

If the offeror checked Yes above, the offeror shall--

  (1) Prepare the price proposal in response to the solicitation using the changed practice for the period of performance for which the

practice will be used; and

  (2) Submit a description of the changed cost accounting practice to the Contracting Officer and the Cognizant Federal Agency Official

as pricing support for the proposal.

(End of Provision)

   K-10         252.209-7993     REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX         FEB/2014

                (DEV 2014-       LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW--FISCAL YEAR

                O0009)           2014 APPROPRIATIONS  (DEVIATION 2014-O0009)

(a)  In accordance with sections 8113 and 8114 of the Department of Defense Appropriations Act, 2014, and sections 414 and 415 of the

Military Construction and Veterans Affairs and Related Agencies Appropriations Act, 2014 (Public Law 113-76, Divisions C and J), none of

the funds made available by those divisions (including Military Construction funds) may be used to enter into a contract with any

corporation that--
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  (1)  Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for

collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered

suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests

of the Government; or

  (2)  Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is

aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this

action is not necessary to protect the interests of the Government.

(b)  The Offeror represents that--

  (1)  It is [  ] is not [  ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with

the authority responsible for collecting the tax liability,

  (2)  It is [  ] is not [  ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding

24 months.

(End of provision)

   K-11         252.209-7994     REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX         OCT/2013

                (DEV 2014-       LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW--FISCAL YEAR

                O0004)           2014 APPROPRIATIONS  (DEV 2014-O0004)

(a)  In accordance with section 101(a) of Division A of the Continuing Appropriations Act, 2014 (Pub. L. 113-46),  none of the funds

made available by that Act for DoD (including Military Construction funds) may be used to enter into a contract with any corporation

that--

  (1)  Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for

collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered

suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests

of the Government; or

  (2)  Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is

aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this

action is not necessary to protect the interests of the Government.

(b)  The Offeror represents that--

  (1)  It is [  ] is not [  ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with

the authority responsible for collecting the tax liability,

  (2)  It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24

months.

(End of provision)

   K-12         252.209-7999     REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX         JAN/2012

                (DEV 2012-       LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW  (DEVIATION

                O0004)           2012-O0004)

(a) In accordance with sections 8124 and 8125 of Division A of the Consolidated Appropriations Act, 2012, (Pub. L. 112-74) none of the

funds made available by that Act may be used to enter into a contract with any corporation that--

  (1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for

collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered

suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests

of the Government.
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  (2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is

aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this

action is not necessary to protect the interests of the Government.

(b) The Offeror represents that--

  (1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with

the authority responsible for collecting the tax liability,

  (2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24

months.

(End of provision)

   K-13         52.215-4010      AUTHORIZED NEGOTIATORS                                                    MAR/2013

                (TACOM)

     Please identify, below, the representatives that are authorized to negotiate on your organization's behalf with the Government in

connection with this request for proposals or request for information:

                          PERSONS AUTHORIZED TO NEGOTIATE

NAME: _____________________________________

TITLE: ____________________________________

TELEPHONE NUMBER: _________________________

EMAIL ADDRESS: ____________________________

NAME: _____________________________________

TITLE: ____________________________________

TELEPHONE NUMBER: _________________________

EMAIL ADDRESS: ____________________________

               ______________________             ________________________                _________________

               ______________________             ________________________                _________________

                               [End of Provision]

   K-14         52.223-4002      USE OF CLASS I OZONE-DEPLETING SUBSTANCES                                 OCT/2008

                (TACOM)

(a)  Definitions.

          (1)  Class I and Class II Ozone-Depleting Substances (ODS)  refers to the class of substances identified in Section 602(a) of

the Clean Air Act, (42 U.S.C. 7671a(a)), complete list provided at: http://www.epa.gov/ozone/science/ods/index.html.

          (2)  Directly requires the use of Class I and Class II ODS means that the Government's specification or technical data

package, at any tier, explicitly requires the use of any Class I ODS in performance of the contract.

          (3)  Indirectly requires the use of Class I or Class II ODS means that the Government's specification or technical data

package, while not explicitly requiring the use of any Class I or Class II ODS, does require a feature that you can meet or produce only

by the use of Class I or Class II ODS.

(b)  Per Section 326 of Public Law 102-484, the Army cannot award any contract that directly or indirectly requires the use of Class I

ODS without the approval of the Senior Acquisition Official, per current Army Policy the approval authority is the Army Acquisition

Executive.  Thus, no Class I ODS shall be used in meeting the requirements of this contract.  If the use of Class I ODS is required in

the performance of this contract, please notify the Contracting Officer immediately in writing.
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(c)  No Class II ODS shall be required in the performance of this contract without government approval.  If the use of Class II ODS is

required in the performance of this contract, please notify the Contracting Officer immediately in writing.

                                          [End of Provision]

   K-15         52.225-4003      IDENTIFICATION OF SUPPLY CONTRACT/SUBCONTRACT(S) WITH A UNITED            MAR/1990

                (TACOM)          KINGDOM (UK) FIRM IN EXCESS OF $1 MILLION

     (a)  The offeror shall indicate, by check mark, if one or more of the statements at (i) or (ii) below applies to this supply

solicitation/contract.  (Statement (ii) below must be reviewed and, if applicable, checked by all offerors, whether they themselves are

or are not located in the United Kingdom (U.K.)

          (i)   [  ] I AM a U.K. firm contracting in excess of $1 million and the estimated total of levies contained in

                     the offered price is: $                         .                                            _________________________

          (ii)  [  ] I expect to award one or more subcontract(s) totaling over $1 million to a U.K. vendor.

     (b)  The offeror shall identify each U.K. subcontractor applicable to the statement at (ii) above in the space provided below.

                                                                                                          Est. Total of

                                                                           Est. Value                     Levies Incl.

          Name                     Address                                 Of Subcontract                 In Price          ____                     _______                                 ______________                 ________

          _____________            ________________________________        _______________________        ____________________

          _____________            ________________________________        ________________________       _____________________

     (c)  The Government intends to secure a waiver of all levies contained within the proposed price of supply contracts and

subcontract(s) with U.K. firms.  In the event such levies are waived, the Government and Contractor will execute a modification to this

contract to reflect the dollar reduction as a result of the waiver.

     (d)  It is understood and agreed that the offeror's failure to complete the above certification shall constitute a representation

that the offeror (i) is not a U.K. contractor,and (ii) will not execute any subcontracts valued over $1 million with U.K.

subcontractors.

                                                        [End of Provision]
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

The Contractor shall propose composite rates for the following CLINs in Section B:

1. Contractor shall propose one composite rate for General Engineering (CLIN 0011 through CLIN 0014)

2. Contractor shall propose one composite rate for Logistics Support (CLIN 0021 through CLIN 0024)

3. Contractor shall propose one composite rate for CONUS FSR support services (CLIN 0031 through CLIN 0034)

4. Contractor shall propose one composite rate for OCONUS FSR support services (CLIN 0041 through CLIN 0044)

The Contractor shall develop the composite rates based on the work identified within Section C, Statement of Work (SOW). The Contractor

shall insert a composite rate per labor hour and fixed fee for the estimated total labor hours within the Labor CLINs identified in

Schedule B.  The proposal must include a summary of all supporting data used to calculate the composite rates.

The proposed composite rates will be negotiated and used to develop estimates for the task orders to be awarded under the resultant

contract. The composite labor rates established for this procurement will be used as a multiplier applied to the number of hours needed

to perform each task order.  The Government will negotiate labor, material, travel, and Other Direct Costs (ODCs) prior to the award of

each task order. Travel will be authorized on a cost only, no-fee basis.

For the purpose of the resultant contract, OCONUS rates should be based on OCONUS locations at the time of award. If new location(s) are

added, new rates shall be developed. Should the need arise for additional OCONUS support, The PCO may  request a separate proposal and

the contract will be modified to include rates for the additional locations.

                                               *** END OF NARRATIVE L0001 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    L-1         52.204-7         SYSTEM FOR AWARD MANAGEMENT                                               JUL/2013

    L-2         52.214-34        SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE                              APR/1991

    L-3         52.214-35        SUBMISSIONS OF OFFERS IN U.S. CURRENCY                                    APR/1991

    L-4         52.215-16        FACILITIES CAPITAL COST OF MONEY                                          JUN/2003

    L-5         52.222-24        PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION                  FEB/1999

    L-6         252.225-7003     REPORT OF INTENDED PERFORMANCE OUTSIDE THE UNITED STATES AND CANADA--     OCT/2010

                                 SUBMISSION WITH OFFER

    L-7         252.239-7017     NOTICE OF SUPPLY CHAIN RISK                                               NOV/2013

    L-8         52.211-14        NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY                 APR/2008

                                 PREPAREDNESS, AND ENERGY PROGRAM USE

Any contract awarded as a result of this solicitation will be [xx] DX rated order; [  ] DO rated order; certified for national defense,

emergency preparedness, and energy program use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the

Contractor will be required to follow all of the requirements of this regulation.

(End of Provision)

    L-9         52.215-20        REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN       OCT/1997

                                 CERTIFIED COST OR PRICING DATA  (OCT 2010) -- ALTERNATE III  (OCT

                                 1997)

(a) Exceptions from certified cost or pricing data.

  (1) In lieu of submitting certified cost or pricing data, offerors may submit a written request for exception by submitting the

information described in the following subparagraphs. The Contracting Officer may require additional supporting information, but only to

the extent necessary to determine whether an exception should be granted, and whether the price is fair and reasonable.

    (i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by periodic

rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, unless it was previously

submitted to the contracting office.

    (ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum, information on prices at
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which the same item or similar items have previously been sold in the commercial market that is adequate for evaluating the

reasonableness of the price for this acquisition. Such information may include --

      (A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered items, or

a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide a copy or describe

current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller.

Also explain the basis of each offered price and its relationship to the established catalog price, including how the proposed price

relates to the price of recent sales in quantities similar to the proposed quantities;

      (B) For market-priced items, the source and date or period of the market quotation or other basis for market price, the base

amount, and applicable discounts. In addition, describe the nature of the market;

      (C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an exception has been

granted for the schedule item.

  (2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time before award, books,

records, documents, or other directly pertinent records to verify any request for an exception under this provision, and the

reasonableness of price. For items priced using catalog or market prices, or law or regulation, access does not extend to cost or profit

information or other data relevant solely to the offerors determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception from the requirement to submit certified

cost or pricing data, the following applies:

  (1) The offeror shall prepare and submit certified cost or pricing data, data other than certified cost or pricing data, and

supporting attachments in accordance with the instructions contained in Table 15-2 of FAR 15.408, which is incorporated by reference

with the same force and effect as though it were inserted here in full text. The instructions in Table 15-2 are incorporated as a

mandatory

format to be used in this contract, unless the Contracting Officer and the Contractor agree to a different format and change this clause

to use Alternate I.

  (2) As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter contracts),

the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(c) Submit the cost portion of the proposal via the following electronic media:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm.

(End of clause)

   L-10         52.216-1         TYPE OF CONTRACT                                                          APR/1984

The Government contemplates award of a Cost-Plus-Fixed-Fee (CPFF), Indefinite Delivery Indefinite Quantity (IDIQ) type contract as a

resulf of this solicitation.

(End of Provision)

   L-11         52.233-2         SERVICE OF PROTEST                                                        SEP/2006

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of

any protests that are filed with the Government Accountability  Office (GAO), shall be served on the Contracting Officer (addressed as

follows) by obtaining written and dated acknowledgment of receipt from TACOM LCMC, ATTN: CCTA (Army Contracting Command  Warren -

Protest Coordinator, Mail Stop 315, 6501 E. 11 Mile Rd., Warren, MI 48397-5000).

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(End of Provision)

   L-12         252.237-7024     NOTICE OF CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES                   OCT/2010

(a) Definitions. Essential contractor service and mission-essential functions have the meanings given in the clause at 252.237-7023,
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Continuation of Essential Contractor Services, in this solicitation.

(b) The offeror shall provide with its offer a written plan describing how it will continue to perform the essential contractor services

isted in attachment 0015, Mission Essential Contractor Services, dated 17 NOV 2004, during periods of crisis. The offeror shall--

  (1) Identify provisions made for the acquisition of essential personnel and resources, if necessary, for continuity of operations for

up to 30 days or until normal operations can be resumed;

  (2) Address in the plan, at a minimum --

    (i) Challenges associated with maintaining essential contractor services during an extended event, such as a pandemic that occurs in

repeated waves;

    (ii) The time lapse associated with the initiation of the acquisition of essential personnel and resources and their actual

availability on site;

    (iii) The components, processes, and requirements for the identification, training, and preparedness of personnel who are capable of

relocating to alternate facilities or performing work from home;

    (iv) Any established alert and notification procedures for mobilizing identified ``essential contractor service'' personnel; and

    (v) The approach for communicating expectations to contractor employees regarding their roles and responsibilities during a crisis.

(End of provision)

   L-13         52.211-1         AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL         AUG/1998

                                 SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, FPMR PART

                                 101-29

(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications,

standards, and commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--

    GSA Federal Supply Service

    Specifications Section, Suite 8100

    470 East LEnfant Plaza SW

    Washington, DC 20407

    Telephone (202) 619-8925

    Facsimile (202) 619-8978.

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this solicitation, a

single copy of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained free of charge by

submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.

(End of Provision)

   L-14         52.211-2         AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DATA ITEM DESCRIPTIONS     MAY/2014

                                 LISTED IN THE ACQUISITION STREAMLINING AND STANDARDIZATION

                                 INFORMATION SYSTEM (ASSIST)

(a) Most unclassified Defense specifications and standards may be downloaded from the following ASSIST websites:

  (1) ASSIST https://assist.dla.mil/online/start/

  (2) Quick Search http://quicksearch.dla.mil/

  (3) ASSISTdocs.com (http://assistdocs.com).

(b) Documents not available from ASSIST may be ordered from the Department of Defense Single Stock Point (DoDSSP) by

  (1) Using the ASSIST Shopping Wizard https://assist.dla.mil/wizard/index.cfm
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  (2) Phoning the DoDSSP Customer Service Desk (215) 697-2197, Mon-Fri, 0730 to 1600 EST; or

  (3) Ordering from DoDSSP, Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179,

Facsimile (215) 697-1462.

(End of Provision)

   L-15         52.252-1         SOLICITATION PROVISIONS INCORPORATED BY REFERENCE                         FEB/1998

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in

full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed

provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the

full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information

with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

    http://www.arnet.gov/far/  or  http://www.acq.osd.mil/dpap/dars/index.htm  or  http://farsite.hill.af.mil/VFAFARa.HTM

   L-16         52.252-5         AUTHORIZED DEVIATIONS IN PROVISIONS                                       APR/1984

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized deviation is

indicated by the addition of (DEVIATION) after the date of the provision.

(b) The use in this solicitation of any DoD FAR SUPPLEMENT (48 CFR Chapter 2) provision with an authorized deviation is indicated by the

addition of (DEVIATION) after the name of the regulation.

(End of clause)

   L-17         252.215-7009     PROPOSAL ADEQUACY CHECKLIST                                               JAN/2014

252.215-7009  Proposal Adequacy Checklist.

The offeror shall complete the following checklist, providing location of requested information, or an explanation of why the requested

information is not provided. In preparation of the offerors checklist, offerors may elect to have their prospective subcontractors use

the same or similar checklist as appropriate.

PROPOSAL ADEQUACY CHECKLIST

If not provided

REFERENCES SUBMISSION PROPOSAL EXPLAIN  (may

ITEM PAGE No. use continuation

pages)

GENERAL INSTRUCTIONS____________________

1.   FAR 15.408, Is there a properly ________

     Table 15-2 completed first page of the

     Section I proposal per FAR 15.408 Table

     Paragraph A 15-2 I.A or as specified in

the solicitation?

2.   FAR 15.408 Does the proposal identify ________

     Table 15-2 the need for Government-

     Section I furnished material/tooling/

     Paragraph A(7) test equipment? Include the

accountable contract number

and contracting officer

contact information if known.
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3.   FAR 15.408 Does the proposal identify ________

     Table 15-2 and explain notifications of

     Section I noncompliance with Cost

     Paragraph A(8) Accounting Standards Board or

Cost Accounting Standards

(CAS); any proposal

inconsistencies with your

disclosed practices or

applicable CAS; and

inconsistencies with your

established estimating and

accounting principles and

procedures?

4.   FAR 15.408 Does the proposal disclose ________

     Table 15-2 any other known activity that

     Section I could materially impact the

     Paragraph C(1) costs? This may include, but

     FAR 2.101 is not limited to, such

     "Cost or factors as--

     pricing data" (1) Vendor quotations;

(2) Nonrecurring costs;

(3) Information on changes

in production methods and in

production or purchasing

volume;

(4) Data supporting

projections of business

prospects and objectives and

related operations costs;

(5) Unit-cost trends such as

those associated with labor

efficiency;

(6) Make-or-buy decisions;

(7) Estimated resources to

attain business goals; and

(8) Information on management

decisions that could have a

significant bearing on costs.

5.   FAR 15.408 Is an Index of all certified ________

     Table 15-2, cost or pricing data and

     Section I information accompanying or

     Paragraph B identified in the proposal

provided and appropriately

referenced?

6.    FAR 15.403-1(b) Are there any exceptions to ________

submission of certified cost

or pricing data pursuant to

FAR 15.403-1(b)? If so, is

supporting documentation

included in the proposal?

(Note questions 18-20.)

7.   FAR 15.408 Does the proposal disclose ________

     Table 15-2 the judgmental factors

     Section I applied and the mathematical

     Paragraph C(2) or other methods used in the

     (i) estimate, including those

used in projecting from known

data?

8.   FAR 15.408, Does the proposal disclose ________

     Table 15-2, the nature and amount of any
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     Section I contingencies included in the

     Paragraph C(2) proposed price?

     (ii)

9.   FAR 15.408 Does the proposal explain the ________

     Table 15-2, basis of all cost estimating

     Section II relationships (labor hours or

     Paragraph A or material) proposed on other

     B than a discrete basis?

10.  FAR 15.408, Is there a summary of total ________

     Table 15-2 cost by element of cost and

     Section I are the elements of cost

     Paragraphs D cross-referenced to the

     and E supporting cost or pricing

data?  (Breakdowns for each

cost element must be

consistent with your cost

accounting system, including

breakdown by year.)

11.  FAR 15.408, If more than one Contract ________

     Table 15-2, Line Item Number (CLIN) or

     Section I sub Contract Line Item Number

     Paragraphs D (sub-CLIN) is proposed as

     and E required by the RFP, are

there summary total amounts

covering all line items for

each element of cost and is

it cross-referenced to the

supporting cost or pricing

data?

12.  FAR 15.408, Does the proposal identify ________

     Table 15-2, any incurred costs for work

     Section I performed before the

     Paragraph F submission of the proposal?

13.  FAR 15.408, Is there a Government forward ________

     Table 15-2, pricing rate agreement

     Section I (FPRA)? If so, the offeror

     Paragraph G shall identify the official

submittal of such rate and

factor data. If not, does the

proposal include all rates

and factors by year that are

utilized in the development

of the proposal and the basis

for those rates and factors?

COST ELEMENTS_____________

MATERIALS AND SERVICES

14.  FAR 15.408, Does the proposal include a ________

     Table 15-2, consolidated summary of

     Section II individual material and

     Paragraph A services, frequently referred

to as a Consolidated Bill of

Material (CBOM), to include

the basis for pricing? The

offerors consolidated summary

shall include raw materials,

parts, components, assemblies,

subcontracts and services to
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be produced or performed by

others, identifying as a

minimum the item, source,

quantity, and price.

SUBCONTRACTS (Purchased materials or services)

15.  DFARS Has the offeror identified ________

     215.404-3 in the proposal those

subcontractor proposals, for

which the contracting officer

has initiated or may need to

request field pricing

analysis?

16.  FAR 15.404-3(c) Per the thresholds of FAR ________

     FAR 52.244-2 15.404-3(c), Subcontract

Pricing Considerations, does

the proposal include a copy

of the applicable

subcontractors certified

cost or pricing data?

17.  FAR 15.408, Is there a price/cost ________

     Table 15-2, analysis establishing the

     Note 1; reasonableness of each of

     Section II the proposed subcontracts

     Paragraph A included with the proposal?

If the offerors price/cost

analyses are not provided

with the proposal, does the

proposal include a matrix

identifying dates for

receipt of subcontractor

proposal, completion of

fact finding for purposes

of price/cost analysis, and

submission of the price/cost

analysis?

EXCEPTIONS TO CERTIFIED COST OR PRICING DATA____________________________________________

18.  FAR 52.215-20 Has the offeror submitted an ________

exception to the submission

     FAR 2.101 of certified cost or pricing

     "commercial data for commercial items

     item" proposed either at the prime

or subcontractor level, in

accordance with provision

52.215-20?

  a. Has the offeror

specifically identified the

type of commercial item

claim (FAR 2.101 commercial

item definition, paragraphs

(1) through (8)), and the

basis on which the item meets

the definition?

  b. For modified commercial

items (FAR 2.101 commercial

item definition paragraph

(3)); did the offeror

classify the modification(s)

as either--

    i. A modification of a

171 181

W56HZV-14-R-0311



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

type customarily available in

the commercial marketplace

(paragraph (3)(i)); or

    ii. A minor modification

(paragraph (3)(ii)) of a type

not customarily available in

the commercial marketplace

made to meet Federal

Government requirements not

exceeding the thresholds in

FAR 15.403-1(c)(3)(iii)(B)?

  c. For proposed commercial

items "of a type", or

"evolved" or modified (FAR

2.101 commercial item

definition paragraphs (1)

through (3)), did the

contractor provide a

technical description of the

differences between the

proposed item and the

comparison item(s)?

19. Reserved

20.  FAR 15.408, Does the proposal support ________

     Table 15-2, the degree of competition

     Section II and the basis for

     Paragraph A(1) establishing the source and

reasonableness of price for

each subcontract or purchase

order priced on a competitive

basis exceeding the threshold

for certified cost or pricing

data?

INTERORGANIZATIONAL TRANSFERS

21.  FAR 15.408, For inter-organizational ________

     Table 15-2, transfers proposed at cost,

     Section II does the proposal include a

     Paragraph A(2) complete cost proposal in

compliance with Table 15-2?

22.  FAR 15.408, For inter-organizational ________

     Table 15-2, transfers proposed at price

     Section II in accordance with FAR

     Paragraph A(1) 31.205-26(e), does the

proposal provide an analysis

by the prime that supports

the exception from certified

cost or pricing data in

accordance with FAR 15.403-1?

DIRECT LABOR

23.  FAR 15.408, Does the proposal include a ________

     Table 15-2, time phased (i.e.; monthly,

     Section II quarterly) breakdown of labor

     Paragraph B hours, rates and costs by

category or skill level? If

labor is the allocation base

for indirect costs, the labor

cost must be summarized in

order that the applicable
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overhead rate can be applied.

24.  FAR 15.408, For labor Basis of Estimates ________

     Table 15-2, (BOEs), does the proposal

     Section II include labor categories,

     Paragraph B labor hours, and task

descriptions, (e.g.; Statement

of Work reference, applicable

CLIN, Work Breakdown Structure,

rationale for estimate,

applicable history, and

time-phasing)?

25.  FAR Subpart If covered by the Service ________

     22.10 Contract Labor Standards

statute (41 U.S.C. chapter

67), are the rates in the

proposal in compliance with

the minimum rates specified

in the statute?

INDIRECT COSTS______________

26.  FAR 15.408, Does the proposal indicate ________

     Table 15-2, the basis of estimate for

     Section II proposed indirect costs and

     Paragraph C how they are applied?

(Support for the indirect

rates could consist of cost

breakdowns, trends, and

budgetary data.)

OTHER COSTS___________

27.  FAR 15.408, Does the proposal include ________

     Table 15-2, other direct costs and the

     Section II basis for pricing? If travel

     Paragraph D is included does the proposal

include number of trips,

number of people, number of

days per trip, locations, and

rates (e.g. airfare, per diem,

hotel, car rental, etc)?

28.  FAR 15.408, If royalties exceed $1,500 ________

     Table 15-2 does the proposal provide

     Section II the information/data

     Paragraph E identified by Table 15-2?

29.  FAR 15.408, When facilities capital cost ________

     Table 15-2, of money is proposed, does

     Section II the proposal include

     Paragraph F submission of Form CASB-CMF

or reference to an FPRA/FPRP

and show the calculation of

the proposed amount?

FORMATS FOR SUBMISSION OF LINE ITEM SUMMARIES_____________________________________________

30.  FAR 15.408, Are all cost element ________

     Table 15-2, breakdowns provided using the

     Section III applicable format prescribed

in FAR 15.408, Table 15-2 III?

(or alternative format if

specified in the request for
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proposal)

31.  FAR 15.408, If the proposal is for a ________

     Table 15-2, modification or change order,

     Section III have cost of work deleted

     Paragraph B (credits) and cost of work

added (debits) been provided

in the format described in

FAR 15.408, Table 15-2.III.B?

32.  FAR 15.408, For price revisions/ ________

     Table 15-2 redeterminations, does the

     Section III proposal follow the format in

     Paragraph C FAR 15.408, Table 15-2.III.C?

OTHER_____

33.  FAR 16.4 If an incentive contract ________

type, does the proposal

include offeror proposed

target cost, target profit

or fee, share ratio, and,

when applicable, minimum/

maximum fee, ceiling price?

34.  FAR 16.203-4 If Economic Price Adjustments ________

     and FAR 15.408 are being proposed, does the

     Table 15-2, proposal show the rationale

     Section II, and application for the

     Paragraphs A, economic price adjustment?

     B, C, and D

35.  FAR 52.232-28 If the offeror is proposing ________

Performance-Based Payments

did the offeror comply with

FAR 52.232-28?

36.  FAR 15.408(n) Excessive Pass-through ________

     FAR 52.215-22 Charges-- Identification of

     FAR 52.215-23 Subcontract Effort: If the

offeror intends to subcontract

more than 70% of the total

cost of work to be performed,

does the proposal identify:

(i) the amount of the

offerors indirect costs and

profit applicable to the work

to be performed by the

proposed subcontractor(s);

and (ii) a description of the

added value provided by the

offeror as related to the

work to be performed by the

proposed subcontractor(s)?

(End of provision)

   L-18         52.211-4047      NOTICE TO OFFERORS INTENDING TO OFFER OTHER THAN NEW MATERIAL             DEC/2004

                (TACOM)          (NEGOTIATED)

     (a)  We intend to acquire only new material.  Unless this contract otherwise requires virgin material or supplies composed of, or

manufactured from, virgin material, the contractor shall provide supplies that are new, as defined in this clause.
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     (b)  Definitions:

          (1)  "New" means composed of previously unused components, whether manufactured from virgin material, recovered material in

the form of raw material, or materials and by-products generated from, and reused within, an original manufacturing process; provided

that the supplies meet contract requirements, including but not limited to, performance, reliability, and life expectancy.

          (2)  "Reconditioned" means restored to the original normal operating condition by readjustments and material replacement.

          (3)  "Recovered material" means waste materials and by-products that have been recovered or diverted from solid waste

including post-consumer material, but such term does not include those materials and by-products generated from, and commonly reused

within, an original manufacturing process.

          (4)  "Remanufactured" means factory rebuilt to original specifications.

          (5)  "Virgin material" means previously unused raw material,including previously unused copper, aluminum, lead, zinc, iron,

other metal or metal ore, or any undeveloped resource that is, or with new technology will become, a source of raw materials

          (6)  "Residual Inventory" means inventory from a transferred or terminated Government or commercial contract.

     (c)  Used, reconditioned, remanufactured supplies, unused former Government surplus property, or residual inventory shall not be

used unless the contractor has proposed the use of such supplies, and the Contracting Officer has authorized their use.

     (d)  Offers to provide other than new material shall be submitted to the Contracting Officer for approval:

         (1) Offerors of other than new material must provide sufficient information from which a determination of acceptability can be

made. Contractors who intend to offer other than new material are to fill out the Other Than New Material Worksheet at:

http://contracting.tacom.army.mil/acqinfo/OT_NEW_MATERIAL.htm . Form must be completely filled out and is to accompany your offer.

     (e)  If the use of used, reconditioned, remanufactured items, unused former Government surplus property, or residual inventory are

approved by the Contracting Officer, we may require you to meet specific marking, inspection, and testing requirements beyond those

found in this solicitation.  We will negotiate these additional requirements with you before award and put them in any resulting

contract.

                                                        [End of Provision]

   L-19         52.215-4003      HANDCARRIED OFFERS - INCLUDING OFFERS DELIVERED BY EXPRESS SERVICES       MAY/2011

                (TACOM)          (NON-US POSTAL SERVICE MAIL)

    (a)  Unless specifically authorized elsewhere in this solicitation, paper offers will not be accepted.  The term "handcarried

offers" generally refers to offers contained on electronic media, which we recognize may be delivered "by hand."  Handcarried offers

must be delivered to Building 255.        _________

    (b)  Handcarried offers, including disks or other electronic media, shall be addressed to:                                                                                 _________

          U.S. Army Contracting Command - Warren

          Bid Room, Bldg 231, Mail Stop 303

          6501 East 11 Mile Road

          Warren, MI 48397-5000

    (c)  Offers shall not be addressed to an individual buyer.  All offers must be addressed to the Offer Receipt Office at the above         _____________________________________________________________________________________________________________________________

address.________

    (d)  The external delivery envelope or wrapper must be marked with the solicitation number and the date and time of the solicitation

closing. Each envelope should contain only one offer.         ___________________________________________

    (e)  Handcarried offers must be delivered to Building 255.  Directions to TACOM: From Van Dyke Avenue, travel westbound on 11 Mile                                    _________

Road; enter the first Arsenal gate immediately west of the railroad tracks on the north side of the street. Take an immediate right and

follow security officer directions to the Receiving Dock in Building 255.  The driver may need to obtain a visitors badge, and must be a

US citizen.  The Government will forward the package to the Offer Receipt Office in Building 231.

    (f) Offerors must ensure that the commercial carrier they use has a tracking system that can provide documentation of the date and

time of delivery to the Government.  For handcarried offers delivered by other than a commercial carrier, the offeror must ensure that

the delivery person obtains a signature from Receiving Dock personnel on a receipt that shows the date and time of delivery to the
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Government.  The delivery person must provide the receipt since Receiving Dock personnel do not have them.

    (g)  Packages must be delivered to Building 255 between the hours of 8:00 am and 3:00 pm local time.

                                                                 [End of Provision]

   L-20         52.215-4004      CERTIFIED COST OR PRICING DATA                                            SEP/2014

(a)  Every proposal must include certified cost or pricing data for (i) prime contracts expected to exceed $700,000 and (ii) each

prospective noncompetitive or noncommercial-item subcontract that:

          (1)  Has an estimated value of $12.5 million or more, or

          (2)  Has an estimated value of more than $700,000 and is more than 10% of the total contract price.

(b)  In order to meet this requirement, you must include a certificate of current cost or pricing data, in the format specified in

15.406-2 (see paragraph (d) below).

(c)  Data shall be submitted in the format indicated in Table 15-2 after FAR 15.408(n).

          (1)  Address both (i) the basic contractual quantities identified in Section B of this solicitation, and (ii) any applicable

option quantity identified in Section H of this solicitation.

          (2)  For required subcontractor certified cost or pricing data:

               (i)  Clearly identify the sub-contracted scope of work and its relation to the total proposal, and

               (ii)  Include (or forward to the Procuring Contracting Officer (PCO) when first available) complete documentation of the

subcontract proposal audit, analysis, evaluation, and negotiation.

          (3)  Concurrently furnish the complete package of information to the cognizant Defense Contract Management Area Operation

(DCMC) and Defense Contract Audit Agency (DCAA) offices.  You are also responsible for submitting all required subcontractor certified

cost or pricing data to each of these three Government offices (or for ensuring that subcontractors forward their data directly).

(d)  Certificate of Current Cost or Pricing Data.  As soon as practicable after contract price agreement, you will furnish a Certificate

of Current Cost or Pricing Data for the prime contract and each subcontract identified above.

(End of Provision)

   L-21         52.215-4400      ARMY INFORMATION SYSTEMS (IS) SECURITY REQUIREMENT                        MAR/2013

CONTRACTOR INVESTIGATION/CLEARANCE.   Reference AR25-2, AR 380-67, DoD 5200.2-R and Final Credentialing Standards for Issuing

Personal Identity Verification Cards under HSPD-12    (31 Jul 2008). All contractors and consultants that access government

owned or operated automated information systems, networks, or databases and to safeguard controlled unclassified information

shall have a favorable background investigation as required above references positions designated as IT-I, IT-II or IT-III to

perform functions stipulated in contract scope of work.  The minimum investigative requirements are as follows:  IT-I

(Privileged Access) = Single Scope Background Investigation (SSBI); IT-II (Limited Privileged Access) = National Agency Check

with Law and Credit Check (NACLC); IT-III (Non-Privileged Access) = National Agency Check with Inquiries (NACI).  An

investigation in-process is acceptable if the 7th Signal Command Designated Approval Authority (DAA) has granted an IT Waiver.

Investigations will be coordinated with the G2, TACOM LCMC (AMSTA-CSS / 586-282-6262) and investigations will be through the

Personnel Security Investigations Portal Center of Excellence (PSIP COE).  Non-U.S. citizens shall be Permanent Resident Aliens

with requisite investigation.  All personnel shall receive and certify to an Information Systems Security Briefing.

( End of Provision )

   L-22         52.215-4404      DATA AND COMMUNICATIONS SUBMITTED TO THE GOVERNMENT ELECTRONICALLY        MAY/2002

     (a) The Government often employs contractors as system administrators to operate and maintain Government computer systems.  These

systems include local area networks, web sites, databases, other electronic records, e-mail accounts, other electronic data transfer

mechanisms and computer software.  The employees of these contracted system administrators sign nondisclosure agreements obligating them
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not to reveal information contained in files, documents, computers or systems that they administer. However, unless such information is

protected in some way, contracted system administrators do have the ability to access such information.  For further information on

security issues, see http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b) Potential contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system

administrators to information submitted electronically to the Government.  Absent such steps, it is assumed that contracted system

administrators are permitted the capability to access the data.  The access will be limited to that which is necessary for the contract

system administrator to perform its duties for the Government.  The access shall be subject to the condition that third party

information is not to be revealed by the contracted system administrator.

                                                        [End of Provision]

   L-23         52.215-4405      ACCESS TO THE DETROIT ARSENAL; IDENTIFYING CONTRACTOR EMPLOYEES; NON-     APR/2013

                                 DISCLOSURE STATEMENT

a)  APPLICABILITY.   This requirement is only applicable to contractor employees working at, or visiting,

Detroit Arsenal.  The term contractor employee includes employees, agents, or representatives and all employees, agents, or

representatives and all employees, agents or representatives of all subcontractors, suppliers and consultants.

b) DETROIT ARSENAL ACCESS.

1) All contractor personnel entering the installation and requiring unescorted access must have a valid purpose

to enter and be sponsored by a U.S. government organization or a contractor providing support on the installation.  They

must have their identity proofed and vetted through the National Crime Information Center (NCIC) database, and be issued,

or in possession of an authorized and valid access credential from the Detroit Arsenal installation.

2) At the discretion of the Senior Commander, U.S. Army Garrison Detroit Arsenal, any individual known to have a

criminal background involving violence or meets the disqualifying standards in the Final Credentialing Standards for

Issuing Personal Identity Verification Cards under HSPD-12   (31 Jul 2008), may be denied access to the Detroit Arsenal.

Fingerprinting of employees and any other security procedures deemed necessary for the security of Detroit Arsenal (vehicle

searches or x-raying packages, bags, briefcases) may be required based on the Force Protection Condition level at the time

of access and whether the installation or building location is identified as a Restricted Area or Mission Essential

Vulnerable Area (MEVA).

c) BADGES.

1)  Badges/Passes.  Contractor employees entering the Detroit Arsenal are responsible for obtaining, and then

returning, security identification badges/passes and vehicle registration decals/passes.  Badges are valid only for the

date spans indicated, by the government, on each badge application form (STA Form 17).

2) Obtaining Badges.  Government sponsor must prepare and submit a properly completed STA Form 17 (Visitor

Notification and/or Temporary Security Identification Badge Application) to the Detroit Arsenal Visitor Control Center not

less than 96 hours prior to scheduled visit.

3) Returning Badges.  The government sponsor is responsible to ensure the security identification badges are

returned to the Visitor Control Center, Bldg 232, upon expiration or termination of the contract relationship with the

contract employee.  Failure to comply with the requirements in this paragraph may be grounds for withholding any funds due

the contractor until completion of the requirement, notwithstanding any other clause or requirements in the contract.

Failure to comply may also be taken into account by the government in evaluating the contractors past performance on future

acquisitions.

4) Badge Guidance.

a) All contractor employees, while on the premises at the Detroit Arsenal, shall continually wear the

badge, which shall be visible at all times between the neck and waist of the individual.  Badges will be secured from

public view when off post and will not be left in privately owned or contractor vehicles unattended.  Stolen or lost

badges will be promptly reported to DES, USAG Detroit.

b) The identification badge or pass issued to contractor employee(s) is for their own use only.  Misuse

of badge or pass, such as permitting others to use it can result in criminal charges under Title 18 USC 499 and 701,

and barring the employee from the Detroit Arsenal property.

c) If the contractor obtains a new or follow-on contract that again requires physical access to the

Detroit Arsenal property, he shall obtain new badges for his employees, indicating the new or follow-on contract

number.  The security policies described in this clause apply to any contractor employee on base in connection with

any contract with TACOM-Warren.

d)  MEETING ATTENDANCE.    Any contractor employee attending meetings with Government employees within or

outside the Detroit Arsenal boundaries, shall, at the beginning of the meeting, announce that he/she is a contractor employee.

He/she must state the Contractor's name and address, and state the name of all other companies or persons that (a) currently

employ him, or (b) that he currently represents.  In addition, for the duration of the meetings, the contractor employee shall

wear a second visible badge that displays the contractor's company name.

e)  CLASSIFIED ACCESS.   If a visiting contractor is working on a classified contract, his/her visit request,

with security clearance information, must be sent to the G2, TACOM LCMC (SMO Code W4GGAA,  AMSTA-CSS, Office Phone 586-282-

6262, Fax 586-282-6362) and their sponsoring activity.  Government employees hosting meetings will verify contractor employees

security clearance information with their supporting Security Coordinator or G2, TACOM LCMC using JPAS or the TACOM LCMC Access

Roster prior to providing contractor access to classified information based on the approved DD254.
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f) REGULATORY COMPLIANCE.  All contractor employees working on the U.S. Army installation, Detroit Arsenal, in

the State of Michigan, in connection with this contract, shall conform to all applicable federal or state laws, and published

rules and regulations of the Departments of Defense and Army.  Also, they must comply with any existing applicable regulations

promulgated by Detroit Arsenal, TACOM LCMC, or the Senior Commander.   Additionally, all contractor employees working on

classified contracts shall comply with the requirements of the National Industrial Security Program (NISPOM) and Army

Regulation 380-5, Department of the Army Information Security Program and their approved DD254.

g) NON-DISCLOSURE AGREEMENT.  Each contractor employee working at the Detroit Arsenal property under this

contract shall sign a Non-disclosure Agreement on their company's letterhead prior to commencing work under the contract or

obtaining the badges permitting access to the property.  There will be one Non-disclosure Agreement for each employee.  The Non-

disclosure Agreement shall be in the format indicated below.  A copy of the agreement will be made a part of the contract file.

FORMAT FOR

 NON-DISCLOSURE AGREEMENT

I, ____________________, an employee of __________________________________________, a Contractor providing support

services/supplies to Detroit Arsenal, TACOM LCMC, or other tenant organizations (hereinafter Detroit Arsenal), and likely to have

access to nonpublic information (hereinafter RECIPIENT), under contract number ______________________, agree to and promise the

following:

WHEREAS RECEIPIENT is engaged in delivery support services to Detroit Arsenal under contract; and

WHEREAS, It is the intention of Detroit Arsenal to protect and prevent unauthorized access to and disclosure of

nonpublic information to anyone other than employees of the United States Government who have a need to know; and, WH

EREAS, Detroit Arsenal acknowledges that RECIPIENT will from time to time have or require access to such nonpublic information in

the course of delivering the contract services; and,

WHEREAS, RECIPIENT may be given or other have access to nonpublic information while providing such services; and,

WHEREAS, "nonpublic information" includes, but is not limited to such information as:

Proprietary information (e.g., information submitted by a contractor marked as proprietary.  However please note:  THIS

NON-DISCLOSURE STATEMENT IS NOT SUFFICIENT TO ALLOW CONTRACTORS ACCESS TO ANOTHER CONTRACTORS PROPRIETARY INFORMATION.

FOR THAT, A SEPARATE CONTRACTOR TO CONTRACTOR AGREEMENT IS REQUIRED.);

Advanced procurement information (e.g., future requirements, statements of work, and acquisition strategies);

Source selection information (SSI) (e.g., bids before made public, source selection plans, and rankings of

proposals)(PLEASE NOTE: THIS AGREEMENT ALONE DOES NOT AUTHORIZE ACCESS TO SSI--ONLY PCO OR SOURCE SELECTION AUTHORITY CAN

AUTHORIZE SUCH ACCESS.);

Trade secrets and other confidential business information (e.g., confidential business information submitted by the

contractor);

Attorney work product;

Information protected by the Privacy Act (e.g., social security numbers, home addresses and telephone numbers); and

Other sensitive information that would not be released by Detroit Arsenal under the Freedom of Information Act (e.g.,

program, planning and budgeting system information);

NOW THEREFORE, RECIPIENT agrees to and promises as follows:

RECIPIENT shall not seek access to nonpublic information beyond what is required for the performance of the

support services contract;

RECIPIENT will ensure that his or her status as a contractor employee is known when seeking access to and

receiving such nonpublic information of Government employees;

As to any nonpublic information to which RECIPIENT has or is given access, RECIPIENT shall not use or

disclose such information for any purpose other than providing the contract support services, and will not use or disclose the

information to any unauthorized person or entity for personal, commercial, or any unauthorized purposes; and

If RECIPIENT becomes aware of any improper release or disclosure of such nonpublic information, RECIPIENT

will advise the contracting officer verbally within two business days, followed up in writing within five business days.

The RECIPIENT agrees to return any nonpublic information given to him or her pursuant to this agreement, including any

transcriptions by RECIPIENT of nonpublic information to which RECIPIENT was given access, if not already destroyed,  when  RECIPIENT

 no longer performs work under the contract.

      RECIPIENT understands that any unauthorized use, release or disclosure of nonpublic information in violation of this Agreement

will subject the RECIPIENT and the RECIPIENT's employer to administrative, civil or criminal remedies as may be authorized by law.

RECIPIENT: _____________________________ (signature)

PRINTED NAME:  _________________________

TITLE:  __________________________________

EMPLOYER: __________________

[End of Provision]

   L-24         DA, 52.215-      ABILITY ONE SUBCONTRACTING CREDIT                                         APR/2010

                5111

a. In accordance with Public Law 102-396, AbilityOne organizations will be afforded the maximum practical opportunity to
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participate as subcontractors and suppliers in the performance of this contract.

b. As prescribed by 10 U.S.C. 2401d and Section 9077 of Public Law 102-396, and in accordance with DFARS 219-703, Eligibility

requirements for participating in the program, offers may receive credit toward the small business subcontracting goal for subcontracts

placed with qualified nonprofit agencies participating in the AbilityOne program.  AbilityOne organizations are qualified nonprofit

agencies for the blind and other severely disabled that are approved by the Committee for Purchase from People Who Are Blind or Severely

Disabled under the Javits-Wagner-O'Day Act (41 U.S.C. 46-48).

c. For additional information on AbilityOnes's program and products see http://www.abilityone.gov/index.html

d. For additional information on DoD activities in support of AbilityOne, see

http://www.acq.osd.mil/dpap/cpic/cp/abilityone_program.html

[End of provision]

   L-25         52.219-4004      SUBMISSION OF SUBCONTRACTING PLAN                                         MAY/2012

                (TACOM)

     (a) Concurrent with the offer in response to this solicitation, the offeror shall submit a subcontracting plan required by FAR

52.219-9, entitled SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN. Note that such a plan is not required of

offerors that are small businesses. The plan shall be submitted to the buyer's e-mail address on the face page of the solicitation.

     (b)  Each page of the subcontracting plan will be marked with the solicitation number and date, and may also be marked with other

codes or identification symbols to aid in later identification.  If this is a negotiated acquisition, the subcontracting plan may be

negotiated along with the cost, technical, and managerial features of the offeror's proposal, and the Government reserves the right to

discuss the subcontracting plan after the receipt of any best and final offer, in which case such discussion shall not constitute a re-

opening of negotiations.

     (c)  Failure to submit and, if applicable, negotiate an acceptable subcontracting plan which, in the judgment of the Contracting

Officer, provides the maximum practicable opportunity for small business and small disadvantaged business concerns to participate in the

awarded contract shall render the offeror ineligible for award.  In this connection, offerors should be aware of the statutory goal that

has been placed on the Department of Defense to award five percent of its total planned subcontracting dollars to small disadvantaged

businesses (including Historically Black Colleges and Universities and Minority Institutions) at the prime contract and subcontract

levels.  In view of this Congressional mandate, large businesses shall provide specific explanation as a part of any written

subcontracting plan furnished in response to this solicitation/contract that identifies a goal for subcontracting to small disadvantaged

business concerns and/or Historically Black Colleges and Universities and/or Minority Institutions that, in the aggregate, amounts to

less than five percent of the proposal's total subcontracting dollars.

                                                        [End of Provision]

   L-26         52.233-4001      HQ-AMC LEVEL PROTEST PROCEDURES                                           OCT/2013

Complete AMC Protest Procedures can be found at: http://www.amc.army.mil/pa/COMMANDCOUNSEL.asp

An agency protest may be filed with either the contracting officer or to HQAMC but not both following the procedures listed on the

website above.

[End of Provision]

   L-27         52.245-4002      ACQUISITION OF NEW FACILITIES, SPECIAL TEST EQUIPMENT, OR SPECIAL         MAR/1996

                (TACOM)          TOOLING

     (a)  It is not the intent of the Government to acquire, or to have acquired for its account, any facilities, special test

equipment, or special tooling as those terms are defined below.  The Government shall under no circumstances reimburse the offeror for

the cost of any new facilities, special test equipment, or special tooling as a separate item.  An offeror may, however, amortize the

cost of any such facilities, special test equipment, or special tooling it may require in the submitted price of the items.  Such

facilities, special test equipment or special tooling shall not be subject to Government option rights to take title to the same except

as specified in the DEFAULT, TERMINATION FOR THE CONVENIENCE OF THE GOVERNMENT, and/or PROGRESS PAYMENT clauses of this contract.
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     (b)  As used in this solicitation/contract, FACILITIES means industrial property (other than material, special tooling, military

property, and special test equipment) for production, maintenance, research, development, or test, including real property and rights in

it, buildings, structures, improvements, and plant equipment.

     (c)  As used in this solicitation/contract, SPECIAL TEST EQUIPMENT means either single or multipurpose integrated test units

engineered, designed, fabricated, or modified to accomplish special purpose testing in the performance of the contract.  Such testing

units comprise electrical, electronic, hydraulic, pneumatic, mechanical, or other items or assemblies of equipment, that are

mechanically, electrically, or electronically interconnected so as to become a new functional entity, causing the individual item or

items to become interdependent and essential in the performance of special purpose testing in the development or production of

particular supplies or services.  The term SPECIAL TEST EQUIPMENT does not include: (1) material; (2) special tooling; (3) buildings and

nonseverable structures (except foundations and similar improvements necessary for the installation of special test equipment); and (4)

plant equipment items used for general plant testing purposes.

     (d)  As used in this solicitation/contract, SPECIAL TOOLING means all jigs, dies, fixtures, molds, patterns, taps, gauges, other

equipment and manufacturing aids, and their replacements, which are of such a specialized nature that, without substantial modification

or alteration, their use is limited to the development or production of particular supplies or parts of them, or the performance of

particular services.  The term includes all components of such items, but does not include:  (1) material; (2) special test equipment;

or (3) buildings, and nonseverable structures (except foundations and similar improvements necessary for the installation of special

tooling), general or special machine tools, or similar capital items.

                                                        [End of Provision]
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SECTION M - EVALUATION FACTORS FOR AWARD

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    M-1         52.209-4011      CONTRACTOR RESPONSIBILITY AND ELIGIBILITY FOR AWARD                       JAN/2001

                (TACOM)

     (a)  We'll award a contract to the offeror that:

          (1)  submits the lowest evaluated offer if award is based on price only, or the offer that provides the best value

               to the Government if factors in addition to price are identified elsewhere in this solicitation, and                                                                                                                ___

          (2)  submits a bid or proposal that meets all the material requirements of this solicitation, and                                                                                                        ___

          (3)  meets all the responsibility criteria at FAR 9.104.

     (b)  To make sure that you meet the responsibility criteria at FAR 9.104 we may:

          (1)  arrange a visit to your plant and perform a preaward survey;

          (2)  ask you to provide financial, technical, production, or managerial background information.

     (c)  If you don't provide us with the data we ask for within 7 days from the date you receive our request, or if you refuse to have

us visit your facility, we may determine you nonresponsible.

     (d)  If we visit your facility, please make sure that you have current certified financial statements and other data relevant to

your bid or proposal available for our team to review.

                                                        [End of Provision]
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