	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.

NSP
	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A001
	2. TITLE OF DATA ITEM

Receipt of Candidate Vehicle Report XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-MGMT-81466
	5. CONTRACT REFERENCE

SOW  Para C.4.1.1
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

Monthly
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall submit IAW C.4.1.1 a monthly report  identifying received candidate vehicles.  Report shall identify all received candidate vehicles by model number, serial number and mileage (at a minimum). 
     Block 9 – The following information shall be included on the deliverable: DISTRIBUTION STATEMENT C: Distribution authorized to US Government agencies and their Contractors; information may contain proprietary information. Other requests for this document shall be referred to the Contract Special.
     Block 12 – The First report is due 30 days after receipt of 1st candidate vehicle and every 30 days therafter.

     Block 14 – Submissions shall be made via electronic mail (e-mail). The submission shall be prepared and delivered in Microsoft Office software to the Contract Specialist and PD LTV email addresses listed below.
Submission Email addresses: 
-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil
 
	Contract Specialist
	1
	
	

	
	PD LTV
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	2
	
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A002
	2. TITLE OF DATA ITEM

DA Form 461-5, Vehicle Classification Inspection XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-MGMT-81466
	5. CONTRACT REFERENCE

SOW  Para C.4.1.2
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

As required.
	12. DATE OF 1ST SUBMISSION

As required.
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall submit IAW  C.4.1.2 DA Form 461-5  as required to identify assets determined to be washouts.

       Block 9 – The following information shall be included on the deliverable: DISTRIBUTION STATEMENT C: Distribution authorized to US Government agencies and their Contractors; information may contain proprietary information. Other requests for this document shall be referred to the Contracting Officer Representative(COR).

    Block 14 – Submissions shall be made via electronic mail (e-mail). The submission shall be prepared and delivered in Microsoft Office software to the Contract Specialist and PD LTV email addresses listed below.
Submission Email addresses: 

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil

	Contract Specialist
	1
	
	

	
	PD LTV
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	2
	
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A003
	2. TITLE OF DATA ITEM

DA Form 2408-9 Equipment Control Record ( Loss) XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81466
	5. CONTRACT REFERENCE

SOW  Para C.4.2.8
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

See Block 16
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall submit IAW C.4.2.8 DA Form 2408-9 Equipment Control Record – Loss  to Logistics Support Activity (LOGSA ) for each vehicle that is inducted.  Document will be submitted electronically to LOGSA and copies provided via email to PD LTV.
       Block 9 – The following information shall be included on the deliverable: DISTRIBUTION STATEMENT C: Distribution authorized to US Government agencies and their Contractors; information may contain proprietary information. Other requests for this document shall be referred to the Contracting Specialist.  
    Block 10 – These documents should be submitted at least monthly
    Block 12 – Submissions are due every 30 days after 1st submission due date.  1st submission is due 30 days after first vehicle induction.  

    Block 14 – Submissions shall be made electronically.  The submission shall be prepared and delivered on the LOGSA website listed below and emailed to the email addresses listed below:

LOGSA website submission: 

https://oamcpro.logsa.army.mil/oamcustomlogin/faces/index.xhtml
Submission Email addresses: 

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil
 
	Contract Specialist
	1
	
	

	
	LOGSA website
	1
	
	

	
	PD LTV
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	3
	
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.


	F. CONTRACTOR



	1. DATA ITEM NO.

A004
	2. TITLE OF DATA ITEM

DA Form 2408-9 Equipment Control Record ( Gain) XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-MGMT-81466
	5. CONTRACT REFERENCE

SOW  Para C.4.2.8
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

See Block 16
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS 
The contractor shall submit IAW C.4.2.8 DA Form 2408-9 Equipment Control Record – Gain  to Logistics Support Activity (LOGSA ) for each vehicle that is completed and provided to the customer.  Document will be submitted electronically to LOGSA and copies provided via email to PD LTV.

       Block 9 – The following information shall be included on the deliverable: DISTRIBUTION STATEMENT C: Distribution authorized to US Government agencies and their Contractors; information may contain proprietary information. Other requests for this document shall be referred to the Contract Specialist.
    Block 10 – These documents should be submitted at least monthly.   
    Block 12 – 1ST submission is due NLT 30 days after first vehicle completion & shipment to customer and NLT every 30 days thereafter.   

    Block 14 – Submissions shall be made electronically.  The submission shall be prepared and delivered  on the LOGSA website listed below and emailed to the email addresses listed below:

LOGSA website submission: 

https://oamcpro.logsa.army.mil/oamcustomlogin/faces/index.xhtml.
Submission Email addresses: 

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil

	Contract Specialist
	1
	
	

	
	LOGSA
	1
	
	

	
	PD LTV
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	3
	
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.


	F. CONTRACTOR



	1. DATA ITEM NO.

A005
	2. TITLE OF DATA ITEM

Consolidated Induction & Completion Report XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-MISC-80711A(T)
	5. CONTRACT REFERENCE

SOW  Para C.4.2.8
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

   No
	9. DIST

STATEMENT

C
	10. FREQUENCY

Monthly
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall submit  IAW C.4.2.8 a monthly consolidated induction & completion report which includes - at a minimum -  the candidate vehicle’s model, serial number, USA Registration Number and the completed Recap vehicle’s model, new serial number,  new USA Registration Number, mileage and shipment date to customer.
       Block 9 – The following information shall be included on the deliverable: DISTRIBUTION STATEMENT C: Distribution authorized to US Government agencies and their Contractors; information may contain proprietary information. Other requests for this document shall be referred to the Contracting Contract Specialist.
    Block 12 - The Contractor shall provide the 1st submission  NLT 30 days after production begins and every 30 days thereafter.
    Block 14 – Submissions shall be made via electronic mail (e-mail). The submission shall be prepared and delivered in Microsoft Office software to the Contract Specialist and PD LTV.
Submission Email addresses: 

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil

	Contract Specialist
	1
	
	

	
	PD LTV
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	2
	
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A006
	2. TITLE OF DATA ITEM

 Start of Work Meeting XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-ADMN-81250A
	5. CONTRACT REFERENCE

SOW  Para C.4.3.1 
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

See Block 16
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall hold a start of work meeting IAW C.4.3.1 within 10 calendar days after contract award.  Purpose of the start of work meeting is to review all matters relating to the contract terms and conditions, program management, production, engineering, quality assurance and delivery requirements.  The Contractor shall submit the Start of work meeting minutes within 7 calendar days after meeting.

Submission Email Addresses:

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil
-PD LTV electronic submission address:  chester.l.ray4civ@mail.mil
-RRAD electronic submission address:  randy.e.bevill.civ@mail.mil
-ARNG electronic submission address:  monty.h.lowe@mail.mil

	
	
	
	

	
	Contract Specialist
	
	1

	

	
	PD LTV
	
	2

	

	
	RRAD
	
	1

	

	
	ARNG
	
	1

	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	
	5
	

	G. PREPARED BY
Chester Ray
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A007
	2. TITLE OF DATA ITEM

 Meeting Agendas and Meeting Minutes XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-ADMN-81250A
	5. CONTRACT REFERENCE

SOW  Para  C.4.3.2
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

See Block 16
	12. DATE OF 1ST SUBMISSION

30 days after test completion
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor, IAW C.4.3.2 shall hold monthly Program Management Review (PMR) meetings and submit meeting agenda items 5 calendar days prior to scheduled meetings and meeting minutes to include any action items within 7 calendar days after each meeting.

Submission Email Addresses:

-Contract Specialist electronic submission address:  christopher.a.valevich.civ@mail.mil
-PD LTV electronic submission address:  emma.m.lee4.civ@mail.mil
-PD LTV electronic submission address:  chester.l.ray4civ@mail.mil
-RRAD electronic submission address:  randy.e.bevill.civ@mail.mil
-ARNG electronic submission address:  monty.h.lowe@mail.mil

	Contract Specialist
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	PD LTV
	
	2
	

	
	RRAD
	
	1
	

	
	ARNG
	
	1
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL ---------(
	
	5
	

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General LLC

	1. DATA ITEM NO.

A008
	2. TITLE OF DATA ITEM

Request for Variance XE "Manufacturing Installation Plan" 
	3. SUBTITLE

Variance

	4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81883
	5. CONTRACT REFERENCE

SOW  Para C.4.4
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

ASREQ
	12. DATE OF 1ST SUBMISSION

ASREQ
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall submit IAW C.4.4 Request for Variance (RFV).  Prepare in contractor format in accordance with with MIL-STD-3046 and the Data Item Description (DID) DI-SESS-81883.  
Link within MIL-STD-3046 where DoD forms (DD1694) can be obtained:

http://www.dtic.mil/whs/directives/infomgt/forms
The contractor shall Identify all units affected by serial number, lot number, VIN, etc, in the RFV.

Email submission addresses:  
PCO

-Dawn VanHulle:  email (dawn.m.vanhulle.civ@mail.mil)
Contract Specialist
-Christopher Valevich:  email (christopher.a.valevich@mail.mil)

PD LTV

- Emma Marie Lee:  email (emma.m.lee4.civ@mail.mil)

-Mark Krzysiak:  email (mark.j.krzysiak.civ@mail.mil)
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	15. TOTAL ---------(
	
	
	3

	G. PREPARED BY
Chester Ray, Proc Analyst
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APM HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General 

	1. DATA ITEM NO.

A009
	2. TITLE OF DATA ITEM

Initial Process Approvals (IPA) XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
DI-RELI-80322
	5. CONTRACT REFERENCE

SOW  Para  E.2
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

   NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

As required
	12. DATE OF 1ST SUBMISSION

As Required
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall prepare a plan for conducting IPAs, Initial Production Inspection (IPI), First Piece samples and certifications for any items not previously approved as required by technical requirements.  The plan, as a minimum, shall contain the schedule/timeline for testing performance and location of testing.  All final test reports shall be submitted to the PCO within 30 calendar days  of test completion.  The plan will be updated by the contractor if new sources of supply are added, or if a previously approved source is deleted.  The contractor shall notify the PCO within 30 calendar days of such changes.

Supplemental Quality Assurance Plan (SQAP), Quality Assurance Requirements (QAR) and Quality Assurance Provisions (QAP) are located within the following attachments:

 -TDP 87T0146-M1152R1-AIP Truck, Utility; Expanded Capacity, Enhanced, 11,500 lb. GVW – Recap with AIP (Attachment 0001)

 -TDP 87T0148-M1165R1-AIP Truck, Utility; Command and Control General Purpose Vehicle - Recap with AIP (Attachment 0002)

Submission Email Addresses:

PCO:  dawn.m.vanhulle.civ@mail.mil
Contract Specialist:  christopher.a.valevich.civ@mail.mil
Quality Manager: paul.m.whitney2.civ@mail.mil
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	1
	

	
	Contract Specialist
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, Quality Manager 
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A010
	2. TITLE OF DATA ITEM

Certification of Material / Components XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
See Block 16
	5. CONTRACT REFERENCE

SOW  Para  E.3
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

As required
	12. DATE OF 1ST SUBMISSION

As required 
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The Contractor shall submit in accordance with paragraph E.3.

The contractor shall prepare certifications to verify materials and components conform to specifications within 60 calendar days of final vehicle assembly.  Submissions are to be electronic to addressees in Block 14.
Submission Email Addresses:

PCO:  dawn.m.vanhulle.civ@mail.mil
Contract Specialist:  christopher.a.valevich.civ@mail.mil
Quality Manager: paul.m.whitney2.civ@mail.mil

	PCO
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	Contract Specialist
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	Quality Manager 
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, Quality Manager
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A011
	2. TITLE OF DATA ITEM

Final Inspection Report (FIR) XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-NDTI-80809B
	5. CONTRACT REFERENCE

SOW  Para E.7
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

   NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

See Block 16
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION See Block 16
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The Contractor shall submit in accordance with paragraph E.7.

    a. The FIR shall contain all examinations and tests that are performed on a single unit during its manufacture and final inspection.  

    b. The FIR shall list each vehicle characteristic and function inspected to verify that the item conforms to contract requirements and is defect free.  At a minimum, the FIR shall have blocks for the inspector's initials indicating that each characteristic or function was inspected and either accepted or rejected, and another block for re-inspection and acceptance of any rejected characteristic or function.  Final review and acceptability shall be indicated by a signature block containing the full name and title of the company official rendering approval.  The Contractor shall submit the completed Government approved copy of the FIR to the Government inspector with each item inspected and offered for acceptance by the Government.

    c. FIR Updates.  The FIR shall be continually updated to reflect all engineering and manufacturing changes that impact the FIR.  Deficiencies discovered and corrective actions applied during inspection by the Contractor shall be described in writing and included as part of the FIR.  

The draft FIR shall be submitted to the Government at the Start of Work meeting.  The draft FIR will be reviewed by the Government and a response will be provided to the Contractor within 7 calendar days of submission.  Upon receipt, the Contractor shall make changes to the draft FIR and submit a final FIR within 7 calendar days. 
Submission Email Addresses:

PCO:  dawn.m.vanhulle.civ@mail.mil
Contract Specialist:  christopher.a.valevich.civ@mail.mil
Quality Manager: paul.m.whitney2.civ@mail.mil
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	Contract Specialist
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	Quality Manager 
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, Quality Manager
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A012
	2. TITLE OF DATA ITEM

First Production Vehicle Inspection (FPVI) Report XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)

	5. CONTRACT REFERENCE

SOW Para E.8
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

One time
	12. DATE OF 1ST SUBMISSION

90 DAC
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

IAW E.8, the Contractor shall perform and document the results of FPVI testing and  provide FPVI Report upon completion of FPVI Report.

Electronic submission is required via e-mail in  Contractor format.  The e-mails should be submitted to:

Administrative Contracting Officer (ACO):             Robert.Myers@dcma.mil
PDLTV Test Manager:                                         paul.m.whitney2.civ@mail.mil
QAR:                                                                      William.Denolf@dcma.mil

	ACO
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	PD LTV Test Manager
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	QAR
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, Quality Manager 
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

 HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A013
	2. TITLE OF DATA ITEM

Product Quality Deficiency Report XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-QCIC-80736
	5. CONTRACT REFERENCE

SOW  Para E.9
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

As Required
	12. DATE OF 1ST SUBMISSION


	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The Contractor shall provide failure analysis and corrective action to all Quality Deficiency Reports (QDRs) submitted on SF 368 and/or submitted thru the Army Electronic Product Support system (AEPS).

Interim response for category 1 QDRs shall be submitted within seventy two (72) hours of receipt by the contractor.

Final responses are required for all QDRs (category 1 and category 2) within thirty (30) calendar days after receipt unless notified by the PCO.

Submission Email Addresses:

Contract Specialist:  christopher.a.valevich.civ@mail.mil
Quality Manager: paul.m.whitney2.civ@mail.mil
Quality Manger: keith.g.alvae.civ@mail.mil

	Contract Specialist
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	Quality Manager
	
	1
	

	
	Quality Manager 
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, QAR
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.


	B. EXHIBIT

A
	C. CATEGORY:

                           TDP _ _    TM _  _   OTHER   _X__

	D. SYSTEM/ITEM

 HMMWV Recap
	E. CONTRACT/PR NO.

W56HZV-13-R-0514
	F. CONTRACTOR

AM General

	1. DATA ITEM NO.

A014
	2. TITLE OF DATA ITEM

Candidate Vehicle Checklist XE "Manufacturing Installation Plan" 
	3. SUBTITLE



	4. AUTHORITY (Data Acquisition Document No.)
   DI-MGMT-81466
	5. CONTRACT REFERENCE

SOW  Para C.4.1.3
	6. REQUIRING OFFICE 

PD LTV 

	7. DD 250 REQ

  NO
	9. DIST

STATEMENT

C
	10. FREQUENCY

As Required
	12. DATE OF 1ST SUBMISSION

See Block 16
	14.                    DISTRIBUTION

	
	
	
	
	       a. ADDRESSEE
	b. COPIES

	8. APP CODE
N/A
	
	11. AS OF DATE

N/A
	13. DATE OF SUBSEQUENT SUBMISSION N/A
	
	Draft
	    Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

The contractor shall complete the Candidate Vehicle Checklist, Attachment 0010, IAW C.4.1.3, and submit to the Government prior to inducting a vehicle into the production line.
Block 12 – Submissions are due every 30 days after 1st submission due date.  1st submission is due 30 days after contract award.  

Block 14 – Submissions shall be made electronically.  The submission shall be prepared and delivered in Microsoft Office software to the Contract Specialist, PCO, and PD LTV.
Submission Email Addresses:

Contract Specialist:  christopher.a.valevich.civ@mail.mil
PCO:  dawn.m.vanhulle.civ@mail.mil 

Quality Manager: paul.m.whitney2.civ@mail.mil
Quality Manger: keith.g.alvae.civ@mail.mil
Systems Acquisition Manager:  emma.m.lee4.civ@mail.mil
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	Quality Manager
	
	1
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	15. TOTAL ---------(
	
	3
	

	G. PREPARED BY
Paul Whitney, QAR
	H. DATE
11/22/13
	I. APPROVED BY 

Laurie Austin, APD HMMWV
	J. DATE
11/22/13


17. PRICE GROUP





N/A





17. PRICE GROUP





N/A





17. PRICE GROUP





N/A





17. PRICE GROUP
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17. PRICE GROUP





N/A





17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP
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17. PRICE GROUP





N/A








