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SECTION A - SUPPLEMENTAL INFORMATION

THE FOLLOWING AMENDMENTS HAVE BEEN INCORPORATED

0001

0002

Buyer Name: CHARLES B. SCOTT

Buyer Office Symbol/Telephone Number: CCTA-HTB-A/(586)282-0726

Type of Contract 1: Firm Fixed Price

Type of Contract 2: Cost Plus Fixed Fee

Kind of Contract: System Acquisition Contracts

                                               *** End of Narrative A0000 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4016      WARREN ELECTRONIC CONTRACTING                                             MAR/2013

(a) All Army Contracting Command - Warren (DTA) solicitations and awards are distributed on the Army Contracting Command - Warren

Procurement Network (ProcNet) Business Opportunities website (https://contracting.tacom.army.mil/opportunity.htm) and are no longer

available in hard copy.  The Technical Data Packages (TDPs) and other documents, when available electronically, will be attachments or

links to the solicitation package on ProcNet.

(b) You may need to use special software to view documents that we post on ProcNet.  This viewing software is freeware, available for

download at no cost from commercial websites like Microsoft and Adobe.  In cases where such software is required, we provide a link from

ProcNet to the commercial site where the software is available.  Once you arrive at the software developer's site, follow its

instructions to download the free viewer.  You can then return to the ProcNet.

(c) Unless directed to do otherwise in Section L of this solicitation, you are required to submit your offer, bid, or quote

electronically, via the Army Single Face to Industry (ASFI) Online Bid Response System (BRS).  For detailed information about submitting

your offer electronically, please see https://contracting.tacom.army.mil/acqinfo/ebidnotice.htm.

(d) Requirements for the online ASFI bid submission:

   (1) You must be registered in the System for Award Management (SAM) at www.sam.gov (a Federal Government owned and operated

free web site) and have a CAGE Code and CCR Marketing Partner Identification Number (MPIN).

      (2) If you found the solicitation on ProcNet, use the following link to the Start Bid Page on the ASFI BRS website for this

solicitation:

https://acquisition.army.mil/asfi/solicitation_view.cfm?psolicitationnbr=W56HZV14R0039

      (3) If you found the solicitation by searching on ASFI, you can start the online bidding process by using the Start Bid button on

the ASFI Solicitation View page.  You may also access the ASFI BRS by going to https://acquisition.army.mil/asfi/ and clicking on the

Contracting Opportunities Search to find the solicitation.

      (4) Once in the ASFI BRS, you will be asked to enter basic information and will then be directed to upload one or more files

containing your offer and information required by the solicitation.

      (5) You will receive a confirmation of your bid upon completion of the bid submission process.

      (6) You can find detailed BRS user instructions on the ASFI website at https://acquisition.army.mil/asfi/BRS_guide.doc.

(e) Note to offerors:

Your attention is called to the solicitation closing date and time as stated on the cover page of this solicitation, local time for the

Army Contracting Command - Warren (DTA), Michigan. In accordance with FAR 15.208(a), offerors are responsible for submitting proposals,

and any revisions, and modifications, so as to be received by the Government office designated in the solicitation by the time

specified.

It is the offeror's responsibility to assure their proposal is received by the date and time specified on the cover page of this

  2 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

solicitation.  In accordance with FAR 15.208, if your proposal was not received at the initial point of entry to the Government

infrastructure by the exact date and time specified on the cover page of this solicitation, it will be determined late.  Proposal, as

the term is used here, means ALL volumes and/or parts of the proposal.

Note: There is no "expected" or "target" length of time for proposal submission; size and content may be factors, therefore offerors are

strongly cautioned to submit their proposals allowing adequate time for submission.

Solicitations may remain posted on the AFSI Open Solicitation Web page after the solicitation closes.   Even though the system will

allow you to submit a proposal after the closing date/time, your proposal will be considered late and may not be considered for award.

If you are responding to a Request for Proposal, your offer will not be considered if it is submitted after the closing date and time

unless one of the exceptions is met at FAR 15.208(b). If you are responding to a Request for Quotation, your quote may be considered if

it is received after the closing date, and it will not unduly delay award.

(f) Any award issued as a result of this solicitation will be distributed electronically.  Awards and modifications posted on ProcNet

represent complete OFFICIAL copies of contract awards and will include the awarded unit price.  This is the notice required by Executive

Order 12600 (June 23, 1987) of our intention to release unit prices in response to any request under the Freedom of Information Act

(FOIA), 5 USC 552.  Unit price is defined as the contract price per unit or item purchased as it appears in Section B of the contract

and is NOT referring to nor does it include Cost or Pricing data/information.  If you object to such release in the base contract or

contract modifications, and you intend to submit an offer, notify the contracting officer in writing prior to the closing date

identified in this solicitation and include the rationale for your objection consistent with the provisions of FOIA.  A release

determination will be made based on rationale given.

(g) If you have questions or need help using ProcNet, call our E-commerce Contracting Help Desk at (586) 282-7059, or send an email to

usarmy.detroit.acc.mbx.wrn-web-page-request@mail.mil.  If you have questions about the content of any specific item posted on the

ProcNet, please call the contract specialist or point of contact listed for the item.  For technical assistance in doing business with

the Government, and doing business electronically, please visit the Procurement Technical Assistance Center website at

http://www.dla.mil/SmallBusiness/Pages/ProcurementTechnicalAssistanceCenters.aspx to find a location near you.

                             End of Provision

    A-2         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]

    A-3         52.204-4024      NOTICE OF RANDOM ANTITERRORISM MEASURES PROGRAM (RAMP)                    JUN/2014

In accordance with AR 525-13, Contractor personnel working on an Army installation, arsenal, base or other DoD facility (owned or leased

by DoD/Department of the Army), are subject to participation in Installation RAMP security program (e.g. vehicles searches, wearing of

ID badges, etc).

(End of Notice)

    A-4         52.209-4025      NOTICE OF TRAINING OPPORTUNITIES AT THE DETROIT ARSENAL                   MAR/2013

The contractor is notified that in accordance with training requirements required in the performance of this solicitation, and

subsequent contract, that the G2 Office of TACOM LCMC can provide the following training upon request to contracting personnel.  This

opportunity is extended to all contractor personnel performing at the Detroit Arsenal and TACOM LCMC Organizations, including Selfridge

Air National Guard Base.

Training is available for AT/OPSEC requirements including but not limited to: iWatch Training, Annual Security Training, and OPSEC

Training as part of Annual Security training.

Contractors should make requests for training to the buyer listed on this solicitation and contract.

(End of Notice)
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    A-5         52.214-4000      ACKNOWLEDGMENT OF AMENDMENTS                                              OCT/1993

Acknowledge all the amendments you've received from us by identifying the amendment number and its issue date in the box below:

                                      ________________________________________________

                                      :                          :                   :

                                      :      Amendment Number    :      Date         :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                      :                          :                   :

                                      :                          :                   :                                      ________________________________________________

                                                          [End of Provision]

    A-6         52.214-4003      ALL OR NONE                                                               MAR/1998

                (TACOM)

     Offers in response to this solicitation must be submitted for the total quantity of the items identified in the solicitation.

          (1)  ONLY ONE AWARD WILL BE MADE AS A RESULT OF THIS SOLICITATION.

          (2)  OFFERS SUBMITTED FOR LESS THAN THE TOTAL QUANTITIES OF ALL THE ITEMS IN THIS SOLICITATION ARE INELIGIBLE FOR AWARD.

[End of Provision]

    A-7         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             JAN/2012

TACOM-Warren uses Wide Area Workflow, Receipt and Acceptance (WAWF-RA) to electronically process vendor requests for payment.  (See

DFARS clause 252.232-7003, entitled Electronic Submission of Payment Requests and Receiving Reports).  Under WAWF-RA, vendors

electronically submit (and track) invoices, and receipt/acceptance documents/reports.  Submission of hard copy DD250/invoices is no

longer acceptable for payment purposes.

The contractor shall register to use WAWF-RA at https://wawf.eb.mil   There is no charge to use WAWF.  Direct any questions relating to

system setup and vendor training to the Help Desk at Ogden, UT at 1-866-618-5988.  Web-based training for WAWF is also available at

https://wawftraining.eb.mil

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-
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888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than

Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]

JOINT LIGHT TACTICAL VEHICLE (JLTV) EXECUTIVE SUMMARY

RFP: W56HZV-14-R-0039

A.1. Introduction

A.1.1. While not incorporated into the Executive Summary, additional JLTV information is contained at the JLTV webpage at

https://contracting.tacom.army.mil/majorsys/jltvfrp/jltvfrp.htm.

A.1.2. JLTV PROGRAM OVERVIEW

A.1.2.1. The JLTV is a joint United States Army/United States Marine Corps program.  JLTV Family of Vehicles (FoV) is a materiel

solution intended to fill capability gaps identified by the Combat Developer in the Functional Systems Analysis and Functional Needs

Analysis.

A.1.2.2. The JLTV Program has executed contracts for Technology Development (TD) and Engineering and Manufacturing Development (EMD).

The TD contracts included fabrication, delivery, and test of eight vehicles, four companion trailers, and other test assets.  The EMD

contracts provided for fabrication, assembly, integration, testing and test support, and related requirements in accordance with the

contract and the JLTV EMD Purchase Description.  Each JLTV EMD contractor delivered 22 prototype vehicles, six trailers, and other

hardware for test requirements.

A.1.2.3. Production and Deployment

This solicitation is for the Production and Deployment phase of the program.  The Government intends to award a single contract with

eight option periods as a result of this solicitation.  This action includes approximately three years of Low Rate Initial Production

(LRIP) and approximately five years of Full Rate Production (FRP) hardware and service procurements. The contract will include Firm

Fixed Price (FFP) Contact Line Item Numbers (CLIN) for vehicles, kits, trailers, Test hardware, Test Support, Vehicle Refurbishment,

Systems Engineering/Program Management (SEPM), Integrated Product Support (IPS), Storage and maintenance of vehicles,  and Cost Plus

Fixed Fee (CPFF) CLINs for System Technical Support (STS), Total Package Fielding (TPF), and Interim Contractor Support (ICS).  An

Economic Price Adjustment is applicable to vehicle prices in option years six, seven, and eight unless Multi-Year Contract Pricing is

approved.

A.1.2.3.1.3. Competition

An approved Justification and Approval has been received to allow limited competition.  The statutory authority permitting other than

full and open competition for this action is 10 U.S.C. 2304(c)(1), pursuant to FAR 6.302-1(a)(2)(ii)(A) & (B) and FAR 6.302-1(b)(1)(ii),

supplies and services are available from only one, or a limited number of sources, and no other supplies or services will satisfy agency

requirements.

A.1.2.3.1.4. Proposal Submission Requirements

Proposals shall follow all instructions in Section L.

A.1.2.3.1.5 Assertion of Restriction

DFARS 252.227-7017 is included in the solicitation.  Offerors shall make and submit a signed assertions (as to the restrictions on data

rights) as an attachment as part of its proposal.  The information shall be in the format specified in DFARS 252.227-7017(d); otherwise,

the offeror may be ineligible for award.  The assertions will become an attachment to the resulting contract.

A.2 Multiyear Strategy (MS)

The Government will be requesting a multiyear proposal after contract award for FP requirements during performance of FRP.  A Multiyear

Procurement (MYP) requires Congressional approval.  In order to obtain Congressional Approval the Secretary of Defense (SECDEF) must

provide certification to Congress seeking approval to enter into a MYP. The Government will use the multiyear planning estimate as

required in Section C to seek approval.  While Congressional Approval is being sought, the Government will request the Contractor to

submit a formal and post-award multiyear proposal.  If determined to be appropriate, it will be negotiated utilizing cost and price

analysis in accordance with FAR 15.404.  If Congressional approval is obtained, a bilateral modification to the contract will be issued

to convert the contract to a multiyear contract.
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In the event the contract is modified to incorporate multi-year pricing all Economic Price Adjustment provisions will be removed from

the contract.

BASE VEHICLE PRODUCTION QUANTITIES AND DELIVERY REQUIREMENTS____________________________________________________________

Section B and Section F of the solicitation provides vehicle production quantities for the base award.  These sections include JLTV FoV

variants, kits, and mission package configurations for the Army and Marine Corps program requirements.

In order to maintain the testing schedule, the first JLTV vehicle deliveries must occur 300 days after contract award.  Base award

deliveries continue every 30 days after contract award up to final delivery in support of the base award, which occurs 600 days after

contract award.  See Sections B and F of the solicitation for details relating to vehicle delivery, inspection and acceptance.

A.3. INTERNATIONAL INTERESTS

A.3.1  The contract awarded under this solicitation will not contain requirements supporting international efforts until an

International Agreement, or Project Arrangement (PA) is completed.

A.4. Access to Solicitation Documents

A.4.1. Access to Distribution C Attachment

There are documents within the RFP that are marked Distribution Statement C.  In order to obtain access to these documents an Offeror

shall have a FebBizOpps account.  It is the responsibility of the Offeror, not the Government, to obtain the appropriate export

licenses, or process the appropriate export license exemption, necessary for authorization to share any such information with

subcontractors who are foreign persons as defined in applicable export laws and regulations, or to obtain access to the files

themselves.

The following are instructions to request access to attachments that are marked with a Distribution C Statement: https://www.fbo.gov/

1. Copy and paste the link above into your web browser

2. Log into FBO using your existing account or create a new account.

3. Once you log in, click on the files that you would like access to using the links on the right side of the page.

4. FBO will prompt you for your firm's MPIN (Marketing Partner ID Number).  This is tied to your CAGE code.  Contact the SAM helpdesk if

you have issues locating this.

5. Once the request has been made, an automated email will be generated to the Government reviewer.

6. The request must be accompanied by an e-mail from the Data Custodian to:

 usarmy.detroit.acc.mbx.wrn-jltv-rfp@mail.mil and must include all of the following:

   a) A copy of the approved DD Form 2345 and the certification number that can be verified with the JCP database.

   b) The Cage Code provided in the DD Form 2345 must match the Cage Code provided in the FedBizOps request.

   c) A discussion of the requestors "need to know", which addresses the parties' program participation or their technology and

production considerations in relation to the requested information.

A.5. OSD ACCESS TO PROPOSAL INFORMATION

A.5.1. The Offeror agrees, by submission of an offer, that its proposal information and/or source selection information may be disclosed

to the Office of Secretary of Defense (OSD), Department of Army (DA) and Department of Navy (DON) to support the requirements in DoDD

5000.02.  The information will be used for the purposes of developing and validating the JLTV Independent Cost Estimate to support

Milestone C approval, prior to any contract awarded in response to this solicitation.  The Offeror agrees, by submission of its

proposal, that the use of its proposal information and/or source selection information by OSD, DA, and DON constitutes use for DoD

5000.02 purposes.  In the event that the use of the proposal information and/or source selection information is found to not be for

evaluation purposes, the offeror agrees by submission of its proposal, that the information may be disclosed to the OSD, DA, and DON to

support the requirements in DoD 5000.02.

                                               *** END OF NARRATIVE A0001 ***

A. The purpose of Amendment 0001 is to make the following changes; all other terms and conditions of Solicitation W56HZV-14-R-0039
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remain unchanged:

   1.  Section C, Paragraph C.2.1.1.5.7 Engineering Change Proposal; add the following language, "All changes proposed by the Contractor

shall be at the Contractor's cost. All changes generated by the Government will be funded by the Government unless an exception in

section H.7 applies. Government approval of the ECP does not constitute relief from vehicle performance requirements. (CDRL B023, ECP)"

   2.  Section C, add paragraph; "C.2.1.6.1.1.2 Systems Interoperability Post-LRIP. The Contractor shall provide and deliver

interoperable and certifiable systems (as defined in C.2.1.6.1.1) in the post-LRIP phase.  The contractor shall conduct recertification

examinations prior to the certification expiration date at the CSIL or Government sites."

   3.  Section C, Paragraph C.2.1.6.1.3 Government System Integration Lab; remove the following language only, "If changes to the GSILs

are required as result of the Government ECP, the required efforts will be captured in an STS work directive."  This language has been

added to paragraph C.2.1.6.1.3.1 (reference paragraph 4 below).

   4.  Section C, add paragraph; "C.2.1.6.1.3.1 Government Initiated GSIL Change.  All changes to the GSIL generated by the Government

will be funded by the Government as part of an ECP or STS work directive.  If changes to the GSILs are required as result of the

Government ECP, the required efforts will be captured in an STS work directive."

   5.  Section C, revise paragraph C.2.4.2.1.2 Reliability Qualification Testing, Second Paragraph;

       Change From: "During the first three months of RQT, Vehicles shall accumulate a cumulative 60,000 miles and shall demonstrate RAM

specifications in the Purchase Description (Attachment 0001). At the end of the first segment of RQT, the Government will hold a

decision review to determine if PD requirements PDFOV-2908, PDFOV- 8760, PDFOV-2917, PDFOV-3946, PDFOV-2971, and PDFOV-2973, were met.

If met, then the Government will continue the next 3 month segment of RQT and continue testing. A second decision review will be held by

the Government after 6 months of testing (cumulative 120,000 miles) to determine if the aforementioned purchase description requirements

are demonstrated."

       Change To: "During the first three months of RQT, Vehicles shall accumulate up to a cumulative 60,000 miles and shall demonstrate

RAM specifications in the Purchase Description (Attachment 0001). At the end of the first segment of RQT, the Government will hold a

decision review to determine if PD requirements PDFOV-2908, PDFOV- 8760, PDFOV-2917, PDFOV-3946, PDFOV-2971, and PDFOV-2973, were

demonstrated. The demonstrated Mean Miles Between Hardware Mission Failure (MMBHMF) point-estimate is calculated by taking cumulative

test miles and dividing by cumulative scored Hardware Mission Failures (HMF) during RQT.  The demonstrated Mean Miles Between Essential

Function Failure (MMBEFF) point-estimate is calculated by taking cumulative test miles and dividing by the sum of cumulative scored

Hardware Mission Failures (HMF) and cumulative scored Essential Function Failures (EFF) during RQT.  If demonstrated, then the

Government will continue the next 3 month segment of RQT and continue testing. A second decision review will be held by the Government

after 6 months of testing (up to a cumulative 120,000 miles) to determine if the aforementioned purchase description requirements are

demonstrated."

   6.  Section C, Paragraph C.2.6.10 Engineering Change Proposals (ECP), Second Paragraph/Second Sentence; change "C.2.1.1.5.7.2" to

"H.7"

       Change From: All changes generated by the Government will be funded by the Government unless exception in section C.2.1.1.5.7.2

applies.

       Change To: "All changes generated by the Government will be funded by the Government unless exception in section H.7 applies."

   7.  Section H, Paragraph H.1.3.5 Storage and Maintenance, First Sentence; update the max number of vehicle storage & maintenance days

from "2,169,930" to "2,211,308"

       Change From: "By written notification to the contractor, the Government reserves the right to unilaterally exercise options for

up to 2,169,930 vehicle days of Storage and Maintenance for Vehicles on a firm fixed price basis regardless of the JLTV mission package

mix (GP, HGC, CCWC, UTL) and the option period which storage and maintenance is ordered under this contract."

      Change To: "By written notification to the contractor, the Government reserves the right to unilaterally exercise options for up

to 2,211,308 vehicle days of Storage and Maintenance for Vehicles on a firm fixed price basis regardless of the JLTV mission package mix

(GP, HGC, CCWC, UTL) and the option period which storage and maintenance is ordered under this contract."

  8.  Section H, Paragraph H.1.3.7 Test Support, First Paragraph; update the last sentence:

      Change From: "Test Support lot options will be exercised in yearly increments following the six month period of performance in the

base contract."

      Change To: "Test Support lot options will be exercised in yearly increments."

  9.  Section H, Paragraph H.1.3.8 JLTV-FoV Refurbishment;
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      Change From: "By written notification to the contractor, the Government reserves the right to unilaterally exercise options for up

to 97 JLTV-FoV Refurbishment on a firm fixed price basis in any increment during Option Periods One through Five. JLTVFoV Refurbishment

options will be exercised in accordance with Attachment 0060. The three Automatic Fire Extinguishing System (AFES) vehicles shall be

delivered eight months after contract award at the contractors facilities. For the remaining 94 vehicle refurbished assets delivery

shall be three months after contract award and delivery of the vehicles at the contractors facilities. Option Prices will be based on

the period that the option is exercised and not the period of delivery (e.g. if a JLTV-FoV Refurbishment options are exercised in the

Second Option period and with completion occurring in the Third Option Period, the Government will use the Second Option Period

prices)."

      Change To: "By written notification to the contractor, the Government reserves the right to unilaterally exercise options for up

to 100 JLTV-FoV Refurbishment on a firm fixed price basis in any increment during Option Periods One through Five. JLTVFoV Refurbishment

options will be exercised in accordance with Attachment 0060. The three Automatic Fire Extinguishing System (AFES) vehicles shall be

delivered eight months after exercising the option at the contractor's facilities. For the remaining 97 vehicle refurbished assets

delivery shall be three months after exercising the option and delivery of the vehicles at the contractor's facilities. Option Prices

will be based on the period that the option is exercised and not the period of delivery (e.g. if a JLTV-FoV Refurbishment options are

exercised in the Second Option period and with completion occurring in the Third Option Period, the Government will use the Second

Option Period prices)."

   10.  Section H, Paragraph H.1.4.2, Second Paragraph; change the period of performance from "70" to "75"

        Change From: "The period of performance for ICS shall not exceed 70 months after the date of award of this contract."

        Change To: "The period of performance for ICS shall not exceed 75 months after the date of award of this contract."

   11.  Section L, Paragraph L.4.4.1 Signature Actions/Offeror Fill-Ins:

        Change From: The offeror shall submit a signed copy of the Standard Form 33 (SF33) cover page, by a person authorized to sign

proposals on behalf of the offeror, and a copy of Sections A, C through K with all completed fill-ins, including all signed copies of

Amendments to the solicitation.

        Change To: The offeror shall submit a signed copy of the Standard Form 33 (SF33) cover page, by a person authorized to sign

proposals on behalf of the offeror, and a copy of Sections A, C through L with all completed fill-ins, and data required by clauses and

provisions incorporated by reference; including all signed copies of Amendments to the solicitation."

   12.  Section L, revise paragraph L.4.2.1.4.2(b);

        Changed from: "For major subcontractors as defined above, if the subcontract is for purchased material and the offeror can

demonstrate the subcontract item is either commercial or based on adequate price competition, cost information from the subcontractor is

not required.  Instead, provide copies of competitive subcontractor price quotes, or the kind of information in FAR 52.215-

20(a)(1)(ii)."

       Changed to: "For major subcontractors as defined above, if the offeror can demonstrate the subcontract item is either based on

adequate price competition or is commercial, cost information from the subcontractor is not required.  However, copies of competitive

subcontractor price quotes, or the kind of information in FAR 52.215-20(a)(1)(ii) must be provided."

   13.  Section M; add the following text only, "M.1.2 Reserved."

   14.  Section J, Attachment 0001 PURCHASE DESCRIPTION (FOUO):

        1) Update Section 2.2.

        2) Update PDFOV 1719 in Section 3 and Section 4.

        2) Update PDFOV 2918 in Section 4.

        3) Update PDFOV 8104 in Section 3 and Section 4.

        4) Update PDFOV 8134 in Section 4.

        5) Change the date of Attachment 0001 from "04 Nov 2014" to "05 Jan 2015."

   15.  Section J, Attachment 0018 HAZARD TRACKING LOG:

        1) PHL Worksheet, Second Paragraph/Last Sentence in Cell A2; change "MIL-STD-882D" to "MIL-STD-882E."
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        2) Update the date of Attachment 0018 from "04 Nov 2014" to "23 Dec 2014."

   16.  Section J, Attachment 0035 NET PLAN:

        1) Page 5, IKPT JLTV Welders/Machinists NET; change the NET Hours/Class from "40" to "80."

        2) Page 6; change "Log Demonstration Training FLMNET (20 Max/Class, 16 Hours/Class, 4 Classes)" to "Log Demonstration

Familiarization Training FLMNET (15 Max/Class, 16 Hours/Class, 4 Classes)."

        3) Update the date of Attachment 0035 from "04 Nov 2014" to "22 Dec 2014."

   17.  Section J, Attachment 0050 FIELDING LOCATION AND SCHEDULE (FOUO), Notional Schedule Worksheet;

        1) Update the notional fielding schedules for Army and USMC.

        2) Add the following language, "All quantities & schedules on this worksheet are notional and included in order to provide the

Offeror with notional values which shall be utilized when developing proposal values.

None of the notional quantities on this worksheet are contractually binding and they all are subject to change.  All quantities on this

worksheet will be removed from the attachment at contract award; contractually binding values will be added when TPF options are

exercised."

        3) Change the date of Attachment 0050 from "04 Nov 2014" to "23 Dec 2014."

   18.  Section J, Attachment 0056 VEASAM (FOUO):

        1) Reference the "Change Log Worksheet" for the update.

        2) Update the date of Attachment 0056 from "12 Dec 2014" to "22 Dec 2014."

   19.  Attachment 0060 Option Pricing Matrix (FOUO):

        1) CLIN Structure Worksheet, CLIN Naming Convention;

           a. Update cells C12 through C14 to be consistent with RFP Section B.

           b. Sub-topic: Acronyms Used in the SOW to CLIN Crosswalk Sub-topic; remove "FOV" and "JLTV-FoV."

           c. Sub-topic: Acronyms Used in the SOW to CLIN Crosswalk; add "HW (Hardware)."

        2) SOW to CLIN Crosswalk Worksheet;

           a.  Add "C.2.1.6.1.1.2 Systems Interoperability Post-LRIP" and "C.2.1.6.1.3.1 Government Initiated GSIL Changes."

           b. Remove "C.2.3.3.11.4.2 Fault Inducement Kits for NET Training."

           c. Add "C.5.3.4 Fault Inducement Kits for NET Training."

        3) Crosswalk Codes Worksheet, Row 34; change CLIN Code/CLIN Title/CLIN:

           a. CLIN Code, change from "FOV" to "HW."

           b. CLIN Title, change from "JLTV-FoV Unit Cost" to "JLTV Hardware Cost."

           c. CLIN(s), change from "xx01-16" to "xx01-16, xx19."

        4) Change the date of Attachment 0060 from "01 Dec 2014" to "05 Jan 2015."

   20.  Section J, Attachment 0066 Reliability Availability Maintainability (RAM) Data Sheet, Page 2;

        1) Under the first bullet Offerors Ao and MMBHMF based on Engineering and Manufacturing Development (EMD) RAM Testing Data;

          Change From:
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          "- Calculated Ao for:

             *The Demonstrated MMBHMF

             *The Assessed MMBHMF"

          Change To:

          "- Calculated Ao for:

             *The Demonstrated MMBHMF converted to MMBOMF

             *The Assessed MMBHMF converted to MMBOMF

             *For Ao the conversion from MMBHMF to MMBOMF is as follows: MMBOMF = 0.6316*(MMBHMF)."

        2) Under the third bullet Offerors proposed Ao, MMBHMF, and MR.; add the following sub-bullet, "For Ao the conversion from

MMBHMF to MMBOMF is as follows: MMBOMF = 0.6316*(MMBHMF)."

        3) Change the date of Attachment 0066 from "04 Nov 2014" to "23 Dec 2014."

   21.  Section J, Attachment 0068 CREW SEATING DATA SHEET (FOUO):

        1) Reference Change Log Worksheet for the update.

        2) Change the date of Attachment 0068 from "04 Nov 2014" to "23 Dec 2014."

   22.  Section J, Attachment 0070 Pricing Matrix (FOUO), revise in accordance with the following seven updates:

        1) Vehicle Install Kit Quantities Worksheet; Sub-CLIN 0007AA, HGC Configuration, change the ITDS Kit quantity from "1" to "0."

        2) Vehicles-GP, Vehicles-CCWC, Vehicles-UTL and Trailer Worksheets; in the Worksheet Specific Instructions (third paragraph);

references to CLIN Code "FOV" have been changed to "HW"

           Change From: "These types of costs include but are not limited to both recurring touch labor and material and also includes

any necessary production management overheads such as program finance support, inventory management costs associated with the production

line, upkeep of the TDP and other configuration control documents necessary to produce the JLTV vehicles and all other scope of work as

identified with the vehicle and trailer production CLINs in accordance with the Scope of Work to CLIN crosswalk (i.e. have CLIN Codes

FOV) found in Attachment 0060."

           Change To: "These types of costs include but are not limited to both recurring touch labor and material and also includes any

necessary production management overheads such as program finance support, inventory management costs associated with the production

line, upkeep of the TDP and other configuration control documents necessary to produce the JLTV vehicles and all other scope of work as

identified with the vehicle and trailer production CLINs in accordance with the Scope of Work to CLIN crosswalk (i.e. have CLIN Codes

HW) found in Attachment 0060."

        3) TPF Worksheet; "TPF hours" by period have been updated to be consistent with the notional fielding schedule found in

Attachment 0050.

        4) Storage & Maintenance Worksheet; update the "vehicle storage days" by period to be consistent with the notional fielding

schedule found in Attachment 0050. In total, the maximum number of vehicle storage & maintenance days has increased from "2,169,930" to

"2,211,308."

        5) Material Handling Worksheet; "USG Estimated Material costs" have been updated to be consistent with the updated notional

fielding schedule in Attachment 0050, updated "TFP hours", and "storage days" found within Attachment 0070. As a result, this update

subsequently caused updates to Worksheets titled "Contract Cost Price Summary", "Subtotal Prices", and "Affordability Review."

        6) Affordability Review Worksheet; conditional formatting of Cells "A40 and A41" were updated to display in red if affordability

limits were exceeded.

        7) JLTV-FoV Refurbishment; The "phasing of refurbishment" quantities by period have been updated to be consistent with

Attachment 0050  VEASAM.

        8) Change the date of Attachment 0070 from "12 Dec 2014" to "06 Jan 2014."

   23.  Section J, Attachment 0084 JLTV LRIP AND FRP VEHICLE KIT MATRIX (FOUO):

        1) Base Award-Installed Kit Worksheet; remove one install ITDS from HGC2; change quantity from "1" to "0."

        2) Update the date of Attachment 0084 from "12 Dec 2014" to "22 Dec 2014."
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   24.  Section J, revise the Attachment file name only:

        1) Attachment 0054; change "JLTV FDSC rev3.3a (7 Aug 2012)" to "JLTV FDSC (FOUO)."

        2) Attachment 0055; change from "JLTV OMSMP Ver 3.3 (12 Jan 2012)" to "JLTV OMSMP (FOUO)."

        3) Attachment 0078; change from "Objective Adjustment Scales (V 1.4)" to "Objective Adjustment Scales (FOUO)."

B. Offerors must acknowledge receipt of this Amendment Number in accordance with Solicitation Provision 52.214-4000, entitled

Acknowledgement of Amendments.

                                               *** END OF NARRATIVE A0002 ***

A. The purpose of Amendment 0002 is to make the following changes; all other terms and conditions of Solicitation W56HZV-14-R-0039

remain unchanged:

   1.   Section J, Attachment 0001 PURCHASE DESCRIPTION (FOUO):

        1) Update PDFOV 1423 in Section 3.

        2) Update PDFOV 6574 in Section 3.

        3) Add drawing number 12593834 in Annex J.

        4) Change the date of Attachment 0001 from "05 Jan 2015" to "15 Jan 2015."

   2.   Section L, add paragraph L.4.4.6 Non-Government Administrative Support Personnel:

"Offerors are advised that employees of the firm(s) identified below may serve as non-government administrative support personnel during

the source selection process. The non-government administrative support personnel will not serve as non-government advisors during the

source selection process.  The non-government administrative support personnel will only perform information technology support

administrative duties during the source selection process. These individuals will be authorized access only to those portions of the

proposal data and discussions that are necessary to enable them to perform their respective duties. Such firms are expressly prohibited

from competing on the subject acquisition.

      CAELUM RESEARCH CORPORATION

      30 West Gude Drive, Suite 200

      Rockville, Maryland  20850 U.S.A.

      Phone: (301) 424-8208 ext 306

In accomplishing their duties related to the source selection process, the aforementioned firm(s) may require access to proprietary

information contained in the offerors' proposals. Therefore, pursuant to FAR 9.505-4, these firms must execute an agreement with each

offeror that states that they will (1) protect the offerors' information from unauthorized use or disclosure for as long as it remains

proprietary and (2) refrain from using the information for any purpose other than that for which it was furnished. To expedite the

evaluation process, each offeror must contact the above companies to effect execution of such an agreement prior to the submission of

proposals. Each offeror shall submit copies of the agreement with their proposal.

Note: If any subcontractor(s) are submitting proposal information directly to the PCO in accordance with L.4.2.1.4.2, then the

requirements of this Section shall apply to the applicable subcontractor(s)."

B. Offerors must acknowledge receipt of this Amendment Number in accordance with Solicitation Provision 52.214-4000, entitled

Acknowledgement of Amendments.

                                               *** END OF NARRATIVE A0003 ***
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 The numbering system that is to be used for the four digit item numbers (CLINs) is as follows:

The first digit signifies the applicable option period, the second digit signifies the service procuring the item, the third and forth

digits signify the item or service as detailed below:

First CLIN Digit          Second CLIN Digit          Third & Forth CLIN Digit

# - Period                # - Service                # - Major Scope Element

0 - Base Award            0 - First Article Test     00 - Unused

1 - Option 1              (Service at SUBCLIN)       01 - General Purpose Vehicles (GP)

2 - Option 2              1 - ARMY                   02 - Heavy Guns Carrier Vehicles (HGC)

3 - Option 3              2 - USMC                   03 - Close Combat Weapons Carrier Vehicles (CCWC)

4 - Option 4              3 - 9 Placeholders         04 - Utility Vehicles (UTL)

5 - Option 5              for other services or      05 - Trailers

6 - Option 6              FMS customers              06 - General Purpose Installed Kits

7 - Option 7                                         07 - Heavy Guns Carrier Installed Kits

8 - Option 8                                         08 - Close Combat Weapons Carrier Installed Kits

*9 - Data Items                                      09 - Utility Installed Kits

                                                     10 - Trailer Installed Kits

                                                     11 - General Purpose Packaged Kits

                                                     12 - Heavy Guns Carrier Carrier Packaged Kits

                                                     13 - Close Combat Weapons Carrier Packaged Kits

                                                     14 - Utility Packaged Kits

                                                     15 - Trailer Packaged Kits

                                                     16 - Packaged Kits

                                                     17 - System Engineering / Program Management

                                                     18 - Storage and Maintenance of Vehicles

                                                     19 - Test Hardware

                                                     20 - Test Support

                                                     21 - JLTV-FoV Refurbishment

                                                     22 - Integrated Product Support

                                                     23 - Engineering Change Order Implementation

                                                     24 - System Technical Support

                                                     25 - Interim Contractor Support

                                                     26 - Total Package Fielding

                                                     27 - Reserved

                                                     28 - Technical Data Package (TDP)

                                                     29 > Reserved                                                        _

*CLINs in the 9000 - 9999 range do not conform to the CLIN Naming Convention

For example:

CLIN 0101 is the base quantity Army CLIN for General Purpose Vehicles;

CLIN 1101 is the first option period Army CLIN for General Purpose Vehicles;

CLIN 2101 is the second option period Army CLIN for General Purpose Vehicles;

CLIN 3101 is the third option period Army CLIN for General Purpose Vehicles;

CLIN 4101 is the forth option period Army CLIN for General Purpose Vehicles;

CLIN 5101 is the fifth option period Army CLIN for General Purpose Vehicles;

CLIN 6101 is the sixth option period Army CLIN for General Purpose Vehicles;

CLIN 7101 is the seventh option period Army CLIN for General Purpose Vehicles; and

CLIN 8101 is the eighth option period Army CLIN for General Purpose Vehicles

B.2 Options

B.2.1 Option CLINs will be incorporated into the contract when options are exercised, after contract award, using the numbering system

identified in paragraph B.1 above.

B.2.2 Option period dates are defined in H.1.1.

B.2.3 Range Pricing, Top Up Periods and Top-Up Orders are defined in H.1.2 and Attachment 0060.

B.2.4 Firm Fixed Price Options are defined in H.1.3 - H.1.3.9.2.
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B.2.5 Cost Plus Fixed Fee Options are defined in H.1.4 - H.1.4.3.

B.2.6 Reinstatable Production Baseline Requirements are defined in H.2 - H.2.1.

B.3 Production prior to First Article Test (FAT) Approval: In accordance with FAR 52.209-4(h), the contractor is authorized to acquire

required materials or components to commence production of Non-FAT vehicle, installed kit and packaged kit CLINs to the extent essential

to meet the delivery schedule prior to First Article Test Approval.

B.4 Section B Nomenclature Legend:

Acronym        Item Name_______        _________

ARMY           United States Army

BA             Base Award

CCWC           Close Combat Weapons Carrier

CFAT           Component First Article Test

ECP            Engineering Change Proposal

EMD            Enginering, Manufacturing & Development

FAT            First Article Test

FPVI           First Production Vehicle Inspection

GP             General Purpose

HGC            Heavy Guns Carrier

ICS            Interim Contractor Support

IK             Install Kit

IPS            Integrated Product Support

JLTV           Joint Light Tactical Vehicle

OP1            Option Period 1

OP2            Option Period 2

OP3            Option Period 3

OP4            Option Period 4

OP5            Option Period 5

OP6            Option Period 6

OP7            Option Period 7

OP8            Option Period 8

PK             Packaged Kit

PQT            Performance Qualification Testing

PROC           Procurement

R&D            Research & Development

S&MV           Storage & Maintenance of Vehicles

SEPM           System Engineering / Program Management

STS            System Technical Support

T              Trailer

TDP            Technical Data Package

TPF            Total Package Fielding

USMC           Untied States Marine Corps

UTL            Utility

                                               *** END OF NARRATIVE B0001 ***
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0001          M1280 JLTV-GP VEHICLE

0001AA        FIRST ARTICLE TEST (ARMY - R&D)                             4          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0006AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0011AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               2            0300

                 002               1            0420

                 003               1            0510
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              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0001AB        FIRST ARTICLE TEST (ARMY - PROC)                            9          EA   $                $              ________________________________                                             ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0006AB.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0011AB.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               2            0330

                 002               5            0360

                 003               1            0390

                 004               1            0510

              FOB POINT: Origin
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              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0001AC        FIRST ARTICLE TEST (USMC - R&D)                             3          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0006AC.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0011AC.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0300

                 002               1            0420

                 003               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0001AD        FIRST ARTICLE TEST (USMC - PROC)                            1          EA   $                $              ________________________________                                             ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0006AD.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0011AD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

 20 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         REQUISITION.
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0002          M1278 JLTV-HGC VEHICLE

0002AA        FIRST ARTICLE TEST (ARMY - PROC)                            6          EA   $                $              ________________________________                                             ______________   __________________

              COMMODITY NAME: M1278 JLTV-HGC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0007AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0012AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               2            0330

                 002               2            0360

                 003               2            0390
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              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0002AB        FIRST ARTICLE TEST (USMC - R&D)                             1          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1278 JLTV-HGC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0007AB.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0012AB.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0300

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0003          M1281 JLTV-CCWC VEHICLE

0003AA        FIRST ARTICLE TEST (ARMY - R&D)                             1          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1281 JLTV-CCWC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0008AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0013AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:
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              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0003AB        FIRST ARTICLE TEST (ARMY - PROC)                            5          EA   $                $              ________________________________                                             ______________   __________________

              COMMODITY NAME: M1281 JLTV-CCWC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0008AB.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0013AB.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0330

                 002               2            0360

                 003               2            0390

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0004          M1279 JLTV-UTL VEHICLE

0004AA        FIRST ARTICLE TEST (ARMY - R&D)                             6          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1279 JLTV-UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0009AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0014AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               2            0300

                 002               1            0420

                 003               2            0510
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                 004               1            0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

 30 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0004AB        FIRST ARTICLE TEST (ARMY - PROC)                           12          EA   $                $              ________________________________                                             ______________   __________________

              COMMODITY NAME: M1279 JLTV-UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0009AB.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0014AB.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               5            0330

                 002               4            0360

                 003               2            0390

                 004               1            0510

              FOB POINT: Origin
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              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0004AC        FIRST ARTICLE TEST (USMC - R&D)                             4          EA   $                $              _______________________________                                              ______________   __________________

              COMMODITY NAME: M1279 JLTV-UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0009AC.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0014AC.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0300

                 002               1            0360

                 003               2            0420

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0006          GENERAL PURPOSE INSTALLED KIT

0006AA        FIRST ARTICLE TEST INSTALLED KIT (ARMY - R&D)               1          LO                    $              _____________________________________________                                                 __________________

              SERVICE REQUESTED: GENERAL PURPOSE INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

on GP Army vehicles under CLIN 0001AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0006AB        FIRST ARTICLE TEST INSTALLED KITS (ARMY - PROC)             1          LO                    $              _______________________________________________                                               __________________

              SERVICE REQUESTED: GENERAL PURPOSE INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

on GP Army vehicles under CLIN 0001AB. The LOT of

installed kits for this CLIN is defined and shall be
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in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0006AC        FIRST ARTICLE TEST INSTALLED KITS (USMC - R&D)              1          LO                    $              ______________________________________________                                                __________________

              SERVICE REQUESTED: GENERAL PURPOSE INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for GP USMC vehicles under CLIN 0001AC. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in
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accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0006AD        FIRST ARTICLE TEST INSTALLED KIT (USMC - PROC) GP           1          LO                    $              _________________________________________________                                             __________________

              SERVICE REQUESTED: INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for GP USMC vehicles under CLIN 0001AD. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390
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0007          HGC INSTALLED KITS

0007AA        FIRST ARTICLE TEST HGC INSTALLED KITS (ARMY -              _____________________________________________

              PROC)                                                       1          LO                    $              _____                                                                                         __________________

              SERVICE REQUESTED: HGC INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for HGC ARMY vehicles under CLIN 0002AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

0007AB        FIRST ARTICLE TEST HGC INSTALLED KITS (USMC - R&D)          1          LO                    $              __________________________________________________                                            __________________

              SERVICE REQUESTED: HGC INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price
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The Contractor shall install 1 LOT of installed kits

for HGC USMC vehicles under CLIN 0002AB. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0300

0008          CCWC INSTALLED KITS

0008AA        FIRST ARTICLE TEST CCWC INSTALLED KITS (ARMY -              ______________________________________________

              R&D)                                                        1          LO                    $              ____                                                                                          __________________

              SERVICE REQUESTED: CCWC INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for CCWC ARMY vehicles under CLIN 0003AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".
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                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0008AB        FIRST ARTICLE TEST CCWC INSTALLED KITS (ARMY -              ______________________________________________

              PROC)                                                       1          LO                    $              _____                                                                                         __________________

              SERVICE REQUESTED: INSTALLED KITS CCWC

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

on GP Army vehicles under CLIN 0003AB. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases
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the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

0009          ULTILITY INSTALLED KIT

0009AA        FIRST ARTICLE TEST INSTALLED KIT (ARMY - R&D)               1          LO                    $              _____________________________________________                                                 __________________

              SERVICE REQUESTED: ULTILITY INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for UTL Army vehicles under CLIN 0004AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600
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0009AB        FIRST ARTICLE TEST INSTALLED KIT (ARMY - PROC)              1          LO                    $              ______________________________________________                                                __________________

              SERVICE REQUESTED: ULTILITY INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for UTL Army vehicles under CLIN 0004AB. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0009AC        FIRST ARTICLE TEST INSTALLED KIT (USMC - R&D)               1          LO                    $              _____________________________________________                                                 __________________

              SERVICE REQUESTED: ULTILITY INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for UTL USMC vehicles under CLIN 0004AC. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.
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All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0420

0011          GP PACKAGED KITS

0011AA        FIRST ARTICLE TEST PACKAGED KITS (ARMY - R&D) GP            1          EA   $                $              ________________________________________________                             ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0011AB        FIRST ARTICLE TEST PACKAGED KITS (ARMY - PROC) GP           1          EA   $                $              _________________________________________________                            ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0011AC        FIRST ARTICLE TEST PACKAGED KITS (USMC - R&D) GP            1          EA   $                $              ________________________________________________                             ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0011AD        FIRST ARTICLE TEST PACKAGED KITS (USMC - PROC) GP           1          EA   $                $              _________________________________________________                            ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0012          HGC PACKAGED KITS

0012AA        FIRST ARTICLE TEST PACKAGED KITS (ARMY - PROC) HGC          1          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: HGC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0012AB        FIRST ARTICLE TEST PACKAGED KITS (USMC - R&D) HGC           1          EA   $                $              _________________________________________________                            ______________   __________________

              COMMODITY NAME: HGC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0300

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0013          CCWC PACKAGED KITS

0013AA        FIRST ARTICLE TEST PACKAGED KITS (ARMY - R&D) CCWC          1          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: CCWC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs
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identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0013AB        FIRST ARTICLE TEST PACKAGED KITS (ARMY - PROC)              ______________________________________________

              CCWC                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: CCWC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN
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shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0390

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0014          UTL PACKAGED KITS

0014AA        FIRST ARTICLE TEST PACKAGED KITS (ARMY - R&D) UTL           1          EA   $                $              _________________________________________________                            ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit
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"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0014AB        FIRST ARTICLE TEST PACKAGED KITS (ARMY - PROC) UTL          1          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit
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"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0014AC        FIRST ARTICLE TEST PACKAGED KITS (USMC - R&D) UTL           1          EA   $                $              _________________________________________________                            ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit
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"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0420

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0020          COMPONENT FIRST ARTICLE TEST

0020AA        COMPONENT FIRST ARTICLE TEST (ARMY)                         1          LO                    $              ___________________________________                                                           __________________
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              SERVICE REQUESTED: COMPONENT FIRST ARTICLE TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 67% of the CFAT efforts. The

remaining 33% is funded on CLIN 0020AB.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0870
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0020AB        COMPONENT FIRST ARTICLE TEST (USMC)                         1          LO                    $              ___________________________________                                                           __________________

              SERVICE REQUESTED: COMPONENT FIRST ARTICLE TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 33% of the CFAT efforts. The

remaining 67% is funded on CLIN 0020AA.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0870
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0101          M1280 JLTV-GP VEHICLE

0101AA        GENERAL PURPOSE VEHICLE (ARMY - PROC)                      90          EA   $                $              _____________________________________                                        ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0106AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0111AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0330

                 002               4            0390

                 003               6            0420

                 004               11           0450
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                 005               11           0480

                 006               8            0510

                 007               15           0540

                 008               17           0570

                 009               17           0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0102          M1278 JLTV-HGC VEHICLE

0102AA        HEAVY GUNS CARRIER VEHICLE (ARMY - PROC)                    4          EA   $                $              ________________________________________                                     ______________   __________________

              COMMODITY NAME: M1278 JLTV-HGC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0107AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0112AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0360

                 002               1            0420

                 003               1            0450

                 004               1            0510
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              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0103          M1281 JLTV-CCWC VEHICLE

0103AA        CLOSE COMBAT WEAPONS CARRIER VEHICLE (ARMY - PROC)          5          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: M1281 JLTV-CCWC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0108AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0113AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0360

                 002               1            0390

                 003               1            0420

                 004               1            0450
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                 005               1            0480

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0104          M1279 JLTV-UTL VEHICLE

0104AA        UTILITY VEHICLE (ARMY - PROC)                              45          EA   $                $              _____________________________                                                ______________   __________________

              COMMODITY NAME: M1279 JLTV-UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0109AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0114AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0330

                 002               2            0390

                 003               4            0420

                 004               5            0450
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                 005               6            0480

                 006               3            0510

                 007               7            0540

                 008               8            0570

                 009               9            0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0106          GENERAL PURPOSE INSTALLED KIT

0106AA        GP INSTALLED KIT (ARMY - PROC)                              1          LO                    $              ______________________________                                                                __________________

              SERVICE REQUESTED: GENERAL PURPOSE INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for GP Army vehicles under CLIN 0101AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600

0107          HGC INSTALLED KITS

0107AA        HGC INSTALLED KITS (ARMY - PROC)                            1          LO                    $              ________________________________                                                              __________________

              SERVICE REQUESTED: HGC INSTALLED KITS
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              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for HGC ARMY vehicles under CLIN 0102AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0108          CCWC INSTALLED KITS

0108AA        CCWC INSTALLED KITS (ARMY - PROC)                           1          LO                    $              _________________________________                                                             __________________

              SERVICE REQUESTED: CCWC INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for CCWC ARMY vehicles under CLIN 0103AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs
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identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0480

0109          ULTILITY INSTALLED KIT

0109AA        UTL INSTALLED KIT (ARMY - PROC)                             1          LO                    $              _______________________________                                                               __________________

              SERVICE REQUESTED: ULTILITY INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for UTL Army vehicles under CLIN 0104AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________
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The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600

0111          GP PACKAGED KITS

0111AA        GENERAL PURPOSE PACKAGED KITS (ARMY - PROC)                 1          EA   $                $              ___________________________________________                                  ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk"..

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in
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52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0112          HGC PACKAGED KITS

0112AA        HEAVY GUNS CARRIER PACKAGED KITS (ARMY - PROC)              1          EA   $                $              ______________________________________________                               ______________   __________________

              COMMODITY NAME: HGC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.
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 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0113          CCWC PACKAGED KITS

0113AA        CLOSE COMBAT WEAPONS CARRIER PACKAGED KITS (ARMY              ________________________________________________

              - PROC)                                                     1          EA   $                $              _______                                                                      ______________   __________________

              COMMODITY NAME: CCWC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0480

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0114          UTL PACKAGED KITS

0114AA        UTILITY PACKAGED KITS (ARMY - PROC)                         1          EA   $                $              ___________________________________                                          ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

 71 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0600

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0117          SEPM

0117AA        SYSTEM ENGINEERING AND PROGRAM MANAGEMENT (ARMY -              _________________________________________________

              PROC)                                                       6          MO                    $              _____                                                                                         __________________

              SERVICE REQUESTED: SEPM

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

*Period of Performance______________________

The period of performance for the this will be from

contract award through six months (180 days) after

contract award.

*CLIN FUNDING ____________

This CLIN combined with CLIN 0217AA funds 100% of the

SEPM efforts from date of contract award through six

months (180 days) after contract award.

If the combined value of SubCLINs 0117AA and 0217AA

is less than $1,515,151.52, 67% of the combined value

will be attributed to 0117AA and 33% will be

attributed to 0217AA.  If the combined value of

SubCLINs 0117AA and 0217AA is equal to or greater

than $1,515,151.52, $500,000.00 will be attributed to

0217AA and the balance will be attributed to 0117AA.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0030

                 002               1            0060

                 003               1            0090

                 004               1            0120

                 005               1            0150

                 006               1            0180
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0120          TEST SUPPORT

0120AA        TEST SUPPORT (ARMY - R&D)                                   1          LO                    $              _________________________                                                                     __________________

              SERVICE REQUESTED: TEST SUPPORT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 50% of the base award Test Support

effort (the remaining 50% is funded on CLIN 0220AA)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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0120AB        TEST SUPPORT (ARMY - PROC)                                  1          LO                    $              __________________________                                                                    __________________

              SERVICE REQUESTED: TEST SUPPORT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 67% of the base award Test Support

effort (the remaining 33% is funded on CLIN 0220AB)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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0122          IPS

0122AA        INTEGRATED PRODUCT SUPPORT  (ARMY - PROC)                   1          LO                    $              _________________________________________                                                     __________________

              SERVICE REQUESTED: IPS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

*CLIN Funding ____________

This CLIN combined with CLIN 0222AA funds 100% of the

IPS efforts from date of contract award through 1,098

days after contract award.

If the combined value of SubCLINs 0122AA and 0222AA

is less than $3,030,303.03, 67% of the combined value

will be attributed to 0122AA and 33% will be

attributed to 0222AA.  If the combined value of

SubCLINs 0122AA and 0222AA is equal to or greater

than $3,030,303.03, $1,000,000.00 will be attributed

to 0222AA and the balance will be attributed to

0122AA.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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0201          M1280 JLTV-GP VEHICLE

0201AA        GENERAL PURPOSE VEHICLE (USMC - PROC)                       5          EA   $                $              _____________________________________                                        ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 0206AA.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 0211AA.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               2            0390

                 002               1            0420

                 003               1            0480

                 004               1            0510
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              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0206          GENERAL PURPOSE INSTALLED KIT

0206AA        GP INSTALLED KITS (USMC - PROC)                             1          LO                    $              _______________________________                                                               __________________

              SERVICE REQUESTED: GENERAL PURPOSE INSTALLED KIT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall install 1 LOT of installed kits

for GP USMC vehicles under CLIN 0201AA. The LOT of

installed kits for this CLIN is defined and shall be

in accordance with Attachment 0084.

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

CLIN Delivery Schedule:_______________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

0211          GP PACKAGED KITS

0211AA        GENERAL PURPOSE PACKAGED KITS (USMC - PROC)                 1          EA   $                $              ___________________________________________                                  ______________   __________________
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              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Delivery Schedule:__________________

The Contractor shall deliver the LOT of kits in

accordance with the delivery schedule in 52.242-4022.

 The LOT is comprised of multiple kits that may

require separate delivery dates.  The delivery date

below represents the last delivery date of the last

portion of the kit(s) within the LOT.  In all cases

the Contractor shall follow the Delivery Schedule in

52.242-4022.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0510

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

0217          SEPM
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0217AA        SYSTEM ENGINEERING AND PROGRAM MANAGEMENT (USMC -              _________________________________________________

              PROC)                                                       6          MO                    $              _____                                                                                         __________________

              SERVICE REQUESTED: SEPM

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

*Period of Performance______________________

The period of performance for the this will be from

contract award through six months (180 days) after

contract award.

*CLIN FUNDING ____________

This CLIN combined with CLIN 0117AA funds 100% of the

SEPM efforts from date of contract award through six

months (180 days) after contract award.

If the combined value of SubCLINs 0117AA and 0217AA

is less than $1,515,151.52, 67% of the combined value

will be attributed to 0117AA and 33% will be

attributed to 0217AA.  If the combined value of

SubCLINs 0117AA and 0217AA is equal to or greater

than $1,515,151.52, $500,000.00 will be attributed to

0217AA and the balance will be attributed to 0117AA.

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0030

                 002               1            0060

                 003               1            0090

                 004               1            0120

                 005               1            0150
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                 006               1            0180
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0219          TEST HARDWARE

0219AA        WIRING HARNESSES FOR POWER GENERATION TESTING -              _______________________________________________

              28 VDC OBVP                                                17          EA   $                $              ___________                                                                  ______________   __________________

              COMMODITY NAME: TEST HARDWARE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               17           0300

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0219AB        WIRING HARNESSES FOR POWER GEN. TESTING AC EXPORT              _________________________________________________

              POWER KIT                                                  15          EA   $                $              _________                                                                    ______________   __________________

              COMMODITY NAME: TEST HARDWARE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               15           0300

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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0220          TEST SUPPORT

0220AA        TEST SUPPORT (USMC - R&D)                                   1          LO                    $              _________________________                                                                     __________________

              SERVICE REQUESTED: TEST SUPPORT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 50% of the base award Test Support

effort (the remaining 50% is funded on CLIN 0120AA)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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0220AB        TEST SUPPORT (USMC - PROC)                                  1          LO                    $              __________________________                                                                    __________________

              SERVICE REQUESTED: TEST SUPPORT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

This CLIN funds 33% of the base award Test Support

effort (the remaining 67% is funded on CLIN 0120AB)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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0222          IPS

0222AA        INTEGRATED PRODUCT SUPPORT  (USMC - PROC)                   1          LO                    $              _________________________________________                                                     __________________

              SERVICE REQUESTED: IPS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

*CLIN Funding ____________

This CLIN combined with CLIN 0122AA funds 100% of the

IPS efforts from date of contract award through 1,098

days after contract award.

If the combined value of SubCLINs 0122AA and 0222AA

is less than $3,030,303.03, 67% of the combined value

will be attributed to 0122AA and 33% will be

attributed to 0222AA.  If the combined value of

SubCLINs 0122AA and 0222AA is equal to or greater

than $3,030,303.03, $1,000,000.00 will be attributed

to 0222AA and the balance will be attributed to

0122AA.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            1098
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1001          M1280 JLTV-GP VEHICLE

1001AA        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: M1280 JLTV-GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 1006AA.

Packaged Kits:______________
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Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 1011AA.

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1004          M1279 JLTV-UTL VEHICLE

1004AA        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          EA   $                $              __________________________________________________                           ______________   __________________

              COMMODITY NAME: M1279 JLTV-UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall deliver vehicles with installed

install kits in accordance with CLIN 1009AA.
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Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 1014AA.

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1006          GP INSTALLED KITS

1006AA        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          LO                    $              __________________________________________________                                            __________________

              SERVICE REQUESTED: GP INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            UNDEFINITIZED
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1006AB        FIRST ARTICLE TEST UNEXERCISED OPTION (ARMY - R&D)          1          LO                    $              __________________________________________________                                            __________________

              SERVICE REQUESTED: GP INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            UNDEFINITIZED

1008          CCWC INSTALLED KITS
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1008AA        FIRST ARTICLE TEST UNEXERCISED OPTION (ARMY - R&D)          1          LO                    $              __________________________________________________                                            __________________

              SERVICE REQUESTED: CCWC INSTALLED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            UNDEFINITIZED
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1009          UTL INSTALLED KITS

1009AA        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          LO                    $              __________________________________________________                                            __________________

              SERVICE REQUESTED: UTL INSTALLED KITS

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            UNDEFINITIZED

1009AB        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          LO                    $              __________________________________________________                                            __________________
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              SERVICE REQUESTED: UTL INSTALLED KITS

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            UNDEFINITIZED

1011          GP PACKAGED KITS

1011AA        FIRST ARTICLE TEST UNEXERCISED OPTION (USMC - R&D)          1          EA   $                $              __________________________________________________                           ______________   __________________

 96 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001
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              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

1011AB        FIRST ARTICLE TEST UNEXERCISED OPTION  (ARMY -              ______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: GP PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN
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shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

1013          CCWC PACKAGED KITS

1013AA        FIRST ARTICLE TEST UNEXERCISED OPTION  (ARMY -              ______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: CCWC PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the
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Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

1014          UTL PACKAGED KITS
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1014AA        FIRST ARTICLE TEST UNEXERCISED OPTION  (USMC -              ______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in

suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

1014AB        FIRST ARTICLE TEST UNEXERCISED OPTION  (USMC -              ______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: UTL PACKAGED KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

***For the purpose of this CLIN the Purchase Unit

"EA" represents "LO" or LOT. The packaged kits in
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suppport of this CLIN are defined within Attachment

0084.***

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

1019          GP VEHICLE CAB

1019AA        FAT UNEXERCISED OPTION CLIN - ROOF CRUSH (ARMY -              ________________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: GP VEHICLE CAB

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form
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a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1019AB        FAT UNEXERCISED OPTION CLIN - ROOF CRUSH (USMC -              ________________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: UTL VEHICLE CAB

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1019AC        FAT UNEXERCISED OPTION CLIN - BALLISTIC (ARMY -              _______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: UTL A-STRUCTURE BALLISTIC CAB

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1019AD        FAT UNEXERCISED OPTION CLIN - BALLISTIC (ARMY -              _______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: UTL B-STRUCTURE BALLISTIC CAB

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1019AE        FAT UNEXERCISED OPTION CLIN - BALLISTIC (USMC -              _______________________________________________

              R&D)                                                        1          EA   $                $              ____                                                                         ______________   __________________

              COMMODITY NAME: GP B-STRUCTURE BALLISTIC CAB

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1021          JLTV-FOV REFURB GP VEHICLE

1021AA        FAT UNEXERCISED OPTION CLIN - JLTV FOV REFURB              _____________________________________________

              (ARMY - R&D)                                                1          EA   $                $              ____________                                                                 ______________   __________________

              COMMODITY NAME: JLTV-FOV REFURB GP VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall install kits on vehicles under this

CLIN in accordance with CLIN 1006AB.
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Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 1011AB.

                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1021AB        FAT UNEXERCISED OPTION CLIN - JLTV FOV REFURB              _____________________________________________

              (ARMY - R&D)                                                1          EA   $                $              ____________                                                                 ______________   __________________

              COMMODITY NAME: JLTV-FOV REFURB CCWC VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:

Contractor shall install kits on vehicles under this

CLIN in accordance with CLIN 1008AA.

Packaged Kits:

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 1013AA.
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                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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1021AC        FAT UNEXERCISED OPTION CLIN - JLTV FOV REFURB              _____________________________________________

              (USMC - R&D)                                                1          EA   $                $              ____________                                                                 ______________   __________________

              COMMODITY NAME: JLTV-FOV REFURB UTL VEHICLE

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Government may require the delivery of this CLIN,

identified in the schedule as an option item, in the

quantity and at the price stated in Attachment 0060,

Option Prices. These options may be exercised by the

Government in accordance with section H.1. In

addition, such option may be exercised in increments,

subject to the stated total additional quantity

limitations, price(s), and the above-stated time for

exercise of the option.

The quantity stated for the option CLIN DOES NOT Form

a part of the basic contractual

quantity.  Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the

Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the

Government, at the basic contract unit price, and the

offer will be evaluated for award accordingly.

***PLEASE NOTE THE LAST PARAGRAPH IS TO BE DELETED

IN THE AWARD***

                              (End of narrative B001)

All supplies and services provided under this CLIN

shall comply with Section C and Section E paragraphs

identified in Attachment 0060 Option Pricing Matrix,

Tab: "SOW to CLIN Crosswalk".

All supplies and services in support of this CLIN are

for the base vehicle variant only.  All supplies and

services in support of Installed Kits and packaged

Kits are separately priced on CLINs indentified

below:

Installed Kits:_______________

Contractor shall install kits on vehicles under this

CLIN in accordance with CLIN 1009AB.

Packaged Kits:______________

Contractor shall provide packaged kits with vehicles

under this CLIN in accordance with CLIN 1014AB.
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                              (End of narrative B002)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE 52.211-4517

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Government Approval/Disapproval Days: 960

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            UNDEFINITIZED

              FOB POINT: Origin

              SHIP TO:

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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9001          CONTRACT DATA REQUIREMENTS LIST (CDRL)                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: EXHIBIT A

CLIN 9001 is Not Separately Priced (NSP)

The contractor shall prepare and deliver the data

submissions in accordance with the requirements,

quantities and schedule set for in Exhibit A -

Contract Data Requirements List for all of the

following:

A001 Agenda and Read-Ahead Package

A002 Minutes

A003 Integrated Master Schedule (IMS)

A004 Funds and Man-Hours Expenditure Report

A005 Contract Work Breakdown Structure (CWBS) Index

and Dictionary

A006 Cost Data Summary Report (CDSR, DD Form 1921)

A007 Functional Cost - Hour Report (DD Form 1921-1)

A008 Progress Curve Report (DD Form 1921-2)

A009 Contractor Business Data Report (DD Form 1921-3)

A010 Contractor Sustainment Report (DD Form 1921-4)

A011 Software Resources Data Reporting - Initial

A012 Software Resources Data Reporting - Final

A013 Resource Distribution Table (RDT)

A014 Current and Prior Configuration Indentured Bill

of Materials

A015 Authorized Stockage List (ASL) Procurement

Report

A016 Service & Consumption Report

A017 Current Inventory Report

A018 Inventory Receipt Report

A019 Parts Repair Report

A020 Development Cost Report

A021 Integrated Program Management Report (IPMR)

A022 Contract Funds Status Report (CFSR)

A023 Multi-Year Procurement Estimates

A024 Cybersecurity Program Plan

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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9002          CONTRACT DATA REQUIREMENTS LIST (CDRL)                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: EXHIBIT B

CLIN 9002 is Not Separately Priced (NSP)

The contractor shall prepare and deliver the data

submissions in accordance with the requirements,

quantities and schedule set for in Exhibit B -

Contract Data Requirements List for all of the

following:

B001 CPCP and Finishes Report

B002 Joint Interfaces, Materials, and Coatings

B003 Contractor Corrosion Team Log

B004 Engine Emissions Analysis Report

B005 Wiring Diagrams

B006 Anti-Tampering Plan (replace)

B007 System Interoperability Report (replace)

B008 Cybersecurity Accreditation Artifact Package

B009 Risk Tracking Reports

B010 Product Baseline List (PBLI)

B011 Configuration Management Plan (CMP)

B012 Hazard Tracking Log

B013 Safety Assessment Report

B014 LI Battery Safety Data Pkg

B015 Hazardous Materials Management Report

B016 HESAR

B017 Manufacturing Development Strategy_UPDATED

B018 ESOH Program Plan

B019 Tactical Public Key Infrastructure (TPKI)

Implementation Analysis

B020 Software Development Plan (SDP)

B021 Configuration Audit Summary Report

B022 Configuration Status Accounting Information

(CSAI)

B023 Engineering Change Proposal (ECP)

B024 Value Engineering Change Proposal (VECP)

B025 Request for Deviation (RFD)

B026 HSI Log

B027 Software Test Plan (STP)

B028 Cybersecurity Log Management Plan

B029 Cybersecurity Vulnerability Management Software

Maintenance Plan

B030 Physical Configuration Audit (PCA) Plan

B031 Data Accession List (DAL)

B032 Interface Control Documents

B033 Software Test Report (STR)

B034 SLDD

B035 Part Number Report

B036 Reserved

B037 Software Images and Executables (replace)

B038 System Engineering Management Plan (SEMP)

B039 Vulnerability and Analysis Input Data

B040 CAE Models27May2014

B041 Production Technical CAD Data 27May2014

B042 PD Report
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B043 Growth Margin Analysis

B044 Vehicle Specification Sheets

B045 E3 Performance Report 4-30-2014

B046 Co-site Antenna Optimization Report 4-30-2014

B047 Vehicle Network Configuration Package

B048 Transportability Report (replace)

B049 HMS

B050 Source Code

B051 CDRL Software Version Description

B052 CriticalCompSuppList

B053 Critical Functional Analysis

B054 GSIL Technical Documents

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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9003          CONTRACT DATA REQUIREMENTS LIST (CDRL)                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: EXHIBIT C

CLIN 9003 is Not Separately Priced (NSP)

The contractor shall prepare and deliver the data

submissions in accordance with the requirements,

quantities and schedule set for in Exhibit C -

Contract Data Requirements List for all of the

following:

C001 IPS Program Management Plan

C002 Kit Installation Instructions (NEW CDRL)

C003 IPS Management Control Log

C004 Logistics Product Data

C005 Logistics Product Data Plan

C006 LORA

C007 Reliability Centered Maintenance (RCM) Program

C008 SAIP Initial Spares List

C009 ASL

C010 System Support Package (SSP)

C011 Copyright Release

C012 Technical Manual Book Plan

C013 Interactive Electronic Technical Manual (IETM)

Content Plan

C014 Technical Manual Schedule and Status Report

C015 Interactive Electronic Technical Manual (IETM)

Software Schedule and Status Report

C016 Technical Publications Cost Report

C017 Technical Publications Development Reviews

C018 Technical Publication Q and A Plan

C019 Technical Publications Validation Plan

C020 NMWR Delivery

C021 Technical Publication Validation Certification

C022 Content Management System (CMS)

C023 Log Demo Results Report

C024 Provisioning Plan and Analysis

C025 Pre Procurement Screening Data

C026 Logistics Product Data (LPD) Coded Products

Packaging

C027 Special Packaging Instruction (SPI)

C028 Packaging Validation Test Report

C029 Equipment Preservation Data Sheet (EPDS)

C030 EPDS Validation Report

C031 Container Design Retrieval System (CDRS) Search

Request

C032 Concept Drawing LLRC

C033 Packaging Test Plan

C034 Container Fit-Up Validation Report

C035 LLRC Test Report

C036 Product Drawing Models and Associated Lists

C037 Training Program Development and Management Plan

(TMP)

C038 Training Program Development Reports

C039 Training Support Package

C040 Course Certificates
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C041 Class Demographic Data

C042 After Instruction Report (USMC) After Action

Review (Army) and End of Course Survey

C043 Training Task Data

C044 Learning Analysis Report

C045 Lesson Plans

C046 Instructors Guide

C047 Student Guides

C048 Training Test Package

C049 Job Aids

C050 RESERVED

C051 RESERVED

C052 RESERVED

C053 Item Unique Identification (IUID) Marking Plan

C054 IUID Validation and Verification Report

C055 Unique Item Identifier Report

C056 The Army Maintenance Management System (TAMMS)

C057 Pass Through Warranty

C058 Production Report

C059 Parts Management Program Plan

C060 DMSMS IMPLEMENTATION PLAN

C061 DMSMS Obsolescence Report

C062 Health Status Report

C063 Quarterly Status Report

C064 Annual Progress Report

C065 Failure Reporting and Corrective Action System

(FRACAS)

C066 After Action Report

C067 Compliance Report

C068 Turn Around Time Report

C069 RESERVED

C070 RESERVED

C071 Inventory Plan

C072 Obsolete Material

C073 Cybersecurity Vulnerability Report

C074 Material and Equipment Purchases

C075 Phase-Out Plan

C076 DA Form 3161 Submittal

C077 Database Requirements

C078 Post Fielding Status Report

C079 Post Fielding TPF Documentation

C080 Weekly Fielding Reports

C081 Joint Inventory Report

C082 After Action Report

C083 Inventory and Deficiencies

C084 Deprocessing Checklist

C085 Training Products

C086 Training Management Plan

C087 Instructor Certification

C088 Training Syllabus and POI

C089 Training Material Changes

C090 Course Certificates

C091 Class Demographic Data

C092 After Instruction Report After Action Report End

of Course Survey

C093 Training Support Packages

C094 Vehicle Care and Storage

C095 Vehicle Checklist

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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9004          CONTRACT DATA REQUIREMENTS LIST (CDRL)                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: EXHIBIT D

CLIN 9004 is Not Separately Priced (NSP)

The contractor shall prepare and deliver the data

submissions in accordance with the requirements,

quantities and schedule set for in Exhibit D -

Contract Data Requirements List for all of the

following:

D001 RAM MANAGEMENT PLAN

D002 RAM PREDICTION REPORT

D003 RELIABILITY IMPROVEMENT PLAN

D004 FAILURE MODE TRACKING REPORT

D005 System-Level Verification Test Plan

D006 System-Level Verification Test Report

D007 Vehicle Design Changes

D008 Failure Analysis and Corrective Action Report

(FACAR)

D009 RAM Scoring Conference Package

D010 RAM Assessment Conference Package

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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9005          CONTRACT DATA REQUIREMENTS LIST (CDRL)                      1          LO                    $         ** NSP **              ______________________________________                                                        __________________

              SERVICE REQUESTED: EXHIBIT E

CLIN 9005 is Not Separately Priced (NSP)

The contractor shall prepare and deliver the data

submissions in accordance with the requirements,

quantities and schedule set for in Exhibit E -

Contract Data Requirements List for all of the

following:

E001 CDRL Quality Manual

E002 CDRL  Component First Article Test Plan

E003 CDRL Component First Article Test Report

E004 CDRL First Production Vehicle Inspection Report

E005 CDRL Certification Requirements

E006 CDRL Analysis Requirements

E007 CDRL Welding Data Acquisition

E008 CDRL Final Inspection Record

E009 CDRL PRODUCT QUALITY DEFICIENCY REPORT (PQDR)

E010 CDRL STATISTICAL PROCESS CONTROL (METRICS)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED

9006          CONTRACTOR MANPOWER REPORTING

9006AA        JLTV LRIP AND FRP CONTRACTOR MANPOWER REPORTING             1          LO                    $         ** NSP **              _______________________________________________                                               __________________

              SERVICE REQUESTED: CONTRACTOR MANPOWER REPORTING

The Contractor shall provide the information required

by the Contract Clause entitled CONTRACT MANPOWER

REPORTING (CMR), TACOM clause 52.237-4000, in Section

C.

                              (End of narrative B001)
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4600      TRUSTED ASSOCIATE SPONSORSHIP SYSTEM (TASS) PROGRAM                       OCT/2013

The contractor is responsible for processing applications for Common Access Cards (CAC) for every contractor employee who deploys with

the military force, OR who has need to access any government computer network in accordance with FAR 52.204-9, Personal Identity

Verification of Contractor Personnel.

The contractor is responsible for managing requests for new or renewal CAC cards in sufficient time to ensure that all contractor

employees have them when needed to perform work under this contract.  The norm is at least ten calendar days advance notice to the

Trusted Agent*  (TA), unless there are extenuating circumstances approved by the Contracting Officers Representative (COR) or

Contracting Officer.   *The COR will be the TA for this contract.

The contractor shall obtain an Army Knowledge Online (AKO) email address for each applicant, including subcontractors, who may be

deployed or require logical access to a government computer network.  This can be done by going to http://www.us.army.mil and register

as an Army Guest with the sponsor being the COR.  Note:  If a contractor employee loses the privilege to access AKO, they lose the

ability to renew their CAC. Therefore it is critical that contractor employees maintain their AKO accounts.

It is recommended that a Corporate Facility Security Officer (FSO) be established to serve as your firms single point of contact for

Trusted Associate Sponsorship System (TASS).  If a FSO is not established, each contractor employee requiring a CAC card will be

required to process their own applications.

CAC applications must be processed through the DoDs TASS.  The contractors FSO or contractor employee shall submit requests for a CAC

via email to the TASS Trusted Agent (TA) at james.a.daily2.civ@mail.mil before accessing the TASS website.

The government will establish a TASS application account for each CAC request and will provide each contractor employee a USER ID and

Password via email to the FSO.   The FSO or contractor employee shall access the TASS account and complete the CAC application

(entering/editing contractor information as applicable) at

https://www.dmdc.osd.mil/tass/operator/consent?continueToUrl=%2Ftass%2Findex.jsp.

The FSO or contractor employee will submit completed applications in TASS, and will follow up to ensure that the TA is processing the

request.

The government will inform the contractors applicant via email of one of the following:

- Approved*.  Upon approval, the information is transferred to the Defense Enrollment Eligibility Reporting System

(DEERS) database and an email notification is sent to the contractor with instructions on obtaining their CAC.  The contractor

proceeds to a Real-Time Automated Personnel Identification System (RAPIDS) station (https://www.dmdc.osd.mil/rsl/ provides RAPIDS

locations).

- Rejected*. Government in separate correspondence will provide reason(s) for rejection.

- Returned.  Additional information, or correction to the application, required by the contractor employee.

*The contractor will maintain records of all approved and rejected applications.

At the RAPIDS station, the RAPIDS Verification Officer will verify the contractor by SSN, and two forms of identification, one of which

must be a picture ID.  The Verification Officer will capture primary and alternate fingerprints and picture, and updates to DEERS and

will then issue a CAC.

Issued CACs shall be for a period of performance not longer than three (3) years or the individuals contract end date (inclusive of any

options) whichever is earlier.

The contractor shall return issued CACs to the DEERS office upon return from deployment, departure or dismissal of each contractor

employee. A receipt for each card must be obtained and provided to the TA/COR.

A CAC cannot be issued without evidence that a National Agency Check with Written Inquires (NACI) has at least been initiated by the

FSO.  TASS will be linked to the Joint Personnel Adjudication System (JPAS) in the near future.  The TA will have to verify via JPAS

that the NACI has been initiated by the FSO before he/she can approve a contractor request for a CAC.

Details and training on TASS are available on AKO at https://www.us.army.mil/suite/portal/index.jsp or by contacting the CAC helpdesk at

cacsupport@mail.mil or 866-738-3222.

(End of Clause)
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    C-2         52.209-4020      ANTI-TERRORISM (AT) LEVEL I TRAINING REQUIREMENT                          JUL/2014

                (TACOM)

All contractor employees, including subcontractor employees, requiring access to Army installations, facilities, or controlled access

areas shall complete AT Level I awareness training within 60 calendar days after contract start date or effective date of incorporation

of this requirement into the contract, whichever applies. The contractor shall submit certificates of completion for each contractor

employee and subcontractor employee requiring access to Army installations, facilities, or controlled access areas to the COR (or to the

contracting officer, if a COR is not assigned) within 60 calendar days after completion of training AT Level I awareness training is

available at https:jkodirect.jten.mil  Course# JS-UA007-14.

    C-3         52.209-4022      iWATCH TRAINING                                                           JUL/2012

                (TACOM)

The contractor and all associated subcontractors shall brief all employees on the local iWATCH program (training standards provided by

the requiring activity Anti-Terrorism Officer (ATO)). This locally developed training will be used to inform employees of the types of

behavior to watch for and instruct employees to report suspicious activity to the COR. This training shall be completed within 60

calendar days of contract award and within 60 calendar days of new employees commencing performance, with the results reported to the

COR no later than 60 calendar days after contract award.  Training may be obtained at

http://www.myarmyonesource.com/familyprogramsandservices/iwatchprogram/default.aspx.

(End of Clause)

    C-4         52.204-4021      CONTRACTOR EMPLOYEES WHO REQUIRE ACCESS TO GOVERNMENT INFORMATION         JUN/2012

                (TACOM)          SYSTEMS

All contractor employees shall be registered in the ATCTS (Army Training Certification Tracking System) at commencement of services and

must successfully complete the DoD Information Assurance Awareness training prior to access to the information system, and annually

thereafter.

(End of Clause)

    C-5         52.204-4022      REQUIREMENT FOR AN OPSEC STANDING OPERATION PROCEDURE/PLAN                JAN/2014

                (TACOM)

a. The contractor is subject to provisions of the TACOM LCMC OPSEC Standing Operating Procedures (SOP/Plan), or other U.S. Government

OPSEC plan, per AR 530-1, Operations Security.  This SOP/Plan specifies the governments critical information, why it needs to be

protected, where it is located, who is responsible for it, and how to protect it.

b. The contractor will receive a copy of the SOP/Plan at time of award. Local form STA Form 7114 (or similar) will be used to document

and record security OPSEC reviews which are conducted by G2, TACOM LCMC or individual organizations supporting OPSEC Officers.

c. The contractor shall identify an individual who will be an OPSEC Coordinator.  The contractor will ensure that this individual is

OPSEC Level I.

(End of Clause)

    C-6         52.209-4021      ANTI-TERRORISM (AT) AWARENESS TRAINING REQUIREMENT FOR CONTRACTOR         JUN/2012

                (TACOM)          PERSONNEL TRAVELING OVERSEAS

Contractor employees and associated subcontractor employees shall receive government-provided Anti-Terrorism (AT) awareness training
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specific to the area of responsibility (AOR) as directed by AR 525-13. Specific AOR training content is to be directed by the combatant

commander, with the unit Anti-Terrorism Officer (ATO) being the local point of contact.

(End of Clause)

    C-7         52.209-4023      OPSEC TRAINING REQUIREMENT                                                JUN/2012

                (TACOM)

Per AR 530-1, Operations Security, new contractor employees must complete Level I OPSEC training within 30 calendar days of reporting

for duty. All contractor employees must complete annual OPSEC awareness training.

(End of Clause)

    C-8         52.209-4024      INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) TRAINING           JUN/2012

                (TACOM)

All contractor employees and associated subcontractor employees must complete the DoD IA awareness training before issuance of network

access and annually thereafter. All contractor employees working IA/IT functions must comply with DoD and Army training requirements in

DoDD 8570.01, DoD 8570.01-M, and AR 25-2 within six months of employment.

(End of Clause)

    C-9         52.237-4000      CONTRACTOR MANPOWER REPORTING (CMR)                                       FEB/2013

                (TACOM)

     The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection

site where the contractor will report ALL contractor labor hours (including subcontractor labor hours) required for performance of

services provided under this contract via secure data collection site. The contractor is required to completely fill in all required

data fields in the format using the following web address: https://cmra.army.mil . The required information includes the following:

          (1)  Contracting Office, Contracting Officer, Contracting Officer's Technical Representative;

          (2)  Contract number, including task and delivery order number;

          (3)  Beginning and ending dates covered by reporting period;

          (4)  Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;

          (5)  Direct labor hours (including sub-contractors);

          (6)  Direct labor dollars paid this reporting period (including sub-contractors);

          (7)  Total payments (including sub-contractors);

          (8)  Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC for each

sub-contractor if different);

          (9)  Data collection cost;

          (10)  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army

Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information);

          (11)  Locations where contractor and sub-contractors perform the work (specified by zip code in the United States and nearest

city, country, when in an overseas location, using standardized nomenclature provided on website);

          (12)  Presence of deployment or contingency contract language; and

          (13)  Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).
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     Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which

runs October 1 through September30. While inputs may be reported any time during the FY, all data shall be reported no later than

October 31 of each calendar year, beginning with 2013.  Contractors may direct questions to the help desk at : https://cmra.army.mil.

                             End of Clause]
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C.5.5 PHYSICAL SECURITY PLAN

C.5.6 SAFETY PLAN

C.1 GENERAL

This Statement of Work (SOW) encompasses the initial Production and Deployment phase requirements of the Joint Light Tactical Vehicle

(JLTV) program.

This SOW consists of the supplies and services required for Production (including vehicles, trailers, kits, test assets and

refurbishment of test assets), Program Support (including Program Management, Configuration Management, Integrated Product Support
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(IPS), and Test Support), System Technical Support (STS), Interim Contractor Support (ICS), Total Package Fielding (TPF), Storage and

Maintenance of hardware procured, and an option to procure a Technical Data Package (TDP) for JLTV Family of Vehicles (FoV).

The Contractor, as an independent Contractor and not as an agent or employee of the US Government, shall furnish all data, supporting

labor, supplies, services, facilities and equipment as required under this contract.

C.1.1 SYSTEM REQUIREMENT

The Contractor shall produce the JLTV FoV in conformance with the requirements of the JLTV Purchase Description (Attachment 0001).  The

contract will include requirements for the Government to procure Contractor Furnished Equipment kits for integration into the vehicles.

The kits are defined in the JLTV Purchase Description (Attachment 0001). Installed kits procured by the Government shall be installed

into the vehicles by the Contractor prior to vehicle delivery to the Government in accordance with (IAW) the JLTV LRIP and FRP Vehicle

Kit Matrix (Attachment 0084).  Packaged kits procured by the Government shall be packaged and prepared for shipment by the Contractor

and delivered to the Government IAW the JLTV LRIP and FRP Vehicle Kit Matrix (Attachment 0084).  The Contractor shall not create or

define any additional "kits" to meet the requirements of the contract. The components and systems of the kit must be contributive to the

function described by the kit, no additional components may be added that are not relevant to the function of the kit.

C.1.1.1 JLTV FoV Definition

The term "JLTV FoV" is defined as being comprised of two variants, a four-seat and a two-seat variant, a companion trailer (JLTV-T) and

associated kits. The four-seat variant has two Base Vehicle Platforms: the General Purpose (GP) Platform (which includes the Heavy Guns

Carrier mission package) and the Close Combat Weapons Carrier (CCWC) Platform. The two-seat variant has one base vehicle platform: the

Utility (UTL).

Each base vehicle platform will be configured as a Mission Package Configuration through the installation of Mission Packages as defined

in Annex K of the JLTV Purchase Description (Attachment 0001).

JLTV Mission Package Configurations:

- M1280 General Purpose (JLTV-GP)

- M1278 Heavy Guns Carrier (JLTV-HGC)

- M1281 Close Combat Weapons Carrier (JLTV-CCWC)

- M1279 Utility (JLTV-UTL)

C.1.2 PROGRAM SCHEDULE and DATA

C.1.2.1 Integrated Master Plan

The Contractor shall manage the JLTV program IAW the Government provided Integrated Master Plan (IMP) (Attachment 0002, IMP), and the

Government approved Integrated Master Schedule (IMS) (reference CDRL A003, IMS). The IMP outlines significant accomplishments and Exit

Criteria for the program's major events that shall be satisfied to accomplish the work under this contract through a Full Rate

Production decision. The Contractor shall report on program progress at each Program Management Review, and meetings, audits,

assessments, and reviews in accordance with (IAW) the IMP.

C.1.2.2 Integrated Master Schedule (IMS)

The Contractor shall develop, maintain, and deliver an IMS which shall be directly traceable to the IMP and be consistent with the

Contract Work Breakdown Structure (CWBS) (reference CDRL A005, Contract Work Breakdown Schedule) and time-phasing of the Performance

Measurement Baseline (reference C.1.4.3.1). The IMS shall contain logically networked, detailed program activities encompassing contract

milestones, events, decision points, critical subcontract tasks or hand-offs, external dependencies, vehicle production, Government

Furnished Equipment, Government Furnished Information, Interim Contractor Support (ICS) work requirements, exit criteria, discrete tasks

and activities (as described in DI-MGMT-81861 within CDRL A003, IMS), and planning packages to budget for early baseline planning, from

contract award through FRP approval.  After FRP approval, only IPS and STS scope must be tracked and recorded in the IMS.

The IMS shall also incorporate all subcontractor discrete tasks and activities (as described in DI-MGMT-81861 within CDRL A003, IMS) as

tasks within the prime IMS on the following components: Armor, Transmission and Driveline, Suspension, Engine, C4I (Command, Control,

Communications, Computers, and Intelligence), Trailers, and IPS. Additionally, all efforts performed by a Subcontractor not identified

in the former list of components above but equal or exceed 10 percent of the value of this contract shall be incorporated as tasks

within the prime IMS.

The IMS shall clearly identify critical path activities and reflect risk mitigation tasks. (CDRL A003, IMS)

C.1.2.3 Internet-Based Collaboration

The JLTV Integrated Data Environment (IDE) consists of internet-based collaboration tools (defined below) that shall be used to

facilitate information sharing and collaboration within a secure Government server environment that provides controlled, distributed

access to JLTV program information, both released and in-work. Types of information that shall be processed and maintained within the

IDE will consist of JLTV program documents, reports, program management data, meeting-related information, modeling and simulation

analysis data, pertinent manufacturing information, and Government and Contractor test data, consistent with the JLTV Security

Classification Guide (reference Attachment 0003, DD254). Any posting to the IDE is considered a data deliverable in the context of DFARS
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Data Rights clauses including 252.227-7013 and 252.227-7014. The IDE shall be used only for sharing unclassified or FOUO information.

When submitting classified information, follow the NISPOM Chapter 5 instructions and DD Form 254 (reference Attachment 0003, DD254)

using the below mailing address:

SFAE-CSS-JL

6501 E. 11 Mile Rd, MS 640

Attn: JLTV Security Officer

Warren, MI 48397

The Contractor shall notify appropriate Government personnel via e-mail when new or updated documents are posted to a collaboration

environment. The notification email shall include a hyperlink to the location of the posted content.

Correspondence to the Procuring Contracting Officer or organizations outside JPO JLTV shall not be submitted via an internet-based

collaboration tool without prior authorization.

IDE collaboration tools: The Contractor shall use the JLTV SharePoint server to facilitate unclassified, secure internet-based

information sharing between JLTV program participants. SharePoint will also serve as the primary means of submitting unclassified FOUO

Contract Data Requirements List (CDRL) items, unless otherwise stated within a specific CDRL item. The Contractor shall conduct

Contractor-Government internet conferencing (web meetings) using Government approved systems such as the Defense Connect Online (DCO)

conferencing tool. The Contractor shall use VDLS [VISION (Versatile Information Systems Integrated On-Line Nationwide) Digital Library

System] to access unclassified data from Government testing, and Secret VDLS for classified test data. The Government will provide

details on specific IDE tools, requirements for access, and approach for use at the Contract SOWM.

The Government will sponsor Army Knowledge Online (AKO), SharePoint, DCO, VDLS, Secret VDLS, and other required accounts for Contractor

use.  Details will be provided at the Contract SOWM.  The Government can only sponsor accounts for U.S. Citizens. The Contractor shall

provide names, contact information, level of access (upload or download), and training required for personnel requiring access to these

tools no later than (NLT) Contract SOWM, for all systems except VDLS. The list of Contractor personnel requiring VDLS access shall be

provided to the Government 60 days prior to the Test Readiness Review (TRR). In order to access these systems, the Contractor shall have

or obtain External Certification Authority (ECA) Certificates, Federated Bridge Certificates, and/or DoD Common Access Cards (CAC) for

appropriate personnel. For details on CACs reference C.1.2.4.  Details on the ECA program and authorized ECA vendors can be found at:

http://iase.disa.mil/pki/eca/ and details on the Federated bridge program can be found at: http://iase.disa.mil/pki-

pke/interoperability/Pages/index.aspx.  Request for access to any other Government systems shall go through the PCO.

C.1.2.4 Common Access Cards Automated Contractor Verification System

C.1.2.4.1 CAC Applications

The Contractor shall appoint an Information Assurance Officer to process Common Access Card (CAC) applications for its employees and

Subcontractor employees in accordance with FAR 52.204-9, Personal Identity Verification of Contractor Personnel, DoD Directive 8190.3

Smart Card Technology and DoD Instruction 8520.2 Public Key Infrastructure and Public Key Encrypt.

C.1.2.4.2 Requests for CAC

The Contractor shall submit requests for CAC via email to the COR.

C.1.2.4.3 Contractor Verification System

The Government will establish a Contractor Verification System (CVS) application account for each CAC request and provide each

Contractor and Subcontractor employee a USER I.D. and Password via email.

C.1.2.4.4 CVS Access

The Contractors and subcontractors employees shall access the CVS account and complete the CAC application.

C.1.2.4.5 CAC Request Status

The Government will inform the Contractors and subcontractors employee via email the status of the CAC request. The status will be one

of the following: (1) Approved; Contractor shall proceed to nearest Real-Time Automated Personnel Identification System (RAPID) Defense

Enrollment and Eligibility Reporting System (DEERS) location to obtain CAC. (2) Returned; additional information or correction to

application required by Contractor employee. (3) Rejected; Government in separate correspondence will provide reason(s) for rejection.

C.1.2.4.6 Approved and Rejected Applications

Contractor shall maintain records of all approved and rejected CAC applications.

C.1.2.4.7 CAC Period of Performance

Issued CACs may be for a period of performance not longer than three years or the contract performance completion date (inclusive of all

options), whichever is earlier.  If a requirement for a CAC exists beyond three years, the Contractor shall submit a new request.

C.1.2.4.8 CAC Return

The Contractor shall return issued CACs to the DEERS office IAW FAR 52.204-9. The contactor shall notify the Government of all CACs

returned to the DEERS Office.
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C.1.2.5 Data Deliverables

The Contractor shall deliver to the Government all information, technical data and software required under this Scope of Work (SOW).

UNLESS OTHERWISE SPECIFICALLY PROVIDED, the Contractor shall DELIVER, mark, AND GRANT RIGHTS IN all SUCH Technical data AND SOFTWARE

deliverables IAW DFARS 252.227-7013, 252.227-7014, 252.227-7015, and 252.227-7017.

All CDRLs requiring data related to Mission Package Configurations shall specifically address any unique differences in the Mission

Package Configurations. One CDRL submission may address all Mission Package Configurations.

The Contractor shall deliver all data in the English language.

All electronic data submitted shall be in an editable Microsoft (MS) Office Suite and Windows 2007 compatible format unless specified

otherwise in the CDRL.

The Contractor shall annotate the following information in the electronic cover letter for the submission:

Contract Number

CDRL, Revision Number, and Item (A001-002 TRANS RPT)

Delivery Type (Draft, Final)

Due Date

Submittal Date

Contractor Name

The Contractor shall include a revision record that identifies the corresponding revision annotation, the due date, and the description

of the change For example: A001-002 is the second submission of CDRL A001.

All electronic data shall be submitted via SharePoint (see Internet-Based Collaboration section for details) unless specified

differently in the CDRL.

The Contractor shall use the following naming convention for electronic files submitted:

CDRL Number

Revision Number

Delivery Type (Draft, Final)

Due Date

For example: A001-001_Draft_01Aug2012.doc

The Procuring Contracting Officer (PCO) or Contracting Officer Representative (COR) is the approving authority for all CDRLs delivered

under this contract.

The Contractor shall be prepared to brief and display information used to create each CDRL at IPT meetings, Program Management Reviews

(PMR), as well as major reviews IAW the IMP.

C.1.2.6 Internal Management Data Accession List

The contractor shall compile an index (an Internal Management Data Accession List (DAL)) that identifies contractor internal management

data which has been generated by the contractor in compliance with the work effort described in the Statement of Work. For each of the

listed contractor internal management data items, the DAL shall identify the format, content, and intended use of these data items

resulting from the work tasks described in Section C.  As the list of contractor internal reports and data items evolves over time, the

contractor shall update the initial list of these internal reporting and management artifacts and deliver it to the Government in

accordance with the CDRL B031, DAL.  These internally developed data items are in addition to the data deliverable requirements under

the contract (CDRL items) and are not substitutes for data requirements that are contractually applied.  Contractually required data

deliverables do not need to be listed on the DAL.

C.1.3 MEETINGS, AUDITS, ASSESSMENTS and REVIEWS

C.1.3.1 Participation and Administration

Unless otherwise specified in the paragraphs below, all meetings, audits, assessments, and reviews shall be hosted by the Contractor.

The Contractor's hosting duties and responsibilities shall consist of all functions related to the preparation and execution of the

meetings, audits, assessments, and reviews to include providing facility, sending invitations, media resources, security, minutes, and

hard copy materials.

C.1.3.1.1 Agenda and Read-Ahead Packages
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The Contractor shall submit an agenda and read-ahead package for all meetings, audits, assessments, and reviews in section C.1.3 IAW

CDRL A001, Agenda and Read-Ahead Package.  If a meeting, audit, assessment, or review is listed in the IMP as an event, the agenda for

that event shall, at a minimum, address the information necessary to accomplish the exit criteria in the IMP (reference Attachment 0002,

IMP).

C.1.3.1.2 Minutes

The Contractor shall record and provide minutes for all meetings, audits, assessments, and reviews in section C.1.3 and otherwise called

out in this contract. The Contractor's recorder shall be identified at the beginning of each event. (CDRL A002, Minutes)

C.1.3.1.3 Invitations

Government participants will be identified by the Government Program Office. The Contractor shall send invitations for all meetings,

audits, assessments, and reviews in section C.1.3 and otherwise called out in this contract not less than seven (7) days prior to the

event.  Invitations are not required for daily and weekly meetings.

C.1.3.2 Start of Work Meeting

The Contractor shall conduct a Contract Start of Work Meeting (SOWM), at the Contractor's facility within 30 days after Contract Award.

This meeting will introduce and align the Government and Contractor teams. The Contract SOWM will consist of a SOW review and an IMS

Review. For planning purposes, this meeting is anticipated to be a five consecutive day event.

The Contractor shall present their organizational Key Roles at the Contract SOWM and shall discuss the plan for communicating and

transitioning personnel changes.

The IMS review will verify the Contractor's use of a reliable performance baseline that includes the pertinent contract SOW, consistent

with contract schedule requirements. At a minimum, the read-ahead package shall include:

(a) A draft agenda including schedules, locations, and participants (with title)

(b) Program and Functional organizations, including names and titles of responsible individuals

(c) Time phased staffing plan

(d) Critical Path Analysis

(e) Risk Register

(f) Additional read-ahead requirements may be requested prior to the start of the review

C.1.3.3 Program Management Level IPT Meetings

The Contractor shall conduct at a minimum monthly Program Management (PM) Level IPT Meetings. The PM Level IPT Meetings shall commence

one month following the Contract SOWM. The monthly PM Level IPT meetings will not be conducted on the months when a Program Management

Review (PMR) is held. The meetings shall include Contractor program management personnel and working level IPT personnel to address

cost, schedule, performance, risk status, and the Contractor shall be prepared for detailed discussion with the Government. Technical

issues shall be presented in terms of performance requirements, design, exit criteria, schedule progress, risk and mitigation, and cost

impact. For planning purposes, these meetings are anticipated to be a one (1) day event.

C.1.3.4 Program Management Review

The Contractor shall conduct quarterly PMRs, beginning with the first quarter after contract award.  The PMRs shall include Contractor

senior-level program management personnel.  The Contractor shall present, at each PMR, cost, schedule, performance, and risk status and

address the following:

a. Program Overview and Status

b. Business Management and Contract Review

c. System Engineering

d. Configuration Management

e. Supportability & Logistics Review including IPS, ICS, and TPF.

f. System Technical Support (STS)

g. Schedule Reviews including Integrated Master Schedule (IMS) Review

h. Test Verification and Validation Activities

The Contractor shall be prepared for a detailed discussion with the Government. Issues shall be presented in terms of performance goals,

exit criteria, schedule progress, risks and mitigation, and cost impact. For planning purposes, these meetings are anticipated to be a

one (1) day event.

C.1.3.5 Systems Engineering Reviews

C.1.3.5.1 Systems Engineering Integrated Product Teams

The Contractor shall conduct semi-annual SE IPTs.  The first meeting shall take place no later than three months after contract award.

The SE IPT shall include all functional and vehicle element engineering.  The Contractor shall present the following:
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a. Process and Plan status

b. Configuration Control Board (CCB) status

c. Manufacturing status

d. System Technical Support (STS) status

e. Software status

f. Cybersecurity status

g. System safety status

h. Human Systems Integration status

i. Technical Risk status

The Contractor shall be prepared for a detailed discussion with the Government. Issues shall be presented in terms of performance goals,

exit criteria, schedule progress, risks and mitigation, and cost impact.  For planning purposes, these meetings are anticipated to be a

one day event.  The Contractor shall provide meeting minutes (Reference CDRL A002, Minutes).

C.1.3.5.2 Functional Baseline

C.1.3.5.2.1 Functional Baseline Review

The Contractor shall host and conduct a Functional Baseline Review (FBR) at or near the Contractor site NLT 45 days after Contract

Award. The FBR shall be a line-by-line review of the JLTV Purchase Description (Attachment 0001), the Purchase Description Report

(reference CDRL B042, PD Report) and review of the SEMP (reference CDRL B038, SEMP). The FBR shall be considered complete once all

requirements have been reviewed and discrepancies in the PD Report and SEMP are resolved.  For planning purposes, this meeting is

anticipated to be a five (5) consecutive day event.

C.1.3.5.3 Allocated Baseline

C.1.3.5.3.1 Allocated Baseline Review

The Contractor shall host and conduct an Allocated Baseline Review (ABR) at or near the Contractor site NLT 90 days after Contract

Award. The ABR will be a review of the draft System Level Design Document (SLDD) (reference CDRL B034, SLDD) and the changes to the

configuration since the EMD Phase Design Understanding Review (DUR). The Contractor shall also itemize the traceability between the JLTV

Purchase Description (Attachment 0001), CSDR Plan (reference Attachment 0004, CSDR Plan), Contractor Work Breakdown Structure (CWBS)

(CDRL A005 reference, CWBS), SLDD (CDRL B034 SLDD), Product Baseline Index (PBLI) (CDRL B010, PBLI). The ABR shall be considered

complete once all changes to the configuration have been reviewed in sufficient detail, discrepancies in the SLDD are resolved, and the

traceability of the system to contract documentation are understood.  For planning purposes, this meeting is anticipated to be a two (2)

consecutive day event.

C.1.3.5.4 Product Baseline

C.1.3.5.4.1 Product Baseline Review

The Contractor shall host and conduct a Product Baseline Review (PBR) at or near the Contractor site NLT 150 days after Contract Award.

The Contractor shall brief and display the assembly level (Work Breakdown Schedule level 1,2, and 3) Technical Data Package (TDP)

(reference, C.2.1.1.6, TDP Information Requirements), System Level Design Document (SLDD) (reference CDRL B034, SLDD), and Product

Baseline Index (PBLI) (reference CDRL B010, PBLI). The SLDD and PBLI will be put under formal Configuration Management (CM), as defined

in section C.2.1.1.5 after the PBR. The PBR shall be considered complete once the TDP is understood and all discrepancies in the SLDD

and PBLI are resolved. After PBR, all changes to the configurations must be approved by the Government.  This meeting is anticipated to

be a five (5) consecutive day event.

C.1.3.5.4.2 Initial Physical Configuration Audit

The Contractor shall perform an initial Physical Configuration Audit (PCA) per the Vehicle Equipment and System Integration Lab (SIL)

Allocation Matrix (VEASAM) (Attachment 0056, VEASAM).  The PCA shall be witnessed by Government to validate the as-built configuration

matches the PBLI (reference CDRL B010, PBLI) and TDP (reference, C.2.1.1.6 TDP Information Requirements). The initial PCA will validate

the assembly level of the Base Vehicle Platforms, trailers, Contractor Furnished Equipment (CFE) Kits, and 100% of the component level

drawings.  All parts, assemblies, and subassemblies for PCA shall be produced using the manufacturing assembly process, including

production tooling and inspection procedures that will be followed during FRP. The initial PCA shall be considered complete when all the

deficiencies identified are corrected by the Contractor and reviewed and approved by the Government (reference CDRL B021, Configuration

Audit Summary Report).  The Contractor shall correct all discrepancies identified at the initial PCA at no cost to the Government and

within the schedule specified in the PCA plan (reference CDRL B030, PCA Plan). Upon close out of the initial PCA, the TDP will be put

under formal CM as defined in section C.2.1.1.5. For planning purposes, this audit is anticipated to be a 45 consecutive day event, not

including correction of the deficiencies, at the Contractor site.

C.1.3.5.4.3 Final Physical Configuration Audit

The Contractor shall perform a final Physical Configuration Audit (PCA) per the Vehicle Equipment and System Integration Lab (SIL)

Allocation Matrix (VEASAM) (Attachment 0056, VEASAM).  The final PCA shall be witnessed by Government to validate the as-built

configuration matches the PBLI (reference CDRL B010, PBLI) and TDP (reference, C.2.1.1.6 TDP Information Requirements). The final PCA

will validate the assembly level of the Base Vehicle Platforms, trailers, Contractor Furnished Equipment (CFE) Kits, and 100% of the

component level drawings since initial PCA.  All parts, assemblies, and subassemblies for PCA shall be produced using the manufacturing
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assembly process, including production tooling and inspection procedures that will be followed during FRP. The final PCA shall be

considered complete when all the deficiencies identified by the Government are corrected by the Contractor and reviewed and approved by

the Government (reference CDRL B021, Configuration Audit Summary Report).  The Contractor shall correct all discrepancies identified at

the final PCA at no cost to the Government and within the schedule specified in the PCA plan (reference CDRL B030, PCA Plan). For

planning purposes, this audit is anticipated to be a 20 consecutive day event, not including correction of deficiencies, at the

Contractor site.

C.1.3.6 Manufacturing Readiness Assessment Review

The Contractor shall conduct a Manufacturing Readiness Assessment (MRA) review at or near the Contractor manufacturing facility 60 days

prior to fourth option period in support of the Full Rate Production (FRP) decision.  The Contractor shall use the Department of Defense

(DoD) Manufacturing Readiness Level (MRL) Deskbook as a guide for the MRA event. The MRA shall cover all parts of the JLTV FOV provided

by the Contractor and their Subcontractors.  The Contractor shall evaluate its manufacturing readiness in preparation for the FRP

decision with the Manufacturing Readiness Level (MRL) 9 thread criteria identified in the MRL Criteria Matrix (latest version) at the

following link: http://dodmrl.com/. The Contractor shall evaluate each thread and sub-thread in the MRL Criteria Matrix (latest version)

and shall provide sufficient and objective evidence for all criteria in each thread and sub-thread to substantiate a MRL 9 rating. If

the Contractor is rated lower than a MRL 9 for any of the criteria in the MRL Criteria Matrix, the Contractor shall provide its plan to

reach MRL 9 prior to the award of the fourth (4) option period. For planning purposes, the MRA is anticipated to be a four day event."

C.1.3.7 Supportability and Logistics Reviews

C.1.3.7.1 Logistics Start of Work Meetings

The Contractor shall host separate Start of Work Meetings for Logistics Demonstration (Log Demo), Technical Manual Validation, and

Technical Manual Verification meetings.  The Logistics Start of Work Meetings shall occur NLT 30 days prior to the start of the events

cited in this paragraph.  Each Logistics Start of Work Meeting shall introduce and align the Government and Contractor Logistics teams,

and consist of a SOW review and schedule review. For planning purposes, this meeting is anticipated to be a one (1) day event.

C.1.3.7.2 In-Process Reviews

The Contractor shall host monthly In-Process Reviews (IPRs) to discuss all Integrated Product Support (IPS) related work effort until a

FRP decision is approved.  The Contractor shall brief and display portions of work accomplished to date for initial meeting and work

accomplished since last IPR, answer questions about Contractor work processes, present records of quality assurance reviews, and respond

to Government comments regarding publications processes or work samples.

C.1.3.7.3 Technical Publications Guidance Conference

The Contractor shall host a Technical Publications Guidance Conference at the conclusion of the Contract Start of Work meeting. The

purpose of this meeting is to review publications contract objectives (reference C.2.3.4.2), establish lines of communications, and

address Contractor's questions. The Contractor shall present a publications schedule for Government concurrence and input to the

Integrated Master Schedule (reference CDRL A003, IMS).

C.1.3.7.4 Provisioning Guidance Conference

The Provisioning Guidance Conference (PGC) shall be held at the conclusion of the Technical Publication Guidance Conference. The purpose

of the PGC is to ensure that the Contractor has a clear understanding of the contractual provisioning requirements (reference C.2.3.6)

and to identify and reinforce the requirement for accurate, complete, and timely submission of provisioning data and information.  The

Contractor shall present a provisioning schedule for Government concurrence and input to the Integrated Master Schedule (reference CDRL

A003, IMS).

C.1.3.7.5 Provisioning Conference and Logistics Support Analysis Records Review

The Contractor shall host the first Provisioning Conference and Logistics Support Analysis Records (LSAR) Review 90 calendar days after

the Provisioning Guidance Conference to verify the Logistics Support Analysis (LSA) 036 report (CDRL C004, Logistics Product Data),

Engineering Data for Provisioning (EDFP), Repair Parts and Special Tools List (RPSTL) and part screening data, and any other contactor

related data used to support the LSAR. The Contractor shall host subsequent Provisioning Conferences and LSAR Reviews once per quarter,

or on dates mutually agreed to by the parties. The Contractor shall conduct a quarterly reconciliation of the Provisioning Master Record

 & Logistics Product Data (LPD) database and update the provisioning records (reference C.2.3) until a FRP decision is approved.

C.1.3.8 Quality Reviews

C.1.3.8.1 Production and Product Quality Management Integrated Product Team Meetings

The Contractor shall conduct daily, weekly, and monthly Production and Product Quality Management Integrated Product Team (PQM-IPT)

meetings to coordinate overall Quality Planning and execution. The Contractor and Government shall establish the date, time, and

duration of the PQM-IPT meetings at the Contract SOWM.  The PQM-IPT members will work together to generate cost saving and a Quality

Assurance footprint to reduce program risk, improve readiness, support, and supportability-related system design. The Government PQM

will serve as the Chairperson of the PQM-IPT meetings and the Contractor's Quality Manager shall serve as vice chairperson of the PQM-

IPTs. The monthly PQM-IPT meeting shall coincide with the monthly PMR.

The Contractor shall be responsible for recording and tracking actions from daily and weekly meetings. For the Monthly PQM-IPT, the

Contractor shall develop all agendas and meeting minutes.
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C.1.3.8.2 Production and Product Quality Council Meetings

The Contractor shall conduct Quarterly JLTV Quality Council meetings at the Contractor's facility. This meeting will be known as the

JLTV Quality Council (QC) IPT meeting. The Contractor shall coordinate the Quality Council meeting agenda issues, topics and schedules

with the Government PQM-IPT members. The Contractor shall prepare and deliver minutes of the Quality Council meetings (reference CDRL

A002, Minutes). The minutes shall contain as a minimum, schedules; detailed results and proceedings of discussions, assessments, and

guidance; action items; an attendees roster; and all presentations. Action items shall be assigned prior to the close of the meeting.

C.1.3.8.3 Corrective Action Review Team Meetings

The Contractor shall attend weekly Corrective Action Review Team (CART) meetings that shall commence with the start of Government

testing (reference C.2.4.2). The CART is the Government group responsible for reviewing the Contractor's Failure Analysis Corrective

Action Reports (FACARs) (reference CDRL D008, FACAR), including root cause analysis and proposed fixes. The CART may provide feedback to

the Contractor regarding its root cause analysis methodology. The JLTV PMO will chair the CART meetings. The CART meetings will be

weekly, one day events. The Contractor shall take proactive (preventive) measures that will be instituted to reduce the probability of

nonconformance, and ensure corrective protocols will be established to mitigate risks and prevent recurrence (through root cause

elimination) when non-conforming performance is identified.

The Government will provide official notification on all CART Meeting schedules at the inception of each test. The Contractor's

corrective action team membership shall directly correlate with the Government CART members, as applicable, to reflect all relevant CART

functions to include Quality, RAM, Test, Logistics, Maintenance, Systems Engineering, Safety, Transportability and MANPRINT Human

Factors. CART meeting agendas shall be established by the Contractor and approved by the Government. Meeting agendas will include a list

of all Test Incident Reports (TIRs) numbers to be discussed by category.

C.1.3.9 Test Reviews

C.1.3.9.1 Contractor Conducted Pretest Readiness Review

The Contractor shall conduct a Pretest Readiness Review (Pre-TRR) to present to the Government the readiness of the vehicles to enter

into Government system level testing. The Pre-TRR shall be held at or near the Contractor build site, at least seven days prior to the

Government TRR. The Pre-TRR shall address the content detailed in the IMP (Attachment 0002 IMP) and the Pre-TRR Checklist (Attachment

0053 Pre-TRR Checklist). For planning purposes, this meeting is anticipated to be a two (2) day event.

C.1.3.9.2 Government Conducted Test Readiness Review

The Contractor shall attend the Government Test Readiness Review (TRR), conducted at or in the vicinity of Aberdeen Proving Ground

(APG), and be prepared to present the information prepared for the Pre-TRR. The Government TRR is anticipated to be held no more than

seven days prior to the first vehicle delivery and will assess both the Contractor's and the Government's test readiness. For planning

purposes, this meeting is anticipated to be a one (1) day event.

C.1.3.9.3 Operational Test Readiness Review

The Contractor shall attend the Government Operational Test Readiness Review (OTRR), conducted at or in the vicinity of Multi-Service

Operational Test and Evaluation MOT&E site and be prepared to brief and display all of the information the Contractor prepared for the

Pre-TRR and TRR. The Government OTRR is anticipated to be a one (1) day event and held no less than seven days prior to MOT&E and will

assess readiness to enter MOT&E.

C.1.3.9.4 Reliability Availability Maintainability Scoring Conferences

The Contractor shall attend and participate in the monthly Government Reliability Availability Maintainability (RAM) Scoring Conference

meetings by presenting information, evidence, or opinions that the Government will consider when scoring test incidents. Each Scoring

Conference is anticipated to be two days in duration. The Contractor shall develop and deliver a RAM Scoring Conference Package (CDRL

D009, RAM Scoring Conference Package).

C.1.3.9.5 Reliability Availability Maintainability Assessment Conferences

The Contractor shall attend and participate in all Government RAM Assessment Conferences, which will occur during Government testing.

The Contractors participation shall consist of presenting information detailed in CDRL D010, RAM Assessment Conference Package. The

Government will provide Contractor notification of the Assessment Conference at least 10 business days prior to the event. For planning

purposes, it is expected that three Assessment Conferences will be held, for a duration of two days each. Prior to each Assessment

Conference, the Contractor shall prepare and provide an Assessment Conference Package (CDRL D010, RAM Assessment Conference Package).

C.1.3.10 Business Management Reviews

C.1.3.10.1 Cost and Software Data Reporting and Other Cost Reports Readiness Reviews

C.1.3.10.1.1 Cost and Software Data Reporting Readiness Review

The Contractor shall host a Cost and Software Data Reporting (CSDR) readiness review with Government within 14 days of the Contract SOWM

(reference C.1.3.2) at the Contractor facility where CSDRs are prepared. The purpose of this meeting is to prepare for the Post Award

CSDR Conference (reference C.1.3.10.2).  Per DFARS 252.234-7004(a), the Contractor shall use a documented CSDR process that satisfies

the DoD 5000.04-M-1; management procedures that timely report; and a Government CSDR approved plan (reference Attachment 0004, CSDR
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Plan) and related Resource Distribution Table (reference CDRL A013, RDT).  The Contractor shall demonstrate how costs will be based, to

the maximum extent possible, upon actual cost transactions and not cost allocations; describe how recurring vs. nonrecurring costs will

be segregated; demonstrate how the data from its accounting system will be mapped into the reporting categories in the CSDR plan. The

review should resolve any reporting issues, including determination of the final CWBS elements.

The Contractor shall present initial drafts of the CSDR CDRLs (reference CDRL A005, CWBS; CDRL A006, 1921; CDRL A007, 1921-1; CDRL A008,

1921-2; CDRL A009, 1921-3; CDRL A011 CDRL, SRDR Initial; CDRL A012 SRDR Final and CDRL A013, RDT) based on the entire contract value,

including options. This meeting is expected to take two business days.

C.1.3.10.1.2 Contractor Manufacturing Cost Estimate Review

The Contractor shall host a meeting with the Government to walkthrough the Contractor's Multi-Year Procurement cost estimate,

methodologies and source data, immediately following the completion of the CSDR Readiness Review (reference CDRL A023, Multi-Year

Procurement Estimate). For planning purposes, this meeting is anticipated to be a half day event and will be held at the Contractor

facility where the CSDRs are prepared.

C.1.3.10.1.3 Other Cost Reports Readiness Review

The Contractor shall hold an Other Cost Reports Readiness Review with the Government upon completion of the Contractor Manufacturing

Cost Estimate Review (reference C.1.3.10.1.2). This meeting will review the purpose and content of each of the Other Cost Reports and

resolve any reporting issues (reference C.1.4.2). The Contractor shall present a draft of the Contractor's proposed format for each of

the Other Cost Reports during this meeting. For planning purposes, this meeting is anticipated to be a half day event and will be held

at the Contractor facility where the CSDRs are prepared.

C.1.3.10.2 Post Award CSDR Conference

The Contractor shall attend and participate in a post award CSDR conference which will be held with the Cost Working Group Integrated

Product Team IAW DFARS 242.503-2(b).  Prior to this conference, the Contractor shall make any adjustments or corrections identified

during the CSDR Readiness Review (reference C.1.3.10.1.1). Discussion will include a review of the Contractor's CSDR process that

satisfies the guidelines contained in the DoD 5000.04-M-1, CSDR Manual, and the requirements in the approved CSDR plan (reference

Attachment 0004) and related Resource Distribution Table (reference CDRL A013, RDT). The Contractor shall demonstrate how costs will be

based, to the maximum extent possible, upon actual cost transactions and not cost allocations; describe how recurring vs. nonrecurring

costs will be segregated; demonstrate how the data from its accounting system will be mapped into the reporting categories in the

approved CSDR plan (reference Attachment 0004, CSDR Plan). Within seven days of completing the CSDR Readiness Review, the Government

will inform the Contractor of the exact date and location of the Post Award CSDR conference.  This meeting is expected to take one (1)

business day and will likely be held in the Metropolitan District of Columbia (DC) area (to include the Quantico, VA).

C.1.3.10.3 CSDR Mapping Reviews

The purpose of the CSDR Mapping Reviews is to ensure that contractor internal control accounts are mapped to the appropriate CSDR

(reference Attachment 0004) and CWBS element (reference CDRL A005).  For each initial CSDR report, the Contractor shall conduct a review

with the Government of its proposed internal control account to CSDR WBS mapping at least 30 days before initial report submission.

Each review shall include discussions of the Contractors methodology for mapping costs from its accounting system into the CSDR WBS and

review any necessary supporting documentation for the mapping of costs. Each review is expected to take one (1) business day and shall

be held at the Contractor facility where CSDRs are prepared. In the event that new internal control accounts are created, the Contractor

shall review their updated mappings with the Government prior to follow-on CSDR submission via the phone or email.

C.1.3.10.4 CSDR Pre-Submission Reviews

The Contractor shall hold a pre-submission review of each CSDR deliverable at least 30 days before schedule submissions IAW the CSDR

Plan (Attachment 0004 CSDR Plan). The intent of these reviews is to give Government and Contractor personnel an opportunity to review a

draft of each deliverable and determine if the format is appropriate, if the CSDR WBS mappings discussed during the CSDR Mapping Reviews

are still reasonable, and to clarify any outstanding issues prior to the actual deliverable submission. This meeting will be held at the

Contractor facility where the CSDR is prepared and is expected to take one business day.

C.1.4 BUSINESS MANAGEMENT

C.1.4.1 CSDR

The Contractor shall collect actual contract costs, prepare, and submit IAW the CDRLs listed below and the CSDR Plan (reference

Attachment 0004). This plan includes the following cost-related reports which shall be prepared IAW the applicable CDRL, DoDM 5000.04-M-

1:

CDRL#   Title

A005    Contract Work Breakdown Structure (CWBS)

A006    Cost Data Summary Report (CDSR) (DD Form 1921)

A007    Functional Cost-Hour Report (DD Form 1921-1)

A008    Progress Curve Report (DD Form 1921-2)

A009    Contractor Business Data Report (DD Form 1921-3)

A011    Software Resources Data Report (SRDR)  Initial
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A012    Software Resources Data Report (SRDR)  Final

A013    Resource Distribution Table (RDT)

The Contractor shall reconcile reporting elements in the CSDR with the IMS (reference CDRL A003, IMS), any applicable Funds and Man-hour

Expenditure Report (reference CDRL A004, Funds and Man-hour Expenditure Report), any applicable Other Cost CDRLs (reference CDRL A016,

Service & Consumption Report; CDRL A018, Inventory Receipt Report; CDRL A019 , Parts Repair Report; CDRL A017, Current Inventory Report;

CDRL A015, ASL; CDRL A014, BOM; CDRL A020, Project Expenditure Report; CDRL A022 CFSR; CDRL A025, Production Indentured Bill of

Materials) when these documents are submitted with the same "as of" date and the Product Baseline Index (reference B010 CDRL, PBLI) that

is current on the "as of" date the report is submitted. CSDR reporting is required for and shall include reporting against any and all

costs expended by the contractor or subcontractors during the execution of this contract. The requirement to report costs is independent

of the amount of costs incurred, the contract type used to award funding, the source of funding, or how the Contractor executes the

funds and scope associated with the contract. The Government may audit any CSDR deliverable for completion, correctness, and compliance

to the associated DID, DA manual(s), and CDRL. If at any point errors or deficiencies are found in a deliverable, the Contractor shall,

at their own expense, correct all deficiencies or errors and resubmit the deliverable.

C.1.4.1.1 Flow-Down Requirements

C.1.4.1.1.1 CSDR Flow-Down Requirements

The Contractor shall flow-down CSDR requirements to all subcontracts in accordance with DFARS 252.234-7004(b). This responsibility

includes requiring Subcontractors to electronically report directly to the Defense Cost and Resource Center (DCARC).   The Contractor

shall ensure that Subcontractors meeting CSDR reporting thresholds collect data in sufficient detail to meet the CSDR Plan (reference

Attachment 0004). For Subcontractors not meeting CSDR reporting thresholds, the Contractor shall collect and provide Subcontractor data

to comply with the Resource Distribution Table requirements (reference CDRL A013, RDT) and the CSDR Plan (reference Attachment 0004).

C.1.4.1.1.2 SRDR Flow-Down Requirements

The Contractor shall flow-down SRDR requirements (reference CDRL A011, SRDR-Initial; CDRL A012 SRDR-Final) to all subcontracts whose

scope includes software development efforts valued at more than $20 million. This responsibility includes requiring Subcontractors to

electronically report directly to the Defense Cost and Resource Center (DCARC).

C.1.4.1.2 Contract Work Breakdown Structure Index and Dictionary

The Contractor shall produce, deliver, and maintain a product oriented Work Breakdown Structure (WBS) Index and Dictionary in accordance

with the CSDR Plan (reference Attachment 0004). WBS Indices and Dictionaries shall be completed to at least the lowest levels specified

in MIL-HDBK-881A (30 Jul 2005) unless otherwise specified by the CSDR Plan (reference Attachment 0004). The Contractor shall tailor the

Contractors WBS below the levels specified in MIL-HDBK-881A (30 Jul 2005) for WBS elements that are categorized as high-risk, high-

value, or high-technical interest by the Governments Cost Working Group Integrated Product Team (CWIPT). The CWBS Dictionary shall

reflect the design as documented in the System Level Design Document (reference C.2.1.1.3) and Product Baseline Index (reference

C.2.1.1.4). Any changes to an approved CWBS require Government approval. (CDRL A005, CWBS Index and Dictionary)

C.1.4.1.3 Cost Data Summary Report

The Contractor shall prepare and submit the Cost Data Summary Report (DD Form 1921) which reports direct and indirect actual cost data

on both a recurring and non-recurring basis by CWBS level as specified in the CSDR plan (reference Attachment 0004). (CDRL A006, 1921)

C.1.4.1.4 Functional Cost-Hour Report

The Contractor shall prepare and submit a Functional Cost-Hour Report (DD Form 1921-1) which reports information on resources including

labor hours, overhead costs, material costs, and other direct and indirect cost data on both a recurring and non-recurring basis by CWBS

level as specified in the approved CSDR plan (reference Attachment 0004). (CDRL A007, 1921-1)

C.1.4.1.5 Progress Curve Report

The Contractor shall prepare and submit the Progress Curve Report (DD Form 1921-2) which reports production cost and hours data

specified in the approved CSDR plan (reference Attachment 0004). (CDRL A008, 1921-2)

C.1.4.1.6 Contractor Business Data Report

The Contractor shall prepare and submit the Contractor Business Data Report (DD Form 1921-3) which provides the means to facilitate

estimating and analysis of indirect contract costs as specified in the approved CSDR plan (reference Attachment 0004). (CDRL A009, 1921-

3)

C.1.4.1.7 RESERVED

C.1.4.1.8 Software Resources Data Report (SRDR) - Initial

The Contractor shall prepare and submit the Software Resource Data Report (SRDR) which provides expectations and actual results of

software development and upgrade efforts as specified in the approved CSDR plan (reference Attachment 0004, CSDR Plan). (CDRL A011, SRDR-

Initial)

C.1.4.1.9 Software Resources Data Report (SRDR) - Final

The Contractor shall prepare and submit the Software Resource Data Report (SRDR) which provides results of software development and
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upgrade efforts as specified in the approved CSDR plan (reference Attachment 0004, CSDR Plan). (A012 CDRL, SRDR Final)

C.1.4.1.10 Resource Distribution Table

The Contractor shall prepare and submit a Resource Distribution Table (RDT) which identifies the value of work assigned to the

Contractor and any subsidiaries and Subcontractors. The RDT shall be based on the WBS used in the CSDR Plan (reference Attachment 0004).

(CDRL A013, RDT)

C.1.4.2 Other Cost Reports

The Contractor shall collect actual costs, performance, and any other required data in sufficient detail to prepare and submit the

following reports IAW the associated CDRL.

CDRL#  Title

A014   Current and Prior Configuration Indentured Bill of Materials

A015   Authorized Stockage List (ASL) Procurement

A016   Service & Consumption Report

A017   Current Inventory Report

A018   Inventory Receipt Report

A019   Parts Repair Report

A004   Funds and Man-hour Expenditure Report

A022   Contract Funds Status Report

A020   Project Expenditure Report

A023   Multi-Year Procurement Estimate

A025   Production Indentured Bill of Materials

The Contractor shall reconcile reporting elements in any applicable CSDRs (reference CDRL A005, CWBS; CDRL A0006, 1921; CDRL A007, 1921-

1; CDRL A008, 1921-2; CDRL A009 , 1921-3; CDRL A011, SRDR Initial; CDRL A012, SRDR Final; CDRL A013, RDT) when these documents are

submitted with the same as of date and the Product Baseline Index (reference CDRL B010, PBLI) that is current on the as of date the

report is submitted.  If at any point errors or deficiencies are found in a deliverable, the Contractor shall, at their own expense,

correct all deficiencies or errors and resubmit the deliverable.

C.1.4.2.1 Current and Prior Configuration Indentured Bill of Materials

The Contractor shall prepare and maintain an indentured Bill of Materials (BOM) of any and all parts that are or were ever included in

the JLTV FoV configuration to include all ECPs, VECPs, and other configuration modifications. The indentured BOM shall be prepared in

indenture level sequence and will report the current configuration (e.g. latest part numbers, includes ECOs and ECPs) and any prior BOM

configurations (e.g. obsolete part numbers, the configuration prior to ECPs cut-in) of the JLTV FoV. The indentured BOM information

shall correspond to the PBLI structure (reference C.2.1.1.4, PBLI).  (CDRL A014, Current and Prior Configuration Indentured Bill of

Materials)

C.1.4.2.2 Authorized Stockage List Procurement

The Contractor shall provide a list of all items procured along with the actual price incurred in order to produce an Authorized

Stockage List (ASL). (CDRL A015, ASL)

C.1.4.2.3 Service & Consumption Report

The Contractor shall prepare and maintain a list of all scheduled and unscheduled services performed, software upgrades applied, and

parts or fluids replaced and consumed during the execution of any scope of work against this contract. (CDRL A016, Service & Consumption

Report)

C.1.4.2.4 Current Inventory Report

The Contractor shall maintain a database containing an inventory of all parts, fluids, leased items, and other tangible assets held in

an inventory to support any scope against this contract. The Contractor shall prepare and submit a report to the Government containing

information on the current inventory.  (CDRL A017, Current Inventory Report)

C.1.4.2.5 Inventory Receipt Report

The Contractor shall track and prepare a list of all parts, fluids, leased items, and other tangible assets procured and accepted into

an inventory during the execution of any scope against this contract. (CDRL A018, Inventory Receipt Report)

C.1.4.2.6 Parts Repair Report

The Contractor shall prepare and maintain a list of all parts repaired or disposed of during the execution of any SOW against this

contract. (CDRL A019, Parts Repair Report)

C.1.4.2.7 Project Expenditure Report

The Contractor shall track and report costs and hours associated with the development, procurement, and retrofit of any ECPs, STS,

Independent Research and Development Costs, and other modifications to the JLTV FoV configurations. (CDRL A020, Project Expenditure

Report)
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C.1.4.2.8 Funds and Man-hour Expenditure Report

The Contractor shall submit the Funds and Man-hour Expenditure Report IAW the Funds and Man-hour Expenditure Template (reference

Attachment 0005, Funds and Man-hour Exp Report Template).  The Contractor shall reconcile reporting elements in the Funds and Man-hour

Expenditure Report with the IMS and the CSDR when these documents are submitted with the same as of date. (CDRL A004, Funds and Man-hour

Expenditure Report)

C.1.4.2.9 Contract Funds Status Report

The Contractor shall submit a Contract Funds Status Report (CFSR) which shall provide the Government with data on funding requirements,

estimates at completion, a determination of excess funds, and rough estimates of termination costs (CDRL A022, CFSR).

C.1.4.2.10 Multi-Year Procurement Estimate

The Contractor shall prepare a Multi-Year Production Procurement estimate and provide it to the Government during the Contract SOWM

(reference C.1.3.2). (CDRL A023, Multi-Year Procurement Estimate)

If Multiyear approval is pursued, the contractor shall provide a multiyear proposal for fixed-price hardware 45 days after the PCO makes

a request.   After negotiation of a fair and reasonable price, and multiyear approval is obtained, the Government will utilize this

proposal to convert to a multiyear contract.

C.1.4.2.11 Production Indentured Bill of Materials

The Contractor shall prepare a Bill of Materials (BOM) for each production lot of JLTV FoV in an indentured level consistent with how

parts used in the production of JLTV FoV were procured and incorporated into the final production end item. (A025 CDRL, Production

Indentured Bill Of Materials)

C.1.4.3 Earned Value Management System (EVMS)

In the performance of an individual or combination of related STS Work Directive(s) issued by the Government valued at $20 million or

greater, the Contractor shall use an EVMS that complies with DFARS 252.234-7002 and DFARS 252.242-7005 and shall meet the Contractor's

own documented System Description.

C.1.4.3.1 Performance Measurement Baseline (PMB)

The Contractor shall generate a time-phased budget baseline assigning all costs for the applicable STS work directive(s) to their

specific Work Breakdown Structure (WBS) elements no later than 45 days after the work directive is issued. The PMB shall be the basis

for the Integrated Program Management Report (reference CDRL A021, IPMR Formats). Retroactive changes to the PMB are prohibited, except

for the correction of errors and routine accounting adjustments.

C.1.4.3.2 Integrated Baseline Reviews (IBRs)

The Contractor shall review its Performance Measurement Baseline (PMB) plan with the Government at the Contractor's facility within 180

days of contract award and subsequently following major changes to the baseline when required IAW DFARS 252.234-7002(f).  The Contractor

shall provide the Government with a PMB detail-planned to MIL-HDBK-881A WBS Level III and IBR topics as a read-ahead focusing on its

assigned WBS elements (reference CDRL A001, Agenda - Read Ahead Package). The Contractor shall lead the IBR with its Subcontractors

(reference C.1.4.3.4), with active participation from the Government.

C.1.4.3.3 Integrated Program Management Report (IPMR)

The Contractor shall prepare and electronically deliver all IPMR Formats. Reporting below level three of the CWBS (reference CDRL A005)

shall be required for scope identified as high risk in the contractors Risk Management Plan (reference C.2.1.5.2) and high variance

items as identified in CDRL A021 and will be required until the problem is resolved. If the Government determines there is a significant

problem with respect to cost, schedule, or performance at a lower level, detailed reporting for that WBS element shall be required until

the problem is resolved. (CDRL A021, IPMR)

C.1.4.3.4 Application to Subcontractors

The Contractor shall flow down DFARS Clause 252.234-7002.  The performance information reported by the Subcontractors shall be

incorporated and integrated into the Contractor's management system.

C.1.5 PROGRAM PROTECTION

The Contractor shall comply with the security requirements imparted by the DD Form 254 (Attachment 0003), the National Industrial

Security Program Operating Manual (NISPOM) DoD, 5220.22-M), and Army Regulation (AR) 70-77.

C.1.5.1 Program Protection Working Group and Critical Program Information Assessment

For the life of the contract, the Contractor shall host a Program Protection Working Group (PPWG) not less than annually.  The first

PPWG shall be held as part of the Contract SOWM.. Each PPWG will be chaired by the Government Systems Engineer and co-chaired by the

Contractor's System Security Engineer. The co-chair shall develop the agenda and action items (reference CDRL A001, Read Ahead Agenda

and CDRL A002, Minutes). The agenda will include a Critical Program Information Assessment (CPIA) that will identify Critical Program

Information (CPI) or Critical Technology (CT) (defined by DoDI 5200.39, July 16, 2008 Incl Change 1 Dec 28, 2010, Critical Program

Information (CPI) Protection within the Department of Defense). Each PPWG will be a one day event.
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C.1.5.2 Critical Functional Analysis (CFA)

The Contractor shall conduct a CFA for the purpose of identifying Critical Components (CCs) that can lead to Level I and Level II

mission critical failures. The CFA shall assess CC for the following war fighting functions: movement and maneuver, intelligence, fires,

protection, sustainment, command and control, casualty evacuation, and treatment. The CFA shall identify all logic bearing critical

components as well as the hardware and software suppliers for the logic bearing components.

The Contractor shall host a one day review NLT 60 days after contract award with the Government Program Protection team to discuss and

review the results of the CFA. The CCs shall be prioritized, assessed for supply chain risk (as defined in DoDI 5200.44), and based on

risk the Contractor shall develop mitigations or countermeasures to minimize the risk posed from supply chain.  The Contractor shall

develop meeting minutes and action items (CDRL A002 Minutes) for the CFA review. The CFA, supply chain risk, and mitigation or

countermeasures for risks shall be included in the meeting minutes. The CFA shall assess both Organic CC as well as the integration of

Inherited CC.

The Contractor shall develop and deliver a mission criticality analysis(es), vulnerability assessment(s), risk evaluation(s), and

identification and counter measurement implementation(s) for Mission-Critical Functions, the failure of which would result in either

total compromise of mission capability (catastrophic) (Level I) or unacceptable compromise of mission capability or significant mission

degradation (critical) (Level II). (CDRL B053, Critical Analysis)

C.1.5.3 Countermeasures

The Contractor shall plan for and implement countermeasures that mitigate the risk of foreign intelligence or foreign influence,

technology exploitation, threats to supply chain, and battlefield threats and vulnerabilities that result in Level I and Level II

protection failures of the system.

C.1.5.3.1 Anti-Tamper Plan

If the PPWG identifies CPI or CT, The Contractor shall develop, utilize, and maintain an Anti-Tamper Plan to address protection of CT

from foreign intelligence, technology exploitation, supply chain, battlefield threats and system vulnerabilities. (CDRL B006, Anti-

Tampering Plan)

C.1.5.3.2 Anti-Tampering Implementation

If Anti-Tamper Plan is required (reference C.1.5.3.1), The Contractor shall integrate the AT protections described in the AT Plan to

protect CPI and Critical Technologies identified within the JLTV FoV.

C.1.5.3.3 Supply Chain Risk Management

The Contractor shall identify the mission-critical functions that may result in Level I or Level II protection failures (defined by DoDI

5200.39, Critical Program Information (CPI) Protection within the Department of Defense) due to operational, system information, or

component integrity aspects. The Contractor shall ensure that updated criticality analysis assumptions, rationale, results, and supply

chain risk information and mitigations are briefed and displayed at each Program Management Review (PMR) (reference CDRL A001, Agenda

and Read-Ahead Package, and CDRL A002, Minutes)

C.1.5.3.4 Post-Award Subcontract Content

The Contractor shall deliver, IAW the Supplier RFI form (Attachment 0028, Supplier RFI Form), a definitive list of all known or proposed

Subcontractors and suppliers of critical components with logic bearing components (i.e., software, firmware, network cards, and printed

circuit boards). The list will be reviewed and approved by the Government's Systems Engineer and the Government Security Manager in

coordination with Defense Intelligence Agency (DIA). DIA will assess the foreign intelligence and technology exploitation threat for the

supply chain associated with the CC. A threat assessment can take 3-6 months. The results of the threat assessment must be used to

inform the Subcontractor's risk mitigation strategy for all CC's. Mitigation could include disapproval to use a prospective

Subcontractor or supplier IAW Sec 806 of NDAA FY 2011 (authority extension in Sec 806 of NDAA FY 2013). The Contractor shall take steps

to ensure that commercial products purchased or obtained shall not be identified as being destined for inclusion in a Government system.

(CDRL B052, Critical component Subcontractor and Supplier list)

C.1.6 Information Security

C.1.6.1 Cybersecurity Program Plan

The Contractor shall provide a Cybersecurity Program Plan. (CDRL A024, Cybersecurity Program Plan).

C.1.6.2 Data Protection

The Contractor shall protect JLTV program data that resides on the Contractors network IAW DoDI 8582.01.

C.1.6.2.1 Data at Rest (DAR)

The Contractor shall encrypt all unclassified JLTV FoV data (including CUI and FOUO) stored electronically using FIPS 140-2 validated

encryption, IAW DoDI 8582.01, Security of Unclassified DoD Information on Non-DoD Information Systems.

C.1.6.2.2 Media Disposal

The Contractor shall purge any media used to store unclassified JLTV FoV data (including CUI and FOUO) IAW NIST SP 800-88 before
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external release or disposal, IAW DoDI 8582.01, Security of Unclassified DoD Information on Non-DoD Information Systems.

C.1.6.2.3 Data Loss Prevention

All JLTV FoV CUI and FOUO information stored electronically will shall be protected by a data loss prevention (DLP) system that is

configured to monitor, audit and only allow specifically authorized transfer of JLTV FoV data, IAW Secretary of Defense Memo

"Safeguarding Unclassified Controlled Technical Information", dated 10 October 2013.

C.1.6.2.4 Wireless Computing and Networking

The Contractor shall ensure Contractor's it's wireless computing and capabilities used, when dealing with JLTV FoV data, must meet or

exceed the requirements listed IAW DISA Wireless Security Technical Implementation Guide, Army Information Assurance Best Business

Practices 09-EC-M-0010, Wireless Security Standards 4.0 (sections 4b-m and 5), IAW DoDI 8582.01, Security of Unclassified DoD

Information on Non-DoD Information Systems.

C.1.7 GOVERNMENT FURNISHED EQUIPMENT (GFE) AND GOVERNMENT FURNISHED INFORMATION (GFI)

C.1.7.1 GFE and GFI Delivery

The Government will provide the GFE and GFI IAW the schedule outlined in the GFE/GFI List (Attachment 0027, GFE/GFI List). At the

Contract SOWM, the Government will provide the technical integration data or required Points of Contact (POCs) to receive proprietary

information and data related to the GFE and GFI.

C.1.7.2 Government Furnished Equipment Tracking

Contractor shall track and report Government Furnished Equipment, utilizing Attachment 0079 JLTV Government Furnished Equipment

Tracking, in accordance with FAR 52.245-1 and DAFRS 252.211-7007.

C.1.7.3 External Agreements

The Contractor shall establish Nondisclosure Agreements (NDAs) and Memorandum of Agreements (MOAs) with non-JPO JLTV organizations, both

Government and Commercial, as required to receive data (GFI) and integrate GFE. At the Contract SOWM, the Government will provide the

list of organizations with which NDAs and MOAs may need to be arranged. These agreements will allow the Contractor to receive controlled

technical integration data and facilitate direct technical collaboration in order to integrate GFE systems into the JLTV FoV as

identified in the JLTV Purchase Description (Attachment 0001). Progress of NDAs and MOAs shall be discussed at the PMRs.

C.2 PRODUCTION

All paragraphs in C.2 apply only to LRIP, unless otherwise specified.

C.2.1 SYSTEMS ENGINEERING

C.2.1.1 Baseline Configuration Control

C.2.1.1.1 Purchase Description Report

The Contractor shall provide a report to the Government to include the estimated Cost, Schedule, and Performance information to achieve

the Request for Proposal (RFP) Purchase Description (PD) requirements summarizing only what the Contractor proposed as non-compliance

areas and are not within the contractually binding JLTV Purchase Description (Attachment 0001). (CDRL B042, PD Report)

C.2.1.1.2 System Engineering Management Plan

For the life of the contract,The Contractor shall develop the System Engineering Management Plan (SEMP) and adhere to all systems

engineering activities contained within the SEMP. The Contractor shall deliver a (SEMP) IAW CDRL B038, SEMP.

C.2.1.1.3 System Level Design Document

For the life of the contract The Contractor shall establish manage, maintain, and submit a System Level Design Document (SLDD) that

encompasses the JLTV FoV top-level designs and subsystem designs that correspond to the Contract Work Breakdown Structure (CWBS) and the

Product Baseline Index (PBLI) (reference A008, CWBS), (reference CDRL B010 PBLI), (CDRL B034, SLDD)

C.2.1.1.4 Product Baseline Index

For the life of the contract The Contractor shall establish, manage, maintain and submit a Product Baseline Index (PBLI).  The PBLI

shall consist of the lowest level that captures the Line Replaceable Units (LRUs and individual software elements.  The baseline PBLI

will be discussed and established at the PBR. (CDRL B010, PBLI)

C.2.1.1.5 Configuration Management

The Contractor shall execute Configuration Management (CM) for the life of the contract to the JLTV FOV (reference C.2.1.1.5.3). The

Government shall be the approver of all changes to the configuration baselines and corresponding TDP through ECPs (reference B023 CDRL

ECP). Government approval of a change does not constitute relief from vehicle performance requirements. The Contractor shall execute a

complete CM program to manage all hardware and software configurations including documentation, electronic media, and parts representing

or comprising the JLTV FoV. The Contractor shall apply CM functions, including processes, responsibilities, resources, and metrics,

throughout the product lifecycle, and flow down these CM requirements to Subcontractors to provide appropriate application of CM
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function to entire supply chain. The Contractor may use Government Electronics and Information Technology Association (GEIA) EIA-649-A,

National Consensus Standard for Configuration Management; GEIA-859, Data Management (DM); and DoD MIL-HDBK-61, Configuration Management

Guidance.

C.2.1.1.5.1 Configuration Baseline

The JLTV Configuration Baselines are defined by the 1) JLTV PD (Functional Baseline); 2) SLDD (Allocated Baseline); and 3) PBLI and

corresponding TDP (Product Baseline).

C.2.1.1.5.2 Configuration Control Board

For the life of the contract, The Contractor shall conduct a Configuration Control Board (CCB) to review the proposed changes to the

configuration baselines. The Government will be the Configuration Control Authority (CCB Chair) at the completion of the PBR.  The CCB

will meet monthly or more often based on the number of outstanding Engineering Change Proposals (ECPs) and priority of the ECPs. Meeting

minutes shall be generated with Action Item assignments and decisions documented as part of meeting minutes. (Reference CDRL A002,

Minutes)

C.2.1.1.5.3 Configuration Management Plan

The Contractor shall provide a Configuration Management Plan (CMP). Once the plan is approved by the Government, the Contractor shall

adhere for the life of the contract to all process and activities contained within the approved CMP. (CDRL B011, CMP)

C.2.1.1.5.4 Configuration Management Web-based System

The Contractor shall establish a CM web-based system and maintain for the life of the contract, access to the As-Built Configuration

List (ABCL) (reference Attachment 0031, ABCL), TDP (reference C.2.1.1.6.1, TDP Package) with metadata.  The Contractor shall provide the

Government with at least read-only online access of the TDP. The current TDP data shall be accessible to the Government via a light

weight model viewer (such as ProductView). The Government will have the ability to download data from the CM Web-Based system.  Each

Download is considered a data deliverable in the context of DFARS Data Rights clauses including 252.227-7013, 252.227-7014, and 252.227-

7015.

The CM Web-Based System shall provide a CM workflow to manage the approval and implementation of all ECPs, Request for Deviations

(RFDs), and Value ECPs (VECPs).  The systems shall also maintain the records of approved and rejected ECPs and RFDs throughout the

contract.

The CM Web-based System shall provide the access to the past versions of the System Level Design Documents (SLDD) (reference CDRL B034

SLDD) PBLI (reference CDRL B010, PBLI), and Interface Control Documents (reference CDRL B032), Vehicle Specification Sheets (reference

CDRL B044, Vehicle Specification Sheet), and Configuration Status Accounting Information (CSAI) (reference CDRL B022, CSAI).

The Contractor shall provide the Government with contribute access to the CM workflow process in the Contractor's CM web-based system.

The contribute access shall include approve, reject, and comments of the CM data resident on the system. The Government shall be able to

access the web-based system via web browser on any network. The Government's access shall allow for viewing and querying of data records

and documents.  The Contractor's CM web-based system shall be established no later than the Product Baseline Review.

C.2.1.1.5.5 Configuration Status Accounting Information

The Contractor shall record, maintain and submit the Configuration Status Accounting Information (CSAI) for the life of the contract.

The CSAI shall include status of changes, status of resulting action items, effectivity, and incorporation status of approved changes

(reference CDRL B023 ECP, and CDRL B025, RFD), and completion status of the TDP.

After the PBR is complete, approved changes shall not reflect a status of complete or closed until the new or revised documentation

incorporating the approved change has been delivered to the Government. The Contractor shall also correct all deficiencies or errors

discovered in CSAI prior to the next submittal. (CDRL B022, CSAI)

C.2.1.1.5.5.1 Effectivity Certification

For the life of the contract, The Contractor shall maintain the information and date when each approved ECP and RFDs was implemented

into the manufacturing line. This information shall be maintained in the CSAI Reports (reference CDRL B022, CSAI)

C.2.1.1.5.6 Physical Configuration Audit (PCA) Plan

The Contractor shall submit a PCA Plan prior to the initial and final PCA. Once the plan is approved by the Government, the Contractor

shall adhere for the life of the contract, to all process and activities contained within the approved PCA Plan. Hardware presented at

the PCA shall be built to the current baseline at the time of the PCA. (CDRL B030, PCA Plan)

C.2.1.1.5.6.1 Configuration Audit Summary Report

For the life of the contract, the Contractor shall submit a Configuration Audit Summary Report documenting all the PBLI deficiencies and

corrective actions at time of the PCA. The Contractor shall identify action items and address each issue to include resulting close-out

action.  (CDRL B021, Configuration Audit Summary Report)

C.2.1.1.5.7 Engineering Change Proposal

After the completion of the PBR for the life of the contract, the Contractor shall prepare ECPs and VECPs IAW Attachment 0020, ECP.

145 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

Impact statements and supporting data sufficient to evaluate the change shall accompany each request to include engineering, safety,

quality, cost, schedule, MANPRINT, packaging, provisioning, maintenance, TM, and training data. Government approval of the ECP does not

constitute relief from vehicle performance requirements. (CDRL B023, ECP)

All changes proposed by the Contractor shall be at the Contractors cost. All changes generated by the Government will be funded by the

Government unless an exception in section H.7 applies. Government approval of the ECP does not constitute relief from vehicle

performance requirements. (CDRL B023, ECP)

ECPs initiated by the Contractor to meet Purchase Description requirements (Attachment 0001), or to correct failures, or deficiencies

(reference E.5) shall be retrofitted by the contractor to all vehicles produced.

C.2.1.1.5.7.1 Value Engineering Change Proposal

For the life of the contract, When the Contractor is interested in proposing a Value Engineering Change Proposal (VECP), the Contractor

shall submit a VECP Request to the PCO and the CCB.  The VECP shall be prepared and executed IAW Attachment 0020 ECP with the additional

information required in 52.248-1(c).  In accordance with 52.248-1(f), the Contracting Officer will consider cost reductions proposed by

the Contractor and will consider increasing the Contractors sharing rate up to 75% on a case by case basis. (CDRL B024, Value

Engineering Change Proposal).

C.2.1.1.5.8 Request for Deviation

For the life of the contract, Contractor may request to temporarily deviate from the Product Baseline or the JLTV Purchase Description

(Attachment 0001) by submitting a Request for Deviation (RFD) IAW (Attachment 0021, Request For Deviation). All permanent changes shall

require an Engineering Change Proposal to the JLTV PD (Attachment 0001).  The Government is the approval authority for all RFDs. (CDRL

B025, RFD)

C.2.1.1.6 Technical Data Package Information Requirements

For the life of the contract, the Contractor shall develop and maintain a complete production level TDP for the JLTV FOV. The TDP shall

be the basis of managing the configuration of the JLTV FoV. The Government shall have the right to download the TDP through the CM Web

Based System (reference C.2.1.1.5.4), regardless of the level of rights that the government will receive in that TDP.

C.2.1.1.6.1 Technical Data Package

The Production Level TDP represents the complete Product Baseline as managed through the PBLI. The TDP shall for the life of the

contract, be maintained as the complete Product Baseline regardless of transfer of any additional technical data rights to the

Government if the option is exercised. Unless otherwise specified herein, the TDP shall conform to the requirements of the latest

revision of MIL-STD-31000 and Attachment 0023 TDP1, TDP Option Selection Worksheet Figures 2 and 3. The Contractor shall use Attachment

0024 TDP2 as a guide for detailed TDP requirements. The Contractor shall discuss all proposed deviations from the requirements of

Attachment 0024 TDP2 at the PBR.

C.2.1.1.6.1.1 Software

For the life of the contract, all commercial and non-commercial software, the TDP shall include the computer software documentation IAW

the latest revision of Mil-STD-31000. Software documentation shall adhere to DIDs specified in ISO/IEC 12207. For non-commercial

software, the TDP shall additionally include computer software, including source code. Computer software is defined IAW the latest

revision of MIL-STD-31000 definitions.

C.2.1.1.6.1.2 Paint Colors within the TDP

For the life of the contract, the Contractor shall develop the TDP in such a manner as to allow flexibility in specifying the paint. The

Contractor shall not assign unique part numbers for components based solely on specified paint color. The Contractor shall include a

paint and finish drawing in the TDP in order to allow the Government to order different exterior colored vehicle lots without impacting

component drawings and part numbers.

C.2.1.1.6.2 Government Data Rights

In addition to the applicable DFAR clauses, ASME Y14.24 Appendix A shall be used for the life of the contract for determining the proper

model and drawing types for all components.

C.2.1.1.6.3 Utilization of the TDP

For the life of the contract, the Contractor shall use the PBLI approved with associated TDP for all activities related to the

manufacture and assembly of the JLTV FoV. The Contractor shall not maintain or utilize a separate TDP for the purposes of production

unless specific written approval has been given by JPO JLTV through the PCO. All changes to the vehicle design shall be incorporated

into the TDP by the Contractor through the Engineering Change Proposal Process (reference C.2.1.1.5.7 Engineering Change Proposal.

C.2.1.1.6.4 Technical Data Package, 3D Solid Models, and 2D Drawings

For the life of the contract, the 3-D model, including metadata, is the master design record. All subsequent data rendering, drawings,

and depictions are derived from the 3-D record.
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C.2.1.1.6.5 Solid Models

For the life of the contract, the TDP shall be developed utilizing a 3-D Parametric Solid Modeling tool. The Contractor shall provide

solid model CAD files in native PTC Creo Parametric data format including full model metadata. The models shall be organized in a

product structure that aligns with the WBS (reference Attachment 004), CWBS (reference CDRL A008), and the allocated baseline described

in the SLDD (reference CDRL B034).

C.2.1.1.6.6 Engineering Drawings, Product Drawings, and Records

For the life of the contract, the Contractor shall maintain Product Design Drawings electronic files formatted IAW MIL-STD-31000, DI-

SESS-81000E, ASME Y14.100M, ASME Y14.34M, ASME Y14.35M, and ASME Y14.24M. Detailed subassembly and assembly drawings shall be completely

delineated, directly or by reference to other documents, engineering requirements and characteristics such as materials, tolerance

methods shall be utilized where applicable per ASME 14.5M-2009. Engineering drawings and associated lists shall at a minimum provide the

necessary design, engineering, manufacturing, and quality assurance information sufficient to procure or manufacture an item that

duplicates the physical and performance characteristics of the original prototype, without additional design engineering effort or

recourse to the original design activity. Quality Assurance Provisions shall be included on the drawings.The Quality Assurance

Provisions shall note product controls, required tests for performance, and validation requirements.

C.2.1.1.6.7 Dressed Components

For the life of the contract, the TDP shall include dressed component drawings if the component is a properly manufactured, assembled

and tested set of parts, subsystems and assemblies that are complete for installation in the vehicle.  Examples of dressed components

are an engine, transmission, axle, transfer case, cooling pack, or cab. Dressed component drawings shall identify all sprockets,

pulleys, mounts and other add-ons that adapt the component to the vehicle installation. The dressed component drawings shall be complete

in assembly and detail to allow procurement of the dressed component.

C.2.1.1.6.8 Drawing Part Numbers

For the life of the contract, all product drawings and models including Packaging Content and Kit drawings produced under this contract

shall be assigned Government issued part numbers located on the drawing and models. These part numbers can be obtained by submitting a

written request to the Government specifying the type and quantity of drawings being produced. The allocation of these numbers shall be

reported on a frequency specified on the DD Form 1423.

The Contractor shall prepare a part number assignment report IAW DI-SESS-81011E and include the Contractor's name, address and contract

number and manufacturer part number. A cross-reference list shall be provided showing the Government (TACOM) part number and the

corresponding vendor part number. (CDRL B035, Part Number Report)

C.2.1.1.6.9 Assembly Breakdown

For the life of the contract, the Contractor shall establish and maintain an assembly breakdown reflecting the top down generation

breakdown of the JLTV FoV models that matches the PBLI structure. The assembly breakdown shall include all separable assemblies, items

requiring component specifications, and software.

C.2.1.1.6.10 Documentation Maintenance

For the life of the contract, the Contractor shall prepare and maintain 3-D models, drawings, specifications and other technical data

comprising the product baseline for the JLTV FoV.

C.2.1.1.6.11 Production Technical Computer Aided Design (CAD) Data

For the life of the contract, the Contractor shall deliver complete Production Technical Computer Aided Design (CAD) for the JLTV FoV,

IAW the Production Model Technical CAD Data. (Attachment 0017, Production Technical CAD Data) Prior to submission, the Contractor shall

verify that the Top Level Assembly opens without errors. (CDRL B041, Production Technical CAD Data).

C.2.1.1.6.12 Interface Control Documents and Models

For the life of the contract, the Contractor shall develop all JLTV FoV and Contractor Furnished Equipment (CFE) kit interfaces

utilizing Interface Control Documentation (ICD) to include 3-D Models and 2-D Drawings. The JLTV FoV ICDs will capture all storage,

tiedown, towing, GFE, and CFE interfaces. Each JLTV FoV CFE Kit shall have its own ICD describing the interfaces to the JLTV FoV or

interface to GFE or to other CFE kits. The JLTV FoV ICDs shall be separate and distinct from the product baseline components of the

PBLI. The JLTV FoV ICDs will capture all mechanical, electrical, and software within the same ICD. All ICDs shall be assigned a Part

File number to be configuration managed. JLTV FoV ICDs will capture all changes as Engineering Change Proposals (ECPs). ICDs shall be

validated in the final Physical Configuration Audit. CDRL B032 CDRL, Interface Control Documents)

C.2.1.1.6.13 Software and Firmware

For the life of the contract, the Contractor shall assign software as a part number in the assembly breakdown and PBLI, and shall be

documented in the TDP by application name, version and description referencing the Contractor software code repository. Firmware shall

be assigned as a part number in the assembly breakdown and PBLI and shall be documented in the TDP by application name and version.

C.2.1.1.6.14 Source Code

For the life of the contract, the Contractor shall deliver a copy of all source code (including firmware) utilized on the JLTV FoV and

developed by the Contractor or any Subcontractors, including C4ISR,  Vetronics, and GFE at-platform devices. (CDRL B050, Source Code)
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C.2.1.1.6.15 Software Images and Executables

For the life of the contract, the Contractor shall deliver a copy of all software images, executables, and configuration files necessary

to enable complete installation of JLTV FoV software by the Government, either in a SIL (CSIL or GSIL) or on a vehicle. This software

and data shall include software virtual machine (VM) and system images, executables, firmware, parameter files, and configuration and

calibration data utilized on the JLTV FoV, including C4ISR, Vetronics, and GFE at-platform devices. (CDRL B037, Software Images and

Executables)

C.2.1.1.6.16 TDP Summary Data

C.2.1.1.6.16.1 Health Management System Report

For the life of the contract, the Contractor shall provide a Health Management System (HMS) Report. (CDRL B049, HMS)

C.2.1.1.6.16.2 Vehicle Network Configuration Package

For the life of the contract, the Contractor shall provide a Vehicle Network Configuration package. (CDRL B047, Vehicle Network

Configuration Package)

C.2.1.1.6.16.3 Software Version Description (SVD)

For the life of the contract, the Contractor shall develop and deliver a SVD document to describe each software version release. (CDRL

B051, Software Version Description)

C.2.1.1.6.16.4 Electrical Architecture Metrics

For the life of the contract, the Contractor shall track a set of metrics for the JLTV FoV electrical architecture for the following

aspects of the vehicle command and control systems (not including GFE hardware).

(a) Computing resources. These metrics shall measure peak processor throughput & utilization (per processor) and volatile & nonvolatile

memory usage (per board level or processor application) for the Driver's Smart Display Unit (DSDU), Commander's Smart Display Unit

(CSDU) and Auxiliary Smart Display Unit (ASDU).

(b) Data Bus. These metrics shall measure throughput & utilization for all Vehicle Sensor Data Buses and the C4ISR/EW Data Bus.

(c) Functionality operation. This metric shall measure start-up time for DSDU; time shall commence from vehicle ignition-on to when full

functionality of the display is available. This metric shall also apply to the CSDU, and ASDU; time shall commence from power on to when

full functionality of the CSDU, and ASDU is available through the display. This metric shall be tracked at temperature extremes

specified in the JLTV Purchase Description (Attachment 0001) hot, cold, and room temperature (68F). (CDRL B043, Growth Margin Analysis)

C.2.1.1.6.16.5 Routing Diagrams - Cabling, Wiring Harnesses, and Plumbing

For the life of the contract, the Contractor shall provide detailed logical wiring diagrams, schematics, electrical one-wire diagrams,

connector pin-outs, and physical routing diagrams (harnesses, cables, and plumbing) of all electrical (incl. power generation test

harnesses), fluid, and air lines in the JLTV FoV. If the Contractor utilized any Government provided GFE cables or harnesses from the

GFE kits (either the original form or modified by the Contractor), the Contractor shall identify each GFE part number by NSN and

supplier part number. (CDRL B005, Routing Diagrams-Cabling, Wiring Harnesses and Plumbing)

C.2.1.1.6.16.6 Key Subsystems and Design Margins

For the life of the contract, the Government has identified key subsystems (Attachment 0010, Key Subsystems and Design Margins) that

could negatively impact the program schedule if they experience failures. The Key Subsystems are broken into three categories; Level 1,

Level 2, and Level 3, depending on the extent of the impact to program schedule and timing, as well as design margins. The Contractor

shall review Key Subsystem Design Failure Mode Effects and Analysis (DFMEAs) defined in Section E.14.1, and Process Failure Mode Effects

and Analysis (PFMEAs) defined in Section E.14.2 and brief and display findings as part of the monthly PQM IPT meetings (reference

Section C.1.3.8.1).

C.2.1.1.6.16.7 Growth Margin Analysis

For the life of the contract the Contractor shall track the amount of growth margin in each of the following categories as a percentage

of the total design: payload, armor, weight, computing, networks, data buses, electrical power, memory and towing capacity. As

applicable, these growth margins shall be within the constraints of the transportability requirements as defined in the JLTV Purchase

Description (Attachment 0001).

As part of the Growth Margin Analysis, the Contractor shall conduct an analysis to determine how future systems are to be integrated

into the JLTV FoV, using the potential future requirements in Future Systems Growth (Attachment 0011 Future Requirements) and items

identified as Evaluation in GFE/GFI List (Attachment 0027).  The analysis shall include plans for space, weight, power, system and

network interconnects, mounting provisions, computing resources, and thermal loads.  The Contractor shall provide a fully detailed

report documenting these available growth margins. (CDRL B043, Growth Margin Analysis).

C.2.1.2 SE Program Support
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C.2.1.2.1 Environmental, Safety and Occupational Health (ESOH)

For the life of the contract the Contractor shall perform Environmental, Safety, and Occupational Health (ESOH) activities under this

Section.

C.2.1.2.1.1 ESOH Management Plan

For the life of the contract, the Contractor shall develop, implement and maintain an ESOH program IAW MIL-STD-882E. The Contractor

shall prepare an ESOH Program Plan that documents their organizational resources and responsibilities for executing the ESOH program,

specific ESOH tasks and procedures, the risk assessment methodology and risk acceptance criteria, ESOH products, and critical

milestones. Once the plan is approved by the Government, the Contractor shall adhere to all process and activities contained within the

approved ESOH Management Plan. (CDRL B018, ESOH Management Plan)

C.2.1.2.1.2 ESOH Working Group

For the life of the contract, the Contractor shall participate in the JLTV ESOH Working Group (WG) IAW Task 105 of MIL-STD-882E. The

Contractor shall participate in quarterly face to face meetings and monthly teleconferences. The face to face meetings shall be hosted

on a rotating basis at the Contractor facility, Detroit metro area, and Aberdeen Proving Grounds.

C.2.1.2.1.3 Hazard Tracking Log

For the life of the contract, the Contractor shall prepare a Hazard Tracking Log (HTL) IAW the Hazard Tracking Log Content Requirements

(Attachment 0018, Hazard Tracking Log). The Government will provide final acceptance on effectiveness of mitigations and the residual

risk level.  Closed out hazards shall remain on the HTL. (CDRL B012, Hazard Tracking Log)

C.2.1.2.1.4 Hazardous Materials Management

For the purposes of this contract and for the life of the contract, hazardous materials are defined in FED-STD-313.  Specific prohibited

hazardous materials for the JLTV FoV are identified in PDFOV-3576 of the JLTV Purchase Description (Attachment 0001). Hazardous

materials prohibitions shall apply to all components, parts, and materials provided under this contract, including items purchased

through a Subcontractor or supplier, Commercial Off The Shelf (COTS) components, OEM parts, and manufactured parts.

C.2.1.2.1.4.1 Exceptions to Hazardous Materials Requirements

Request for Deviation (RFD) from the hazardous materials requirements shall not be permissible except where a suitable alternative does

not exist. The Contractor shall submit RFDs to the COR no later than the Contract SOWM using the, Request for Use of Prohibited

Materials (Attachment 0019, Exceptions to Hazardous Materials Requirements). RFDs shall include detailed technical justification for the

use of prohibited hazardous materials. Government response will be provided to the Contractor within 45 calendar days of receiving

sufficient justification for the RFD. For the life of the contract the Contractor shall not deliver any items containing prohibited

materials without the Government approval of the RFD.  Permanent exceptions will require an ECP to change the JLTV PD Requirements.

C.2.1.2.1.4.2 Hazardous Materials Management Report

The Contractor shall prepare an Hazardous Materials Management Report (HMMR) IAW National Aerospace Standard (NAS) 411 REV 2 (dated

April 29, 1994), section 4.4. (Exception to NAS 411 REV 2 Section 4.4.1: In addition to those hazardous materials delivered on the

system and required for operation and maintenance, the HMMR shall identify: all hazardous materials used in final system manufacture and

assembly, specifying the process(es) utilizing the materials; any hazardous materials created by the system; and any anticipated

hazardous wastes created during operation and maintenance of the system.) The HMMR shall specify which phase (manufacture, operation,

and Sustainment) that each material is required for or created in.

For the life of the contract, the Contractor shall discuss status, changes or issues with the HMMR as part of all technical reviews,

ESOH WG meetings, and each Program Management Review. (CDRL B015, HMMR)

C.2.1.2.1.4.3 Disposal of Hazardous Manterials

For the life of the contract, the Contractor shall dispose of any parts containing hazardous materials IAW Federal and State Regulations

and disposal shall be through the local Property Disposal Office.

C.2.1.2.1.5 Safety Assessment Report

The Contractor shall provide a Safety Assessment Report (SAR) which documents the results of system safety and health hazard analyses,

hazard evaluations, and any independent testing. The SAR shall address each configuration within the JLTV FoV. (CDRL B013, Safety

Assessment Report)

C.2.1.2.1.6 Safety Review

The Contractor shall provide SMEs to attend two Joint Services Weapons Safety Reviews (JSWSR) in the Washington DC area. The Government

estimates the Contractor to provide two (2) SMEs for each review and each review is expected to be a one (1) day event. The Government

will notify the Contractor two weeks in advance of the reviews.  The purpose of the JSWSR is to review the explosives safety of weapons

or explosives systems integrated onto the JLTV FoV.  During the JSWSR the Contractor shall be prepared to discuss and answer questions

about the technical aspects of integrated weapons and active and reactive protection systems, and lithium batteries if used in the

system design.

C.2.1.2.1.7 EPA Emissions Requirements

The JLTV FoV is not subject to EPA Motor Vehicle Heavy Duty Diesel Exhaust emission standards or the EPA Non-road exhaust emission
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standards since the vehicle will contain permanent armor protection. This determination is IAW 40 CFR, Sections 85.1703, 89.908 and

1068.225.

C.2.1.2.1.8 Engine Emissions Analysis Report

The Contractor shall provide a diesel engine emissions analysis report under transient and steady state test cycles using DF2 diesel

fuel. This analysis and report shall be done using the engine(s) selected by the Contractor. (CDRL B004, Engine Emissions Analysis

Report).

C.2.1.2.1.9 Environmental Compliance

The Contractor shall ensure that all aspects of the contract execution, including all JLTV FoV hardware, are in compliance with United

States Federal, State, and Local environmental regulations and requirements; including activities associated with design, prototype

build, test, storage, and disposal.

C.2.1.2.1.10 Lithium Battery Safety Data Package

If lithium batteries are used in the system design, then the Contractor shall provide a safety data package that documents and

demonstrates the stability of the design and validity of the battery selection. (CDRL B014, Lithium Battery Safety Data Package)

C.2.1.2.2 Human System Integration and MANPRINT Working Group

For the life of the contract the Contractor shall conduct Human System Integration (his) and MANPRINT program activities in the areas of

human factors engineering, manpower, personnel, training, health hazards, safety, and Soldier survivability IAW DoDI 5000.02 and AR 602-

2.

The Contractor shall attend and provide input at monthly Joint HSI and MANPRINT Working Group (JMWG) VTCs, and quarterly face to face

meetings until initial vehicle delivery. The face to face meetings shall be hosted on a rotating basis at the Contractor facility,

Washington, D.C. metro area, and Aberdeen Proving Grounds. The Government will establish the agenda for all JMWG meetings, Contractor

meeting minutes are not required.  After initial vehicle delivery the Contractor shall participate in quarterly JMWG meetings. During

the JMWG meetings, the Contractor shall present and discuss changes to the HSI Issue Log changes, HSI and MANPRINT program status and

updates, design data, planned HSI and MANPRINT events, and event findings. (reference B026 CDRL, HSI Issues Log)

C.2.1.2.2.1 Human Engineering Systems Analysis Report

For Human Factors Engineering (HFE) requirements not specifically defined in the PD, the Contractor shall use the design standards

contained in MIL-STD-1472 and MIL-STD-1474 for application of HFE practices for the JLTV FoV. The Contractor shall provide a Human

Engineering Systems Analysis Report (HESAR). The report shall include diagrams, illustrations, and drawings with measurements as

applicable to support the analysis. (CDRL B016, HESAR)

C.2.1.2.2.2 Human Systems Integration (HSI) Issues Log

For the life of the contract, the Contractor shall develop and maintain an HSI Issues Log in Contractor format for HSI and MANPRINT

issues. The HSI Issues Log shall be discussed at the Joint HSI and MANPRINT Working Group (JMWG).  All Critical and Major issues (as

defined in AR 602-2) shall have mitigation plans that identify what Contractor organization and person is responsible for resolution of

the issue, with a schedule for resolution. If a Critical issue is not resolved in thirty (30) days from entry into the HSI Log, the

Contractor shall notify the Government HSI and MANPRINT lead, in writing.  If a Major issue is not resolved in sixty (60) days from

entry into the HSI Log, the Contractor shall notify the Government HSI and MANPRINT lead, in writing. (CDRL B026, HSI Issues Log)

C.2.1.2.3 Corrosion Prevention and Control Plan and Finish Specification Report

For the life of the contract the Contractor shall develop, deliver, and implement a Corrosion Prevention and Control Plan (CPCP). Once

the plan is approved by the Government, the Contractor shall adhere to all process and activities contained within the approved CPCP.

The Contractor shall provide a Finish Specification Report with the CPCP. (CDRL B001, CPCP and Finish Specification Report)

C.2.1.2.3.1 Joint Interfaces, Materials, and Coatings

For the life of the contract, the Contractor shall provide 3D CAD models depicting part interfaces, materials of construction,

fasteners, coatings, and torque values. The Contractor shall include a list of items that cannot meet the required service life due to

normal wear. (CDRL B002, Joint Interfaces, Materials, and Coatings)

C.2.1.2.3.2 Contractor Corrosion Team

For the life of the contract, the Contractor shall establish a Contractor Corrosion Team (CCT) that will interact with the Government

Corrosion Prevention Action Team (CPAT) to ensure all corrosion issues are identified and addressed. The CCT shall participate in

monthly telecom meetings with the CPAT. During CPAT meetings, the Contractor shall present corrosion issues, resolution actions, and

status, and respond to issues raised by the CPAT (CDRL B003, Contractor Corrosion Team Log).

C.2.1.2.4 Software

C.2.1.2.4.1 Software Certification and Licenses

For the life of the contract, the Contractor shall have and maintain at least a Capability Maturity Model Integration for Development

(CMMI-DEV) Level III certification recognized by the CMMI Institute for all business units and Subcontractors performing software

development work. The Contractor and Subcontractors shall utilize their corporate CMMI-DEV Level III appraised processes in all software
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development, integration, and testing efforts for the JLTV FoV.

The Contractor shall deliver all software, including Non-Developmental Item (NDI), and Commercial Off The Shelf (COTS), software in each

delivered vehicle with appropriate licenses and without restrictions for usage in its intended vehicle application.

C.2.1.2.4.2 Software Problem Tracking

The Contractor shall use a closed loop problem tracking system to capture, track, and correct software problems. The Contractor shall

provide the Government with access to the problem tracking system for the life of the contract upon Government request.

C.2.1.2.4.3 Software Development Plan (SDP)

For the life of the contract the Contractor shall provide a SDP. The Contractor shall use its own corporate software standards and shall

tailor the SDP to JLTV FoV software development. All JLTV FoV software shall be developed IAW the Contractor developed SDP. (CDRL B020,

Software Development Plan)

C.2.1.2.4.4 Software Test Plan (STP)

The Contractor shall provide a STP. For the life of thee contract, all software on the JLTV FoV shall be tested IAW the Contractor

developed STP. (CDRL B027, Software Test Plan)

C.2.1.2.5 Cybersecurity on JLTV FoV, CSILS, GSILS, and Kits

C.2.1.2.5.1 Cybersecurity Accreditation Artifact Package

For the life of the contract, the Contractor shall provide a Cybersecurity Accreditation Artifact Package (CDRL B008, Cybersecurity

Artifact Package).

C.2.1.2.5.2 Cybersecurity and Software Scans

For the life of the contract, the Contractor shall provide the Government access to the software source code repositories for all JLTV

software (excluding closed-source Commercial Off The Shelf (COTS)) for Software Code Scans to determine if there are any vulnerabilities

in the system. The Contractor shall ensure each source code repository can accept the Government's Hewlett Packard (HP) Fortify 360

Suite Static Code Analyzer scanning software tool.

C.2.1.2.5.2.1 Baseline Cybersecurity and Software Scan

For the life of the contract, The Contractor shall provide the Government access to the CSIL for the Baseline Cybersecurity scan. The

Baseline Scans shall be held NLT 150 days after Contract Award.

C.2.1.2.5.2.2 Follow-on Cybersecurity Scans

For the life of the contract, the Contractor shall provide the Government access to the CSIL for additional testing identified at the

Baseline Cybersecurity and Software Code Scans. The follow-on-scans will only be conducted if the baseline scan requires action on the

Contractor's part to resolve deficiencies.

C.2.1.2.5.2.3 Recurring Cybersecurity and Software Scans

For the life of the contract, the Contractor shall provide the Government access to the CSIL and software source code repositories for

all JLTV software and systems for recurring scans. The scans shall be conducted not less than annually and following significant changes

to the JLTV software or architecture.

C.2.1.2.5.3 TEMPEST Review

The Contractor shall provide C4ISR SMEs; vehicle access, documentation for all vehicle and equipment (CFE & GFE) configurations; vehicle

wiring diagrams and routing locations; types and locations of lighting during TEMPEST reviews with a CTTA (Certified TEMPEST Technical

Authority). The technical reviews shall consist of a TEMPEST Baseline Review to the vehicle equipment or wiring. The results of the

TEMPEST reviews will determine the extent of vehicle TEMPEST testing. The TEMPEST Baseline review shall be held NLT 180 days after

Contract Award.

The Government estimates the Contractor to provide two (2) SMEs for ten (10) business days for the TEMPEST Baseline review and no more

than five (5) business days for Follow-On reviews.  TEMPEST reviews shall occur at the Contractors facility.

C.2.1.2.5.4 Tactical Public Key Infrastructure (TPKI) Implementation Analysis

The Contractor shall conduct an analysis to determine how PKI will be integrated into the JLTV FoV computing enclaves to provide

identification, digital signature for communications and software (CFE and GFE), and encryption. The analysis shall include plans for a

ruggedized PKI token (used for group and individual certificates), PKI authentication infrastructure and interoperation with DoD GIG

PKI, and future interface with GFE devices that will utilize JLTV FoV and JLTV FoV-hosted resources to connect to the GIG. (CDRL B019,

Tactical Public Key Infrastructure Implementation Analysis TPKI Report)

C.2.1.2.5.5 Cybersecurity Workforce

For the life of the contract, the Contractor shall designate one individual as subject matter expert for Cybersecurity in the JLTV FoV.

This person will be the single point of contact in regard to all Cybersecurity issues at the Contractors facility. The Contractor's

Cybersecurity subject matter expert shall meet the requirements for IA Technical (IAT) Level III IAW DoD 8570.01-M, Information
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Assurance Workforce Improvement Program.

C.2.1.2.5.6 Cybersecurity Testing

The Contractor Cybersecurity personnel shall attend execution of and recovery from Cybersecurity readiness (Blue and Red Team) testing.

Cybersecurity readiness testing will be conducted during the developmental and operational test and evaluation event. The Government

estimates the Contractor to provide two (2) SMEs for two (2) weeks.

C.2.1.2.5.7 Cybersecurity Log Management Plan

For the life of the contract, the Contractor shall conduct an analysis to determine how logistics files (e.g. security, system,

application, firewall, antivirus) will be collected and archived from both classified and unclassified smart displays and network

devices in the JLTV FoV. Once the plan is approved by the Government, the Contractor shall adhere to all process and activities

contained within the approved Cybersecurity Log Management Plan. (CDRL B028, Cybersecurity Log Management)

C.2.1.2.5.8 Cybersecurity Vulnerability Management Software Maintenance Plan

For the life of the contract, the Contractor shall conduct an analysis to determine how Information Assurance Vulnerability Alert (IAVA)

patches and software updates (operating systems, applications and firmware) will be implemented across the active platforms including

CSIL, GSIL, CM and test fleet, and to delivered operational fleet. Implementation plan must address both cyclic and out-of-cycle updates

based on severity. Once the plan is approved by the Government, the Contractor shall adhere to all process and activities contained

within the approved Cybersecurity Vulnerability Management Software Maintenance Plan. (CDRL B029, Cybersecurity Vulnerability Management

Plan)

C.2.1.2.5.8.1 Cybersecurity Vulnerability Management - Notification Monitoring

For the life of the contract, the Contractor shall monitor Government, vendor, and industry releases by subscribing to vulnerability

notification services and reviewing other data available to identify vulnerabilities in software and hardware in the JLTV FoV C4I and

Vetronics systems.

The Contractor shall subscribe to the Government email notifications from the Information Assurance Vulnerability Management

notification system, currently hosted at https://iavm.csd.disa.mil/.

C.2.1.2.5.8.2 Cybersecurity Vulnerability Management - Database

For the life of the contract, the Contractor shall maintain a database of vulnerabilities in software and hardware in the JLTV FoV C4I

and Vetronics systems. The database shall include the vulnerability identifier, severity, applicability to JLTV FoV systems,

implementation status.

C.2.1.2.5.8.3 Cybersecurity Vulnerability Management - Software Code Scan

For the life of the contract, the Contractor shall correct deficiencies identified in all software (including open source software)

evaluated in the software code scans.

C.2.1.2.5.9 Annual Security Review

For the life of the contract, the Contractor shall provide C4ISR and Cybersecurity SMEs; vehicle access; documentation for all vehicle

and equipment (CFE & GFE) configurations for joint Government and Contractor annual security reviews.  The reviews shall occur annually

from the date of baseline cybesrsecurity and software scan (reference C.2.1.2.5.2.1) and previous annual security review.  The

Government estimates the Contractor to provide two (2) SMEs for one week per event.

C.2.1.3 As-Built Configuration List

For the life of the contract, the Contractor shall maintain an As-Built Configuration List (ABCL) for each vehicle built IAW (Attachment

0031, ABCL). The Government shall have access to the ABCL data. The ABCL shall be prepared in indenture level sequence down to the

Product Baseline Index level and include quantities for each.

C.2.1.4 External Integration

C.2.1.4.1 Vehicle Specification Sheet

For the life of the contract, the Contractor shall maintain and update vehicle specification sheets for each JLTV FoV Configuration, IAW

Vehicle Specification Sheet (Attachment 0026, Vehicle Specification Sheet). These sheets shall be updated when configuration changes are

made that affect the data reported. (CDRL B044, Vehicle Specification Sheet)

C.2.1.4.2 Vulnerability Analysis Input Data

For the life of the contract, the Contractor shall submit fully completed Vulnerability Analysis input data for each JLTV FoV

configuration (Attachment 0013, Vulnerability Analysis Input Data Sheets) (CDRL B039, Vulnerability Analysis Input Data).

C.2.1.4.2.1 Armor Recipes

For the life of the contract, tor each Base Vehicle Platform, the Contractor shall provide descriptions of the unique armor recipes, at

both the A-structure and B-kit protection levels, for each vehicle surface (sides, top, front, rear, underbody), to include the applique

armor for EFP protection.  For each armor recipe, the Contractor shall specify the material and thickness of each armor layer (including

air spaces), from outside to inside, plus the areal density of the overall recipe.  In the recipe descriptions, any new recipe which was
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not provided during the EMD phase will be clearly identified as such. Based on a review of the armor recipes, the Government will decide

how many coupons need to be tested for each armor recipe. The number of coupons which will be tested for some recipes may be less than

the quantities delivered. (CDRL B039 Vulnerability Analysis Input Data)

C.2.1.4.2.2 Armor and Vehicle Schematics

For the life of the contract, for each Base Vehicle Platform, the Contractor shall provide schematics of each vehicle aspect view

(overhead, sides, front, rear, underbody) which identify locations of each unique armor recipe and show the obliquity angles of all

surfaces.  In addition to vertical obliquities (layback angles) of all surfaces, horizontal obliquity angles (angles which would be seen

if looking directly top-down or bottom-up) shall be included.  The schematics shall include illustrations of the armor seams and

attachment points on each surface of the vehicle.  The schematics shall also depict the Contractor designed operational ride height

referenced from identifiable location on vehicle underbody and the height off the ground with vehicle at operational ride height of the

lowest portion of each roof or overhead B-kit panel surface.  The Contractor shall also provide additional schematics to depict the

details of the B-kit armor overlap designs and armor attachment methods.  (CDRL B039 Vulnerability Analysis Input Data)

C.2.1.4.3 High Fidelity Modeling Technical Exchange

For the life of the contract, the contractor shall participate in High Fidelity (HF) Computational Physics (CP) Modeling and Simulation

(M&S) for survivability analysis.  Contractor, subcontractor, and component vendor participation shall include establishing NDAs with

the HF modeling organization and allowing the transfer of Contractor, subcontractor, and component vendor CAD models (reference CDRL

B041, Production Technical CAD data) and other M&S data (reference CDRL B039, Vulnerability Analysis Input Data, and CDRL B040, CAE

Models and M&S Input Data) to the HF modeling organization 30 days after contract award.  The Contractor, subcontractor, and component

vendor shall provide HF modeling organization with access to the materials, construction, and physical characteristics of critical

survivability components.  The Contractor, subcontractor, and component vendor shall attend five (5) technical exchange meetings with a

Government lab or Government Contractor to discuss implementing technical data into the modeling and simulation.  The Contractor,

subcontractor, and component vendor shall have appropriate technical experts present at these technical exchange meetings.  For planning

purposes, these meetings are expected to be one (1) day events.

C.2.1.4.4 Computer Aided Engineering Models and Modeling and Simulation Input Data

For the life of the contract, the Contractor shall deliver complete simulation-based Computer Aided Engineering (CAE) models and model

data for each JLTV FoV configuration IAW the CAE Models data sheets.  The Contractor shall submit fully completed Modeling and

Simulation (M&S) input data for each JLTV FoV configuration.  (Attachment 0012, M&S Input Data) (CDRL B040, CAE Models and M&S Input

Data)

C.2.1.4.5 Government Managed C4ISR Interoperability Initiatives Participation

For the life of the contract,the Contractor shall have ongoing participation in Government initiatives required for interoperability to

support design, compliance, and testing efforts. The Contractor shall remotely attend by web and telephone each of the Vehicular

Integration for C4ISR and Electronic Warfare Interoperability (VICTORY) working groups (Information Assurance, Data Bus, Application

Interfaces) not to exceed two (2) times per month per working group and attend the VICTORY Face to Face meetings, which will occur no

more than once per calendar year.  The Contractor shall remotely attend by web and telephone the Common Operating Environment (COE)

Program Review Meetings not to exceed two (2) times per calendar year. The Contractor shall provide technical personnel to participate

in Government interoperability initiatives.

C.2.1.4.6 At-Platform Test DevicesFor the life of the contract,the Contractor shall utilize only GFE At-Platform test devices

(Maintenance Support Device-MSD, Vehicle Automated Diagnostic System-VADs, and Electronic Maintenance Support System-EMSS) for the

electronic maintenance of the JLTV Vetronics. The Contractor shall provide technical information to the GFE At-Platform PMs to add JLTV

FoV capabilities to existing GFE At-Platform software specific applications hosted on the At-Platform test devices.  If the Contractor

requires additional JLTV applications (either COTS or Contractor developed) to be installed on the GFE At-Platform devices the

Contractor shall work jointly with the JPO JLTV and GFE PM(s) to obtain an Army Certificate of Networthiness (CON) and Cybersecurity

verification. JLTV applications hosted on the GFE At-Platform devices shall be included in all JLTV FoV software activities to include

configuration management, source code delivery, software verification, installation media and executables, Cybersecurity Assurance,

Contractor Systems Integration lab (CSIL) and Government Systems Integration Lab (GSIL) integration, TDP and software.

Each of the GFE At-Platform test devices shall be able to independently support the electronic maintenance needs of the JLTV FoV.

C.2.1.4.7 GFE Integration

For the life of the contract, the Contractor shall integrate all applicable Government Furnished Equipment and Government Furnished

Information provided IAW the GFE/GFI List (Attachment 0027, GFE/GFI List).

Integration shall include software and hardware, providing space, power, weight allocation, heat rejection, cabling & cableways, through

hull connections, and all other hardware & software interfaces necessary to meet the requirements as stated in the JLTV Purchase

Description (Attachment 0001).

C.2.1.4.7.1 GFE Modification

For the life of the contract, the Contractor can modify GFE wiring to support JLTV LRIP GFE integration and shall not modify any other

part of the GFE items.  If the Contractor is not able to integrate complete GFE kit wiring to meet performance requirements, the

Contractor shall provide integration items as part of the vehicle design.  The Contractor shall identify all re-used (in original or
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modified form) GFE kit wiring part numbers (NSN and supplier part number) in the PBLI. (CDRL B010, PBLI).

C.2.1.4.7.2 GFE Software Integration

For the life of the contract, the Contractor shall integrate the current version of Software GFE and GFI as of the first CSIL

Demonstration (Section C.2.1.6.1.2). Throughout contract performance, the Contractor shall integrate updated versions of Software GFE

and GFI, in the CSIL, GSIL, and on all vehicles, for critical fixes or significant functionality improvements.

C.2.1.4.8 Reserved

C.2.1.4.9 CSIL/GSIL GFE Integration and Evaluation

The Contractor shall evaluate the suitability of GFE systems identified in GFE/GFI List (Attachment 0027) as GSIL and CSIL integration

and evaluation. The Contractor shall integrate the specified systems into the CSIL and GSIL and document the systems performance in CDRL

B043, Growth Margin Analysis.

C.2.1.5 Risk Management

For the life of the contract, the Contractor shall perform Risk Management activities identified in this section.

C.2.1.5.1 Manufacturing Development Strategy

For the life of the contract, the Contractor shall create, utilize, and provide a Manufacturing Development Strategy. The strategy shall

include: manufacturing processes and procedures used under this contract, changes to the manufacturing processes and procedures required

to conduct FRP. The Strategy shall include what evidence the Contractor intends to provide to show the path to Manufacturing Readiness

Level (MRL) 9 prior to the FRP decision (reference C.1.3.6).  The Contractor shall utilize the criteria and processes defined in MIL-

HDBK-896 Manufacturing and Quality Program and DoD MRL Deskbook (latest editions) as guides for this effort, including definitions and

measurement of MRLs. (B017 CDRL, Manufacturing Development Strategy)

C.2.1.5.2 Contractor Risk Management Planning

The Contractor shall develop a risk management plan IAW the DoD Risk Management Guide (August 2006 version) and best commercial

practices.  The plan shall be used for the life of the contract, by the Contractor to monitor management, cost, and schedule of the

contract efforts and technical risks relative to contract performance. The Contractor risks shall be briefed and displayed in all

technical reviews, risk review board meetings, Program Management Reviews, and IPT meetings (reference CDRL A001, Agenda and Read Ahead

and CDRL A002, Minutes).

C.2.1.5.2.1 Risk Tracking Reports

For the life of the contract, The Contractor shall develop and deliver Risk Tracking Reports based on the scoring criteria and template

in the JLTV FoV Risk Template and Instruction (Attachment 0016 Risk Management Scoring Criteria and Reporting Template). The Contractor

shall systematically identify and analyze all risks, and shall develop mitigation plans for all red and yellow risks scored IAW

Attachment 0016, Risk Management Scoring Criteria and Reporting Template. (CDRL B009, Risk Tracking Reports)

C.2.1.6 Verification

C.2.1.6.1 Verification Testing

The Contractor shall perform verification testing activities identified in this section.

C.2.1.6.1.1 Systems Interoperability

The Contractor shall deliver an interoperable and certifiable system including Net Ready Certification, Army Interoperability

Certification (AIC), and USMC Interoperability Certification (UIC). Systems interoperability shall include interoperability of all

hardware, software, and logistics systems included in the JLTV FoV (including CFE, GFE, and GFI). The Contractor shall generate

substantiating data to demonstrate system interoperability (reference CDRL B007, System Interoperability Report).

The Contractor shall provide C4ISR and Vehicle SMEs personnel and equipment (JLTVs with integrated kits, CSIL, GFE, CFE) to conduct

interoperability reviews and testing at the CSIL and Government sites.

The Government estimates the number of Interoperability events is as follows:

- AIC: Six (6) events during LRIP and 2 events per year post-LRIP. Event duration is two (2) weeks with two (2) SMEs.

- UIC: Six (6) events during LRIP and 2 events per year post-LRIP. Event duration is 2 weeks with two (2) SMEs.

- JITC: Six (6) events during LRIP. Event duration is four (4) weeks with two (2) SMEs.

- VICTORY: Six (6) events during LRIP (does not include VICTORY Working Group participation). Event duration is two (2) weeks with two

(2) SMEs.

C.2.1.6.1.1.1 Systems Interoperability Report

For the life of the contract, the Contractor shall provide and maintain a Systems Interoperability Report to document Contractor AIC,

UIC, Net Ready Certification CJCSI 6212.01, and VICTORY test preparation. The report shall include all interoperable systems and be

updated as the JLTV FoV design evolves. (CDRL B007, System Interoperability Report)
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C.2.1.6.1.1.2 Systems Interoperability Post-LRIP

The Contractor shall provide and deliver interoperable and certifiable systems (as defined in C.2.1.6.1.1) in the post-LRIP phase.  The

contractor shall conduct recertification examinations prior to the certification expiration date at the CSIL or Government sites.

C.2.1.6.1.2 Contractor Systems Integration Lab (CSIL)

For the life of the contract, the Contractor shall develop and use the CSIL to integrate and test all JLTV FoV electrical system (incl.

Vetronics, C4ISR, vehicle ECUs, LRUs, CFE kits, GFE, power distribution systems) hardware and software prior to full vehicle integration

and any subsequent changes initiated by Contractor or Government as part of an ECP or STS work directive. The  CSIL shall be sufficient

in size to integrate all the CFE and GFE systems concurrently (in a single room) and include the permanent mounting of all GFE

terrestrial and satellite antennas on the roof to permit continuous CSIL connectivity and data exchanges to Government satellites (incl.

GPS) and near-by test vehicles. The CSIL shall contain all up-to-date JLTV FoV production-intent electrical and electronic systems

(modules, displays, controls, clusters, cabling, software, and harnesses) and GFE electronic hardware and software to enable the

replication of fully integrated vehicles. The CSIL shall be able to demonstrate actual hardware for both four-seat and two-seat

variants. The Contractor shall provide the Government access to the CSIL and provide the ability for the Government to execute tests and

collect its own data independently.

The CSIL shall be functional and the Contractor conducts a SIL Configuration and Verification Audit (SCAVA) prior to the Baseline Cyber

Security Scans. The Contractor shall also conduct a SCAVA prior to subsequent Cyber Scans and changes to software or hardware production

baseline and interoperability test events. Starting at the Baseline Cyber scans the CSIL shall: be considered a configuration managed

item IAW MIL-HDBK-61A; remain operationally functional and complete; up-to-date software and hardware.  The Contractor shall not

transfer allocated CSIL assets without Government CM notice.

ECPs, when directed in an STS Work Directive orwhen proposed by the Contractor shall be validated in the CSIL and documented prior to

implementation on the vehicles.

C.2.1.6.1.2.1 SIL Configuration and Verification Audit (SCAVA)

The Contractor shall develop and review the recommended operating procedures for the execution of the events identified in the SIL

Configuration and Verification Audit (Attachment 0015 SCAVA). This information shall be available to the Government and discussed at

each PMR and 30 days prior to any SCAVA event. The Government may execute the functional verification at the CSIL during the SCAVA

events at Government discretion.

C.2.1.6.1.2.2 Spectrum Frequency Allocations

For the life of the contract, the Contractor shall obtain frequency authorization for all GFE radio transceivers, from the Federal

Communication Commission (FCC), prior to utilizing controlled frequencies at a Contractor location.

C.2.1.6.1.2.3 Communication Security

For the life of the contract, the Contractor shall maintain a Communication Security (COMSEC) Account under the guidelines and policy

established by the National Security Agency. The COMSEC account will be equipped  to operate as an Electronic Key Management System

(EKMS) Tier two (2) workstation capable of generating and receiving electronic keying material from the National Security Agency Tier

zero (0) EKMS, EKMS Tier one (1), and other COMSEC Accounts, Tier two (2) EKMS. The account will also be capable to be equipped in the

future (post EKMS) as a fully functioning Key Management Infrastructure (KMI) client COMSEC Account.

C.2.1.6.1.3 Government System Integration Lab

The Contractor shall deliver the technical documents (reference CDRL B054, Technical Documents), hardware and software for two GSILs,

one located near Warren MI, and one located near Quantico VA.  The contactor shall install all equipment and software into the GSILs.

The Contractor shall provide all technical information required for installation of the hardware and software into the GSILs. In

addition to installing GSILs equipment and software, the Contractor is responsible for maintaining software and hardware updates to

ensure synchronization of the GSILs and CSIL. The Contractor shall provide the necessary JLTV FoV CFE (Kits, LRUs, hardware, software,

wiring) and technical information for the GSILs to exactly replicate the systems and equipment in the CSIL. The Contractor shall be

responsible for ensuring any changes (hardware, software, and interfaces) made to CSIL are also incorporated in GSILs throughout the

life of contract (including, but not limited to, CSIL changes made as a result of a contractor proposed ECP). The Government will

provide GFE, benches, 120V and 208 single phase AC power, and COTS laboratory test equipment.

C.2.1.6.1.3.1 Government Initiated GSIL Change

All changes to the GSIL generated by the Government will be funded by the Government as part of an ECP or STS Work Directive.  If

changes to the GSILs are required as result of the Government ECP, the required efforts will be captured in an STS work directive.

C.2.1.6.1.4 Cybersecurity Vulnerability Management - Operational Cybersecurity Testing

The Contractor shall analyze the results of Operational Cybersecurity (Blue and Red Team) test events and implemented countermeasures to

enhance the overall security posture of the JLTV FoV information systems.  The Contractor shall brief and display their analysis of the

test results during Program Management Reviews, and IPT meetings (reference CDRL A001, Agenda and Read-Ahead Package and CDRL A002,

Minutes)
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C.2.1.6.1.5 Software Test Report

The Contractor shall deliver a Software Test Report for the life of the contract. The Software Test Report shall document all testing

(regression, unit, subsystem, system) performed on the software release prior to delivery to the Government, and all known deficiencies

with the software. (CDRL B033, Software Test Report)

C.2.1.6.2 Verification Reporting

C.2.1.6.2.1 Environmental Survivability and Reliability

C.2.1.6.2.1.1 Electromagnetic Environmental Effects (E3)

For the life of the contract, the Contractor shall perform analyses, studies, inspections, and tests to characterize the E3 performance

of the integrated system including all spectrum-dependent subsystems, CFE Kits, and GFE. The Contractor shall provide an E3 Performance

Report that details the E3 performance and compliance with the applicable E3 standards identified in the JLTV Purchase Description (CDRL

B045, E3 Performance Report).

C.2.1.6.2.1.2 Co-site Interference and Antenna Optimization Report

For the life of the contract, the Contractor shall analyze potential interference patterns (co-site interferences) and optimize

placement of all vehicle antennas (including Electronic Warfare) for all vehicle and antenna configurations. The Contractor shall

include and identify any CFE or GFE co-site mitigation systems. Specifically for the JLTV FoV-CCWC configuration, the analysis shall

include how each antenna is protected from the effects of missile exhaust. The Contractor shall provide the results of this analysis,

including expected performance, antenna placement diagrams, Radio Frequency (RF) characteristics. (CDRL B046, Co-Site Interference and

Antenna Optimization Report)

C.2.1.6.2.1.3 MIL Grade Connector Requests for Deviation

The Contractor shall submit a Request for Deviation (RFD) for non-MIL grade connectors to include the content defined in MIL Grade

Connector RFD Form (Attachment 0014 MIL Grade Connector RFD Form), Attachment 0021 Request For Deviation, and shall include technical

justification and qualification standards for the use of the alternate connector. All non-MIL grade connector RFDs shall be submitted to

the COR by PBR.  Permanent waivers are not approved until incorporated via modification to the contract.

C.2.1.6.2.2 Data Bus Communication Failure Default Mode Analysis

For the life of the contract, the Contractor shall perform analysis that demonstrates that when data bus communication required to

control or configure components fails, the controlled or configured component will operate in a default state that provides for fail-

safe operation. The analysis shall be captured as part of DFMEA and reported when responding to ECPs, FACARs, and PQDRs (reference

E.14.1).

C.2.1.6.2.3 Transportability Report

The Contractor shall submit a Transportability Report, which includes data on recommended procedures for positioning and securing the

JLTV FoV for transport by trailer and rail car, slinging and lifting the vehicles, and procedures, man-hours and all tools required for

any disassembly necessary for shipment by highway, rail, marine, and air. (CDRL B048, Transportability Report)

C.2.2 RELIABILITY, AVAILABILITY, AND MAINTAINABILITY (RAM) PROGRAM

C.2.2.1 RAM Program

The Contractor shall develop, implement, and maintain a comprehensive RAM Management Programfor the life of the contract. The RAM

management program shall establish a process to achieve RAM requirements in the JLTV Purchase Description (Attachment 0001). The

Contractor shall ensure products obtained from Vendors meet RAM requirements. The Contractor shall monitor system design to identify,

assess, and implement failure analysis and corrective actions and to ensure compliance with RAM requirements. The Contractor shall

develop engineering processes to ensure a reliable and maintainable design reflected in a corresponding RAM model specified in C.2.2.2.

American National Standards Institute document GEIA-STD-0009-2008, including the Checklist for Evaluating Reliability Program Plans

(RPP), shall be used as guidance for reliability program development.

The Contractor shall make available all RAM data for all Subcontractor supplied component or subsystem. This data shall include

Reliability Block Diagrams (RBD), Failure Modes Effects and Analysis (FMEA), Fault Tree Analysis (FTA), Physics of Failure (PoF) Failure

Reporting, Analysis, and Corrective Action System (FRACAS), RAM allocations, RAM predictions, and critical items. The Contractor shall

develop and submit a RAM Management Plan as a comprehensive summary of the system's reliability and maintainability activities,

functions, processes, test strategies, measurements, data collections, resources, and timelines required to ensure that the specified

reliability and maintainability is achieved throughout the vehicle's lifecycle. (CDRL D001, RAM Management Plan).

C.2.2.1.1 Procedures and Controls

The Contractor shall use a closed loop design process and FRACAS to identify and track all failure modes. The Contractor shall start to

identify the failure modes immediately upon contract award and continue to identify and analyze failure modes throughout the life of the

contract. The Government will provide the JLTV FoV Failure Definition Scoring Criteria (FDSC) (reference Attachment 0054, FDSC). The

Contractor shall use accelerated testing and environmental stress screening to confirm failure modes, conduct root cause analysis, and

validate corrective actions.
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Throughout Government testing, the Contractor shall track all Test Incident Report (TIR)s scores listed as Operational Mission Failure

(OMF) or Essential Function Failure (EFF) in a spreadsheet. The spreadsheet shall include the TIR number, TIR title, test site, vehicle

ID, vehicle mileage, date of occurrence, grouping of failure modes, failure rate, corrective action (Engineering Change Proposals (ECPs)

number and any revisions to the BCN, BCN implementation date, and proposed Fix Effectiveness Factor (FEF). The Government will provide

the Contractor with a Fix Effectiveness Factor (FEF) Guideline (Attachment 0058, JLTV RAM FEF Guidelines). (CDRL D004, Failure Mode

Tracking Report)

C.2.2.1.2 Software Reliability

For the life of the contract, the Contractor shall develop and execute a Software Reliability Program IAW Society of Automotive

Engineers (SAE) JA1002 and SAE JA1003.  Software Reliability Program shall define the expected reliability or predicted field defect

density and probability of late delivery, probability of failure on demand, rate of reliability, root cause analysis of the associated

development process where introduced, identified improvements that increase Availability and Reliability, evaluate the effectiveness of

implemented improvements.  Software Reliability Program outputs, interim and final analysis results shall be briefed, displayed, and

discussed at IPT meetings as well as major reviews IAW the Government provided IMP (reference CDRL A002, Minutes).

C.2.2.1.3 RAM IPT

The Contractor shall host weekly RAM IPT meetingsfor the life of the contract. The Contractor and Government shall establish the date,

time, and duration of the weekly RAM IPT meetings at the Contract SOWM. The Contractor shall provide meeting minutes (Reference CDRL

A002, Minutes).

C.2.2.2 Reliability Availability Maintainability Model

For the life of the contract, the Contractor shall develop and utilize a RAM model for each JLTV FoV mission package configuration.

The RAM model shall be developed using appropriate design tools and processes such as: Reliability Block Diagram, Fault Tree Analysis

(FTA), Failure Modes and Effects Analysis (FMEA), Design Verification Plan & Report (DVP&Rs), Reliability Centered Maintenance (RCM)

concepts, and Accelerated Life Cycle Testing (ALT). Throughout the period of contract performance, the Contractor shall update the RAM

model whenever new failure modes are identified or when RAM predictions are impacted by design or manufacturing changes.

The RAM model shall consist of the lowest identifiable elements and how elements relate to each other. The RAM model shall encompass all

hardware and non-hardware elements, to include Commercial items, Non-Developmental Items (NDI), Government Furnished Equipment (GFE),

software, human factors, and manufacturing. The RAM model shall be used to: (1) generate and update the RAM allocations at the Line

Replaceable Unit (LRU) Level, (2) generate and update RAM predictions at the LRU level, (3) identify critical items in the system design

and (4) identify additional design or testing activities required to achieve the RAM requirements. Critical items are defined as those

elements whose failure impacts mission completion, essential functions, or safety; or elements whose failure rates contribute

significantly to the overall system.  This information shall be briefed, displayed, and discussed at RAM IPT meetings as well as major

reviews IAW the Government provided IMP.

The Contractor shall use the JLTV Failure Definition and Scoring Criteria (FDSC) (Attachment 0054, JLTV FDSC) and the Operational Mode

Summary and Mission Profile (OMS/MP) (Attachment 0055, OMSMP).

C.2.2.2.1 RAM Predictions

For the life of the contract, the Contractor shall develop, maintain, and deliver a RAM prediction report. The report shall provide

detailed RAM predictions IAW the JLTV Purchase Description (Attachment 0001) based on a defined mission package configuration. RAM

predictions shall include predictions at the LRU level for the JLTV FoV design at the A-structure armor protection level as well as with

the B-kit installed. RAM predictions shall include failure rates for each LRU and shall further identify whether the individual failure

rates are estimated (E), calculated (C), or measured (M). RAM predictions shall be rolled up to the system level. The Contractor shall

update the predictions each time significant design or mission profile changes significantly impact the vehicle or any of its

subsystems. The Contractor shall document any assumptions, boundary conditions and any test or modeling inputs used in developing RAM

predictions.

The Contractor shall generate the RAM predictions by utilizing actual system level, component level, and subsystem level test

demonstrated data from Government RAM testing on JLTV assets.  When JLTV Government RAM test data is not available, the Contractor may

use Government test data from previous systems or test data generated from commercial items with inputs at least equivalently demanding

as the JLTV FoV Operational Terrain (JLTV Purchase Description (Attachment 0001), Annex OMS/MP). The Contractor shall not base its RAM

predictions solely on models, on Non-Electronic Parts Reliability Data (NPRD), MIL-HDBK-217 data, or RAM allocations. If inputs used to

generate RAM predictions are not representative of the OMS/MP, then the Contractor shall use an adjustment factor to account for

differences between OMS/MP and actual inputs used. The Contractor shall provide rationale in this CDRL for any adjustment factors. (CDRL

D002, RAM Prediction Report).

C.2.2.3 Reliability Improvement Plan

For the life of the contract, the Contractor shall develop, implement, and deliver a Reliability Improvement Plan for identifying

candidates for growing reliability above the requirements in the JLTV Purchase Description (Attachment 0001). The Reliability

Improvement Plan shall outline a structured method to mature the system's reliability through the identification of failure modes, root

cause analysis, and implementation of corrective actions. (CDRL D003, Reliability Improvement Plan)
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C.2.3 INTEGRATED PRODUCT SUPPORT (IPS)

C.2.3.1 IPS Program

For the life of the contract, the Contractor shall produce and deliver IPS products on JLTV FoV as an integral part of the design,

development and integration process.  The contractor shall address all applicable and related elements of logistics that will focus on

the highest possible system availability at the lowest product support cost.

The Contractor shall design an engineering organization that has appointed Logistics Support Analysis (LSA) and Logistics Product Data

(LPD) focal points to coordinate design interface activities supporting LSA and LPD tasks and subtasks that is required to develop and

produce the required logistics products to be used by the Government.

C.2.3.2 IPS Program Management

For the life of the contract, the Contractor shall designate an IPS Manager to ensure program objectives are achieved within program

cost and schedule. Additionally, the IPS Manager shall possess the authority to manage, direct, and control the execution of all Product

Support Elements (PSE) under contract. The IPS Manager shall conduct the first Logistics IPT meeting in conjunction with the Contract

SOWM.  The Contractor shall plan to conduct weekly IPT meetings through FRP decision to discuss all IPS elements with the Government. In

support of weekly IPT meetings, the Contractor shall present metrics to the Government for development of logistics products that

include the Technical Publication work packages, provisioning data, training data, and packaging data in graph form with supporting

data. The establishment of metrics shall be discussed with and agreed to by the Government.  The Contractor shall submit the metrics in

a read ahead package (reference CDRL A001, Agenda and Read-Ahead Package).

C.2.3.2.1 IPS Program Management Plan

For the life of the contract, The Contractor shall provide and execute a plan for managing the IPS program. The plan shall describe the

Contractor's organization, lines of communication, and schedule of activities, with associated resources and management controls. (CDRL

C001, IPS Program Management Plan)

C.2.3.2.2 Data Validation

For the life of the contract, The Contractor shall validate all Integrated Product Support data deliverables prior to submittal to the

Government.

C.2.3.2.3 Dedicated Hardware

For the life of the contract, The Contractor shall ensure sufficient quantities of dedicated hardware and support items to accomplish

all IPS development, reviews, validations, verifications, and logistics demonstrations (LDs) are available to support each event

C.2.3.2.3.1 Existing Government tools and Test, Measurement, Diagnostic Equipment.

For the life of the contract, the Contractor shall notify the Government upon identification of any new special tools and Test

Measurement, Diagnostic Equipment (TMDE). Existing Government tools and TMDE shall be utilized and introduction of new special tools and

TMDE will require Government approval.  Contractor recommendations for introducing new special tools and TMDE into the Government's

maintenance and supply system shall require supporting justification identified by the Contractor's supportability analysis and is

subject to approval for use by the Government's IPS IPT who will notify the Contractor of the determination. If approved, the Contractor

shall proceed with development of related support requirements. If disapproved, the Contractor shall provide alternative support methods

using existing Government tools and TMDE that are authorized to JLTV users, at no additional cost to the Government.  The Government

will use Maintenance Support Device (MSD), Vehicle Automated Diagnostics System (VADS), and the Electronic Maintenance Support System

(EMSS) for interactive fault isolation and Interactive Electronic Technical Manuals (IETMs).

C.2.3.2.4 IPS Schedule

For the life of the contract, the Contractor shall develop and maintain, as a subset of the JLTV program IMS, an IPS Schedule to manage

the JLTV IPS activities. The IPS Schedule shall reflect the details of the IPS work content requirements of this contract. The

Contractor shall incorporate the IPS Schedule into the JLTV IMS (reference CDRL A004, IMS). The Contractor shall present the IPS Master

Schedule at each Logistics IPT meeting and incorporate any IPT approved changes to the schedule into the JLTV IMS.

C.2.3.2.5 IPS Management Control Log

For the life of the contract, the Contractor shall maintain an IPS Management Control Log that tracks all changes to the JLTV FoV

configuration and Logistics Data baseline. The log shall identify impacts to IPS and LPD, whether required or not, and include the data

elements identified IAW CDRL C003, IPS Management Control Log.

In addition to tracking changes to the Product Baseline and identifying IPS and LPD impacts, the IPS Management Control Log will be used

to establish IPS configuration freezes required to complete the LPD and will represent the cut-off date for data that is used to build

logistics products. This will allow for completion of the product in time to meet a given milestone event, for example, Log Demo or

future TM revision. The initial IPS configuration freeze shall occur 60 days prior to start of Log Demo. Dates for future IPS

configuration freezes will be documented in the ILS IMS as agreed to by both parties. Critical safety issues or changes identified after

the ILS configuration freeze shall be reviewed on a case by case basis and a schedule agreed to by both parties for incorporation into

the LPD.
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C.2.3.3 Logistics Support Analysis and Logistics Product Data Objectives

Logistics Support Analysis (LSA) provides a foundation for the Integrated Product Support (IPS) program by analyzing the system design

and documenting source data to support the development and the delivery of the vehicle's system product support packages such as

maintenance task lists, training support, technical publications, and initial provisioning package. PowerLOG-J shall serve as the JLTV

IPS programs logistics data management tool. It will be used to develop, evaluate, review, and integrate logistics data for materiel

systems. LPD comprises the IPS records and related engineering and logistics data acquired or generated as a result of LSA conducted

during the JLTV FoV design, development, and initial production and fielding phases. LPD enables the planning and execution of

maintenance support strategies, including the identification of resources such as personnel, support equipment, facilities and

transportation requirements, and initial provisioning package, cataloging, and item management. It also supports the management and

tracking of design changes to the product baseline. The Contractor shall follow good data management principals to ensure the proper

identification, definition, preparation, control, archiving, and disposition of data required to execute this contract. GEIA-859, Data

Management, shall be used as guide.

C.2.3.3.1 Logistics Support Analysis and Logistics Product Data Tasks

The Contractor shall:

1) Perform LSA to enable the development of LPD to support Operations and Maintenance planning and the deployment of the JLTV FoV and

Support Equipment.

2) Utilize the most current version of the PowerLOG-J database application to maintain and update LPD.

3) Make available to the Government LPD exported from the PowerLOG-J database.

4) Ensure LPD is available to develop, validate and deliver logistics support packages for JLTV FoV at the time of its scheduled use for

testing, training, demonstrations, evaluations or fielding as required by this contract.

5) Develop a Government-approved plan to manage the development and delivery of LPD during the contract period and include the LPD

delivery milestones on the IPS Master Schedule.

6) Analyze the data resulting from testing, manufacturing processes, quality assurance, Logistics Demonstration, and any other

evaluations of the JLTV FoV.

7) Update LPD within the PowerLOG-J database to ensure LPD accurately reflects the results and findings of these activities.

(CDRL C004, Logistics Product Data) (CDRL C005, Logistics Product Data plan)

C.2.3.3.2 Level of Repair Analysis

The Contractor shall develop Level of Repair Analysis (LORA) using the latest version of the Computerized Optimization Model for

Predicting and Analyzing Support Structures (COMPASS). The Contractor shall continue to conduct a Level of Repair Analysis (LORA)

employing industry best practices and including all system-level repairs, and all subsystem, assembly, and subassembly level candidates,

including kits for analysis. The Contractor shall incorporate the Service Components maintenance philosophies, capabilities, and

respective Military Occupational Specialty (MOS) skill set(s). All associated LORA LPD shall be input, maintained and updated in the

PowerLOG-J application. The LORA Report shall include all COMPASS input and output data files to include COMPASS ACCESS database tables

used in the assessment. (CDRL C006, Level of Repair Analysis Report)

C.2.3.3.3 Maintenance Task Analysis

The Contractor shall perform Maintenance Task Analysis (MTA) on the JLTV FoV IAW TA-STD-0017 Activity 12. MTA shall encompass all

operator, maintainer, and support personnel tasks as identified by LORA, Reliability Centered Maintenance (RCM) Analysis, Failure Modes

Effects and Critically Analysis (FMECA), Mission Task Analysis, and other similar analyses. MTA shall be performed on the approved

Product Baseline and shall reflect the results of the latest RAM, safety, health hazards, and human factors engineering analyses. The

Contractor shall update the MTA to reflect changes to the product baseline and the results and outcomes from testing, training, quality,

manufacturing, Log Demo, and other JLTV FoV evaluations conducted throughout the contract.

In performance of the MTA, the Contractor shall provide the following LPD:

(a) All LPD identified in TA-STD-0017 Activity 12 except activities 12.5 and 12.6.

(b) Sequential narrative instructions and procedures for all tasks below depot level maintenance including maintenance source data for

Technical Manuals (TMs) and Interactive Electronic Technical Manuals (IETMs).  Sequential narrative instructions and procedures shall be

input into PowerLOG-J after TM and IETM validation and shall be updated in PowerLOG-J after successful TM and IETM verification and

Government acceptance.

(c) Support requirements for performing each task. These requirements shall include Military Occupational Specialty (MOS), skill levels,

tools, support equipment, Automatic Test Equipment (ATE), Test Program Sets (TPS), and repair parts.

C.2.3.3.4 Reliability Centered Maintenance Program
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The Contractor shall build upon the JLTV FoV Reliability Centered Maintenance (RCM) program from the JLTV EMD phase (Attachment 0081,

JLTV EMD RCM Report) to update RCM Analysis to reflect the LRIP JLTV FoV Product Baseline. The Contractor's RCM Program shall be

compliant with SAE JA-1011 and SAE JA-1012. RCM analysis shall be conducted and documented IAW SAE JA-1011 section 5 and its associated

sub-sections. The RCM analysis shall be conducted at the same level of detail that the JLTV FoV will be maintained.  Results of the RCM

analysis will provide the evidence of need for all recommended PMCS tasks. The Contractor shall utilize the results of LRIP testing and

Logistics Demonstrations to validate and update RCM analysis data.  The Contractor shall utilize PowerLOG-J to input, maintain, and

update all preventative and corrective maintenance task and reliability related Logistics Product Data (LPD) resulting from RCM analysis

of the JLTV FoV, and shall provide all supporting documentation (information worksheets and decision worksheets) resulting from the RCM

analysis when submitting RCM Reports. (CDRL C007, Reliability Centered Maintenance Report)

C.2.3.3.4.1 Reliability Centered Maintenance Program Review

The Contractor shall prepare, host and conduct a Preventive Maintenance Checks and Services (PMCS) review meeting at or near the

Contractor site NLT 60 days prior to the start of RAM testing and again 120 days after the start of RAM testing. The purpose of the

meeting is to review the Contractors Operators and Maintenance PMCS schedule for the JLTV FoV to determine if the task(s):

1) are arranged in an efficient manner,

2) are assigned to the appropriate maintenance level,

3) intervals can be extended,

4) can be changed or eliminated.

The Contractor shall ensure representatives from Engineering, Test, and Logistics are involved in this effort. The first meeting is

anticipated to be a two (2) day event and the second meeting a 1 day event. The results of the first meeting will establish a baseline

PMCS that will be evaluated in test. The second meeting is intended to identify and incorporate recommended changes coming from test

that will be used to re-baseline the PMCS and allow time to be further evaluated in the test program. The Contractor shall provide Read

Ahead Package and Agenda (reference A001, Read Ahead and Agenda) and the results of these reviews will be documented in the meeting

minutes (reference A002, Minutes).

C.2.3.3.5 Spares Acquisition Integrated with Production Planning

The Contractor shall develop a JLTV Spares Acquisition Integrated with Production (SAIP) strategy to address the Contractor's approach

to managing the JLTV FoV SAIP program. The Contractor shall brief its SAIP plan at the first Logistic IPT meeting following the SOWM and

include the SAIP plan in the minutes (reference A002 CDRL, Minutes) of the Logistic IPT meeting. The Government intends to purchase

Initial Spares and Authorized Stockage List (ASL) items based on results of sparing analysis conducted using the Selected Essential-Item

Stock for Availability Method (SESAME)(reference Attachment 0009 SESAME Guide), as follows in the subparagraphs.

C.2.3.3.5.1 SAIP Initial Spares List

The Contractor shall develop and provide a recommended initial spares list of JLTV FoV support items using SESAME. The Government will

review and approve the list and may procure initial spares by modification to this contract. The Contractor shall update the approved

list of JLTV FoV support items quarterly and updates will be based on the number of vehicles fielded in the year following production

cut-in of any change. (CDRL C008, SAIP Initial Spares)

C.2.3.3.5.2 Authorized Stockage List

The Contractor shall develop and provide an initial recommended Authorized Stockage List (ASL) for the JLTV FoV, using SESAME.  This

list shall include prices and quantities for each support item. The Government will review and approve the list and may procure ASLs by

modification to this contract. If ASL is procured under this contract it shall be packed for storage for not less than 180 days.  ASL

parts shall be marked so they can be kept segregated from normal stock.  As a minimum the parts shall be marked identifying it as ASL

stock, part number, CAGE and nomenclature.  Include a packing list in each ASL shipping container.  The Contractor shall maintain the

list of items approved by the Government. The list shall provide a recommended quantity based on supporting 25, 50, and 100 vehicles for

60 days. (CDRL C009, Authorized Stockage List)

C.2.3.3.6 Basic Issue items, Components of the End Item and Additional Authorized List

The Contractor shall identify the Basic Issue Items (BII), Additional Authorized List (AAL) and Components of the End Item (COEI)

required to support the JLTV FoV. Identified items will be annotated as such in the PowerLOG-J system (reference CDRL C004, Logistics

Product Data).

C.2.3.3.7 RESERVED

C.2.3.3.8 System Support Package Content List

The Contractor shall prepare and deliver a System Support Package Content List (SSPCL). Each package shall consist of the items listed

on the Contractor-developed and Government-approved SSPCL. (CDRL C010, SSPCL).

C.2.3.3.9 Failure Modes Effects and Criticality Analysis

The Contractor shall perform Failure Modes Effects and Criticality analysis (FMECA) on the product baseline(s) for the JLTV FoV. The
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FMECA shall be IAW Attachment 0036, FMECA Requirements, performing tasks 101, 102, and 103, using the "Hardware Approach." The

Contractor shall develop the FMECA from the DFMEA to the indenture level that meets the maintenance strategies of the military services,

or as determined by the Government at the Contract SOWM. All FMECA findings shall be used to develop Technical Manuals and Provisioning

data. All FMECA LPD shall conform to GEIA-STD-0007 and shall be input, maintained, and updated in the PowerLOG-J system (reference CDRL

C004, Logistics Product Data).

C.2.3.3.10 Kit Installation Instructions

C.2.3.3.10.1 The Contractor shall develop installation instructions for all JLTV FoV kits.  A copy of the installation instructions

shall be included with each hardware kit delivered.  Unless otherwise specified by the Government, kit instructions shall be written for

Field Level Maintenance (FLM) to install.

C.2.3.3.10.2 The Contractor shall conduct a validation for each kit installation instruction prior to verification by the Government;

all kits are subject to Logistics Demonstration (LD). The Contractor shall update the installation instructions based on Government

comments and provide a copy of the final instructions, (CDRL C002, Kit Installation Instructions).

C.2.3.3.11 Fault Inducement Kit

C.2.3.3.11.1 Contractor shall design and produce Fault Inducement Kits (FIK) to support log demo verification and New Equipment Training

(NET).

C.2.3.3.11.2 Depending on system design, the FIK shall consist of Electrical, Hydraulic, or Air system components or devices designed or

altered to be used to simulate faults on vehicles. These may include jumper wires, switches, circuit breakers, dummy connectors. The FIK

shall be used to induce faults identified in Program of Instruction (POI) and be non-intrusive and not easily recognized by the

personnel being trained. The FIK shall include parts content listing and include purpose, install and removal procedures, and related

technical information.

C.2.3.3.11.3 The FIK shall allow for 12-20 faults to be induced and be portable and self contained in a carrying case, pouch, or bag.

Examples of FIK items are:

1. Fault connector to be inserted on Throttle Position Sensor between MC and TPS-low voltage fault code.

2. Fault connector to be inserted on Oil Pressure Sensor between major component (MC) and sensor-low voltage fault code.

3. Fault connector to be inserted on Turbo Boost Sensor between MC and sensor.

4. Fault relays to insert in place of original relay to create fault codes for Anti-Lock Brake System (ABS) and other systems.

5. Fault connecter to be inserted on Central Tire Inflation System (CTIS) power manifold inflate/deflate solenoid MC connector.

6. Fault connector to be inserted on transmission sensors to create fault codes.

C.2.3.3.11.4 Fault Inducement Kit Quantities

C.2.3.3.11.4.1 Fault Inducement Kits in System Support Package

Two kits shall be provided as part of the System Support Package and verified at Log Demo.

C.2.3.4 Technical Publications

C.2.3.4.1 Copyright License

All JLTV FoV technical publications prepared under this contract are expected to come to the Government with unlimited rights.  While

the Contractor is entitled to mark a copyright notice on material created under this contract, the Governments technical data rights

will include a license to this copyrighted material.  When the Contractor uses commercial data which covers a Subcontractor's components

or portions thereof, and the Subcontractor's data contains copyright material, the Contractor shall be responsible for obtaining a

copyright license from the Subcontractor and furnishing such license to the Government IAW DFARS 252.227-7013(d). The Contractor shall

provide a copyright license document including a license document for its own materials created or delivered under this contract.  (CDRL

C011, Copyright Release)

C.2.3.4.2 Technical Publications Program Objectives

JLTV FoV Technical Publications Program objective is to develop JLTV FoV publications to support the JLTV FoV. The Contractor shall

develop technical publications for Operator, Field and National Maintenance Work Requirement (NMWR) level tasks IAW AR 25-30 (reference

C.2.3.4.8 Technical Publications). Content for technical publications shall be based upon the results of the Maintenance Task Analysis

and associated support Logistics Product Data (LPD) contained within PowerLOG-J (reference CDRL C004, Logistics Product Data), and shall

support the 2 Level Maintenance standard.

The Contractor shall develop, validate and deliver JLTV FoV technical publications to support Testing, Log Demo, Verifications and

Material Release. The Contractor shall ensure that all technical publications (IETMs, TMs, TBs) delivered match the configuration of the

JLTV FoV and all associated kits. Technical publications shall be developed using additional military standards and policies to be

included in the Technical Publications Guidance conference. It is the governments expectation that the entire contents of all Technical

Publications will be delivered to the government with Unlimited Rights, per DFARS 252.227-7013(b)(1)(v).
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The following technical publications shall be developed and delivered in accordance with Section C.2.3.4.8 and CDRL C017, Technical

Publications:

a) Operator Manual. The Contractor shall develop a JLTV FoV Operator Manual (-10) using the content from the attached JLTV FoV Operator

Manual (Attachment 0041 JLTV FoV Operator Manual (New)).  The Operator Manual shall incorporate changes to reflect the product baselines

for the JLTV FoV and all associated kits and support items, new or updated tasks as determined in the Training Task Data and Learning

Analysis Report, and any associated Logistics Product Data (LPD) IAW MIL-STD-40051-2B, and Content Selection Matrix - TABLE A-II

Operators and Combined Operators/Maintenance Requirements Matrix (-10) (Attachment 0037 TABLE A-II (Operator Matrix)).

(b) Hand Receipt. The Contractor shall develop a Hand Receipt (-10-HR) containing all items to be accounted with the vehicle platform.

The Hand Receipt shall be prepared IAW MIL-PRF-32436.

(c) Interactive Electronic Technical Manuals (IETM). The Contractor shall develop IETMs (-23&P) IAW MIL-STD-40051-1B, Attachment 0038

TABLE A-XVII Functionality Matrix, and Attachment 0039 TABLE A-XXI Content Selection Matrix. Content for IETMs shall be based upon the

results of the Maintenance Task Analysis (MTA) and associated support item's Logistics Product Data (LPD) contained within PowerLOG-J

(LPD). IETM content shall be mirrored in PowerLOG-J, within the appropriate associated record fields, to support and allow for quick

updates to IETMS based upon changes to LPD. The Contractor shall ensure IETMs are compatible with Electronic Maintenance System Next-

Generation (EMS NG) Viewer software and capable of being viewed on a standalone laptop computer with EMS NG loaded. IETMs must also be

useable on the Army Maintenance Support Device (MSD) V3 with Smart Wireless Internal Combustion Engine (SWICE) and Marine Corps Vehicle

Automated Diagnostic System (VADS) (latest version) along with the EMS NG Autonomous Diagnostic Manager (ADM) software for interactive

diagnostics. The Contractor shall obtain EMS NG software required for the development, and submission of software problem tickets using

the following link: https://oneil.service-now.com/ems/ .

(d) Armor Manual. The Contractor shall develop Armor TM (-13&P) IAW MIL-STD-40051-2B or latest version, and Content Selection Matrix -

TABLE A-II Operators and Combined Operators/Maintenance Requirements Matrix (-13/-13&P) (Attachment 0040 TABLE A-II (-13 and 13 and P)),

Content for the Armor TMs shall be based upon the results of the Maintenance Task Analysis and associated support item's Logistics

Product Data (LPD) contained within PowerLOG-J. Armor TM content shall be mirrored in PowerLOG-J, within the appropriate associated

record fields, to support and allow for quick updates to TMs based upon changes to LPD.

(e) Schematic Technical Bulletin. The Contractor shall develop a Schematic Technical Bulletin (TB) (-23) containing all wiring and

schematic diagrams. The TB shall be prepared IAW MIL-STD-38784. Schematic TB content shall be mirrored in PowerLOG-J, within the

appropriate associated record fields, to support and allow for quick updates to TBs based upon changes to LPD.

(f) National Maintenance Work Requirements (NMWRs). The Contractor shall develop stand alone component specific technical manuals to

support Sustainment components as determined by the Level of Repair Analysis, (LORA) and Maintenance Task Analysis (MTA) using Logistics

Product Data maintained in the PowerLOG-J system (reference CDRL C004, LPD).

C.2.3.4.3 Technical Manual Book Plan

The Contractor shall develop a Book Plan that provides the Government with a detailed overview of the proposed scope of the manual in

compliance with the contract. The plan is to be submitted to the Government for review and acceptance prior to the development of the

TMs IAW CDRL C012, TM Book Plan. The plan shall be developed in Microsoft Word or Government approved software and shall list all work

packages included in each publication. This plan shall clearly define the intended purpose of each IETM, TM, and TB, delineating the

scope of each publication and explaining the interfaces and overlaps between or among the publications. (CDRL C012, TM Book Plan)

C.2.3.4.4 Technical Publications Interactive Electronic Technical Manual Content Plan

The Contractor shall develop Interactive Electronic Technical Manual (IETM) Content Plan that provides the Government with a detailed

overview of the proposed scope and functionality of the IETM in compliance with the contract. The plan is to be submitted to the

Government for review and acceptance prior to the development of the IETM. (CDRL C013, Technical Publications Interactive Electronic

Technical Manual (IETM) Content Plan)

C.2.3.4.5 Technical Publications Schedule and Status Report

The Contractor shall provide a Technical Publications Schedule and Status Report to the Government to permit the Government to determine

if TMs are being prepared and delivered IAW contract requirements.  This document shall include critical tasks involved with all

publications development, for example: key publication milestones, such as validations, IPRs, verifications, PTM reviews, publication

deliveries. This Report shall also be included on the JLTV IPS Master schedule (reference CDRL A003 IMS). Comments and action items from

TM reviews shall be summarized in the Technical Publications Schedule and Status Report. Action Items shall be addressed and resolutions

presented during the next TM review. (CDRL C014, Technical Publications Schedule and Status Report)

C.2.3.4.6 Electronic Maintenance System (EMS) Next Generation (NG) Software Report

The Contractor shall provide the Government with a Technical Publications Software and Status Report. This document shall include a list

of both critical tasks and errors occurring in the development of the technical publications, including tracking of errors, status of

error reports, and communications with Subcontractor(s). The report shall also include embedded diagnostics that are subject to software

development and test, not IETM specifications. (CDRL C015, Electronic Maintenance System (EMS) Next Generation (NG) Software Report)
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C.2.3.4.7 Technical Publications Cost Report

The Contractor shall develop a Technical Publications Cost Report that provides the Government with the actual technical publication

costs that the Government can use for planning, evaluation, and future TM development cost estimating. (CDRL C016, Technical

Publications Cost Report)

C.2.3.4.8 Technical Publications

The Contractor shall provide Technical Publication deliveries for each manual developed under for Government review. These shall be in

the form of a Preliminary Technical Manual (PTM) or a Final Reproducible Copy (FRC). These shall include resolution of all comments and

recommendations made as a result of all testing, Government reviews, Contractor validation, Government verification and Log Demo. The

Contractor shall provide additional updates and reviews based on results of Government's PTM or FRC review(s) at no additional cost to

the Government.  (CDRL C017, Technical Publications)

   a). The Contractor shall provide a Preliminary Technical Manual 1 (PTM1). The PTM1 delivery shall be provided for Government review

30 days prior to Log Demo and include the results of validation.

   b) The Contractor shall provide a Preliminary Technical Manual 2 (PTM2). The PTM2 delivery shall be provided for Government review 30

days after Logistics Demonstration (LD) verification events and include the results of these events.

   c) Final Reproducible Copy (FRC). For FRC delivery, the Contractor shall provide complete publication(s) that shall be representative

of the final product. Contents must be clearly legible with content and format as for final. The Contractor shall deliver incremental

and accumulative Technical Publications review packages for each JLTV FoV publication.

C.2.3.4.9 Technical Publications Quality Assurance Plan and Records

All delivered TM and IETM information shall be complete in content, technically accurate, and useable by target audience. The TM and

IETM shall match the vehicle configuration as defined by the IPS configuration freeze. To meet these requirements, the Contractor shall

develop and use a Quality Assurance (QA) Plan that guarantees:

(1) Periodic QA reviews of TM content by persons different from those preparing the TM.

(2) Maintenance of QA records detailing the findings of those reviews.

(3) Controls to ensure that current, accurate engineering and parts information is available to TM preparers.

Government representatives have the right to review the Contractors QA Plan, records, and processes throughout the duration of the

contract.

C.2.3.4.10 Technical Publications Validation Plan

The Contractor shall provide to the Government a Technical Publications validation plan. The Technical Publications Validation Plan

defines the Contractor's methods, procedures, controls, and resources that shall be used to accomplish validation of the TM(s) being

procured and developed. The Technical Publications validation plan is submitted to the Government for review and acceptance prior to

development of the TM(s). The Contractor shall conduct validation of operator and maintenance tasks. The TMs shall be validated for

completeness, accuracy, clarity, usability, and adequacy of content against the JLTV FoV. The Contractor shall invite the Government to

observe validation events. (CDRL C019, Technical Publications Validation Plan)

C.2.3.4.11 Validation Software and Hardware

The Contractor shall provide all personnel, equipment, tools, special tools, test equipment, mandatory replacement parts and utilize the

latest version of released EMS NG software to support validation of LRIP configuration JLTV FoV for field and Sustainment level

publication procedures. The Contractor shall validate IETMs are compatible with EMS NG Viewer software and capable of being viewed on a

standalone laptop computer with EMS NG loaded. IETMs must also be validated on the Maintenance Support Device (MSD) V3 with SWICE, and

Vehicle Automated Diagnostic System (VADS) along with the EMS NG Autonomous Diagnostic Manager (ADM) software for interactive

diagnostics. The Contractor shall obtain EMS NG software required for the development, and submission of software problem tickets using

the following link: https://oneil.service-now.com/ems/

C.2.3.4.12 National Maintenance Work Requirement (NMWR) Delivery

The Contractor shall develop Preliminary National Maintenance Work Requirement (NMWR) procedures including Repair Parts and Special

Tools List (RPSTL), containing all procedures and tasks required to perform Sustainment level maintenance tasks as identified in the

Maintenance Task Analysis (MTA) and associated support item's Logistics Product Data (LPD) contained within PowerLOG-J. NMWR content

shall be mirrored in PowerLOG-J, within the appropriate associated record fields, to support and allow for quick updates to NMWRs based

upon changes to LPD. NMWRs shall be developed IAW MIL-STD 40051-2B and NMWR Content Selection Matrix - TABLE A-VII NMWR Requirements

Matrix (Attachment 0042, DMWR_NMWR Requirements Matrix). The Contractor shall deliver the Sustainment Level Preliminary NMWRs within 60

days after validation. (CDRL C020, NMWR Delivery)

C.2.3.4.13 Technical Publications Validation Certificate and Records

The Contractor shall provide a Validation Certificate for each Technical Publication. The Certificate is the Contractor's evidence that

the Technical Publication products are accurate and complete. The Contractor shall also provide an indicator when some portion of the

validation could not be accomplished. The Contractor shall maintain, and provide all validation records. All validation records will be

accessible at verifications and Log Demo's. (CDRL C021, Technical Publications Validation Certificate)
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C.2.3.4.14 Verification Software and Hardware

The Contractor shall provide all personnel, equipment, tools, special tools, test equipment, mandatory replacement parts and utilize

latest version EMS NG software to support verification of production representative JLTV FoV for field level publication procedures. The

Contractor shall validate IETMs are compatible with EMS NG Viewer software and capable of being viewed on a standalone laptop computer

with EMS NG loaded. IETMs must also be verified on the Maintenance Support Device (MSD) V3 with SWICE along with the EMS NG Autonomous

Diagnostic Manager (ADM) software for interactive diagnostics. The Government will provide Contractor with GFE to test software

usability and functionality.

C.2.3.4.15 Verification

The Contractor shall provide the Government with validated Technical Publications to use as the baseline for Government verification.

The verification shall be conducted at the Contractor's facility with production representative JLTV FoV. PTM(s) containing operator and

field level maintenance tasks shall be re-validated when changes result from testing and approved ECPs or in cases where the Contractor

failed to validate. The Contractor shall provide Technical Publication update services during the verification to incorporate changes in

real time and to provide onsite resolution of any discrepancies found during the verification.

C.2.3.4.16 Content Management System

The Contractor shall provide all technical publication content source files including XML, graphics, multimedia files, and EMS NG

specific files. The source files shall be delivered to the Government for use in the TACOMs EMS NG Content Management System (CMS) for

review, publishing, and retention. Sequential narrative instructions and procedures and other associated LPD shall be input into

PowerLOG-J, within the appropriate associated record fields, after TM and IETM validation and shall be updated in PowerLog J after

successful TM and IETM verification and Government acceptance. (CDRL C022, Content Management System)

C.2.3.4.17 Components Warranty

If any components have a warranty, the Contractor shall include the specific warranty information in the Operators (-10) manual. This

information shall include a listing of items under warranty, the terms of the warranty and procedures for pursuing a warranty (reference

Attachment 0037 TABLE A-II (Operator Matrix)).

C.2.3.5 Logistics Demonstration

C.2.3.5.1 Logistics Demonstration Objectives

Logistics Demonstration (Log Demo) shall evaluate the following: 1) The supportability engineered and established for the system; 2)

Human factors engineering aspects and MANPRINT related to operator and maintainer tasks; 3) The adequacy of maintenance planning for the

system (such as maintenance concept, task allocation, maintenance procedures [to include repair procedures], troubleshooting procedures,

Training Support Package [TSP], and peculiar support equipment); 4) Training and training devices; 5) Technical publications; 6) Common

tools and special tools; 7) Spares and repair parts list; 8) The TMDE, including the embedded diagnostics, test program set, and

diagnostic procedures in the technical manual; 9) The Logistics Management Information (LPD) data, including updates.

C.2.3.5.2 Log Demo Planning

The Contractor shall provide all necessary facilities, parts, tools and other items necessary to conduct a Log Demo for a period not to

exceed 90 days. The Government will provide the Log Demo Plan no earlier than 180 days prior to the Log Demo.  For planning purposes,

the Log Demo is planned to take place approximately 18 months after award.

The contractor shall:

a. provide on-site support during the logistics demonstration (LD) by providing the following:

   1. An experienced contractor Engineering representative shall be present to respond to issues identified during the LD.  This

representative will coordinate with all functional organizations necessary to resolve this issue.

   2. have the contractor's provisioning and training representative on site during logistics demonstration to ensure RPSTL and training

issues are identified and resolved.

   3. have a contractor technical writer dedicated for each work station. This technical writer shall be responsible for making real

time corrections as appropriate and documenting complete results of the work package demonstration.

b. provide large monitors (32+ inches) at each work station for in shop, bay, and desktop reviews. The display is intended to provide a

means for the log demo team to view the procedure being performed by the mechanic. The screens shall be connected to the Maintenance

Support Device. An additional mouse shall also be available with the monitor to allow other team members to control what is being viewed

on the screen.

c. based on SSP requirements, prepare a checklist to track and assess the preparedness of the logistics demonstration. The checklist

shall address all support requirements and be briefed and displayed at Logistics IPRs. This list shall provide availability status and

dates for each SSP requirements. Issues that would cause delay or problems in performance of the logistics demonstration shall be

clearly identified as follows: Green (on-hand and ready), Amber (not on-hand and item due-in by required date), and Red (not available
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by required date).  Items coded Red shall be intensively managed to mitigate risk.

d. consolidate, package, and mark all Mandatory Replacement Parts (MRP) by task, for ready access during the Log Demo.

e. have back-up documentation for each work package organized and readily available during the Log Demo.

f. develop and maintain an automated record keeping database to track the results and status of the Log Demo activity and provide daily

reports. A copy of the complete database shall be provided with the Log Demo Report (reference CDRL C023, Log Demo Results Report).

g. conduct a Log Demo readiness review with the Government at the event site six weeks prior to start of the logistics demonstration.

h. provide facilities and equipment that minimizes distraction and offers a safe, comfortable, and relatively clean work environment.

i. provide for a Government conference room near the worksite with two (2) phone and four (4) internet access points, excluding WI-FI.

C.2.3.5.3 Log Demo Report

The Contractor shall prepare and deliver a report that records the results of each Log Demo including evaluation of operations and

maintenance procedures, support items, manpower and skill requirements, maintenance allocation, and maintenance times. The Contractor

shall update all logistics products deliverable under this contract to include LPD, provisioning documentation, technical manuals,

training documentation, based on the results of the Log Demo. Copies of these reports shall be delivered to the Government. Log Demo

updates shall be incorporated into the respective publication deliverables and PowerLog-J. (CDRL C023, Log Demo Results Report)

C.2.3.6 Provisioning Program

C.2.3.6.1 Provisioning Plan and Analysis

The Contractor shall develop a Provisioning Plan that provides the Government with a detailed overview of the provisioning efforts. The

plan shall address the Contractors provisioning process and organization, to include any Subcontractors.  (CDRL C024, Provisioning Plan

and Analysis)

C.2.3.6.2 Provisioning Parts List

The Contractor shall develop, maintain, and provide Provisioning Parts Lists (PPL) IAW Attachment 0043, Provisioning Requirements

Statement, and Attachment 0044 Data Requirements Form for Acquisition Requirement Package (ARP).

The Contractor shall develop the initial PPL Logistics Product Data (LPD) that reflects the JLTV FoV and associated support equipment's

product baselines. The PPL shall include all repairable and consumable items unless excluded by the provisioning requirements.

The PPL shall include items such as parts, material and connecting cabling required for the operations and maintenance of the end item

and equipment.  A single Provisioning Contract Control Number (PCCN) will be assigned to JLTV vehicles and trailer.  Separate

Provisioning Control Codes (PCCs) will be provided for each JLTV FoV Model. The PPL shall be structured in a top-down breakdown

disassembly sequence. Indenture Codes shall be in Alpha Character format. The Provisioning Line Item Sequence Number(s) (PLISN) range of

a PPL shall be grouped in ranges by Functional Group Coding (FGC).  For example, FGC 01 will have a PLISN Range of AAAA thru A999, FGC

02 will have a PLISN Range of BAAA thru B999, FGC 03 will have a PLISN Range of CAAA thru C999. The Contractor shall make the quantity

per assembly, and the quantities per end item, the same to ensure compatibility with the US Army Logistics Modernization Program (LMP).

The Contractor shall ensure the ability to generate a separate PPL for each category of JLTV FoV platform. The Contractor shall input,

maintain, and update all PPL LPD in the PowerLOG-J system and ensure all LPD is available for the Government to download the PPL via the

PowerLOG-J LSA 151 report and the LSA 036 report without errors.  The Contractor shall ensure that LPD are compatible with LMP and can

be transferred electronically to the Government for successful updating of the Provisioning Bill of Material (PBOM).

C.2.3.6.3 Engineering Data for Provisioning

Engineering Data for Provisioning (EDFP) is technical and engineering Logistics Product Data (LPD) which provides definitive

identification of dimensional, materiel, mechanical, electrical, or other physical characteristics, locations, and functions of the

item. EDFP is used to describe parts, equipment, and consists of data such as specifications, standards, drawings, photographs, sketches

and descriptions. EDFP includes assembly and general arrangement drawings, schematic drawings, schematic diagrams, and wiring and cable

diagrams necessary to indicate the physical characteristics, locations and functions of the item. EDFP must be in the English language.

Foreign language EDFP not translated into the English language will not be accepted by the Government.

EDFP shall be developed IAW DI-SESS-81874 and shall provide LPD for the following:

1 - Technical Identification of items for maintenance support considerations

2 - Preparation of item identification for the purpose of assigning National Stock Numbers (NSNs)

3 - Review for item entry control

4 - Standardization

5 - Review for potential interchangeability and substitutability

6 - Item management coding

7 - Preparation of allowance or issue lists

8 - Source, Maintenance, and Recoverability (SMR) code verification
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The Contractor shall input, maintain, and update EDFP LPD for the JLTV FoV and identified support equipment in the PowerLOG-J system

Under this effort the Contractor shall:

1 - Deliver EDFP concurrently with the Provisioning Parts List (PPL) to document the Product Baseline JLTV FoV and all associated kits

and identified support equipment.

2 - Maintain electronic access to Military and Federal Specifications and Standards.

3 - Submit EDFP for all items identified with a P in the first position of the Source Maintenance and Recoverability (SMR) code which do

not have National Stock Numbers (NSNs) assigned.

4 - Identify, and input into PowerLOG-J, all cataloging information associated with JLTV FoV items that do have NSNs assigned.

5 - Cite all approved vendor's Commercial and Government Entity (CAGE) codes. The CAGE codes shall be typed, stamped, or legibly written

with an authorized signature and date on drawings. Drawings for components with other than unlimited rights to the Government can be

envelope drawings or list drawings. All drawings shall be input, updated and maintained in the PowerLOG-J system.  The Contractor shall

develop a Provisioning Plan that provides the Government with a detailed overview of the proposed scope of the Provisioning efforts. The

plan shall address the Contractors provisioning process and organization, to include Subcontractors (if applicable).

6 - For items not supported by Government recognized specifications or standards, deliver EDFP in the following order of precedence:

   a) Technical data equivalent to approved product drawings as defined under MIL-DTL-31000C

   b) Technical data equivalent to in-process or incomplete product drawings as defined under MIL-DTL-31000C;

   c) Commercial drawings, commercial manuals, catalogs, catalog descriptions, sketches or photographs with brief descriptions of

dimensional, materiel, mechanical, electrical, or other descriptive characteristics.

C.2.3.6.4 Cataloging Input

The Contractor shall update the LPD to reflect the results of cataloging actions, including changes to item nomenclature.

Inconsistencies in nomenclature between the drawings and draft Technical Publications must be resolved in LPD and the Technical

Publications before final Technical Publications are delivered to the Government.

C.2.3.6.5 Provisioning and Other Pre-procurement Screening Data

The Contractor shall conduct a pre-procurement screening for all items selected as repair parts and provide screening results to the

Government. The Contractor shall use Government or industry association, specifications, drawings, or standards numbers as the preferred

reference number (For example, Federal (FED), Military (MIL), Joint Army and Navy (JAN), Air Force and Navy (AN), National Electrical

Manufacturers Association (NEMA), Society of Automotive Engineers (SAE)). The Contractor shall perform this screening to select valid

part numbers for the PBOM. All vendor source information identified on the drawing will be screened by the Contractor. The Contractor

shall update the Contractors provisioning data files with current part numbers that have NSNs as results of pre-procurement screening

for standardization and component selection.  (CDRL C025, Pre-Procurement Screening Data)

C.2.3.6.6 Provisioning Bill of Material Feedback

The Contractor shall maintain and continuously update the JLTV FoV LPD database using the Provisioning Technical Documentation (PTD)

Report provided by the Government quarterly.

C.2.3.6.7 Provisioning Quality Acceptance Standards

The Contractor shall adhere to the most recent version of quality standards outlined in GEIA-STD-0007, GEIA-HB-0007, and TA-HB-0007.

During the term of the contract, changes may occur that are due to LMP or process requirements. The Government will notify the

Contractor of these provisioning changes.  The Contractor shall make appropriate provisioning changes identified by the Government in

the immediately preceding PowerLOG-J update.

C.2.3.6.8 Provisioning Technical Documentation Guidance

C.2.3.6.8.1 Next Higher Assembly Provisioning List Item Sequence Numbers and Overhaul Quantities

The Contractor shall enter within PowerLOG-J, the Overhaul Quantities (OVHL QTY) for each item, IAW the most recent version of the GEIA-

STD-0007:

(a) Identify the immediate Next Higher Assembly (NHA) Provisioning List Item Sequence Number (PLISN). Enter an OVHL QTY.

(b) Using the top down break down structure, identify all subsequent assemblies preceding the down part. Enter NHA PLISN and OVHL QTY.

(c) Identify the model record PLISN(s) as a NHA PLISN and enter an OVHL QTY.

C.2.3.6.8.2 Maintenance Replacement Rates

The Contractor shall use results from RAM data to determine the Maintenance Replacement Rates I and II (or Failure Factors) and annotate

these within PowerLOG-J. These rates may vary by variant and mission package configuration. The Maintenance Replacement Rate (MRR) shall

be a consolidation of all known RAM information. The Contractor shall develop rationale and methodology for determining MRRs, IAW the

166 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

most recent versions GEIA-STD-0007, GEIA-HB-0007, and TA-HB-0007 using the following data:

(a) Engineering Data

(b) Warranty Data

(c) Testing and Developmental Documentation

(d) Historical Data on an analogous piece of equipment. When using historical data, the MRR II will be, at least 2.5 times greater than

that of MRR I.

C.2.3.6.8.3 Essentiality Coding and Line Replaceable Unit

The Contractor shall recommend the Essentiality Code (EC) for spare or repair items IAW AR 700-18 section 4-4. Items deemed as having an

EC value of "1" shall automatically be considered a Line Replaceable Unit (LRU) and shall be reflected as such in all affected Logistic

Product Data (LPD). EC LPD, and any affected LRU determination shall be input, maintained, and updated in the PowerLOG-J system.

C.2.3.6.8.4 Provisioning Parts List Pricing Data

The Contractor shall obtain and input Logistics Product Data (LPD) of the actual or estimated realistic pricing for all items identified

in the Provisioning Parts Lists (PPL) into the PowerLOG-J system.  For items already in the federal supply system, the Contractor shall

use the price identified in FED LOG (or comparable information service). Determination of pricing data shall be in the following order

of precedence:

a) OEM pricing

b) Estimated pricing from a like item

C.2.3.6.8.5 Expendable or Consumable Items

When provisioning expendable and consumables, the Contractor shall select expendable or consumable items from the military supply

system. If an item cannot be located, or the Army or USMC is not listed as a user, the Government shall be notified and shall direct the

Contractor if provisioning actions are required.

C.2.3.6.9 Provisioning Reports and Lists

The Contractor shall ensure that Logistics Product Data (LPD) for all systems, subsystems, parts, components, and tools that comprise

the JLTV FoV and support equipment are correctly identified and updated to allow the generation of the following sub-reports without

error from within the PowerLOG-J LSA-036 report:

a) Provisioning Parts List (PPL)

b) Long Lead Time Items List (LLTIL) with items identified IAW in section 10.3.3 of DI-IPSS-81285 with procurement times greater than 90

days.

c) Repairable Items List (RIL) with items identified IAW section 10.3.4 of DI-IPSS-81285

d) Tools and Test Equipment List (TTEL) with items identified IAW section 10.3.6 of DI-IPSS-81285. Additionally, the list shall identify

those required tools included in the Army Standard Automotive Tool Sets and corresponding Marine Corps tool sets.

e) Common and Bulk Items List (CBIL) with items identified IAW sections 10.3.7 and 10.3.7.2 of DI-IPSS-81285

f) System Configuration Provisioning List with items identified IAW sections 10.3.10 and 10.3.10.1 of DI-IPSS-81285

The Contractor shall update LPD to reflect the results of Provisioning Conferences, USG reviews, or other scheduled evaluations. The

Contractor shall input, maintain and update LPD in the PowerLOG-J system

C.2.3.7 Packaging, Handling, Storage and Transportation

C.2.3.7.1 Packaging for the JLTV FoV

Packaging for the JLTV FoV: The Government intends to have a complete Packaging, Handling, Storage, and Transportation (PHS&T) portfolio

developed for the JLTV FoV. This includes the development of packaging LPD data, Special Packaging Instructions (SPI), and Equipment

Preservation Data Sheets (EPDS).

C.2.3.7.2 Packaging Data Development

The Contractor shall develop packaging data for all items identified during the provisioning process with a Source, Maintenance &

Recoverability (SMR) code beginning with "P". Packaging data development priority shall be given to repairable items, NMWR and DMWR

candidate items, Line Replaceable Units, and any large, high cost item classified as a Special Group Item (reference C.2.3.7.3.2,

Special Group). Packaging shall be developed IAW MIL-STD-2073-1D.  Each SMR coded "P" item shall be classified as a selective group item

or special group item. The Contractor shall provide facilities, equipment, materials, and provisioned items for packaging development.

The Contractor shall complete verification and provide support data with each data submittal identified in paragraphs below. Validation

support data shall include item drawings and copies of any applicable Material Safety Data Sheets for Hazardous Material items. Items

with assigned Contractor and Government Entity (CAGE) Codes of: 1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244, 81343,

81346, 81348, 81349, 81352, 88044, 05047 are excluded from packaging data development.

C.2.3.7.3 Item Classification

The Contractor shall classify each SMR "P" coded item as a Selective group item or a Special group item IAW MIL-STD-2073-1D,

C.2.3.7.3.1, and C.2.3.7.3.2.
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C.2.3.7.3.1 Selective Group

Items classified as Selective group items shall not have a unit pack weight exceeding 40 pounds and shall not have a dimension greater

than 40 inches. In addition, the unit pack length and girth combined shall not exceed 84 inches. A Selective group item must not require

disassembly for packaging. Reconfiguration for packaging of Selective group items is limited to folding or coiling. Items will not be

classified as Selective if they are repairable, recoverable, contain hazardous material, or if assigned a shelf life. Packaging data

output for Selective group items is in the form of LPD Coded Data Products (reference C.2.3.7.4).

C.2.3.7.3.2 Special Group

Items classified as Special group items often require sketches, figures, or narrative instructions to describe packaging requirements.

Items excluded from the Selective group will be classified as Special group items. Special Group items include armor kits, axles, other

kits, sets and items of separate parts, items requiring disassembly, repairable items, items requiring special handling or condemnation

procedures, items classified as hazardous material or hazardous goods in transport, items assigned a shelf life, electrostatic discharge

sensitive items, fragile, sensitive, and critical items. Packaging data output for Special group items consists of Special Packaging

Instructions and LPD Coded Data Products.

C.2.3.7.4 Logistics Product Data Coded Data Products Packaging

The Contractor shall develop and deliver LPD packaging data for each SMR "P" coded Selective and Special group item. At the Contractors

request, the Government may provide a MS ACCESS application that provides data formatting and edit features for coding of packaging LPD

data products. The Contractor shall develop, maintain, and update packaging data IAW MIL-STD-2073-1D, Attachment 0045 Packaging Data

Products, and Attachment 0046 Incoming Transaction Format. All associated packaging LPD shall be input, maintained and updated in the

PowerLOG-J application. (CDRL C026, LPD Coded Data Products Packaging).

C.2.3.7.5 Special Packaging Instructions

The Contractor shall develop a Special Packaging Instructions (SPI) for each item classified as a Special group item. Figures and

narrative data shall be developed and delivered to describe the form, fit, and function of packaging in sufficient detail for

production. The SPI package shall include packaging LPD coded data and packaging test reports for all special group items and the

special packaging instructions. The Contractor shall ensure that all SMR "P" coded items requiring SPIs are accounted for. SPI format

shall be IAW MIL-STD-2073-1D. (CDRL C027, SPI)

C.2.3.7.6 Validation Testing of Packaging

The Contractor shall conduct validation testing for each item classified as a Special group item. Validation testing of Special group

items shall be IAW ASTM D 4169 (Standard Practice for Performance Testing of Shipping Containers and Systems) Distribution Cycle 18,

Assurance Level I, with Acceptance Criterion 3 (product is damage free and packaging is intact). Validation testing shall be limited to

Test Schedule A and Test Schedule F. Climatic conditioning is not required. Each SPI submitted shall have a packaging test report

including photographs. Photographs shall show the product before and after testing and that the product is undamaged. Packaging test

reports shall be submitted concurrently with SPI submittal, and packaging LPD data products for the Special group items. The Contractor

shall provide a Validation Test Report. (CDRL C028, Packaging Validation Test Report)

C.2.3.7.7 Equipment Preservation Data Sheets

The Contractor shall develop Equipment Preservation Data Sheets (EPDS) for the JLTV FoV.  The Contractor shall include requirements for

disassembly procedures to meet clearance requirements for land, air, and sea shipments. The Equipment Preservation procedures shall

include drive-on and drive-off capability. The Contractor shall develop packaging requirements for BII and COEI. BII shall be packed

separate from COEI. HAZMAT (if applicable) shall be packaged and shipped separately IAW CFR Title 49. The Contractor shall ensure the

stowage locations shall deter pilferage and shall not interfere with lifting, tie down or other transportation handling. The Contractor

shall revise the EPDS to reflect design changes that affect the system's shipment configuration, weight, or transportability. The

Contractor shall also provide revisions to the EPDS for each provisioning change affecting packaging of BII or COEI. Format of EPDS

shall be IAW MIL-STD-3003. All associated packaging LPD shall be input, maintained and updated in the PowerLOG-J application as

required. (CDRL C029, Equipment Preservation Data Sheets)

C.2.3.7.7.1 Validation of EPDS

The Government will determine if all or selected portions of the Equipment Preservation Data Sheet procedures shall be validated to

determine the adequacy of the vehicle preservation procedures. Primary considerations will be given to the complexity and uniqueness of

the process and materials involved. The Contractor shall notify the Government sixty (60) days prior to conduct of Contractors

validation. The Government shall witness the Contractors validation. The Contractor shall provide a validation report. (CDRL C030, EPDS

Validation Report)

C.2.3.7.8 Long Life Reusable Containers

C.2.3.7.8.1 LLRC Development

The Contractor shall search for existing reusable container designs that are suitable for the Engine, Transmission, and Transfer-Case (T-

Case) via the Container Design Retrieval System (CDRS). If there are no applicable existing LLRCs, the Contractor shall fully develop

LLRCs IAW SAE ARP 1967A, and Appendix A of Attachment 0047, Revisions and Exceptions to SAE ARP 1967A. All associated packaging LPD

shall be input, maintained and updated in the PowerLOG-J application. (CDRL C031, Container Design Retrieval System (CDRS) Search

Request)
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C.2.3.7.8.2 Material

The containers shall only be fabricated from steel, aluminum, or composite material. If a metallic container is developed it must have a

Chemical Agent Resistant Coating (CARC) as defined in SAE ARP 1967A. The use of wood in the design and fabrication of these reusable

containers is forbidden except for the container skids.

C.2.3.7.8.3 Performance

The containers shall incorporate energy absorbing systems, dehumidification systems, and other special features to ensure protection of

the item. The containers shall be capable of being repaired or retrofitted to prolong container service life or modified to adapt the

reusable container for shipment of the items other than for which it was originally intended. Attachment 0048 TB 9-289 Technical

Bulletin for the Reconditioning of Type I and Type II Reusable Metal Containers, shall be used as a guide.

C.2.3.7.8.4 Size

The container size shall be of the minimum, consistent with the size, weight, and the performance requirements of SAE ARP 1967A with the

exceptions listed in Attachment 0047 Revisions and Exceptions to SAE ARP 1967A. The Contractor shall develop the container for multi-

modal transportation including truck, rail, air, and ocean.

C.2.3.7.8.5 Concept Drawing

The Government will furnish TACOM CAGE Code (19207) drawing numbers for container concept drawings at the Logistics IPT meeting

following the results of the CDRS search.  The Contractor shall use two of the furnished 19207 part numbers for creating the concept

drawing for each component. One 19207 part number shall be assigned to each concept drawing. Each concept drawing shall include a Bill

of Material that will identify the part number of the component being containerized and the 19207 part number assigned to the container.

The Contractor shall submit a concept drawing.  The Government will review and approve each concept drawing prior to prototype

construction.  (CDRL C032, Concept Drawing-LLRC)

C.2.3.7.8.6 Prototype Container and Test Plan

The Contractor shall construct a prototype container and shall submit for approval a test plan for each Government approved component

IAW CDRL C033 Prototype Container and Test Plan. Testing shall be IAW SAE ARP 1967A and Appendix A of Attachment 0047 Revisions and

Exceptions to SAE ARP 1967A. (CDRL C033, Prototype Container and Test Plan)

C.2.3.7.8.7 LLRC Fit-Up

The Contractor shall perform a validation by fitting the component to the container. The Contractor shall perform this validation on

each container and provide a container Fit-Up Validation Report. The Contractor shall ensure the container designer is a full

participant in fit-up of the containers. (CDRL C034, Container Fit-up Validation Report)

C.2.3.7.8.8 LLRC Testing

The Contractor shall notify the Government sixty (60) days prior to conduct of LLRC testing for each component.  The Government will be

present at testing of each LLRC.  If the Government is not present, the test report and TDP submission will be rejected and the

contractor shall reschedule testing for when the Government is available.  In order to document Government attendance, the Government

will provide a memorandum of attendance to the contractor at the end of testing, which shall be included as appendix A in the test

report.  Any test reports submitted without this memorandum will be immediately rejected by the Government.

The Contractor shall conduct LLRC testing IAW the approved test plan (reference CDRL C033, Prototype Container and Test Plan).  If the

Government determines that testing is unsuccessful, subsequent testing of the container must be rescheduled.  The Contractor shall

notify the Government thirty (30) days prior to the rescheduled test date.  The Contractor shall ensure the container designer is a full

participant in testing of the containers. The Government will witness LLRC tests for each container.  The Contractor shall deliver a

complete test report covering the component tested.  (CDRL C035, LLRC Test Report)

C.2.3.7.8.9 LLRC TDPs

The Contractor shall develop and deliver a complete Production Level Technical Data Package (TDP) IAW MIL-STD-31000 for the reusable

shipping and storage container upon receiving Government approval of a reusable container design and test report. The Government will

supply part numbers and drawing numbers for the new parts and drawings. Product drawings shall comply with the most current version of

ASME-Y14.100 and ASME-Y14.5M at time of award.  Configuration management data shall comply with paragraph C.2.1.1.5. Electronic drawing

file format shall be PRT, IGES, or PDF. (CDRL C036, Packaging LLRC TDP)

C.2.3.8 Training

C.2.3.8.1 Training Products Objectives

The Contractor shall develop JLTV training for Government personnel, Contractor personnel, Marine and Soldier operators, mechanics,

welders and machinists in support of the JLTV FoV. Training support shall consist of training program management, training materials

design and development, and training conduct, as described in the following paragraphs. The Contractor shall develop all training

materials (reference C.2.3.8.6) and conduct all training courses IAW MIL-PRF-29612B, Training Data Products, unless otherwise specified.

The Contractor shall use the following as guidance: MIL-HDBK-29612-2 Part 2, Instructional Systems Development (USMC and TR 350-70

series (Army).
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It is expected all Government Operators attending JLTV training will already have been trained and issued an OF 346 Operator license.

The operator training shall include capabilities, functions and operation of the system; preventive and corrective maintenance

procedures for the operator, terrain and obstacle driving, and self-vehicle recovery. Upon completion, the training shall have enabled

the student to operate the system, subsystems, equipment controls, and perform operator level preventive maintenance functions. The

training shall emphasize hands-on instruction for operator tasks.

The maintainer training shall include capabilities, functions and operation of the system; preventive and corrective maintenance

procedures; external diagnostics and other tests; performance of system checks and verification procedures; and measured performance

data. Upon completion, the training shall have enabled the student to operate the system, subsystems, and equipment controls; execute

diagnostic tests with TMDE and interpret results; remove and install major components; determine if the system and subsystem is

malfunctioning or not; isolate and locate malfunctions to the Line Replaceable Unit (LRU); replace defective LRUs; troubleshoot and

repair system and subsystem functions, and conduct Limited Technical Inspections. The training shall emphasize hands-on instruction for

maintainer tasks.

The welders and machinists training shall include armor damage inspection, welding repair, thread repair or replacement, and quality

assurance testing on welding and machinist actions. The training shall emphasize hands-on instruction for sustainer tasks.

C.2.3.8.2 Program Training Support

The Contractor shall conduct training supporting the below program events. Training shall be based upon the task and learning

requirements for the operator, maintainer and sustainer personnel.

C.2.3.8.2.1 RAM Training

The Contractor shall conduct operator and crew tester training in support of RAM testing to Government personnel at the locations

indicated on the test schedule in Attachment 0056, VEASAM. The Contractor shall conduct two training events with a maximum student

capacity per training event of 30 operators and 15 maintainers, at each test site indicated. The course shall include tasks associated

with safety, operating vehicle systems and controls, and capabilities. The Government shall confirm the training dates at least 45 days

prior to the event.

C.2.3.8.2.2 Logistics Demonstration

The Contractor shall conduct a JLTV FoV familiarization training for operator, crew, and maintainer to military personnel, civilian

personnel and Contractor personnel in support of the Logistics Demonstration at the locations indicated by Government. The Contractor

shall conduct up to four training events, not to exceed two days for each event, with a maximum student capacity per training event of

30 operators and 15 maintainers, for operator and maintainer on the JLTV FoV, at the locations selected by the Government. The training

shall be developed to the demonstration tasks and events chosen by the Government.  The Government shall confirm the training dates at

least 45 days prior to the event.

C.2.3.8.2.3 Multi-Service Operational Test and Evaluation

The Contractor shall conduct operator, crew and maintainer training to military personnel, civilian personnel, and Contractor personnel

in support of Multi-Service Operational Test and Evaluation (MOT&E) at the locations indicated in Attachment 0056, VEASAM. The

Contractor shall conduct three training events with a maximum student capacity per training event of 30 operators, and 15 maintainers,

for operator and maintainer on the JLTV FoV, at the locations selected by the Government. The Learning Analysis Data shall be used to

justify any increase of training hours above 40 hours as indicated in Attachment 0035 NET Plan. The MOT&E course is intended for Marines

and Soldiers, or other personnel, as determined by the Government, who will be operating and maintaining the system during MOT&E.  The

Government shall confirm the training dates at least 45 days prior to the event.

C.2.3.8.2.4 Instructor and Key Personnel Training

The Contractor shall conduct Instructor and Key Personnel Training (I&KPT) consisting of separate training for Operators, Maintainers

and Sustainers. Personnel shall be military representatives from the formal schools, operating forces units, and other Government

personnel. The Contractor shall conduct two separate courses to be conducted NLT 120 days prior to the first Total Package Fielding. The

Contractor shall conduct JLTV FoV Operator classes with a maximum of Thirty (30) Operators in each class, JLTV FoV Maintainer classes

with a maximum of Twenty (20) Maintainers in each class, and JLTV FoV Sustainers classes with a maximum Ten (10) in each class.

C.2.3.8.3 Management of Training Development

C.2.3.8.3.1 Training Program Development and Management Plan

The Contractor shall prepare, execute, and deliver a Training Program Development and Management Plan (TMP) in Contractor format which

describes the Contractors approach to completing the design and development of the training deliverables including training materials,

resources to support planned training events, potential risk areas, and schedule status. The Government will use the TMP to assess the

soundness of the Contractors approach and ability to meet program milestones and events. This plan shall be updated IAW the CDRL C037,

Training Program Development and Management Plan.

C.2.3.8.3.2 Training Manager

The Contractor shall appoint a Training Manager who shall be the single POC for training and courseware development matters. The duties

of this Training Manager shall include developing and updating the training program management plan, the training courseware analysis,
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design, development, presentation, coordination and implementation of the training.

C.2.3.8.3.3 Instructors

The Contractor shall provide qualified instructors experienced with teaching methods, strategies, and techniques. Instructors shall be

proficient with 1) the JLTV FoV for operator, maintainer, and sustainer tasks, all associated tools and support equipment, and 2) the

entire training program, respective to the course.

The Contractor shall provide technically qualified and certified instructors on all training and instructional materials related to the

Government approved POIs. Instructor certification shall be established by Army Basic Instructor Course (ABIC), or by a civilian

certification program through public or private certification process, or by a documented Contractor certification program, approved by

the Government, that requires instructors to (1) present instruction using the conference method (2) present instruction using the

demonstration method (3) present instruction using the practical exercise (PE) method.

The Contractor shall evaluate instructor ability to present instructional materials using a performance evaluation checklist (PEC).  In

order to successfully complete this requirement, instructors must achieve a "GO" on the final PE by presenting a combination of the

conference, demonstration, and PE methods of instruction and facilitate an Action After Review (AAR) following another instructor's

presentation IAW a Performance Evaluation Checklist (PEC). Upon successful completion of a Government approved Contractor certification

program, instructors become certified to teach selected NET POI(s). AR 350-1 (Army Training & Leadership Development) and TR 350-70

series (Training Development) outlines requirements for instructor certifications (reference CDRL C037, Training Program Development and

Management Plan).

The Contractor shall fund travel cost, at no cost to the Government, for non-certified instructors to attend the certification training.

Any subcontracted training effort shall follow existing Government instructor certification procedures and related protocol for conduct

of JLTV training.

C.2.3.8.3.4 Training Program Working Group

The Contractor shall establish a Curriculum and Training Materials Working Group to monitor and review the development of training

materials to support the JLTV FoV. Working Group shall consist of Contractor, military, and program office personnel. This working group

will track and monitor schedules, risks, and issues that impact the development and implementation of training. The Government shall

review and approve the learning content creation, the instructional products, and provide Instructional Design and SME input. The

Contractor shall record and disseminate the actions, discussions, recommendations and conclusions addressed by the working group

(reference CDRL C038, Training Program Development Reports).

C.2.3.8.3.5 Training Program Development Reports

The Contractor shall provide Training Program Reports to inform the Government on matters related to design and development of training

materials and planning for training events. The Contractor shall identify training dates and delivery dates of draft and final training

materials. The Contractor shall include the status on all training CDRLs, a list of problem areas encountered, solutions, and

alternatives proposed or executed, and expenditures to date in each report. (CDRL C038, Training Program Development Reports)

C.2.3.8.4 NET Training Conduct

The Contractor shall conduct JLTV FoV system training courses consisting of various instructional methods including lectures,

demonstrations, and practical applications. No less than sixty (60) percent of each course shall be practical application hands-on

training. The student-to-instructor ratio shall not exceed 30:1 for lectures, and shall not exceed 5:1 for hands-on training, practical

exercises, and practical application. Maximum class size is thirty (30) students.  Minimum class size is ten (10) students. All training

course shall make maximum usage of the TMs, IETMs, and job aids. Information in the training courses shall not contradict the TMs and

IETMs. The training shall not be more than eighty (80) hours in length consisting of ten (10) eight-hour days and shall be conducted

Mondays through Fridays, beginning at 0800 on the first day. Government approval is required to extend the class length beyond eighty

(80) hours.  The Government reserves the right to have Government or military training SMEs observe training and will notify the

training manager of any discrepancies or recommendations.

C.2.3.8.4.1 Training Syllabus and Program of Instruction

The Contractor shall provide for each program event and iteration of training, a training syllabus for USMC and Program of Instruction

(POI) for the Army and shall be included in the Training Support Package (TSP).  The training syllabus and POI shall be IAW MIL-PRF-

29612B, Training Data Products (USMC) and TR 350-70 series (Army). The training syllabus and POI shall contain course objectives, the

daily training schedule, criteria for successful completion, grading procedures, names of instructors and instructor contact

information, in case of emergency. (CDRL C039, Training Support Package)

C.2.3.8.4.2 Training Materials Changes

The Contractor shall develop training materials changes to be incorporated into the Training Support Packages (reference CDRL C039,

Training Support Packages).  These changes shall be based upon comments received in the course critiques and mutually agreed between the

Government and the Contractor based upon training requirements documented in the Government-approved Instructional Performance

Requirements Document (Training Task Data).  Upon completion of each training course, the Contractor shall provide the Government with

Training Materials Change data for the course, within ten (10) working days.

C.2.3.8.4.3 Classroom Set-Up
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The Contractor shall provide all instructor equipment required to conduct the class when training is at Government or military

facilities.  The Contractor shall be responsible to provide all Student and Instructor training guides, view graphs, slides and multi-

media materials necessary to provide a complete course of instruction.

C.2.3.8.5 Course Conduct Information Package (Trainee and Training Course Completion Data)

C.2.3.8.5.1 Course Certificates

The Contractor shall provide each student with a course completion certificate, in Government approved Contractor format that states the

type and location of training, number of hours, student name, completion date, and will be signed by the lead Contractor instructor or

NET Manager at the conclusion of each class. The JPO JLTV NET Managers will review the certificate template and provide notification of

corrections, if required. (CDRL C040, Course Certificates)

C.2.3.8.5.2 Class Demographic Data

The Contractor shall record and provide to the Government the class demographic data for each JLTV training course and class. The data

elements are type and location of training, a student roster containing student name, rank, MOS, unit and location, telephone and DSN

numbers, and names of instructors. The class roster shall be provided to the Government on the first day of training, monitored

throughout the training course and included in the final class documentation. (CDRL C041, Class Demographic Data)

C.2.3.8.5.3 After Instruction Report (USMC), After Action Review (Army), and End of Course Survey

The Contractor shall administer an After Instruction Report (AIR) for USMC or an After Action Review (AAR) for Army to the students at

the end of each course iteration using Attachment 0082 After Instruction Report or an After Action Review (AIR/AAR). Content of the AIR

and AAR will be tailored to the specific course taught and submitted to the Government for review (reference CDRL C088, Training Support

Package). The purpose for this data collection is to provide both the Contractor and Government the areas of the training that may need

changes implemented (CDRL C042, After Instruction Report (USMC), After Action Review (Army), and End of Course Survey).

C.2.3.8.6 Training Materials Development

The Contractor shall employ a systematic approach to identify and analyze operator and maintainer job tasks in order to provide the

individual job task data necessary to support the design and development of training curriculum.

C.2.3.8.6.1 Training Task Data

The Contractor shall analyze the individual job performance requirements to operate and maintain the JLTV FoV for Crew, Operator,

Maintainer, and Sustainer.

The Contractor shall compare existing military training and readiness standards, Formal School Programs of Instructions and Learning

Analyses to the new job requirements and identify specific job tasks, sub-tasks and performance steps necessary to complete the task

along with the required knowledge, skills and abilities (KSAs) necessary to achieve successful task completion.

In the analysis Contractor shall also use;

For Operator tasks, the Government developed JLTV FoV Master Task List (Attachment 0083 JLTV FoV Master Task List).

For Maintainer and Sustainer tasks, the National Automotive Technicians Education Foundation (NATEF) Program Accreditation Standards,

Applied Academic & Workplace Skills for Collision Repair & Refinish Technicians and Applied Academic & Workplace Skills for Medium and

Heavy Truck Technicians for Maintainer Task List available at the NATEF web-site (http://www.natef.org/).

Task data shall include task selection criteria (difficulty, importance, frequency, criticality) and the conditions and standards from

which successful performance is measured. The Contractor shall use the Maintenance Task Analysis (MTA) as an input into the training

task data for operator and maintainer Preventative and Corrective maintenance tasks The Contractor shall use EMD Mission Task data,

Skills Analysis data and training packages as inputs into the training task data. Furthermore, all tasks developed shall be input,

maintained, and updated in PowerLOG-J. (CDRL C043, Training Task Data)

C.2.3.8.6.2 Learning Analysis Report

The Contractor shall conduct a learning analysis to develop critical tasks into learning objectives, establish performance criteria

related to tasks and objectives accomplishment, sequence objectives for training, and identify the mission statement, course objectives,

instructional methods, learning events, training tools and aids, and media planned for instructional delivery to the various users

requiring training; using the Government approved training task data. (CDRL C044, Learning Analysis Report)

C.2.3.8.6.3 Training Support Packages

For each training course (operator, maintainer, and sustainer), the Contractor shall develop and deliver a Training Support Package

(TSP). The TSP shall contain the Course Descriptive Data (CDD) and Program of Instruction (POI).  The CDD shall provide a detailed

description of the course including instructional resources, class length, and curriculum breakdown. The POI shall describe the course

in terms of structure, delivery methods and media, length, intended learning objectives, and evaluation procedures. Also the TSP shall

contain the lesson topics, showing the purpose, learning objectives, and time allotted for each session; academic hours by type of

instruction; instructional materials required; facility and instructor requirements; media and training support equipment; reference

materials; type of instruction (practical exercise, demonstration, lecture), and tools to include Test, Measurement and Diagnostic

Equipment (TMDE) required for each period of instruction.  As part of the TSP, for each lesson, the Contractor shall provide a lesson
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Concept Card summarizing the lesson purpose, tasks the students will perform and practice, lesson execution strategy, lesson sequence

group method, lesson objectives, lesson methods and media, student-instructor ratios, time and quantity of resources required.

The physical and electronic copies of the fully detailed training materials are to be delivered in the quantities that the government

indicates are required for the number of personnel the government wishes to have trained.  Additional copies in quantities indicated by

the government as required for archival purposes shall also be delivered.    (CDRL C093, Training Support Package)

C.2.3.8.6.4 Lesson Plans

The Contractor shall develop and deliver Lesson Plans following TRADOC Regulation 350-70 Series and NAVMC 1553.1 Systems Approach to

Training User Guide format. Lesson plans shall be sequenced and contain information relevant to each period of instruction, including

training objectives and instructions for the delivery of training, equipment required, application of training visual aids, check on

learning and written test, and task performance checklists. (CDRL C045, Lesson Plans)

C.2.3.8.6.5 Instructor Guides

The Contractor shall deliver an Instructors Guide (IG) that includes slide presentations for the instructor to utilize while conducting

the training and can be used as part of the Training Support Package (TSP). The IG shall include all the information located in the

lesson plans, plus the information in the visual aids. (CDRL C046, Instructor Guides)

C.2.3.8.6.6 Student Guides

The Contractor shall develop and deliver Student Guides. The Student Guides shall contain information that enhances student mastery of

learning objectives, and shall provide information and summaries relevant to each period of instruction to include training objectives,

lesson outlines, and technical references. (CDRL C047, Student Guides)

C.2.3.8.6.7 Training Test Package

The Contractor shall utilize the Government approved Training Test Package (CDRL C048, Training Test Package) which shall include two

written examination versions and one set of performance tests for the examination of an individual's knowledge, skills, abilities, and

achievement of terminal and enabling learning objectives based upon the Learning Analysis Report (reference CDRL C044). Written test

items shall be a mix of multiple choice, fill-in-the-blank questions, labeling, matching and short answer based on the learning domain

of the learning objective.  Test packages shall include a minimum of three (3) test items for each learning objective.  Written test

shall contain no more than 50 questions and no less than 25 questions.  The performance tests shall be developed to evaluate the

students ability to perform specific operator or maintainer task and subtasks.  Performance tests shall be in checklist format and have

rubrics for grading performance. Instructions to the evaluator and student shall be contained in both evaluator and student copies.

Version control and integrity of the tests shall be the responsibility of the Contractor.

C.2.3.8.6.8 Job Aids

The Contractor shall develop and deliver a job aid to provide performance support for safety concerns, set-up, operations, and

preventative maintenance checks and service. The Contractor shall identify critical and complex tasks for which job aid will enhance

human performance of mental and physical human-system interfaces.

The job aid shall be legibly printed on subdued colored medium weight and weatherized treaded paper and laminated card stock paper able

to withstand the detrimental effects of the outdoor environment including direct sunlight, water, and humidity. The Contractor shall

deliver to the Government the approved job aid in an editable commercial electronic format compatible with the Governments Microsoft

software suite. Examples of relevant job aids include a hard card, pocket checklist, procedural guides. (CDRL C049, Job Aids)

C.2.3.9 Item Unique Identification Markings

For the life of the ccontract, the Contractor shall plan for and implement specific Item Unique Identification (IUID) marking on the

JLTV FoV and unique components, IAW the most current version of MIL-STD-130 and 129 and DFARS clauses 252.211-7003, and DFARS 211.274,

211.274-2, 211.274-4, and 211.274-5.

C.2.3.9.1 IUID Requirements

For the life of the ccontract, the Contractor shall ensure all required items are marked with IUID markings prior to delivery and

acceptance by the Government. The Contractor shall incorporate IUID markings into existing data plates whenever possible. IUID marking

information shall be uploaded by the Contractor to the DoD IUID Registry. The Contractor shall input, verify and validate the UII in the

DoD IUID Registry. Bar coding and the 2-D IUID data matrix shall be machine-readable with common optical scanning devices and be

accompanied by the corresponding human-readable markings when practical.  Whenever practicable, the location of the marking on the item

shall ensure its readability during normal operational use. See DFARS 211.274-2 Policy for Item Unique Identification.  In addition to

the DFARS 211.274-2 marking requirements, the following items shall be marked by a data plate that contains the IUID data matrix:

(a) Principal End Item

(b) Engine

(c) Transmission

(d) Integrated Starter Generator (ISG)

(e) Transfer Case

(f) Steering Gear Box

(g) Differential Assembly
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C.2.3.9.1.1 Data Plates

For the life of the ccontract, the Contractor shall permanently affix all data plates. Data plates shall be marked with a 2-D IUID data

matrix defined in the most current version of MIL-STD-130. Data plates shall be IAW IUID Construct 2. Data plates shall be able to

withstand the same environmental conditions as the vehicle. The vehicle data plate shall use MIL-STD-130, Figure 1, as a guide. All data

plate information shall also include human and machine-readable bar coding.

C.2.3.9.1.2 Data Plate Information

For the life of the contract the Contractor shall encode 2-D IUID data matrix information on the data plate for each principal end item.

The IUID data matrix shall be no less than one centimeter (1 cm) wide and no less than forty percent (40%) in contrast. The data plate

shall be durable so as to remain affixed and easily readable throughout the intended useful life of the end item in its expected

operational environment. The minimum data plate information for motor vehicle end items is listed below:

(a) Nomenclature

(b) USMC Vehicle Registration Number or Army Registration Number

(c) Design Activity (MFR ID CAGE Code)

(d) Serial Number (VIN)

(e) Government Ownership Designation: US PROPERTY

(f) Contract Number

(g) 2-D IUID data matrix

(h) Unique Item Identifier (UII)

C.2.3.9.1.3 Sub-assembly Data Plates or Markings

For the life of the contract, the Contractor shall ensure data plates or markings are permanently affixed in all applications, as well

as human and machine-readable. The data plate or markings shall be durable so as to remain affixed and easily readable throughout the

intended useful life of the item in its expected operational environment. Subassembly data plates shall have human and machine-readable

bar code and IUID data matrix information as follows. For subassembly items that do not currently utilize a data plate, the Contractor

shall refer to MIL-STD-130 to develop best business practices for display of the below data elements:

(a) Part Number

(b) Serial Number

(c) Manufacturer CAGE code

(d) 2-D UID data matrix

(e) Unique Item Identifier (UII)

C.2.3.9.2 IUID Marking Plan

For the life of the ccontract, the Contractor shall deliver an IUID Marking Plan. The Plan shall include a list of all JLTV FoV baseline

level components with its parent-child relationship defined, spares, special tooling or special test equipment for which an IUID is

required as defined by the latest version of the DoD Guide to Uniquely Identifying Items, Assuring Valuation, Accountability and Control

of Government Property and the latest version of MIL-STD-130. The Plan shall include a recommended prioritization of IUID marking on

components or spares, based on Government input, and a recommended list of components on which to affix an IUID marking. The plan shall

be reviewed by the Government for appropriateness and completeness to ensure the Contractor has correctly identified items, defined how

the engineering assessment for data plate or marking placement was made, and how the Contractor shall validate the readability of the

IUID data matrices. The plan shall address how the Contractor shall ensure its Subcontractor and vendors mark and sustain the marking

for replenishing support in the future. (CDRL C053, IUID Marking Plan)

C.2.3.9.2.1 IUID Review Session

For the life of the contract, the Contractor shall conduct an IUID review session with the Government no later than 30 calendar days

after submission of the proposed IUID Marking Plan. The purpose of the review session is to finalize the marking plan (reference CDRL

C053, IUID Marking Plan) and for the Government to approve the list of components that must include IUID markings.

C.2.3.9.3 IUID Validation and Verification Report

For the life of the ccontract, the Contractor shall provide an IUID Validation and Verification Report with each production batch or lot

of vehicles delivered to the Government. The report shall include a representative sample of IUID-related data matrix marks on items in

each delivered Contract Line Item Number, Subcontract Line Item Number, Exhibit Line Item Number (CLIN, SLIN, ELIN) that are to be

validated and verified. All IUID markings on principal end items shall be validated and verified and a random representative sample of

subsystems and assemblies shall be validated and verified. Information shall only be provided once for each item marked and registered.

(CDRL C054, IUID Validation and Verification Report)

C.2.3.9.4. IUID Logistics Product Data

For the life of the ccontract, the Contractor shall document all Logistics Product Data (LPD) associated with the IUID effort. All LPD

shall be input, maintained and updated in the PowerLOG-J database application. Parent-child relationships associating each IUID tracked

item with its next higher assembly as well as the delivered serialized JLTV end item or kit will be established and documented in

PowerLOG-J. Any changes to established relationships during the life of the contract shall be immediately updated in PowerLOG-J as they

occur.
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C.2.3.9.5 Unique Item Identifier Report

The Unique Item Identifier Report for Embedded Items is a listing of UIIs encoded in a two-dimensional Data Matrix bar code affixed to

those embedded items within the principle end item. The report shall be IAW the most current version of OSD Flat File Specification for

IUID Schema document. For the life of the ccontract, the report shall be delivered as a flat file. The embedded item UIIs are delivered

under a contract Exhibit Line Item Number (ELIN). The report identifies each embedded UII and its associated descriptive data elements.

This information shall be submitted electronically, tied to a contract ELIN on the Wide Area Workflow (WAWF) Materiel Inspection and

Receiving Report and is addressed to the DoD IUID Registry. Information shall be provided once for each embedded item marked and

registered. (CDRL C055, Unique Item Identifier Report)

C.2.3.9.6 Radio Frequency Identification

For the life of the ccontract, the Contractor shall affix one Radio frequency Identification (RFID) tag to each vehicle and support

package shipped Outside Continental United States (OCONUS) identified by the Government prior to shipment. The Contractor shall write

all Transportability Control Number (TCN) or Document number, vehicle serial number, and RFID tag number data fields on the RFID tag and

secure the tag on vehicles prior to shipment. All RFID tags are Government furnished.

C.2.3.9.7 Registration Numbers

For the life of the ccontract, the Contractor shall apply Army or USMC vehicle registration numbers to the vehicle data plate. The

Government will provide registration numbers to the Contractor 60 days prior to contract production schedule.

C.2.3.9.8 Vehicle Serial Numbers

For the life of the ccontract, the Contractor shall include the appropriate serial number on the vehicle data plate. The Contractor

shall ensure that all facility and test vehicle data plates reflect a JLTV FoV serial number. The Contractor shall ensure that the JLTV

FoV data plates are updated with the Government provided registration numbers prior to providing vehicles for delivery.

C.2.3.10 Support Equipment

C.2.3.10.1 Special Tools and Test Equipment Development Validation

The Contractor shall develop, maintain, and update any Special Tool and Test Equipment (ST/TE) technical documentation for the JLTV FoV.

The Contractor shall document all Logistics Product Data (LPD) associated with this effort. All LPD shall be input, maintained and

updated in the PowerLOG-J database application. The Contractor shall ensure sufficient quantities of validated ST/TE and common tools

and support equipment are available for conducting the Log Demo, Technical Manual verifications, MOT&E and I&KP Training.

C.2.3.10.2 Automated Test Equipment

The Contractor shall develop embedded diagnostics such as Built-In Test (BIT), Fault Isolation Test (FIT) and Built-In Test Equipment

for JLTV FoV on-system maintenance troubleshooting and fault isolation. For faults or failures that cannot be consistently and

effectively isolated using embedded diagnostics, to include the failure or unavailability of the onboard diagnostics device, the

Contractor shall ensure manual fault isolation and troubleshooting procedures are included in the IETM(s).  Any procedures requiring an

at-platform support device must be compatible with MSD, EMSS, and VADS.  Any procedure requiring TMDE must use existing DoD field-

authorized common and special support equipment. Documentation of fault isolation and troubleshooting procedures shall be IAW C.2.3.3.3.

C.2.3.10.3 Sets, Kits, Outfits and Tools

For tools contained within existing DoD field-authorized common and special support equipment kits, sets, or outfits the Contractor

shall identify and document each specific tool and its associated set, kit, or outfit as a part of the maintenance task analysis IAW

C.2.3.3.3.

C.2.3.11 Technical Support

C.2.3.11.1 General

The Contractor shall provide technical support during all Government tests. Technical support includes technical advice, operating

Government vehicles, user training, technical data collection and reporting, troubleshooting, repairing, deprocessing, storing, and

preparing vehicles and their respective components for shipment during transition and training. User training consists of assembly and

subassembly troubleshooting, component and system fault isolation, and repair. This training shall be informal in nature and done

principally by demonstrating the function. Field Service Representative (FSRs) shall be experienced and qualified to make

recommendations, and to orient and instruct key Government personnel with respect to operation, maintenance, and repair of the JLTV FoV

and their components. The effort consists of investigation and diagnosis of problems or issues in the field related to vehicle

performance, maintenance, and training.

C.2.3.11.2 Training Aids, Devices, Simulators, and Simulations Support

For the life of the contract, Program Executive Office (PEO) for Simulation Training and Instrumentation (STRI) in conjunction with JPO

JLTV will develop Training aid Devices, Simulators, and simulations (TADSS) in support of the JLTV program.  The Contractor shall

participate in PEO STRI IPT technical interchange meetings (TIM) and in-process reviews (IPR) throughout the development of the JLTV

TADSS by PEO STRI. As a member of the IPT, the Contractor shall make recommendations, propose design solutions, and participate in

discussions about the trainer designs. The Contractor shall participate in preliminary design reviews, critical design reviews,

preliminary and final testing and initial training associated with each trainers. The Contractor shall provide a point of contact for
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exchanging information about the JLTV FoV design with PEO STRI. The Contractor shall identify JLTV technical data required to design and

build virtual, live, part task and hands-on JLTV FoV Trainers for each JLTV FoV.  The Contractor shall provide technical guidance on the

vehicle operations, vehicle technical characteristics and trouble shooting and maintenance procedures associated with each task in the

JLTV Integrated Electronic Technical Manual (IETM). The Contractor shall provide a means for PEO STRI to procure JLTV FOV piece parts,

components, software, and assemblies required to manufacture or build the virtual, live, part task and hands-on trainers.  (reference

A002 CDRL, Minutes)

C.2.3.12 The Army Maintenance Management System

For the life of the contract, the Contractor shall complete DA Form 2408-9, Equipment Control Records for each vehicle IAW DA Pamphlet

750-8, dated August 2005. The Contractor shall prepare the form to report shipment of the item from the acceptance point of the initial

accountable Army consignee. The Log Book copy shall be placed in the book binder equipment record folder and secured in the vehicle.

Electronic copies shall be delivered to LOGSA (logsa.tedb@conus.army.mil) and JPO JLTV. (CDRL C056, The Army Maintenance Management

System (TAMMS)

C.2.3.12.1 Logistics Information Warehouse

For the life of the contract, for any DA Form 2408-9, Equipment Control Record (ECR) changes, the Contractor shall access the Logistics

Information Warehouse (LIW) (formerly WEBLOG and WEBLIDB) and update DA 2408-9 data. ECRs are available in the system, as follows:

Select "Maintenance Management", then select "TAMMS Equipment DB", and then select "DA 2408-9 (ECR).   (reference CDRL C056, The Army

Maintenance Management System (TAMMS)

C.2.3.13 Warranty

The Contractor shall perform all work under this subsection C.2.3.13 for the life of the contract.

C.2.3.13.1 Pass -Through Applicable Warranties

For the life of the contract, the Contractor shall pass through all applicable warranties offered from its Subcontractors and vendors.

The Contractor shall provide a list of the warranted items and copies of Subcontractor and vendor warranties. (CDRL C057, Pass Through

Warranty List)

C.2.3.13.2 Pass - Through Warranty Claims

For the life of the contract, notification of a vendor pass-through warranty claim will be in writing to the Contractor from the

Government. During vehicle deprocessing, written or electronic notification of such warranty claim will be provided to the Contractor by

the Government. After hand-off to the units, the Contractor will be notified of warranty claims by the Government either in writing, or

electronically. Notification initiates the Contractor to coordinate the path forward with the responsible Subcontractor or vendor. The

Contractor shall request PCO approval to replace or repair the parts and or assemblies IAW the pass through warranties offered from its

Subcontractors and vendors.

C.2.3.13.3 Warranty Coverage Database

For the life of the contract, the Contractor shall maintain warranty information in the Contractors database. This database will provide

the coverage dates for the warranty coverage accessible to the Government's COR and other designated Government representatives. The

Government representatives shall have read-only capability for this data base and possess the capability to access information for

reporting purposes. The Contractor shall update the data base within five (5) working days of completion of a repair. The data base

shall, at a minimum, contain the following: Vehicle Serial Number, Vehicle NSN, Model Number, NSN and PN of Replaced Part(s),

Nomenclature of Replaced Parts, Cost of Repair Part(s), Unit Complete Address, Repair Completion Date, and denied claims.

C.2.3.14 Production Report

For the life of the ccontract, the Contractor shall provide a Production Report.  The Production report shall contain the following for

each JLTV production vehicle:  Serial #, CLIN, Shipped or Shipped In-Place, MILSTRIP, Transportation Control Number (TCN), MODEL, Build

Date, DD 250 Date, Ship Date, DD 250#, Registration Number, IUID Tag Data for each marked component (parent and child), Branch of

Service (AR-Army, MC-USMC, and Other), GBL # Ship to City/State, CFE and GFE installed.  (CDRL C058, Production Report)

C.2.3.15 Parts Management Program

C.2.3.15.1 Parts Management Program Objectives

For the life of the contract, the Contractor shall establish, update and execute a Parts Management Program (PMP) for the JLTV FoV. The

Contractors Part Management Program shall be IAW MIL-STD-3018.

The planning, documented procedures, all other documentation, media, information, data that shall define the Parts Management Program,

and the rationale for parts selected shall be made available to the Government for their review (reference CDRL C059, Parts Management

Program Plan).

The Parts Management Program shall:

a. Ensure Contractor, Subcontractor and other Suppliers parts meet contractual performance requirements.

b. Document how the Contractor will ensure the proper management of Subcontractors and Suppliers and the communication of parts data and

information to include technology insertion or obsolescence issues between the various levels of supply.

c. Reduce the proliferation of parts within the JLTV FoV and across like DoD weapon systems and equipment to enhance JLTV FoV
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availability and the supply chain agility through screening and standardization procedures.

d. Document the PMP correlation with the JLTV FoV obsolescence and configuration management planning.

e. Identify, track, and mitigate any risk associated with parts availability that may lead to:

1. Lengthy logistics response times

2. Material shortages

3. Lack of alternate material sources

C.2.3.15.2 Parts Management Program Manager

For the life of the contract, the Contractor shall designate a PMP manager who shall be responsible for approving all selected parts and

ensuring that the JLTV parts management processes meet the intended PMP objectives.

The designated individual shall be responsible for managing Subcontractor participation concerning contractual requirements as well as

all other aspects of contractually approved processes.  The Contractor's designated PMP manager shall interact with its acquisition

activity counterparts including Government Supportability teams to ensure mutual awareness of all part-type concerns and problems, and

any recommended changes to the Contractors processes that could affect program objectives.

The Contractor shall address PMP status and compliance during In-Process Reviews (reference C.1.3.7.2).

C.2.3.15.3 Parts Management Program Plan

For the life of the contract, the Contractor shall document and execute its JLTV Parts Management Program in the Parts Management

Program (PMP) Plan.

The JLTV PMP Plan shall:

1. Document the processes and procedures for determining an item of supply meets JLTV Purchase Description (Attachment 0001).

2. Address parts control to eliminate counterfeiting.

3. Communicate any technology insertion efforts that address potential modernization changes that effect a parts product specification

that impacts a JLTV Purchase Description (Attachment 0001) such as the need to redress potential obsolescence issues including the need

of for a life of type buy due to diminishing manufacturing sources.

4. Address the selection of alternate material sources that can serve as suppliers and list them.

5. Identify risk related to the bill of material (BOM) that will affect JLTV Sustainment goals and objectives.

6. Document the design margins for critical parts that directly affect JLTV availability.

7. Document all parts that require certification including the qualification of parts for an application that will support the sourcing

for alternate manufacturers or suppliers.

(CDRL C059, Parts Management Program Plan)

C.2.3.16 Diminishing Manufacturing Sources and Material Shortages

C.2.3.16.1 Diminishing Manufacturing Sources and Material Shortages Management Program

For the life of the contract, the Contractor shall develop and implement a Diminshing Manufacturing Sources and Material Shortages

(DMSMS) Management Program. The Contractor shall have a DMSMS Manager with a DAWIA leadership-level competency or a certified industry

DMSMS Managerial (Leadership level) equivalent competency as referenced in DMSMS Standard Document-22 (SD-22). The Contractor's DMSMS

Manager shall be designated as a key personnel position and if the person is replaced, the Contractor shall replace that person within

15 business days with a similarly or higher qualified person, verifiable by Government logistics leadership through review of their

resume and certificates.

C.2.3.16.2 Designation of DMSMS member

For the life of the contract, the Contractor shall designate a DMSMS member (at a minimum a DAWIA technician level or industry certified

DMSMS Technician equivalent) to the Government DMSMS Management Team and Obsolescence Management Integrated Product Team (IPT). The

DMSMS designated member shall participate in quarterly reviews, emergency DMSMS meetings, and Government Industry Data Exchange Program

(GIDEP) IAW GIDEP Operations Manual.  In lieu of the DMSMS manager, the designated DMSMS member shall attend other meetings including

logistics IPT, PMRs, and SE IPT to discuss DMSMS issues or potential issues.

The Contractor shall input information concerning critical or major nonconformance's as defined in FAR 46.407 and DFARS 246.407 to the

GIDEP Information System C:\Users\James.Daily\AppData\Local\Microsoft\Windows\Temporary Internet

Files\Content.Outlook\0WF3NYMI\www.gidep.org.  The Contractor shall insert the following statement; "The Contractor shall submit

information concerning critical or major nonconformance's as defined in FAR 46.407 and DFARS 246.407 to the GIDEP Information System."

in any Subcontract when deemed necessary by the Contractor, when so inserted, the word "contractor" shall be changed to "subcontractor".

 The contractor shall input any GIDEP data which may be pertinent to items of its manufacturer and verify that the Subcontractor

utilizes any such data.

For the IPT meetings, the Contractor shall provide a monthly review of active and existing obsolete part status, report and present

resolution options and make recommendations to the Government for the most cost effective solutions. The Contractor shall attend bi-

annual (two meetings per FY) DMT Obsolescence Program Review meetings at a place within CONUS TBD.

C.2.3.16.3 DMSMS Management Plan
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The Contractor shall develop and deliver a DMSMS Management Plan which describes its DMSMS Processes, and source data IAW DID DI-SESS-

81656 with the objective of implementing a Production Development (PD) phased DMSMS Management Plan to identify and ensure that the

loss, impending loss, or obsolescence of manufacturers of software, firmware, items, suppliers of items or raw materials may cause

shortages that endanger the JLTV FoV, Contractor furnished kits, support & test equipment, and equipment's development, production, or

post-production support capability. Process descriptions should include, the collection of technical data to develop Bill-of-Materials

(BOMs), parts monitoring for DMSMS, identification of actual and potential obsolete part issues including Ruggedized, MIL-SPEC,

Commercial-Off-The-Shelf (COTS) components, assemblies, sub-assemblies, piece-parts, raw materials, software, and firmware used on or by

the components of the JLTV FoVfor the life of the contract. The plan shall use American National Standards Institute (ANSI)/TECHAMERICA

STD-0016-2012, SD-22, DoDM 4140.01-V3, and MIL-STD-3018 as guidance where applicable. (CDRL C060, DMSMS Management Plan)

C.2.3.16.4 Reporting of DMSMS and obsolete parts

For the life of the contract, the Contractor shall describe, implement, and report the status of all DMSMS or obsolete parts within

three (3) business days of discovery to the Government.

The DMSMS status shall include a complete listing of all actual and forecasted obsolete piece-parts, noting at a minimum, the following:

 A. Lowest or Line Replaceable Unit (LRU) Part Number and description.

 B. Details of the End-of-Life part issue

 C. Original Equipment Manufacturer (OEM) Part number and Description.

 D. Vendor Part Number and Description.

 E. Next Higher Assembly (NHA) Part Number and Description.

 F. Specific configuration part number(s).

 G. Vendor Cage Code and Vendor Name.

(CDRL C061, DMSMS Obsolescence Report)

C.2.3.16.5 Health Status Report

For the life of the contract, the Contractor shall provide a Health Status Report IAW CDRL C062, Health Status Report.

C.2.3.16.6 DMSMS quarterly report

For the life of the contract, the Contractor shall provide a DMSMS quarterly report that includes a complete listing of all actual and

forecasted obsolete parts, noting both the JLTV FoV and associated vendor parts numbers. The Contractor shall deliver the obsolescence

reports quarterly and shall address the results of the on-going review and identification of actual and forecasted issues. In addition,

these reports shall address the current and future technologies, End-of-Life (EOL), Life-of-Need Buys (LNBs), possible alternate parts,

descriptions of the potential vendors and if required, recommendations for re-design options.  The Contractor shall monitor all

Commercial assemblies and provide the DMSMS status in the delivered Quarterly Status Reports.

In addition to the delivery of the Quarterly Reports the Contractor shall:

a. Notify the Government for End-of-Life (EOL) part issues within 30 days of receipt of the EOL Part Notification from the supplier of

the part. An e-mail to the Government DMSMS Manager and notification via the DMT is sufficient to satisfy this requirement. This

notification shall provide as much advance notice as possible for the Government to identify options for the end-of-life part issues.

During the last quarterly delivery for the Period-of-Performance of this contract, the Contractor shall deliver a final up-to-date BOM

with all system life-cycle changes including alternate part numbers used, system configuration changes made, different NHA part numbers,

assembly, and part descriptions and any other changes that would affect the content and accuracy of the BOM. (CDRL C063, DMSMS Quarterly

Status Report)

C.2.3.16.7 DMSMS Annual Progress Report

For the life of the contract, the Contractor shall provide a DMSMS Annual Progress Report to show utilization of the GIDEP and reporting

of the benefits gained in participation with the GIDEP through positive or negative impacts, and effects on the:

1. Availability

2. Reliability

3. Usability

4. Operability

5. Maintainability

6. Readiness

In addition to the benefits reported within the Annual Progress Report, the Contractor shall also report on the Prevention of Unplanned

Expenditures (PUE) of assets and resources through the utilization of GIDEP. The DMSMS Operations Manual (Chapter 5 and appendix A) and

DMSMS Quarterly Report shall be used to create the Annual Report. (CDRL C064, Annual Report)

C.2.3.17 Failure Reporting, Analysis and Corrective Actions System

2.3.17.1 Failure Reporting, Analysis and Corrective Actions System Objective

For the life of the contract, the post-fielding Failure Reporting, Analysis and Corrective Actions System (FRACAS) process establishes

the required methodology, guidelines, and responsibilities for conducting failure analysis, documenting analysis results, and proposing

corrective actions in support of the JLTV FoV. The focus is to address selected Product Quality Deficiency Reports (PQDRs) submitted
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against the JLTV FoV.

C.2.3.17.1.1 FRACAS Program

For the life of the contract, the Contractor shall establish and implement a closed loop FRACAS program to address JLTV PQDRS selected

by the Government. PQDR data and failed or deficient hardware will be provided by the Government for analysis. At a minimum, the

Contractor shall:

(a.) perform failure analysis to determine the root cause of the failure or deficiency and define the failure mechanism;

(b.) propose corrective actions to eliminate recurrence of the failure mechanism(s) and its effects.

FRACAS will be conducted IAW GEIA-STD-0009 and TA-HDBK-0009 and a report delivered. The FRACAS effort shall be coordinated and

integrated with other program efforts such as reliability, quality assurance, maintainability, human factors engineering, system safety,

test, configuration management, and integrated logistics support to reduce duplication of effort and to propose integrated, low-risk,

cost effective results. (CDRL C065, FRACAS REPORT)

C.2.3.18 Overpacking Operators Manual and Basic Issue Items

C.2.3.18.1 Overpacking Operators Mannual

For the life of the contract, the Contractor shall overpack a hard copy Operators Manual (-10) with each vehicle delivery.

C.2.3.18.2 Overpacking Basic Issue Items

For the life of the contract, the Contractor shall overpack Basic Issue Items (BII) with each vehicle delivery.

C.2.3.19 STORAGE AND MAINTENANCE OF VEHICLES

C.2.3.19.1 CARE AND STORAGE

The care and storage for conditionally accepted LRIP vehicles (not including conditional acceptance of nonconforming vehicles) starts

immediately upon conditional acceptance of vehicles and continues until the Government provides shipping instructions. Care and storage

of all other vehicles will begin 45 days after Government final acceptance. Storage of the accepted FRP vehicles shall be provided at no

charge to the Government for 45 days from DD250.  The Contractor shall notify the COR and PCO when 75% of the awarded vehicle days for

storing and maintaining vehicles have been expended. The Contractor shall use a checklist for each vehicle to document the

inspection(s), to include how the checks were accomplished; exercising of the vehicle to include the beginning and ending mileage and

maintenance performed, and include a signature of the person performing the inspection.  The completed checklists will be saved in an

electronic format and provided to the Government monthly.  (CDRL C095, Vehicle Checklist)

C.2.3.19.2 CARE AND STORAGE PLAN

To assure that vehicles remain in an acceptable condition equal to the Final Inspection Record (FIR), the contractor shall develop and

deliver a storage, exercise, maintenance plan and checklist to the Government for conditionally accepted vehicles or any vehicle that is

on the lot for longer than 45 days due to lack of shipping instructions.  The care and storage plan shall include instructions for

exercising, inspecting, and replacement of components during storage and prior to shipment. At a minimum, the care and storage plan

shall include a flowchart of the process, vehicle inspection schedule, vehicle specific exercise schedule, maintenance schedule, and

description of inspections. (CDRL C094, Care and Storage Plan)

C.2.3.19.3 STORAGE OF VEHICLES

If shipping instructions are not provided prior to final acceptance, the Contractor shall store the complete system on behalf of the

Government. If shipping instructions are not provided by the 45th day, storage charges will begin accrual on the 46th day and actual

care and storage will commence (ref C.2.3.19.1) until shipping instructions are provided.

C.2.4 VERIFICATION AND VALIDATION ACTIVITIES

C.2.4.1 System-Level Verification Testing

The Contractor shall perform System-Level Verification Testing consisting of Break-in Testing, as detailed below. The purpose of this

testing is to ensure preparedness for Government testing by the early identification and correction of workmanship and quality issues.

The Contractor shall provide fourteen (14) day advance notice and an invitation to the JPO JLTV or JPO Representative to witness any

Contractor System-Level testing. The Contractor shall confirm the event schedule three (3) business days prior to event. The Contractor

shall successfully complete the System-Level Verification Testing prior to vehicle acceptance.

C.2.4.1.1 Break-in Testing

The Contractor shall develop a break-in test plan and conduct Break-in Testing on every deliverable test vehicle and trailer, with

exception of RAM test assets, to address all wear-in activities and procedures required before normal vehicle operation. Break-in

Testing shall include a minimum of 500 miles per vehicle, over primary road surfaces as defined in the JLTV OMS/MP (Attachment 0055,

OMSMP). Break-in Testing shall confirm basic vehicle mobility-related functionality, including starting, stopping, turning, as well as

providing confirmation of safe vehicle operation. Break-in Testing shall ensure that no additional wear activities are required prior to

Government acceptance. Break-in activities shall cover all component, subsystem, and system level break-in such as: low speed operation,

limited load operations, torque adjustments, brake burnishment, suspension calibration, Electronic Stability Control (ESC) calibration
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and any other checks or actions to ensure full vehicle serviceability at vehicle delivery.

C.2.4.1.2 System-Level Verification Test Plan

The Contractor shall develop a test plan that addresses all system-level verification testing described in Section C.2.4.1.  (CDRL D005,

System-Level Verification Test Plan)

C.2.4.1.3 System-Level Verification Test Findings

The Contractor shall conduct root cause analysis and define and implement corrective actions through the appropriate configuration

management processes for all non-conformances to the JLTV Purchases Description (Attachment 0001) identified during System-Level

Verification Testing. During System-Level Verification Testing, the Contractor shall conduct weekly meetings with the Government to

review any non conformances. (CDRL D006, System-Level Verification Test Report)

C.2.4.2 Government Testing

Government Testing, referenced in the subparagraphs below, will be conducted to validate Contractor compliance IAW Section 4 of the JLTV

Purchase Description (Attachment 0001). Non-compliant test performance is grounds for non acceptance of production deliveries.

The Vehicle Equipment and SIL Allocation Matrix (Attachment 0056, VEASAM) contains the vehicle configurations and planned test sites,

schedule, estimated test duration, and types of tests required under this contract.

The Contractor shall be responsible for JLTV FoV test readiness throughout Government Testing and Logistics Demonstrations. The

Contractor shall ensure JLTV FoVs are in the approved configuration for the required test(s). The Contractor shall ensure parts

availability to include all scheduled maintenance supplies, adequate quantity of operator manuals, adequacy of tester and Soldier/Marine

training, supply of Petroleum, Oil, and Lubricants (POL) not available in the Government supply system, and any other test support

items.  These items shall be made available to ensure maximum JLTV FoVs operational availability throughout Government Testing. Any

shortages shall be provided by the Contractor to the test site within one (1) business day.

The Contractor shall replace tires prior to initiating steering and handling tests and replace brake pads and rotors prior to initiating

brake performance tests for each vehicle in these tests (estimated 4 vehicles for each test). The Contractor shall also have one extra

set of four rims available during testing to facilitate tire change-out. This is in addition to the replacement parts needed to support

the remaining tests for all test vehicles.

C.2.4.2.1 Production Qualification Testing

The Government will perform production qualification testing (PQT), a system-level developmental test required per AR 73-1 prior to full-

rate production decision review (FRP-DR) to ensure JLTV FoV design integrity over the specified operational and environmental range. PQT

will support the FRP decision and provide information to help determine system readiness for MOT&E.

The PQT results will be utilized to establish a production baseline.  In addition to the requirements set forth in Attachment 0001, all

other threshold requirements set forth in Attachment 0087 (Reinstatable Production Baseline Requirements) will also be assessed during

PQT.  For those requirements set forth in Attachment 0087, the level of performance that is demonstrated at PQT will become part of the

production baseline and added into Attachment 0001 via a contract modification at no additional cost to the government.

C.2.4.2.1.1 Performance Testing

The Government will execute Performance Testing at various test centers as described in the VEASAM (Attachment 0056, VEASAM).

Performance Testing will require LRIP vehicles of each JLTV FoV mission package configuration. Performance Testing will include

mobility, transportability, Dimensional characteristics, and occupant protection.  Depending on the extent of the commonality between

the two-seat and four-seat variants, Performance Testing may be tailored by the Government to reduce test duration.

C.2.4.2.1.2 Reliability Qualification Testing

The Government will execute Reliability Qualification Testing (RQT) at the Government test sites indicated in the VEASAM (Attachment

0056, VEASAM) for a cumulative total of up to a maximum of 160,000 miles (16,000 miles per vehicle x 10 vehicles).   RQT will be

accomplished in two three-month segments (for a combined total of six months), and one additional two-month segment.

During the first three months of RQT, Vehicles shall accumulate up to a cumulative 60,000 miles and shall demonstrate RAM specifications

in the Purchase Description (Attachment 0001). At the end of the first segment of RQT, the Government will hold a decision review to

determine if PD requirements PDFOV-2908, PDFOV- 8760, PDFOV-2917, PDFOV-3946, PDFOV-2971, and PDFOV-2973, were demonstrated. The

demonstrated Mean Miles Between Hardware Mission Failure (MMBHMF) point-estimate is calculated by taking cumulative test miles and

dividing by cumulative scored Hardware Mission Failures (HMF) during RQT. The demonstrated Mean Miles Between Essential Function Failure

(MMBEFF) point-estimate is calculated by taking cumulative test miles and dividing by the sum of cumulative scored Hardware Mission

Failures (HMF) and cumulative scored Essential Function Failures (EFF) during RQT. If demonstrated, then the Government will continue

the next 3 month segment of RQT and continue testing. A second decision review will be held by the Government after 6 months of testing

(up to a cumulative 120,000 miles) to determine if the aforementioned purchase description requirements are demonstrated.

After the Second decision review, if the aforementioned purchased description requirements are demonstrated, the Government will

continue into the third testing segment, accumulating up to a maximum of 160,000 cumulative test miles. During the third testing
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segment, the Government will conduct monthly scheduled decision reviews to determine if the aforementioned purchase description

requirements are demonstrated.

The contractor shall demonstrate the requirements for each segment of RQT.  If the contractor fails to demonstrate any requirements at

any decision review, the Government may disapprove the FAT article and, if disapproved,will require all costs related to these RQT

segment FAT re-tests to be borne by the Contractor, including any and all costs for additional tests following a disapproval IAW FAR

clause 52.209-4.

If the contractor traded any of the aforementioned purchase description requirements then that traded PDFOV will not be included in the

Government decision review.

Vehicles and trailers planned for RAM testing, and their planned test configurations, are indicated in the VEASAM (Attachment 0056,

VEASAM). Course terrain profiles are in the JLTV OMS/MP (Attachment 0055, OMSMP). Duty cycles and payload configurations, to include

trailers, are included in RAM Duty Cycles (Attachment 0057, RAM Duty Cycles).

C.2.4.2.1.2.1 Shakedown Testing

The Government will execute shakedown testing (SDT) at the Government test sites and on the vehicles and trailers designated for RAM

testing IAW the VEASAM (Attachment 0056, VEASAM). SDT is intended to expose failure modes and determine gross reliability issues prior

to Government RAM testing.  SDT shall consist of 1500 miles on each of these vehicles IAW with the JLTV OMS/MP (Attachment 0055, OMSMP).

SDT shall be conducted with vehicles configured IAW the VEASAM (Attachment 0056, VEASAM), and performed IAW RAM Duty Cycles (Attachment

0057, RAM Duty Cycles).

C.2.4.2.1.3 Live Fire Test and Evaluation

C.2.4.2.1.3.1 Live Fire Test Evaluation Description

The Government will execute Live Fire Test and Evaluation (LFT&E) on the JLTV FoV to verify Force Protection requirements are met

(reference Attachment 0001, JLTV Purchase Description).  LFT&E includes all ballistic, Full-up System Level (FUSL), AFES, and all armor

options (reference C.2.4.2.1.3.3), if exercised. The Government may attempt to leverage any previous Government test data to the maximum

extent possible but only as is applicable based on thorough design reviews and reserves the right to retest the production

configuration.

The Contractor shall provide detailed descriptions of how their Production and Deployment phase vehicle designs are common to or

different from previous Government tested configurations.  Because occupant force protection and survivability is a system-level

attribute, the Contractor shall provide design changes at the global vehicle-level as well as the component-level.  (CDRL D007, Vehicle

Design Changes)

C.2.4.2.1.3.2 Automatic Fire Extinguishing System Testing

Automatic Fire Extinguishing System Testing (AFES) testing will generate the data required to evaluate the effectiveness of the JLTV FoV

AFES to protect crews and internal or stowed equipment from fires expected to be initiated during ballistic events. Testing shall focus

on the capability of the AFES to extinguish fires and prevent crew injuries, and shall explore the vehicle design features that either

contribute to or minimize the likelihood or severity of ballistic-initiated or peacetime fires.

The Contractor shall provide details on the AFES system, outlining design commonalities and differences across vehicle variants

(reference CDRL D007, Vehicle Design Changes). For example, if the GP and HGC have the same bottle volume, but will have unique nozzle

orientation or configuration, that should be noted.

C.2.4.2.1.3.3 Armor Test Assets

C.2.4.2.1.3.3.1 Armor Coupon Sets

For any armor recipes that differ from what was previously tested and approved by the Government, the Contractor shall deliver to the

Government an armor coupon set, for each transparent, opaque, and Explosively Formed Penetrator (EFP) armor, to validate continued

conformance to the protection levels defined in the JLTV Purchase Description (Attachment 0001).

The Contractor shall deliver to the Government an armor coupon set, for each transparent, opaque, and Explosively Formed Penetrator

(EFP) armor recipe required to satisfy the protection levels defined in the JLTV Purchase Description (Attachment 1), which was not

previously characterized in testing during the EMD phase. Each recipe constitutes a unique set, such as different frontal, flank, rear,

underbody, and roof armor recipes, according to the Contractor's design. The Contractor shall include a diagram of the vehicle with the

coupon delivery that identifies the correlating location of each armor recipe. The Contractor shall label each coupon with the vehicle

configuration, location of solution on the vehicle to include frontal, flank or underbody and the attack or strike side. (CDRL B039

Vulnerability Analysis Input Data)

C.2.4.2.1.3.3.2 Transparent Armor

Each TA coupon shall be 400mm by 400mm in size, with a +/- 5mm tolerance on each linear dimension. One armor coupon set of each TA

unique solution shall consist of 40 coupons if B-kit level protection, 36 coupons if A-structure level protection.
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C.2.4.2.1.3.3.3 Opaque Armor

The Contractor shall deliver the Opaque Armor (OA) coupons in the sizes specified below.

The Contractor shall deliver B-kit solutions bolted to the appropriate A structure coupons near each corner. Each bolt center shall be

located at least 1-1/4" from each edge (at corner) in order to allow testers adequate space to affix clamps to secure the target coupon

to the test fixture.

The Contractor shall provide torque specification for these bolts with the coupon delivery, in order to allow the testers to disassemble

and reassemble the coupons.

C.2.4.2.1.3.3.4 Opaque Armor - Metallic Armor Solutions

For opaque armor solutions which contain only metallic layers, the Contractor shall deliver coupons which are 610mm by 610mm in size,

with a plus or minus 5mm tolerance on each linear dimension.

For armor solutions which contain only metallic layers and are designed to provide A-structure level protection, one coupon set of each

OA unique solution shall consist of 15 coupons.

For armor solutions that contain only metallic layers, which are designed to provide B-kit level protection, one armor coupon set of

each OA unique solution shall consist of 20 coupons.

C.2.4.2.1.3.3.5 Opaque Armor - Ceramic and Composite Armor Solutions

The Contractor shall deliver coupons for recipes containing ceramic and composite materials in the following sizes, with tolerances of

plus or minus 5mm for each linear dimension:

a) For armor solutions which contain ceramics but no composite layers, the coupons shall be 610mm by 610mm in size.

b) For armor solutions that have a composite backing, the composite backing shall be 610mm by 610mm in size, and centered on a 762mm by

762mm coupon.

c) For armor where multiple layers of composites are used, all composite layers which follow the last metallic element in the coupon

shall be 610mm by 610mm and all elements prior to this shall be 762mm by 762mm in size.

For armor solutions which contain ceramic or composite layers, which are designed to provide A-structure level protection, one coupon

set of each OA unique solution shall consist of 19 coupons.

For armor solutions which contain ceramic or composite layers, which are designed to provide B-kit level protection, one armor coupon

set of each OA unique solution shall consist of 28 coupons.

C.2.4.2.1.3.3.6 Explosively Formed Penetrator Coupons

If the Contractor proposes a non-Government provided EFP protection kit solution, the Contractor shall deliver one set of each EFP

protection kit solution.  One set shall consist of 10 coupons.

The EFP protection kit solutions shall be mounted on a large enough sample of the B-kit door in order to facilitate coupon testing. Each

EFP protection kit coupon shall be no smaller than 305 mm by 305 mm in size with a plus or minus 5mm tolerance on each linear dimension.

All required mounting hardware shall be provided by the Contractor.

EFP coupons do not need to be assembled and bolted together, but they shall be delivered with the armor layers in the proper order.  If

the coupons are bolted, the Government testers reserve the right to remove the bolts prior to testing to prevent twisted or bent bolts

from making it difficult to disassemble targets after shots to assess damage.

C.2.4.2.1.3.3.7 Ballistic Cabs

Each ballistic cab shall be configured without the wheels, suspension, drivetrain, or any interior components unless they are designed

to provide ballistic protection to include spall protection partitions or curtains.

The Contractor shall also deliver a test stand with each ballistic cab, which attaches to the cab and supports it so that the bottom is

at the Contractor designed operational ride height but does not block access to the cab sides or underbody. The four legs of each test

stand shall be located where the vehicle tires would normally be.

The specific configurations for three types of ballistic cabs are described as follows:

a. Two-Door A-Structure Ballistic Cab

This ballistic cab shall be two-door configuration and will have the A-structure armor level of protection.

b. Two-Door B-Kitted Ballistic Cab

This ballistic cab shall be two-door configuration and will have the B-kit armor level of protection.

c. Four-Door B-Kitted Ballistic Cab

This ballistic cab shall be four-door configuration and will have the B-kit armor level of protection. This ballistic cab shall be
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provided with one set of right side B-kitted replacement doors.  This cab does not require a gunner protection kit (GPK).

C.2.4.2.1.3.4 Field Service Representative for Live Fire Test and Evaluation

The Contractor shall provide dedicated Field Service Representative (FSR) for the purpose of maintaining, repairing test assets, and

reconfiguring test assets with GFE and CFE for ballistic testing of armor structures, FUSL, and AFES testing throughout the Live Fire

Test and Evaluation program. FSR support is not required for coupon testing. FSRs shall be onsite at the test site when vehicles arrive

to address discrepancies as well as reconfigure the vehicle GFE and CFE for weight evaluations. FSRs shall be knowledgeable of vehicle

ballistic and blast protection systems and be available throughout the test execution phase to troubleshoot vehicle issues, resolve test

asset configuration issues, and provide vehicle repair to include repair of test assets after the first ballistic shot (2 shots per

asset), conduct repairs necessary to allow vehicles to continue testing, and serve as a conduit for timely information exchange between

the Test Center and the Contractor organization.

Each Full Up System Level (FUSL) testing vehicle is scheduled to undergo two ballistic or blast events, and the Contractor shall provide

test asset repair support between these events. Between events, the Contractor shall repair these vehicles to a condition that allows

for realistic  assessment of accelerative load inputs to crew during blast events. For both FUSL tests, the AFES system shall be

maintained to a fully operational condition. Vehicle armor shall be replaced or repaired to such an extent that no damage remains in

areas on and around ballistic threat area for any upcoming events.

C.2.4.2.1.4 Roof Crush Test Assets

As indicated in the VEASAM (Attachment 0056, VEASAM), the Contractor shall provide two (2) cabs for roof crush testing consisting of 1

GP four-seater cab and 1 UTL two-seater cab.  The following hardware shall be required as part of these test assets:

a. Crew cabs and any supporting structural features or components

b. Mounting hardware for the cab to allow for cab to be fastened to test fixture

c. Seats  for GP cab, drivers seat and both rear crew seats are required;   For UTL cab, drivers seat only

d. Interior spall liners and design features mounted directly to roof including foam or other materials.

C.2.4.2.1.5 Command, Control, Communication, Computers, Intelligence, Surveillance, Reconnaissance

The Contractor shall be responsible for preparing the vehicle and Command, Control, Communication, Computers, Intelligence Surveillance,

Reconnaissance (C4ISR) systems for Government testing. The Government will assess the Contractor designed solution to validate its

readiness to fielding. These evaluations will periodically occur based upon changes to software, hardware, and Cyber threats. The

Contractor shall be responsible to implement corrective actions to resolve test and performance deficiencies identified during

Government testing.

C.2.4.2.1.5.1 TEMPEST

The Contractor shall provide onsite C4ISR SMEs and vehicle FSRs; C4ISR and vehicle documentation; vehicle configuration and

reconfiguration for software and hardware during TEMPEST testing. TEMPEST testing will occur initially as a baseline configuration and

then periodically as C4ISR hardware, software, and wiring systems are updated. The Contractor shall verify the vehicle and the

integrated systems have been functionally validated prior to entrance into TEMPEST testing.

C.2.4.2.1.5.2 Electromagnectic Compatability, Electromagnectic Interference, and Electronmagnectic Environmental Effects

The Contractor shall provide onsite C4ISR SMEs and vehicle FSRs; C4ISR and vehicle documentation; vehicle configuration and

reconfiguration for software and hardware during Electromagnectic Compatability (EMC)) and Electromagnetic Interference (EMI) testing

and review. EMC and EMI testing will occur initially under the baseline configurations. Subsequent changes directed by the Government

and testing will occur under STS portion of this contract periodically as C4ISR hardware, software, and wiring systems are updated. The

Contractor shall verify the vehicle and the integrated systems have been functionally validated prior to entrance into EMC and EMI

testing including configuring all communications hardware and software, and verifying communication with an external source.   All

changes proposed by the Contractor shall be at the Contractors cost. All changes generated by the Government through STS will be funded

by the Government. Government approval of any changes does not constitute relief from vehicle performance requirements.

C.2.4.2.1.5.3 Interoperability

The Contractor shall provide onsite C4ISR SMEs and vehicle FSRs; C4ISR and vehicle documentation; vehicle configuration and

reconfiguration for software and hardware during systems interoperability testing including those required for Net Ready Certification.

Interoperability testing will occur initially as baseline configurations and then periodically as C4ISR hardware and software systems

are updated. The Contractor shall verify the vehicle and the integrated systems have been functionally validated prior to entrance into

interoperability testing and documented in CDRL Systems Interoperability Report. (CDRL B007, Systems Interoperability Report)

C.2.4.2.2 Multi-Service Operational Test and Evaluation

The Government will conduct Multi-Service Operational Test and Evaluation (MOT&E) in which soldiers and Marines will evaluate

suitability and effectiveness of the JLTV FoV in operational environment executing missions IAW the JLTV OMSMP (Attachment 0055, JLTV

OMSMP). The record test will consist of multi-scenarios with transition to different operations to provide the opportunity for unified

land operations. This test event will be conducted over four iterations of 72 hours of simulated combat operations. The MOT&E event is

currently planned for 44,000 miles (approximately 1,200 miles per vehicles).

The Contractor shall provide FSRs who shall serve as technical SMEs and provide maintenance above the operator level. All operator level
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maintenance will be performed by Soldiers and Marines, as described in the Operator Manuals.

C.2.4.3 Refurbishment of Test Assets

The Contractor shall perform the following refurbishment activities:

C.2.4.3.1 The Contractor shall refurbish all test assets that do not undergo destructive end of life testing (FUSL, AFES, roof crush) as

indicated in VEASAM (Attachment 56).  The assets shall be refurbished to condition code A of AR 7250, Table C-38.

C.2.4.3.2 The AFES test assets (as identified in VEASAM, attachment 56) will be test assets from the EMD phase.  The contractor shall

refurbish these test assets to ensure each vehicle has production representative and operational engine, AFES and HVAC system.  In

addition, the vehicles shall have correct and undamaged underbody armor, doors, seats, restraints, wheels, suspensions, and other

components needed to support underbody blast shot.  Note  if AFES design in CCWC is identical to GP, then only GP will be tested for the

four door variant and CCWC AFES vehicle will not be required.

The Contractor shall provide all personnel, equipment, tools, materials, repair parts, transportation, supervision and other items and

services to inspect and rebuild the test vehicles to the current mission package configuration and Bill of Material (BOM) (reference

CDRL A014, Current and Prior Configuration Indentured Bill of Materials).

The vehicles shall be rebuilt to meet current JLTV Purchase Description (Attachment 0001) requirements. Assemblies, components and Line

Replaceable Units (LRU's) shall follow applicable rebuild requirements within Condition Code A, National Maintenance Work Requirements

(NMWR) and Depot Maintenance Work Requirements (DMWR), if they exist.

After refurbishment, the Contractor shall thoroughly inspect and test the vehicles and submit a Final Inspection Report (FIR) (reference

E008 CDRL, FIR).

C.2.4.4 Support Facilities at Government Test Sites

The Government will provide Contractor office space at any Government test site where testing is occurring in duration of one month or

more, as outlined in Attachment 0056, VEASAM. The Government will provide these office facilities 14 days prior to vehicle delivery

through the end of testing at each of these test locations.

Contractor office space will be furnished with a desk and phone with the exception of Aberdeen Proving Ground (APG) and Yuma Proving

Ground (YPG) where two desks, two phone lines and a storage area for CONEX boxes will be provided. If space for additional CONEX

containers is required the Contractor shall coordinate directly with Test Centers.

C.2.4.5 Subject Matter Experts

The Contractor shall have Subject Matter Experts (SMEs) available to travel to any of the test sites to perform troubleshooting or

failure analysis of critical or major incidents (as defined by the Test Incident Report (TIR)) for any of the vehicles under Government

testing.  The Contractor SMEs shall arrive onsite at the Government test site within two business days of Government notification.

C.2.4.6 Field Service Representative

The Contractor shall provide and make available during the entire Government Test Schedule dedicated Field Service Representative (FSRs)

at test sites concurrently where testing is being performed.

Government Performance Testing is planned for one shift of 10 hours per day, for up to six days per week. Government RAM Testing is

planned for two shifts of 10 hours each per day, for up to six days per week.  The Contractor shall provide sufficient FSRs to support

this schedule at YPG, APG, EPG, RTC, ERDC and Cold Regions Test Center (CRTC) and Tropic Regions Test Center (TRTC) for the purpose of

maintaining, repairing test assets, and reconfiguring test assets with GFE and CFE throughout the Government test period whenever

Government testing is being performed. Refer to the VEASAM (Attachment 0056, VEASAM) for test duration, location and types. The

Contractor shall also provide dedicated FSR support for the ballistic testing of armor structures outlined in C.2.4.2.1.3.  FSRs shall

be onsite at test site when vehicles arrive to address discrepancies as well as reconfigure the vehicle GFE and CFE for weight

evaluations. For test sites working multiple shifts, dedicated FSR support shall be provided for each shift. At the completion of

testing, the FSRs shall be responsible for removal of GFE from the vehicles and coordinating storage with the test sites.

Maintenance shall be performed within the test site operating hours as defined below. However, when category I or II failure occurs per

MIL STD882D, the Contractor may request from the Government additional test site facilities and personnel (data collectors and drivers

at a minimum) to support additional hours of maintenance outside the base work day in order to facilitate more rapid repairs. All

requests shall be made as soon as practical to the Government, but due to time and resource constraints, may not always be able to be

granted by the Government.

The FSR(s) shall be knowledgeable in the fabrication, assembly, and operation of the vehicle in order to minimize down time. FSR(s)

shall have sufficient knowledge for the following:

- Vehicle Displays

- Computers
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- C4ISR

- Electrical Systems

- Mechanical Systems

- Load Plan

- Recovery

- Maintenance

C.2.4.7 System Support Management Strategy

The Contractor shall develop and conduct a system support management strategy. The Contractor's strategy shall minimize test and

Logistics Demonstrations down time. The strategy shall include a plan for providing parts to resolve issues and failures with test

assets and ensuring assets can maintain the test schedule at each test location.

The strategy shall identify special test equipment, tools, special lubricants required for testing and describe current calibration of

required support equipment. All spare or replacement parts shall be marked or tagged with the part number and NSN. This information

shall be available to the Government and discussed at IPT meetings as well as major reviews IAW the IMP (reference Attachment 0002, IMP,

and CDRL A001, Agenda and Read-Ahead Package).

C.2.4.7.1 System Support Package (SSP)

The Contractor shall deliver and manage System Support Package (SSP) to to the Government no later than 45 days prior to Pre TRR. The

SSP shall be sufficient in quantity and anticipated components to maintain test or demonstration schedules.  The Contractor shall

provide a report on all parts consumed during test events IAW CDRL A023, Service and Consumption Report.  The Contractor shall be

responsible for performing all maintenance and controlling the on-site SSP during all testing and training events. Should any testing or

training event be interrupted because a particular support item is unavailable, to the extent the part is available within the SSP, the

Contractor shall provide that item within 24 hours of being notified. In the event the SSP is deficient, the Contractor shall remedy the

deficiency within 24 hours for MOT&E SSPs and 48 hours for other test SSPs. The Contractor shall ensure adequate support items and

quantities are available during test events.

C.2.4.7.2 Spare Parts Storage

The Government will provide storage area for a CONEX box to be used for spare parts storage. If additional space is needed, the

Contractor shall request the test sites for additional space 120 days prior to start of testing.

C.2.4.7.3 Parts Disposal

The Contractor shall identify and store failed, used, worn, and obsolete parts. The Contractor shall mark, tag, and control each failed

part with the part number and NSN, and those parts that respective and include Test Incident Report (TIR) number if available.  The

Contractor shall ensure that all identification markings and tagging placed on a parts and test exhibit are legible.  The Contractor

shall handle each part in a manner that does not damage the part and test exhibit.  The Contractor shall be fully responsible for the

storage of each of the parts (no matter where the storage facility is located) and the item(s) shall remain stored pending Government

disposition.

C.2.4.8 Test Support Materials

C.2.4.8.1 Wiring Harnesses for Power Generation Testing

The Contractor shall provide wiring harnesses for all vehicle configurations that allow the Government to connect external load banks to

the 28VDC On-board Vehicle Power (OBVP) and Export Power Kit (AC).

The test harnesses and inter-connects shall enable the transfer up to the maximum power load (from the OBVP and the Exportable Electric

Power Kit) to external load banks. The load bank cable connections shall be terminated with 3/8 diameter ring terminals and permanently

marked in human readable text. They shall include strain relief and shielding to withstand off-road vehicle dynamics. The vehicle shall

contain dedicated connection points that are external to the vehicle cabin and accessible when any shelter is installed on the UTL or

when any kit or GFE is installed on either four (4) or two (2) seat vehicles. The load bank cable connections shall be terminated with

3/8 diameter ring terminals and permanently marked in human readable text.

The contractor shall provide a detailed description of the test harnesses used for connecting the load banks to the 28VDC On-board

Vehicle Power (OBVP) and the Export Power Kit.  The design package shall include the item number of both harnesses for each vehicle type

(unless using a common design); the electrical schematics; the part number and manufacturer for each connector and termination including

applicable mating connectors; the wire gauge, manufacturer, and part number for each cable; the amperage rating at maximum load for each

cable and the associated maximum temperature rating; the pictorial location of the test harness attachment points on the vehicle; a

narrative of the method to energize the test harnesses; the installation procedures for test harnesses; and a description of electrical

safety features. (B005, Routing Diagrams-Cabling, Wiring Harnesses and Plumbing)

2.4.8.1.1 Wiring Harnesses for Power Generation Testing - 28 VDC OBVP

The Contractor shall provide wiring harnesses for all vehicle configurations that allow the Government to connect external load banks to

the 28VDC On-board Vehicle Power (OBVP) system. The Contractor shall deliver the following DC power generation test harness:

*1 harness for each RQT (Durability) vehicle
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*1 harness for each Power Generation test vehicle

*5 harnesses for other performance test vehicles

Each test harness shall consist of two power cables and two ground cables between 2/0 and 4/0 American Wire Gauge (AWG). Each OBVP cable

shall extend a minimum of 5 from any point of the external perimeter of the JLTV FoV, and not be limited to just the cab.

C.2.4.8.1.2 Wiring Harnesses for Power Generation Testing - AC Export Power Kit

The Contractor shall provide wiring harnesses for all vehicle configurations that allow the Government to connect external load banks to

the AC Export Power Kit. The Contractor shall deliver the following AC power generation test harness:

* 1 harness for each AC Export Power Kit

* 5 harnesses for other performance test vehicles

The test harness shall consist of cables that include hot, neutral, and ground that are each are a minimum of 1/0 AWG. The test harness

shall contain matting connector(s) that will allow the test harness to be connected directly to the Export Power Kit. Each AC Export

Power cable shall extended a minimum of 10 from the power connector on the Export Power Kit.

C.2.4.9 Lithium Batteries

The Contractor shall coordinate with Naval Sea Systems Command (NAVSEA) to obtain safety approval of each lithium battery system

(including lithium ion batteries) used in the JLTV FoV, including those in CFE. The lithium battery system(s) shall be safety approved

by NAVSEA IAW NAVSEA TM S9310-AQ-SAF-010 and SG270-BV-SAF-010 (where applicable). All Class I changes to safety approved lithium battery

systems must also be safety approved by NAVSEA. Coordination with NAVSEA shall include SME technical support and delivering test assets

to NAVSEA in configurations to be provided by NAVSEA for the safety approval testing.

The Contractor shall provide documentation of safety approval for each lithium battery type used on the JLTV FoV. (CDRL B014, Lithium

Battery Safety Data Package)

C.2.5 TEST DEFICIENCIES AND FAILURES

This section outlines the process and procedures to address test deficiencies and failures identified during Government testing.

C.2.5.1 VISION Digital Library System (VDLS) Utilization

The Contractor shall access VDLS (https://vdls.atc.army.mil) for all Test Incident Reports (TIRs) released during Government-required

testing. The Contractor shall access Secret VDLS for the handling of classified TIRs. Receipt of a TIR is defined as the TIR Release

Date.

C.2.5.2 Failure Analysis and Corrective Actions

The Contractor shall implement a closed-loop failure reporting system (Failure Reporting, Analysis, and Corrective Action System

(FRACAS)) to track test deficiencies identified during Government testing. The Contractor shall adhere to Configuration Management,

Section C.2.1.1.5, for any changes to vehicle configuration as a result of any corrective actions.

The Contractor shall provide Failure Analysis and Corrective Action reports (FACARs) in response to all Critical and Major TIRs. The

Contractor shall provide FACARs to Minor and Informational TIRs at the request of the Government. FACARs are not required for TIRs that

are generated as a result of the following: crew, personnel, or Government Furnished Equipment (GFE - hardware and software) not

attributed to the vehicle. The Contractor shall analyze and classify each FACAR with one of the failure mode identification codes (A,

BC, BD) defined in JLTV FDSC (Attachment 0054 JLTV FDSC). The Contractor shall conduct root cause analysis and corrective action for all

FACARs classified as BC and BD. The Contractor shall utilize root cause analysis technical tools such as finite element analysis, that

are appropriate to the issue.

The Contractor shall analyze and assign a Fix Effectiveness Factor (FEF) to each BC and BD classified FACAR to assess the redesign

impact. The FEF analysis shall include a comparison of the allocated reliability value to the predicted reliability value and to the

demonstrated reliability value. The FACAR shall address root cause determination, corrective action development and implementation,

process control improvements, and test results. The FACAR shall also include schedule of repair, time to repair, and availability of

parts.

For all Critical and Major TIRs, FACARs shall include subsystem testing as substantiating evidence. For all corrective actions that

include any software modification(s), regression testing shall be used to ensure that no functional impacts have occurred beyond those

that were intended to be addressed by the software modification. The results of the regression testing shall be included in the FACAR.

Similarly, during the course of conducting root cause analysis on test deficiencies, the investigation shall explore the possibility of

the incident having occurred as an unwanted result of a previously implemented software modification. For corrective actions that

involve non-software modifications, the concepts of regression testing shall also be applied. Testing shall be conducted to verify that

the corrective action did not have any functional impact beyond those intended. All FACARs shall include a functional block diagram.

(CDRL D008, FACAR)

C.2.5.3 TIR Responses
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The Contractor shall respond to TIRs that require a FACAR (reference CDRL D008 FACAR) within the following time frames defined below.

Critical TIRs:

The Contractor shall provide an update via telephone to a designated Government person as identified by the test IPT within 24 hours of

Government notification of a Critical TIR. The Initial FACAR shall be submitted within three calendar days of TIR release date or TIR

revision date if revision impacts TIR incident classification. Final FACAR submitted within seven calendar days of TIR Release Date.  A

one time extension of seven days may be requested in writing to the CART Chairperson.  Requests for extensions beyond seven days require

a written request to the PCO.

Major TIRs:

For Major TIRs, the Contractor shall submit the initial FACAR to the Government within seven calendar days of TIR release date or TIR

revision date if revision impacts TIR incident classification. The Contractor shall submit the final FACAR within 14 calendar days of

TIR release date, unless an extension is requested by the Contractor in writing to the CART Chair, and approved by the CART Chair.

Extension to Final FACARs does not constitute changes to contractual requirements for test.

Minor/Informational TIRs:

Depending on the severity and frequency of the incidences, the Government may request the Contractor to submit a FACAR within 24

calendar days of date of request.

C.2.6 TECHNICAL DATA PACKAGE PURCHASE OPTION

IAW section H, the Government may exercise the option to purchase additional technical data rights sufficient to support competition of

the Technical Data Package (TDP) for the JLTV FoV.  The requirements found within this section apply only when the Government exercises

the TDP option.  If the Government does not exercise the TDP option the requirements of this section do not apply.

C.2.6.1 Government Data Rights

All data rights shall be IAW the provisions of DFARS 252.227-7013, 252.227-7014, and 252.227-7015 unless otherwise specified elsewhere

in this contract. In accordance with DFARS 252.227-7037(c), the Contractor shall provide documentation sufficient to justify that the

requirements of DFARS 252.227-7013 and ASME Y14.24 Appendix A are met prior to requesting for approval from the Government to release a

Vendor Item Control or Source Controlled drawing (reference C.2.6.6). Vendor Item Control and Source Control drawings shall be delivered

to the Government with Unlimited rights to the drawing and associated 3D solid model.

C.2.6.1.1 Government Data Rights for the Delivery of the TDP Purchase Option

If the TDP Option is exercised, then the Contractor shall deliver a TDP with markings conforming to its proposed option rights in

Attachment 0072.

C.2.6.2 Technical Data Package

Unless otherwise specified herein, the TDP shall document the technical data for the entire JLTV FoV and conform to the requirements of

the latest revision of MIL-STD-31000. Refer to Attachment 0023 TDP1 for MIL-STD-31000 Figures 2 and 3, TDP Option Selection Worksheet

definitions. The Contractor shall ensure that the drawings and 3D models are in compliance with the ordering data selections as defined

in Attachment 0023.

C.2.6.2.1 Utilization of the TDP

The Contractor shall use the TDP to be delivered to the Government for all activities related to the manufacture and assembly of the

JLTV FoV. The Contractor shall not maintain or utilize a separate TDP for the purposes of production unless specific approval has been

given by JPO JLTV through the PCO. All changes to the vehicle design shall be incorporated into the TDP to be delivered to the

Government by the Contractor.

C.2.6.2.2 Technical Data Package, 3D Solid Models, and 2D Drawings

The JLTV FoV TDP shall be developed utilizing CREO Parametric 3D Solid Models and drawing files. The Contractor shall provide and

deliver updates and revisions to existing solid model and CAD files and shall release new solid model and CAD files in CREO Parametric.

Government concurrence must be obtained prior to usage of any other CAD format. The Contractor shall perform all work under this

contract using the Government Windchill PDMLink, beginning with the date the Government exercises the TDP Option and shall provide

models and CAD files which successfully pass the quality checks and Windchill PDMLink release process defined in these modeling

standards.

C.2.6.2.2.1 Solid Models

The Contractor shall deliver 3D Solid Models in CREO Parametric, Windchill PDMLink, of all components developed or modified under this

contract IAW Attachment 0024, TDP2. The models shall be marked IAW DFARS 252.227-7013, DFARS 252.227-7014 and DFARS 252.227-7015.

C.2.6.2.2.2 Modeling Standard

Government acknowledges that the modeling standard specified in Attachment 0024, TDP2 was developed by PdM-MTV for use on the FMTV

program. For the purposes of this SOW, the same standard is applicable to the requirements specified for the JLTV FoV TDP. In cases

where PdM-MTV is referenced in the standard, JPO JLTV will serve as the point of contact in all matters relating to the JLTV FoV TDP.

All technical requirements found within the standard apply unless the contractor is notified to the contrary by the PCO.
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C.2.6.2.2.3 Engineering Drawings, Product Drawings and Records

The Contractor shall provide Product Design Drawings as described in MIL-STD-31000 and IAW CDRL B023 ECP, the most current versions of

DI-SESS-81000E, ASME Y14.100M, ASME Y14.34M, ASME Y14.35M, and ASME Y14.24M. Detailed subassembly and assembly drawings shall be

completely delineated, directly or by reference to other documents, engineering requirements and characteristics.  The delineation shall

include materials and tolerance methods where applicable per ASME 14.5M-2009. Engineering drawings and associated lists shall at a

minimum provide the necessary design, engineering, manufacturing, and quality assurance information sufficient to procure or manufacture

an item that duplicates the physical and performance characteristics of the original prototype, without additional design engineering

effort or recourse to the original design activity. The Contractor shall deliver all drawings, revisions, and redraws (of old drawings)

in CREO Parametric, and release them into Windchill PDMLink. Quality Assurance Provisions shall be included on the drawings per Section

E of this contract. The QAPs shall note the type and frequency of process and product controls or required test for performance,

validation, and production control purposes. Container drawings for the engine and transmission shall also be provided as product

drawings defined herein. Vehicle top assembly drawings, camouflage drawings, kit drawings, and TACOM peculiar drawings shall also be

provided.

C.2.6.2.2.4 Drawings and Associated Lists

Engineering drawings and associated lists prepared shall be legible.  Layout drawings and combinations of types of engineering drawings

may be used to convey the engineering end item to cognizant Government engineers and scientists and are to be sufficiently detailed to

enable competitive procurement or fabrication of the end item. Detail assembly drawings for welded components and other inseparable

assemblies are acceptable where each piece is detailed herein and none of the individual pieces are provisioned as spare or repair

parts.

C.2.6.2.2.5 Dressed Components

Contractor shall provide dressed component drawings for the engine, transmission, axles, transfer case, cooling pack, and cab if

applicable. A dressed component is a properly manufactured, assembled and tested set of parts, subsystems and assemblies that are

complete for installation in the vehicle delivered under this contract. Dressed component drawings shall identify all sprockets,

pulleys, mounts and other add-ons that integrate the component to the vehicle installation. The dressed component drawings shall be

complete in assembly and detail to allow procurement of the dressed component.

C.2.6.2.2.6 Review and Approval of Drawings and Solid Models

2-D line drawings and corresponding 3-D solid models shall be provided to the Government for review. After Government approval of a

drawing (reference CDRL B023, ECP) the Contractor shall record in the change block of the drawing any subsequent changes made to the

drawing. All solid model and drawing updates shall be submitted to the Government for review.

C.2.6.2.2.7 Drawing Part Number Report

All product drawings including Package Content and Kit drawings produced under this contract shall be assigned Government issued drawing

part numbers. These drawing part numbers can be obtained by submitting a written request to Government specifying the type and quantity

of drawings being produced. The allocation of these numbers shall be reported on a frequency specified on the DD Form 1423. This report

shall be prepared IAW DI-SESS-81011E and include the Contractor's name, address and contract number and manufacturer part number. A

cross-reference list shall be provided showing the Government (TACOM) part number and the corresponding vendor part number. (reference

CDRL B035, Part Number Report)

C.2.6.2.2.8 Drawing Part Numbers for Privately Developed Items

Contractors are prohibited from assigning drawing part numbers to privately developed items prior to Government approval. If an item is

approved for incorporation into the design, the Contractor shall assign a Government issued drawing number to the item.

C.2.6.2.2.9 Drawing Custodianship

The Contractor shall be responsible for all original document files in its possession to include 3-D CREO Solid Models, 2-D line

drawings, associated documents, and technical documentation. As drawing custodian, the Contractor shall be responsible to make any

changes authorized by Government to the original document files.  The Contractor shall not transfer any Government drawing files without

written approval from the Government.

C.2.6.2.2.10 Product Structure (Drawing Tree)

The Contractor shall establish and maintain a product structure (drawing tree) reflecting the top down generation breakdown of the JLTV

FoV models. The product structure (drawing tree) shall include all separable assemblies, items requiring component specifications, and

software. The drawing tree shall be made available for design and other disciplines' review.

C.2.6.3 TDP Delivery Schedule

The Contractor shall begin delivery of the TDP NLT six months after the TDP option is exercised and complete delivery NLT one year after

the TDP option is exercised.  Should there be any design changes to components that have already been delivered and approved by the

Government which resolve issues discovered during testing, the Contractor shall incorporate these changes at no additional cost to the

Government.

C.2.6.4 Technical Data Package Warranty

Per DFARS 252.246-7001, the Contractor shall ensure the ECPs, VECPs, and RFDs generated under this contract shall contain accurate and

up-to-date information. The ECPs, VECPs, and RFDs shall accurately define the current production configuration, the reason for the
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proposed change, and the proposed production configuration. Any repercussions based on erroneous or deficient change packages shall be

corrected by the Contractor at no additional cost to the Government. This shall include deficient changes to the production hardware as

well as the production configuration. The Contractor shall prepare corrective ECPs and follow-on Engineering Release Record (ERR)

packages IAW the requirements of this contract at no cost to the Government.  Warranty period shall be IAW DFARS Clause 252.246-7001,

Warranty of Data and shall begin at the date of submittal to the Government.

C.2.6.5 CAD Software Updates

For security reasons, the Government will occasionally migrate to updated versions of CAD software. The Contractor will be notified

which CAD software is currently in use at the time of TDP option award.  The Government will send updated information for any future

software updates, after the option is exercised. The contractor is responsible for keeping the most current versions throughout

performance of TDP efforts and shall update to this software at the same time as the Government.

C.2.6.6 Source Control or Vendor Item Control Drawings and Models

When creating new Source Control or Vendor Item Control drawings and corresponding models, the Contractor shall provide complete form,

fit, function, and interface information as well as detailed performance data and technical data necessary for the segregation of an

item or process from, or the reintegration of that item or process (or a physically or functionally equivalent item or process) with,

other items or processes (reference CDRL B023, ECP) to allow the Government the ability to test and qualify other vendors or sources.

Source Control drawings and models shall be prepared IAW DI-SESS-81010E. When updating or revising existing Source Control or Vendor

Control drawings and models, the Contractor shall review and update the drawings and models as needed to meet the requirements of this

paragraph. The Contractor shall also verify the vendor information is up-to-date and accurate on all existing source control or vendor

control drawings and models. If the Contractor finds the source is no longer valid, the Contractor shall provide a new source. Vendor

Item Control and Source Control drawings shall be delivered with unlimited rights to the drawing and associated 3D solid model having

only the same data. Source Controlled and Vendor Item Control drawings shall also include repair part information, to include vendor

part numbers to be repaired.

C.2.6.7 Software

For all commercial and non-commercial software, the TDP shall include the computer software documentation IAW the latest revision of MIL-

STD-31000. Software documentation shall adhere to DIDs specified in ISO/IEC 12207. For non-commercial software, the TDP shall

additionally include computer software, including source code. Computer software is defined IAW the latest revision of MIL-STD-31000

definitions.

C.2.6.8 Order of Precedence for TDP Requirements

In the event of a conflict between this TDP Purchase Option section (C.2.6) and section C.2.1 the requirements in Section C.2.6 shall

take precedence. In the event of no conflict, all requirements shall apply unless otherwise specified in writing by the PCO.

C.2.6.8.1 Order of Precedence for Technical Requirements within Section C.2.6

In the event of any conflict between technical requirements specified within section C.2.6, the following order of precedence shall be

invoked.  If no conflict exists, all requirements apply.

1.  Attachments 0023 and 0024

2.  MIL-STD-31000A

3.  ASME Y14.41

C.2.6.9 Incorporation of Changes Between Contract Award and Execution of TDP Purchase Option.

Should any changes to the TDP occur between contract award and the date the TDP Purchase Option is exercised, the Contractor shall

deliver the most recent configuration which incorporates all changes into the current TDP at the TDP option price, which will not be

changed. In addition, the Contractor shall deliver these new and updated parts with drawing types and rights in technical data

consistent with the drawing types and rights proposed at contract award and consistent with DFARS 252.227-7013, 252.227-7014 and 252.227-

7015.

C.2.6.10 Engineering Change Proposals (ECP)

The Contractor shall prepare all ECPs and VECPs IAW (Attachment 0020, ECP). The Windchill ECP Standard Operation Process is defined in

(Attachment 0025, WindChill ECP Process). Impact statements and supporting data sufficient to evaluate the change shall accompany each

request to include engineering, safety, quality, cost, schedule, MANPRINT, packaging, provisioning, maintenance, TM, training.

All changes proposed by the Contractor shall be at the Contractors cost. All changes generated by the Government will be funded by the

Government unless exception in section H.7 applies. Government approval of the ECP does not constitute relief from vehicle performance

requirements. (CDRL B023, ECP)

ECPs initiated by the Contractor to meet Purchase Description requirements (Attachment 0001), or to correct failures, or deficiencies

(reference E.5) shall be retrofitted by the contractor to all vehicles produced.

C.2.6.10.1 ECP Number

The Contractor shall request ECP numbers via e-mail to the Configuration Data Management (CDM) representative. The Contractor shall

utilize these numbers on an individual basis as a control identifier for ECPs and related Engineering Release Records (ERRs). Once an
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ECP number is assigned to the first submission of a change proposal, that number shall be retained for all subsequent submissions of

that change proposal. The Contractor shall maintain records of where and when each ECP number was used. The ECP and ERR number shall

consist of the Government-assigned Contractor three character alpha prefix, followed by the TACOM five-digit alpha-numeric number.

C.2.6.10.2 PDMLink

The Contractor shall obtain access to ACE/Windchill for input of Engineering Change Proposals (ECP), Notice of Revision (NOR), and

Request for Deviations (RFD). The ACE/Windchill access forms can be obtained by going to: https://ace2.tacom.army.mil/newuser/.

C.3 SYSTEM TECHNICAL SUPPORT

C.3.1 GENERAL

As an independent Contractor, and not as an agent of the U.S. Government, the Contractor shall furnish the supplies and services

necessary to accomplish the efforts required under the work directive(s) modified into the contract. All work conducted under the STS

effort shall be performed only as specified in the work directives approved by the Procuring Contracting Officer (PCO). ECPs, VECPs and

RFDs shall follow the process in Attachment 0032, Work Directive Process.  When authorized by work directive, the Contractor shall

furnish all services and supplies requested to accomplish Engineering, Configuration Management, Quality Assurance, IPS, maintenance,

training, and testing associated with Government-initiated changes and improvements to the production vehicles, logistics products, and

fielding of the JLTV.  These efforts shall be performed IAW Sections C and E of this contract, and all specifications, standards,

regulations, drawings, guidance and DIDs unless otherwise stated in the work directive.  The engineering and related technical support

functions shall also apply to development of new, changed, revised, or updated engineering and logistics efforts applicable to the JLTV

FoV, auxiliary kits, training packages and test requirements. The Contractor's responsibilities shall include maintaining control of

Subcontractor efforts to ensure Government requirements are met.

Specific tasks will be assigned through work directives.  Beyond responding to the COR e-mail request to provide the estimated hours for

FSR support and Other Direct Costs (ODC) to complete the effort defined in a draft work directive, the Contractor is to perform NO

effort unless the appropriate option(s) is exercised and a Work Directive (WD) authorizes the effort.  The Government is not obligated

to exercise the STS option(s), detailed in section H, in part or in full.

The STS portion of this contract shall be priced out on a Cost plus Fixed Fee basis.  The Contractor shall only be paid for hours

actually used.  The contractor shall review the proposed scope of work in each draft work directive and shall provide the estimated

hours for FSR support and Other Direct Costs (ODC) to complete that effort within 10 business days of the request for proposal and draft

work directive.  Estimated labor hours will be funded at the composite hourly rate for each option year. All material, or other direct

costs, required to perform STS efforts will be negotiated on a case by case basis. The contractor shall include a scope of work to be

performed, milestone chart, and itemized projected man hour and material expenditures, with cost information to the PCO. The government

will use this information to determine reasonableness of the hours and cost proposed.

The Contractor shall not exceed any amount authorized for each individual work directive.  The Contractor shall notify the COR

immediately by telephone and e-mail if the dates that work must be performed or data to be delivered will not be met. The Contractor

shall follow-up with a letter to the PCO and COR. The Contractor shall furnish a revised statement of total hours and dollars to

complete such work together with said notice.  Accordingly, the Contractor shall notify the COR and PCO when 75% of the allocated funds

or hours for that particular work directive have been expended or obligated IAW FAR 52.232-20 contained in this contract.

The contractor shall submit monthly Project Expenditure Reports IAW CDRL A020 for each work directive.

Work Directives.

All work under this STS section shall be performed IAW work directives approved by the PCO. Each work directive shall include the

following information:

(1) Work Directive number and Title

(2) Reference to applicable paragraph # in Section C or E

(3) Objective of the work to be performed

(4) Maximum number of hours authorized

(5) Detail description of work to be performed

(6) Detail estimate of Other Direct Costs (ODC), including materials, purchased services, freight, travel, and other pertinent costs

(7) Completion Date

(8) Relative priority of the work to be performed

(9) Identification of applicable contract number, contractors name and address

(10) Identification of any items deliverable to the Government.

Each WD is regulated by the latest COR and PCO signed WD Revision and its listed period of performance. STS CLIN completion dates are

for administrative purposes only.

The COR has the right to prioritize the work being performed under this STS clause.

Work directives shall be generated in an electronic format and transmitted via electronic media that are mutually acceptable to the

Government and Contractor.

190 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

C.3.1.1 GFE Integration

The Contractor shall update the CSIL with any additional GFE systems as required by the WD.

C.3.1.2 Applicable Document

The Contractor shall prepare technical data in the format and scope specified in the applicable DIDs. This information shall be

furnished IAW the requirements, quantities, and schedules set forth in the CDRL. Data shall be submitted in an electronic format

compatible with Microsoft programs unless otherwise specified in the SOW, WD, or CDRL.

C.3.1.3 Project Status Meetings

The Contractor shall conduct an STS Start of Work Meeting at the Contractor's facility within 30 days after award of each work

directive.  The Contractor and Government will discuss the STS and ECP work directive requirements. For planning purposes this meeting

is anticipated to last no more than one day.

C.3.1.4 Biweekly Review

The Contractor shall conduct STS project status meetings with the Contracting Officer Representative (COR) on a biweekly basis to

provide status accounting of STS work directives. The purpose of the meetings shall be to review status and progress of all projects.

C.3.1.4.1 Work Directive Status Accounting

The Contractor shall identify STS project numbers and titles, start of work date for each project, original and current scheduled

completion date, rationale for change in project completion date, and Contractor's efforts during reporting period. Meeting location,

time and attendance shall be coordinated with the COR.

C.3.2 SYSTEM ENGINEERING and TECHNICAL EFFORT DESCRIPTION

The Contractor shall perform system engineering to assure that satisfactory solutions are provided to mitigate design issues.

Satisfactory solutions are those that maintain compatibility of all physical, functional and technical interfaces with the established

JLTV system design and definition. This shall be accomplished without degradation to the established JLTV FoV system performance unless

otherwise approved by the Government.

The Contractor shall conduct technical studies to correct known or potential operational deficiencies, to accomplish product

improvements, to accomplish cost reductions, and to maintain current the contract item data for serviceability and intended use. All

efforts shall consider any impact to logistics, maintainability, reliability, survivability, human systems integration, safety,

interoperability or supportability. The Contractor shall consider Program Protection in system engineering activities across the

program's life cycle to include science and technology efforts, research, design, development, implementation, testing, maintenance,

upgrade and disposal of the system. In performance of these efforts, the Contractor may be required to contact or coordinate with

manufacturers and major vendors to resolve issues and ensure continued producibility.

The Contractor shall prepare cost estimates, technical reports, calculations, layouts, drawings and CAD models, sketches, schematics

charts and other visual depictions (including photographs and videos documenting test results or vehicle or component conditions), and

subsequently recommend Engineering Change Proposals for current and future production versions of the contract item and modifications

thereof.

The Contractor shall prepare and submit technical reports identifying the results of investigations or evaluations. This shall include

recommendations for future course(s) of action as well as the supporting rationale and documentation. When the report recommends an

Engineering Change Proposal (ECP), the report shall also address the potential impact on Integrated Product Support (IPS) (initial or

follow-on provisioning, technical manuals, TMDE, tools, training) as well as any anticipated cost and weight associated with the change.

The Contractor shall conduct trial installations of component part(s) and associated testing on the contract item, or modification

thereof, and testing related to processes and methods that are required to evaluate the work. The Contractor shall provide parts,

materials and supplies required to support and conduct engineering and logistic evaluations, maintenance, rebuild and restoration of the

contract item or modification thereof for items undergoing such tests.

If directed by the Government, the contractor shall prepare an ECP in accordance with the base LRIP contract format.  All configuration

baseline changes, associated TDP changes, and updated IPS products shall be submitted with the ECP under this work.

C.3.2.1 Work Directive Response Considerations

The Contractor shall include in its STS work directive responses (in addition to the requirements detailed in the individual work

directives) considerations for cost, schedule, safety, environmental, and MANPRINT aspects in the proposed solution. At minimum, the

Contractor shall consider impacts of human factors engineering, manpower, personnel, training, health hazards, and soldier

survivability. The operation and maintenance aspects of the solution shall be considered under all required operational conditions.

C.3.2.1.1 Design for Manufacturability

The Contractor shall perform assessments of Design for Manufacturability (DFM) that include Digital Mockup Assembly (DMA) reviews,

feasibility studies, and predicted assembly times for the JLTV. The Contractor shall show how the JLTV FoV has been designed for
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production Manufacturability per the Manufacturing Development Strategy by using methods to simulate full rate production manufacturing

processes.

C.3.3 General Field Service Representative

The Contractor shall provide Field Service Representative technical support as defined by the Work Directive as specified in an

individual Work Directive. Technical support includes technical guidance, operating Government vehicles, user training, technical data

collection and reporting, troubleshooting, repairing, retrofit, deprocessing, storing, and shipping vehicles and its respective

components during transition and training. User training consists of assembly and subassembly troubleshooting, component and system

fault isolation, and repair. This training may be informal in nature and done principally by demonstrating the function. The FSR shall

be experienced and qualified to advise, make recommendations, and to orient and instruct key Government personnel with respect to

operation, maintenance, and repair of the JLTV FoV and its components. The effort consists of investigation and diagnosis of problems or

issues in the field related to vehicle performance, maintenance, and training.

C.4 INTERIM CONTRACTOR SUPPORT

C.4.1 INTERIM CONTRACTOR SUPPORT OBJECTIVES

Interim Contractor Support (ICS) approach includes maintenance, training, and supply support.

The Contractor shall:

a) Provide the personnel, transportation, material, warehousing and support equipment including test equipment and tools to perform all

scheduled and unscheduled maintenance as required herein to support JLTV FoV at fielded locations (CONUS and OCONUS);

b) Provide expertise in managing, warehousing, issuing and receipt of Class IX stockage;

c) Utilize approved instructions in the care and service of JLTV FoV.

C.4.2 Interim Contractor Support Options

The ICS portion of this contract shall be priced on a Cost plus Fixed Fee basis.  The Contractor shall only be paid for hours actually

used.  The contractor shall review the scope of work, and Attachment 50, Fielding Schedule to provide the estimated hours for FSR

support and Other Direct Costs (ODC) to complete that effort within 10 business days of a request for cost proposal IAW C.4.  Estimated

labor hours will be funded at the composite hourly rate (CONUS or OCONUS) for each option year. All material, or other direct costs,

required to perform ICS efforts will be negotiated on a case by case basis. The contractor shall include a description of work to be

performed, milestone chart, and itemized projected man hour and material expenditures, with cost information to the PCO. The government

will use this information to determine reasonableness of the hours and cost proposed.

The Contractor is to perform NO effort unless the appropriate options are exercised. The Government is not obligated to exercise ICS

options in Section H in part or in full.  The Contractor shall not exceed any amount authorized under any CLIN on contract for ICS.  The

Contractor shall notify the COR immediately by telephone and e-mail if the dates that work must be performed or services to be performed

will not be met. The Contractor shall follow-up with a letter to the PCO and COR. The Contractor shall furnish a revised statement of

total hours and dollars to complete such work together with said notice.   Accordingly, the Contractor shall notify the COR and PCO when

75% of the allocated funds have been expended or obligated IAW FAR 52.232-20 contained in this contract.

The contractor shall submit monthly Funds and Man-hour Expenditure Report IAW CDRL A004.

C.4.3 CONTRACTING OFFICERS REPRESENTATIVE

The Government will designate a Contracting Officer Representative (COR).  The COR is an individual designated IAW DFARS 201.602-2 and

is authorized in writing by the Contracting Officer to perform specific technical functions.

The Contractor will receive a copy of the COR appointment letter after award that will specify the extent of the COR authority to act on

behalf of the Procuring Contracting Officer (PCO).  The COR is NOT authorized to make any commitments or changes that will affect price,

quantity, delivery or any other term or condition of this contract.

C.4.4 TECHNICAL SUPPORT AND SERVICES

C.4.4.1 Start of Work Meeting

The Contractor shall conduct an ICS Start of Work Meeting (SOWM) no later than 30 days after exercising the first ICS Options. The ICS

SOWM is anticipated to last no longer than two (2) days and shall be held at the Contractors facility.  The Contractor shall, as a

minimum, brief:

a) Contractor's strategy for conducting ICS and the Contractors "keys to success" for meeting program objectives and metrics.

b) Contractor's process for determining support requirements for successful fulfillment of ICS Option.

c) Contractor's schedule for meeting key fielding and support dates.

d) Contractor's plan for transitioning from ICS to JLTV's Product. Support Strategy (at Materiel Support Date(s)).

e) List of key personnel to include ICS Manager.
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C.4.4.2 Field Service Representative Support

C.4.4.2.1 Field Service Representatives

The Contractor shall provide experienced Field Service Representatives (FSR) personnel to support the JLTV ICS locations based on the

JLTV Fielding Schedule (Attachment 0050, Fielding Location and Schedule). These personnel shall be trained and qualified to operate,

diagnose, troubleshoot, maintain, train, retrofit and repair the JLTV FoV. FSRs shall have the ability to identify failures of JLTV

Government Furnished Equipment (GFE) and shall report failures of GFE to the requisite unit repair activity for those items. FSRs will

be prepared to provide operator and maintainer sustainment training at all levels. FSRs shall comply with local unit Standard Operating

Procedures (SOP) for documenting and reporting maintenance and repair activities to include JLTV reporting. The Contractor shall provide

a recommended ratio of FSR support required to maintain a set number of vehicles per site based on fielding schedule (Attachment 0050,

Fielding Location and Schedule)

C.4.4.2.2 Field Service Representatives Response Time

The Contractor shall ensure sufficient FSRs are available to meet all performance metrics for training and field exercises as defined by

each units training and exercise employment plan to be identified by the Government. When unit exercises and training dictate a 24/7

support requirement, the Contractor shall ensure that FSRs are available to support the unit. FSRs shall coordinate with the unit to

ensure that the Unit's schedule can be supported.

The Contractor shall ensure that FSRs respond to Government requests for support in less than 60 minutes after notification and provide

status of the maintenance action and the availability of the supported item.

C.4.4.2.3 After Action Report

After any supported training or Unit exercise, the Contractor shall submit an After Action Report AAR within 14 calendar days detailing

the activities provided by the FSRs. (CDRL C066, After Action Report)

C.4.4.2.4 License Requirements

The Contractor shall ensure that all Field Service Representatives (FSRs) have a valid Group A Commercial Driver License, IAW ALARACT

242-2011. Any costs associated with obtaining commercial driver licenses shall be incurred by the Contractor and shall not be reimbursed

by the Government.

C.4.4.3 Vehicle Maintenance Services

The Contractor shall perform, to the extent specified herein, all Field Level of Maintenance (LOM) and Sustainment LOM on the JLTV FoV.

The JLTV FoV will be maintained to a Fully Mission Capable status at all times IAW the JLTV Technical Manuals (TMs) and Interactive

Electronic Technical manuals (IETMs). If JLTV TM(s) and IETM(s) do not provide information and instructions needed to perform the

required maintenance, the Contractor shall perform maintenance IAW published Original Equipment Manufacturers (OEM) procedures. All

maintenance labor hours, tasks and parts consumed during unscheduled maintenance and scheduled services shall be included in the Service

and Consumption Report. (CDRL A016, Service and Consumption Report)

C.4.4.3.1 Unscheduled Maintenance

The Contractor shall perform unscheduled maintenance on the JLTV FoV IAW the current JLTV TM(s) and IETM(s). If JLTV TM(s) and IETM(s)

do not provide information and instructions needed to perform the required maintenance, the Contractor shall perform maintenance IAW

published OEM procedures. Any deficiencies found in JLTV TM(s) and IETM(s) will be annotated and presented during Field Logistics

Management (FLM) reviews (CDRL A001, Read Ahead Agenda) (CDRL A002, Minutes).

C.4.4.3.2 Scheduled Services

The Contractor shall perform all scheduled services on the JLTV FoV at required intervals IAW the current JLTV TM(s) and IETM(s). If

JLTV TM(s) and IETM(s) do not provide information and instructions needed to perform the required scheduled services, the Contractor

shall perform scheduled services IAW published OEM procedures. In addition, the Contractor shall provide all parts and materials to

perform scheduled services JLTV TM(s) and IETM(s). Any deficiencies found in JLTV TM(s) and IETM(s) will be annotated and presented

during FLM reviews. (CDRL A001, Read Ahead Agenda) (CDRL A002, Minutes).

C.4.4.3.3 Operator Preventive Maintenance Checks and Services

The Contractor shall provide quality assurance to the Army and Marine Corps operators and Units to ensure Preventive Maintenance Checks

and Services (PMCS) for the JLTV FoV are performed IAW the current JLTV TM(s).

C.4.4.3.4 Safety of Use Messages, Ground Precautionary Action Messages, Maintenance Advisory Messages, and Maintenance Information

The Contractor shall take action as defined in all Safety of Use (SOU) Messages, Ground Precautionary Action (GPA) Messages, Maintenance

Advisory (MA) Messages, and Maintenance Information (MI) Messages provided by the Government that impact parts, assemblies or activities

for which the Contractor has responsibility. In addition, the Contractor shall report compliance with SOUs, GPAs, MAs, and MIs on a

weekly basis by Unit, Vehicle to include model and serial number and action taken. (CDRL C067, Compliance Report)

C.4.5 ICS METRICS REPORTING

C.4.5.1 Turn Around Time

The Contractor shall ensure that Turn Around Time (TAT) does not exceed the designated TAT in Attachment 0051, Turn Around Time Metric.
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TAT is the period of time that elapses between the time that a unit maintenance organization accepts a field or organization work order,

followed by accomplishment of the work, and the time at closeout of the work order.  The contractor shall provide a monthly report.

(CDRL C068, TAT Report)

C.4.5.2 Inventory Accuracy and Accountability

The Contractor shall maintain an Inventory Accuracy of 100% at any warehouse facility issuing or storing JLTV FoV parts and supply

inventory. The Contractor shall conduct a thorough review of all material and property inventory accountable under this contract every

six months. The Contractor shall notify the Administrative Contracting Officer (ACO) and Government Property Administrator (GPA) 30 days

prior to initiating the review. The Government may participate, at its option, in the inventory review. The results of the review shall

be used to update the Contractor's property records required under the terms of this contract. The Government will use CDRL A017,

Current Inventory Report to evaluate the results of each review.

C.4.6 GOVERNMENT PROVISIONS

The Government will provide access to Unit or Organization's facilities during work hours for performing maintenance on JLTV FoV. The

Government will provide access to office space area in which to complete required documentation for Unit reporting requirements. The

Government will provide access to telephone and computer network communications.

C.4.7 CONTRACTOR PROVISIONS

The Contractor shall provide FSRs all necessary provisions, not provided by the Government, to perform the maintenance, training, and

supply support ICS tasks.

C.4.7.1 Contractor Furnished Property

The Contractor shall furnish all required equipment and personal safety items for FSR's, such as safety goggles, safety shoes, safety

hats, gloves, ear protection and tools. The contractor shall ensure all FSRs have appropriate safety items to perform ICS. The

Government assumes no responsibility for Contractor-owned property.

C.4.7.2 Common Access Card

All Contractor personnel performing work under this effort shall obtain a Common Access Card (CAC) (reference C.1.2.4) within 15 days

after exercise of option period.

C.4.7.3 Physical Security

The Contractor shall safeguard all Government equipment, information, and property provided for Contractor use at all times. At the

close of each business day or work period, Government facilities, equipment, and materials shall be secured.

C.4.7.4 Key Control

The Contractor shall establish and implement procedures to ensure all Government issued keys are properly handled and are not lost,

damaged or otherwise used by unauthorized persons. No Government issued keys shall be duplicated. The Contractor shall require personnel

with key access to turn in Government issued key(s) when it is determined the key access is no longer required. The Contractor shall

immediately report any occurrences of lost or duplicate keys to the COR.

C.4.7.5 Prohibition on Use of Keys

The Contractor shall prohibit the use of Government issued keys by any persons other than Contractor authorized employees. The

Contractor shall prohibit the opening of locked areas by Contractor employees to permit entrance of persons other than Contractor

employees engaged in the performance of assigned work in those areas or personnel authorized entrance by the COR.

C.4.7.6 Lock Combinations

The Contractor shall establish and implement methods of ensuring that all lock combinations are not revealed to unauthorized persons.

The Contractor shall ensure that lock combinations are changed when personnel having access to the combinations no longer have a need to

know such combinations.

C.4.7.7 Special Qualifications

The Contractor FSRs must have the following qualifications;

a. Information Assurance Technician (IAT) Level I Professional Training and Certification, IAW DoD 8570.01-M.

b. ICS personnel for All OCONUS Regions: OCONUS TRAVEL PRO-FILE, IAW ALARACT 098/2010.

c. ICS personnel in Germany: The DOD Foreign Clearance Guide (Europe, Germany, Section III) - Section III - Personnel Entry Requirements

for Official Travel, A. Paragraphs 8. a - c Antiterrorism (AT) Training, Statement of Force Protection (FP) responsibility, and

Personnel Recovery (PR) training and documentation found at: https://www.fcg.pentagon.mil/fcg.cfm

C.4.7.8 Identification of Contractor Employees and Work Products

All Contractor personnel attending meetings, answering Government telephones, and working in other situations where its Contractor

status is not obvious to third parties are required to identify themselves as a Government Contractor. The Contractor shall also ensure

that all documents or reports produced by the Contractor are marked as Contractor products (proprietary or not). When on Government

property, Contractor personnel shall obtain and wear identification badges in the performance of this service.  ID badges shall be

visible at all times.
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C.4.7.9 Contractor Travel

The Contractor may be required to travel to CONUS and OCONUS locations during the performance of this effort to attend meetings,

conferences, and train the end user. Travel to the same location on multiple occasions may be necessary. The Contractor may be required

to ship training aids to these locations in support of this SOW. The Contractor will be authorized travel expenses consistent with the

substantive provisions of the Joint Travel Regulation (JTR) and the limitation of funds specified in this contract.

C.4.8 SPARES and PARTS MANAGEMENT

C.4.8.1 Spare and Repair Parts

The Contractor shall manage and maintain inventory levels for all parts required for Sustainment of JLTV FoV that are supported under

ICS. The Contractor shall order only Original Equipment Manufacturer (OEM) approved parts and material. The Contractor shall implement

material process selection and control to limit excess inventory. Packaging and Shipment preparation shall be IAW MIL-STD-2073-1D at the

part level.

C.4.8.2 Parts Procurement

The Contractor shall be responsible for all ordering, receiving, repair, packaging, handling, storage, and disposal of parts. The

Contractor shall ensure the availability of parts to sustain all fielded configurations and any Government directed changes to

configurations after items are fielded.

C.4.8.3 Common Part

A common part is defined as a part that goes on other military applications in addition to JLTV FoV, has an established NSN, and is

managed by an organic Government source of supply. The Contractor is responsible for obtaining common parts for maintenance and repair

of JLTV FoVs.

C.4.8.4 Common Parts Managed by Government Sources of Supply

For common parts supporting all activities, the Contractor is authorized to purchase Government owned inventory from the organic

managing activity if stock is available in the Government supply system and meets the requirements of the contract.  The stock may be

managed by DLA, AMC (Army Material Command), Marine Corps Logistics Command (LOGCOM) or other DOD NICPs (National Inventory Control

Points). If the Contractor chooses to order parts from the Government supply system, it does not constitute relief of any other

contractual requirements.

C.4.8.5 Parts Ordering and Military Standard Requisitioning and Issue Procedures Authority

The Contractor is authorized access to the Federal Supply System to acquire materiel via the Military Standard Requisition and Issue

Procedures (MILSTRIP) process. The Contractor shall obtain a Department of Defense Activity Address Code (DODAAC) assigned to this

contract to review asset information and to place orders from the Government. The Contractor will be granted access to view stock levels

and availability, when purchasing common parts. Any acquisitions from DLA and other Government sources of supply will be a direct

transaction between the Contractor and the managing Government organization. Materiel may be requisitioned using Military Standard

Requisition and Issue Procedures (MILSTRIP) or via the DOD EMALL. The Contractor is responsible for dealing directly with DLA and other

Government sources of supply to ensure quality and timely delivery of the parts ordered. DOD EMALL website: https://dod-

emall.dla.mil/acct/.

C.4.8.6 Reserved

C.4.8.7 Repair of Unserviceable Parts

The Contractor shall repair returned unserviceable repairable items. The Contractor shall make all repairs IAW manufacturer repair

standards. In the event manufacturer's repair standards do not exist, the items shall be repaired to the latest drawing configuration.

All repairs to each item must be repaired to a single standard, unless otherwise authorized by the COR. The Contractor shall allow the

Government access to review repair standards, repair processes and inspection or tests used. The Contractor shall not repair items where

the repair cost exceeds 100% of the replacement cost. The Contractor shall manage the process for the receipt inspection and issuance of

repairable items. The Contractor shall provide serviceable parts for the JLTV FoV only and capture returned unserviceable parts. The

Contractor shall screen unserviceable returns within existing capabilities for "no evidence of failure". Condition of parts, serviceable

or unserviceable is determined using condition code definitions in DoD 4000.25-2-M appendix 2.5.1. The Contractor shall dispose of

unrepairable parts, consumables IAW with local disposal procedures. All completed repairs and disposed parts shall be included in the

Parts Repair Report (CDRL A019, Parts Repair Report).

C.4.8.8 Reserved

C.4.8.9 Petroleum, Oil and Lubricants

The Government will provide standard Petroleum, Oil and Lubricants POL supply, Gases (nitrogen, argon, oxygen, acetylene, 134

Refrigerant) in support for the maintenance of JLTV FoV.

C.4.9 FIELD LOGISTICS MANAGEMENT (FLM)

The Contractor shall establish a FLM process to document issues discovered, recommend process improvements, and analyze statistical data

gathered during the performance of ICS for JLTV FoV and shall brief on the following at Bi-weekly FLM review hosted by the Contractor:
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1: Identify and investigate logistical and technical issues that affect readiness, personnel safety, TMs and IETMs, supply support,

issues raised by the Government.

2: Identify process improvements which could increase Unit readiness or reduce Government costs.

3: Categorize issues and improvements based upon cost, impact to vehicle readiness, and safety.

4: List Top 25 JLTV FoV unique replacement parts used on each JLTV FoV, the Top 5 unique replacement part by Mission Equipment Package

(MEP), and the Top 10 non-unique replacement item used in support of the JLTV ICS effort. A unique part is defined as a part that is not

utilized on other military applications and is only applicable to the JLTV FoV. All Lists shall be developed by performing a weighted

analysis based on demands, criticality, time to replace, and dollar value.

At the Government's request, the Contractor shall perform analysis on selected issues and recommendations. This analysis will include

defining the problem scope and determining the impact on ICS Sustainment cost and readiness (e.g. frequency of occurrence, failure modes

and locations, supply disruption). In addition, the Contractor shall assess the level of criticality (i.e. safety issue, operational

impact, maintenance impact, obsolescence or Command interest). The Contractor will be given access to LMP and STAMIS data to support the

FLM analysis.  The Contractor shall provide read ahead agenda (CDRL A001, Read Ahead Agenda) and meeting minutes (CDRL A002, Minutes).

C.4.10 INVENTORY MANAGEMENT

C.4.10.1 Inventory Management Plan

The Contractor shall provide a plan to manage the inventory of parts acquired to support the JLTV FoV. This plan shall address the

Contractors plan for Inventory Control, Warehousing and limiting excess inventory. The Contractors Inventory Management plan will

address and support the JLTV FoV SAIP strategy. (CDRL C071, Inventory Plan)

C.4.11 WARRANTY MANAGEMENT

C.4.11.1 Warranty Coverage

If any part(s) is determined to be covered by a warranty included in this contract, the Contractor shall immediately initiate and submit

a warranty claim to repair or replace (whichever is applicable) the defective parts and provide a copy to the COR and PCO. The

Contractor will be allowed to inspect defective supplies under the warranty.  The Contractor shall request PCO approval to replace or

repair the parts and or assemblies IAW the pass through warranties offered from its Subcontractors and vendors.

C.4.11.2 Reserved

C.4.12 CONFIGURATION MANAGEMENT

C.4.12.1 Interim Contractor Support Configuration Management

The Contractor shall submit a listing of material that no longer meets the Product Baseline with recommendations for the disposition of

inventory to the COR. The Contractor shall document actions in the DMSMS Management Plan (reference CDRL C060, DMSMS Management Plan).

The material disposition shall be categorized as one of three options; use until exhausted, upgrade or dispose. The Contractor shall

provide any ECP and ECO related data to the Government. The COR will provide final disposition instructions of said material to allow

the Contractor to take the appropriate action and adjustments of the inventory. (CDRL C072, Obsolete Material)

C.4.13 SOFTWARE UPDATES

The Contractor shall provide and install software updates, as necessary, to mitigate or close vulnerabilities identified in CFE software

including operating systems, applications, and firmware throughout this period of performance.

C.4.14 CYBERSECURITY VULNERABILITY MANAGEMENT

The Contractor shall provide software updates, as necessary, to mitigate or close vulnerabilities identified in CFE software including

operating systems, applications, and firmware throughout the life of the vehicle. The Contractor shall confirm the patching through the

use of a Government accepted automated vulnerability reporting tools. (CDRL C073, Cybersecurity Vulnerability Report)

C.5 TOTAL PACKAGE FIELDING

The Contractor shall perform all work in Section C.5 and subparagraphs on a Cost Plus Fixed Fee Basis when an option is exercised in

accordance with Section H.

C.5.1 GENERAL

Total Package Fielding (TPF) is the Army's standard materiel fielding process for new and modified materiel systems. The TPF process is

designed to provide Army materiel systems to the using units, as a coordinated package of end items, support items and technical

documentation, IAW (IAW) Army Regulation (AR) 700-142.

C.5.1.1 Introduction and Objectives

Government expects to train, de-process and field vehicles over six (6) years to various locations. TPF process is to ensure gaining

units are fully trained in both the operation and maintenance of new equipment and to ensure equipment is delivered to the gaining units

on schedule and fully mission capable, and have the ability to operate vehicles anywhere in the world.

C.5.1.2 TPF Options
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The TPF portion of this contract shall be priced on a Cost plus Fixed Fee basis.  The Contractor shall only be paid for hours actually

used.  The contractor shall review the scope of work, and Attachment 50, Fielding Schedule to provide the estimated hours for FSR

support and Other Direct Costs (ODC) to complete that effort within 10 business days of a request for proposal.  Estimated labor hours

will be funded at the composite hourly rate (CONUS or OCONUS) for each option year. All material, or other direct costs, required to

perform TPF efforts will be negotiated for each option exercised. The contractor shall include a description of work to be performed,

milestone chart, and itemized projected man hour and material expenditures, with cost information to the PCO. The government will use

this information to determine reasonableness of the hours and cost proposed.

The Contractor is to perform NO effort unless the appropriate options are exercised. The Government is not obligated to exercise TPF

options in Section H in part or in full.  The Contractor shall not exceed any amount authorized under the contract for TPF.  The

Contractor shall notify the COR immediately by telephone and e-mail if the dates that work must be performed or services to be performed

will not be met.  The Contractor shall follow-up with a letter to the PCO and COR. The Contractor shall furnish a revised statement of

total hours and dollars to complete such work together with said notice.  Accordingly, the Contractor shall notify the COR and PCO when

75% of the allocated funds or hours on contract have been expended or obligated IAW FAR 52.232-20 contained in this contract.

The contractor shall submit monthly Funds and Man-hour Expenditure Report IAW CDRL A004.

C.5.1.2.1 Total Package Fielding and New Equipment Training Requirements

The POP includes all TPF actions and New Equipment Training (NET) required to support the fielding of JLTV FoVs to multiple locations.

The Contractor shall provide TPF support for quantity identified in Attachment 50, Fielding Location and Schedule if options are

exercised.  The Contractor shall provide NET with each fielding, as set forth in:

Attachment 0050 (Fielding Location and Schedule)

Attachment 0033 (New Equipment Training)

C.5.1.2.2 Labor Hour Usage

The Contractor shall advise the COR, if the Contractor anticipates a labor hour burn rate increase of more than 10% over the hourly rate

on contract for each option period or anticipates that all labor hours will be exhausted prior to the last month of the POP, to include

rational for the increase.

C.5.1.3 General Information

C.5.1.3.1 Recognized Holidays

Contractors shall not perform on the following Federal Holidays:

New Year's Day

Birthday of Martin Luther King, Jr.

President's Day

Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

Christmas Day

C.5.1.3.2 Hours of Operation

The Contractor shall provide TPF services during a 40 hour work week, Monday through Friday, at both CONUS and OCONUS locations except

when the Government facility is closed due to local or national emergencies, administrative closings, or similar Government directed

facility closings. The Contractor shall maintain an adequate workforce for the uninterrupted performance of all tasks defined within

this SOW when the Government facility is not closed for the above reasons. The Government will only authorize travel during the work

week (Monday through Friday), except as authorized by the COR to meet mission requirements. The Contractor shall respond and comply with

all schedule changes within seven calendar days of notification of changes as the NET and Fielding Schedules are subject to changes

throughout the POP.

C.5.1.3.3 Local Program Management Office

The Contractor shall establish fielding sites which are to be operational at all times during fielding or training at the following

CONUS Army installations: FT Bragg, NC, FT Campbell, KY, FT Carson, CO, FT Drum, NY, FT Hood, TX, FT Lewis, WA and FT Stewart, GA, IAW

the period(s) of performance and fielding schedule. It is the Army's intent for these locations to be a permanent presence for the

period of performance of this TPF effort. These sites also include Interchange, Department of Defense (DOD) Customers, Army Reserve, and

National Guard Customers at locations throughout the world. For the Marine Corps, the Contractor shall establish fielding sites (which

are to be operational at all times during fielding or training IAW period(s) of performance) at Camp Pendelton, CA, and Camp Lejeune,

NC, Japan (Okinawa and Iwakuni). All fielding will occur at Government facilities.

C.5.1.3.4 Changes Due to Other Issues

The Contractor shall provide personnel at fielding locations for additional de-processing, training, fielding, and application of kits
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due to Operations Tempo (OPTEMPO) changes, Deployments, Partial Fielding's, and location changes.

C.5.1.3.5 CONTRACTOR PROVISIONS

The Contractor shall provide FSRs, and all necessary provisions, not provided by the Government, to perform the maintenance, training,

and supply support TPF tasks.

C.5.1.3.5.1 Common Access Cards

All Contractor personnel performing work under this effort shall obtain a Common Access Card (CAC) within 15 days after exercise of

option.  As part of the process, an SF85P Questionnaire Trust Positions or National Agency Check with Written Inquiries and Credit Check

(NACI) and a FD258 (FBI fingerprint card) are required for background vetting.

C.5.1.3.5.2 Lock Combinations

The Contractor shall establish and implement methods of ensuring that all lock combinations are not revealed to unauthorized persons.

The Contractor shall notify the COR when personnel having access to the combinations no longer have a need to know such combinations in

order for the Government to change combinations.

C.5.1.3.5.3 Prohibition on Use of Keys

The Contractor shall prohibit the use of Government issued keys by any persons other than Contractor authorized employees. The

Contractor shall prohibit the opening of locked areas by Contractor employees and prohibit entrance of persons other than Contractor

employees engaged in the performance of assigned work in those areas unless otherwise authorized entrance by the COR.

C.5.1.3.5.4 Key Control

The Contractor shall establish and implement procedures to ensure all Government issued keys are properly handled and are not lost,

damaged or otherwise used by unauthorized persons. No Government issued keys shall be duplicated. The Contractor shall require personnel

with key access to turn in Government issued key(s) when it is determined the key access is no longer required. The Contractor shall

immediately report any occurrences of lost or duplicate keys to the COR.

C.5.1.3.5.5 Physical Security

The Contractor shall safeguard all Government equipment, information, and property provided for Contractor use at all times. At the

close of each business day, the contractor shall secure Government facilities, equipment, and materials.

C.5.1.3.5.6 Identification of Contractor Employees

All Contractor personnel attending meetings, answering Government telephones, and working in other situations where its Contractor

status is not obvious to third parties are required to identify themselves as a Government Contractor. The Contractor shall also ensure

that all documents or reports produced by the Contractor are marked as Contractor products (proprietary or not). When on Government

property, Contractor personnel shall obtain identification badges in the performance of this service.  The Contractor shall assure that

all Contractor personnel wear a visible identification badge at all times during the performance of this effort.

C.5.1.3.6 Special Qualifications

The Contractor shall ensure FSRs have the following qualifications:

a. Information Assurance Technician (IAT) Level I Professional Training and Certification, IAW DoD 8570.01-M.

b. TPF personnel for All OCONUS Regions: OCONUS TRAVEL PRO-FILE, IAW ALARACT 098/2010.

c. TPF personnel in Germany: The DOD Foreign Clearance Guide (Europe, Germany, Section III) - Section III - Personnel Entry Requirements

for Official Travel, A. Paragraphs 8. a - c Antiterrorism (AT) Training, Statement of Force Protection (FP) responsibility, and

Personnel Recovery (PR) training and documentation found at: https://www.fcg.pentagon.mil/fcg.cfm

C.5.1.3.7 Contracting Officer Representative

The Government will designate a Contracting Officer Representative (COR).  The COR is an individual designated IAW DFARS 201.602-2 and

is authorized in writing by the Contracting Officer to perform specific technical functions.

The Government will provide a copy of the COR appointment letter to the Contractor immediately after award that will specify the extent

of the COR's authority to act on behalf of the PCO. The COR is NOT authorized to make any commitments or changes that will affect price,

quantity, delivery or any other term or condition of this contract.

C.5.1.3.8 Contract Administrator

The Contractor shall provide a Contract Administrator Point of Contact (POC) who shall have full authority to act for the Contractor

when the Program Manager is unavailable. The POC shall be designated in writing to the PCO and COR.

C.5.1.3.9 Contractor Travel

The Contractor may be required to travel to CONUS and OCONUS locations during the performance of this effort to attend meetings and

conferences, train, deprocess, and field vehicles. Travel to the same location on multiple occasions may be necessary. The Contractor

may be required to ship training aids to these locations in support of this SOW. The Government will authorize travel expenses

consistent with provisions of the Joint Travel Regulation (JTR) and the limitation of funds specified in this contract.

C.5.1.3.10 Material & Equipment
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For Material and Equipment required for conduct of TPF that is not otherwise accounted for on the contract, the contractor shall follow

the process stated below:

C.5.1.3.10.1 Material and Equipment Purchases with Approved Purchasing System

With a DCMA-Approved Purchasing System, the Contractor will be authorized to purchase up to $5,000 of Material and Equipment without

prior PCO approval; however, the Contractor shall receive COR approval in writing prior to purchase. The Contractor shall not purchase

any Material and Equipment prior to receiving COR approval.  For any purchase of Material and Equipment exceeding $5,000, the Contractor

shall submit its competitive purchase results to the PCO, and COR IAW C.5.1.3.10.2 and shall receive PCO approval prior to each

purchase.  (CDRL C074, Material and Equipment Purchases - Supporting Data)

C.5.1.3.10.2 Material and Equipment Purchases with un-approved Purchasing System

If a Contractor cannot or does not verify that it has a DCMA-Approved Purchasing System, the Contractor shall submit a request to

purchase all Material & Equipment purchases exceeding $2,500 to be evaluated by the PCO and COR.  The Contractor shall receive PCO

approval prior to purchase. When requesting PCO approval, the Contractor shall provide the Government with the following information:

(1) a minimum of three competitive quotes;

(2) the Contractor or source it intends to procure the item(s) from; and

(3) Substantiate or provide adequate rationale explaining why it chose the particular Contractor or source and certify in a statement

that competitive quotes were acquired and the lowest quote was selected or provide rationale if the lowest quote was not selected.

If only one or two quotes can be obtained, the Contractor shall provide rationale for not obtaining three quotes and its analysis of why

the price is reasonable. The PCO will review and approve these items within seven business days of when the three above pieces of

information have been received by the Government. (CDRL C074, Material and Equipment Purchases - Supporting Data)

C.5.1.3.11 Phase Out Period

To minimize any decreases in productivity and to prevent possible negative impacts on additional services, the Contractor shall define a

phase-out period as follows:

C.5.1.3.11.1 Phase-out Requirements

Sixty (60) days prior to the completion of this effort (to include option periods), an observation period will occur, at which time

management personnel of the incoming "successor" workforce observe operations and performance methods of the incumbent Contractor. This

shall allow for orderly turnover of facilities, equipment, and records and help ensure continuity of service. The Contractor shall not

defer any requirements for the purpose of avoiding responsibility or of transferring such responsibility to the succeeding Contractor.

The Contractor shall fully cooperate with the succeeding Contractor and the Government so as not to interfere with their work or duties.

C.5.1.3.11.2 Phase-Out Plan

The Contractor shall establish and implement plans for an orderly phase-out of the contracted operations at prior to the end of the

contract. The Contractor shall submit a Phase-out Plan to the PCO, and COR 180 days prior to the end of the effort. The Contractor's

phase-out procedures shall not disrupt or adversely affect the day-to-day conduct of Government business.  The Contractor shall provide

the Government with copies of changes and revisions to the phase out plan prior to implementation.  (CDRL C075, Phase-Out Plan)

C.5.1.3.11.3 Phase-out Transfer of Property Accountability Final Inventory

One month prior to expiration of the effort or upon notification of effort termination, an inventory of all GFP shall be conducted by

the Contractor and observed by the Government.

C.5.1.3.11.4 Final Inventory Report

The Contractor shall prepare and submit a detailed final inventory report to be approved by the Government and the Contractor within one

week of completing the Final Inventory (reference C.5.1.3.11.3). The inventory shall include the same information called for in the

Current Inventory Report (reference CDRL A017, Current Inventory Report). During the final inventory, all GFP shall be jointly inspected

by the Government and the Contractor. All discrepancies shall be disclosed by the Contractor and shall be corrected as determined by the

PCO. At the completion of the effort, the Contractor shall return all Government property, inclusive of all addition and minus transfers

or dispositions. Returned Government property shall be in the same condition as it was when it was originally furnished, less normal

wear and tear. (CDRL A013, Current Inventory Report)

C.5.1.3.11.5 Phase Out Meeting

The Contractor shall facilitate a Phase Out meeting within 15 days prior to the end of the TPF effort. The Contractor shall coordinate

the details of the meeting with the COR. The meeting will be held at the JPO JLTV in Warren, Michigan or via telecom, Virtual
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Teleconference, or web Conference. The Contractor shall prepare and present program information to support the meeting and submit said

documents to the Government three days prior to the Phase Out meeting. The Contractor shall also submit a record of the phase out

meeting three days after the phase out meeting (CDRL A001 Agenda and Read Ahead Package) (CDRL A002, Minutes)

C.5.2 GOVERNMENT FURNISHED ITEMS

It is anticipated that the Government will provide the JLTV FoV, facilities, equipment, utilities, stock shop, and materials to enable

the Contractor to perform TPF as outlined in C.5 of the SOW on Government Installations. The Government will provide maintenance bays,

office space, classrooms and fuel and lubricant (only fielding site) for all fielding, post fielding efforts, and NET performed by

Contractor personnel per this SOW. No permanent facilities or equipment will be provided or paid for by the Government. Facilities

mentioned are provided only during the Contractors fielding, post fielding, and NET effort.  Government Furnished items will be further

defined during New Material Introductory Briefings (NMIBs) and subsequent fielding meetings.

The Government will provide utilities for facilities. The Contractor shall instruct employees in utilities conservation practices. The

Contractor shall be responsible for operating under conditions that preclude the waste of utilities, which include turning off the water

faucets or valves after using the required amount to accomplish cleaning vehicles and equipment.  The Government will provide Government

Furnished Equipment (GFE) including Test Measurement Diagnostic Equipment (TMDE), desks, chairs, office supplies, lighting, At-Platform

Test Devices, and heavy lift equipment at sites in support of TPF.

C.5.3 CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES

C.5.3.1 General

The Contractor shall provide qualified personnel and items not provided by the Government to perform TPF.

C.5.3.2 Materials and Information

The Contractor shall provide Government approved TSPs for each fielding site to support OPNET and FLMNET training. (CDRL C039, TSP).

5.3.3 Equipment

The Contractor shall provide inspection equipment, test equipment, tools, and personal safety equipment including safety glasses or

goggles, safety shoes, hardhats, gloves, hearing protection, and any Contractor furnished equipment required to perform work under this

SOW.  The Contractor shall provide all personnel and personal safety equipment required to accomplish all deprocessing and fielding

missions. Any new material or equipment procured under the contract at the Governments expense will become Government property at the

end of the contract.

C.5.3.4Fault Inducement Kits for NET Training

Fault Inducement Kits (Reference C.2.3.3.11) shall be provided to each NET training team for use during Total Package Fielding (TPF).

C.5.4 TOTAL PACKAGE FIELDING TASKS

C.5.4.1 Telecommunications and Automation Support

The Contractor shall provide Telecommunications and Automation Support as described in the subparagraphs below.

C.5.4.1.1 Automated TPF System

The Contractor shall establish telecommunication services with the capability to allow two-way direct line exchange of data including

telecommunications, e-mail, facsimile communications, between the Contractors home base, service center, various project and product

managers' offices, and JLTV FoV fielding locations worldwide.  The Contractor shall ensure security measures exist at the Contractor

facility when transmitting information that is classified as other than public information.

C.5.4.1.2 Data Management and Reporting

The Contractor shall collect and report data to support TPF tasks as identified below:

a. Provide equipment transfer documentation DA Form 3161 to the TPF Office, at TACOM (TACOM-LCMC.IPSC MFT-PBUSE@mail.mil) to support

Property Book Unit Supply Enhanced System (PBUSE) transactions.

b. Enter data within 24 hours of de-processing and fielding vehicles onto the Record DA Form 3161, Lateral Transfer document from

fielded vehicles and transmit data in compatible electronic format, which allows for automated update to TPF Office at TACOM (TACOM-

LCMC.IPSC MFT-PBUSE@mail.mil) into PBUSE.

c. Submit written Monthly Performance and Cost Reports, electronically, that address the reporting period activities, funding, and hours

expended during the reporting period (previous month), remaining funding and hours, as well as, task execution issues and proposed

resolution(s).

d. Develop and maintain a TPF Weapon System Database and shall include a Material Requirement List (MRL), DA Form 5682 to document where
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principal end items and kits are issued, IAW AR 700-142 and DA PAM 700-142, for each fielding. This database shall include a serial

number tracking system capable of tracing all IUID information. This database shall also allow for the data to be easily traced to a

receiving unit or support facility that will identify each gaining unit and their support facilities equipment. This database shall be

an automated tracking system which contains IUID specific to the principal end item, receiving units Department of Defense Activity

Address Code (DODAAC), Unit Identification Code (UIC), handoff date, nomenclature, model number, date of manufacture, and registration

number of each major end item and assembly IAW agreed upon format. The Contractor shall have the capability to provide specific

information electronically, within 24 hours of a Government request. The Contractor shall deliver this database to the Government at the

end of each effort POP in a digital format. The database shall include the following categories of materiel:

1. End Items

2. Special Tools and Test Equipment (STTE)

3. Authorized Stockage List (ASL)

4. Technical Manuals, Publications, and or Interactive Electronic Technical Manuals (IETM)

5. Basic Issue Items (BII)

6. Components of End Item (COEI)

7. Kits to be mounted on or in vehicles, when identified by COR and or Fielding team

e. The Contractor shall maintain and update all information, documents, associated reports, and automated databases, to include all

Functional Group Codes per the appropriate TM and IETM on a weekly basis; or if not available, per TB 750-93-1 with all changes relative

to the TPF process for the duration of the effort to document and provide data for actions that occurred during the duration of the

effort.

(CDRL C076, DA Form 3161 Submittal)

(CDRL C077, TPF Database)

(CDRL A004, Funds and Man-hours Expenditure Report)

C.5.4.1.3 Post Fielding Status Report

The Contractor shall provide a Post Fielding Status Report to the COR, and Fielding Managers within 24 hours of completion of any

fielding activity. The report shall include number of vehicles fielded by model, serial numbers, and any outstanding issues IAW CDRL

C078, Post Fielding Status Report.

C.5.4.1.4 Materiel Requirement List

The Contractor shall prepare the Materiel Requirement List (MRL) (DA Form 5682) for the JLTV FoV.  The Contractor shall generate and

submit a call forward for tools and ASL to a supply activity identified by the Government. As the MRL document changes for each fielding

during the performance of this effort, the Contractor shall update the MRL and resubmit a call forward for tools and ASL, as required to

ensure packages are in agreement with the MRL. (reference CDRL C076, DA Form 3161 Submittal and CDRL C077, TPF Database)

C.5.4.2 Logistics Management

C.5.4.2.1 Fielding Schedule Updates

The Government will furnish electronic updated Fielding Schedule(s), as they become available, to support the fielding effort.

C.5.4.2.2 Meetings

The Contractor shall have a Project Manager and Logistics Manager(s) present at all Weekly Fielding Meetings and New Materiel

Introductory Briefings (NMIB), scheduled by the Government. The Contractor shall have detailed data on all ongoing TPF efforts available

in a briefing format. The Contractor shall brief attendees on the status of pertinent fielding efforts, receive and respond to

questions, and take action to resolve any issues pertaining to this effort that arise during the meetings. (reference CDRL A002,

Minutes)

C.5.4.2.3 NMIB Participation

The Contractor shall participate with COR, Fielding Manager, or the designated representative at all NMIBs to address the following

items below:

a. Establish a detailed fielding schedule that will support the Governments planned fielding with the Gaining Units.

b. Obtain agreement on what facilities, space, vehicles, trash receptacles, pick-up, removal, and disposition of same equipment, and

materials will be provided by the gaining command and those that will be provided by the Contractor as negotiated during the NMIB.

c. Establish a deprocessing, handoff rate, and fielding schedule consistent with facilities and equipment availability.

d. Establish a working relationship for the receipt of end items and other fielding-related materiel through the installation Central

Receiving Facilities.

e. Identify Class III POL (Petroleum Oil Lubricant) products and blank forms that will be required to support deprocessing efforts that

will be provided by the Government.
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C.5.4.2.4 Total Package Fielding Documentation

The Contractor shall provide Post Fielding TPF documents, IAW AR 700-142 and DA PAM 700-142, and related fielding-specific report data

for each fielding supported under this effort. The Contractor shall electronically maintain all information and documents required to

carry out the TPF process, along with any associated reports or automated historical databases, for the duration of the effort and

mutually agreed upon computer application formats and schedules by COR and Contractor.  (CDRL C079, Post Fielding TPF Documentation)

C.5.4.2.4.1 Weekly Fielding Reports

The Contractor shall provide Weekly Fielding Reports that summarize worldwide JLTV FoV hand off activities. This information shall be

presented at the Weekly Fielding Meetings to report the prior week's accomplishments and future fielding. The weekly reports shall

summarize deprocessing, NET, and handoff activities. (CDRL C080, Weekly Fielding Reports)

C.5.4.2.4.2 Joint Inventory Report and TPF After Action Report

The Contractor shall prepare and provide a Joint Inventory Report, DA FORM 5684-R, IAW DA PAM 700-142 for the gaining and fielding

commands signature and provide copies to gaining command and the Fielding Manager within 30 days after each fielding.

The Contractor shall provide an After Action Report (AAR) containing shortage annexes of materiel. The Contractor shall close shortage

annexes when materiel is issued to the gaining command.

(CDRL C081, Joint Inventory Report)

(CDRL C082, After Action Report)

C.5.4.2.5 Inventory and Deficiencies

The Contractor and Government personnel shall conduct a 100% inventory and inspection of the JLTV FoV and TPF materiel, for count and

condition at each fielding site. The Contractor shall report any deficiency or discrepancy within 24 hours IAW CDRL C083 Deficiency

Reports, as follows:

a. Product Quality Deficiency Reports (PQDRs) SF368 in the Product Discrepancy Reporting Evaluation Program (PDREP) at

http://www.nslcptsmh.csd.disa.mil/pdrep/pdrep.htm and IAW AR 702-7 for quality defects.

b. Transportation Discrepancy Reports (TDRs) for damage due to transportation by completing the DD 361 to document facts and evidence to

claims offices (DFAS) for each of the Services, Defense Logistics Agency (DLA), Defense Contract Management Agency (DCMA), and the

General Services Administration (GSA) National Customer Service Center to support loss and damage claims against the carrier or

Contractor to ensure recovery of Government funds.

c. Supplier Discrepancy Reports (SDRs) by completing the SF 364 IAW AR 735-11-2 for overage, shortage, or incorrect items for end items

and TPF materiel -- or an unacceptable National Stock Number (NSN) substitute, identified during the joint inventory and fieldings

within 24 hours of discovery.

C.5.4.2.6 Documentation for Audit

The Contractor shall ensure that TPF documentation (reference CDRL C079, Post Fielding TPF Documentation) is available for audit to

ensure all required supply actions have been accomplished and signed hand receipts have been received for the materiel. The Contractor

shall ensure that a clear and historical audit trail is preserved for all supply actions taken and Government disposition instructions

are received.

C.5.4.3 Deprocess and Fielding

The Contractor shall provide Deprocessing and Fielding and Post-Fielding Efforts to Support Mission Requirements and Readiness as

described below.

C.5.4.3.1 Deprocessing and Hand-off

The Contractor shall conduct deprocessing and handoff at each fielding, post, installation site, or central staging site designated to

support Government fielding schedule (reference Attachment 0050). The Contractor shall execute loading, offloading, movement of end

items and perform logistics management support, quality assurance, and all maintenance functions of end items for both fielded and non-

fielded JLTV FoVs.

C.5.4.3.1.1 Deprocessing Checklist

The Contractor shall update and provide the deprocessing checklist (Attachment 0034 Deprocessing Checklist) for each Mission Package

Configuration to include kits 15 days after the first TPF option is exercised. The Contractor shall use the Government approved

deprocessing checklists for all fielding. (CDRL C084, Deprocessing Checklist)

C.5.4.3.2 Reserved

C.5.4.3.3 Management and Movement of Materiel

The Contractor shall manage the movement of all end items at fielding sites, TMDE (to include MSDs and VADs with Inter-connecting Device

(ICE)), tools, support packages, parts, supplies, publications, Interactive Electronic Technical Manuals (IETMs), and all other fielding
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related materiel from source into the deprocessing and fielding sites as mutually agreed upon by the Government and Contractor during

the NMIB. The Contractor shall be responsible for all Government Furnished Equipment (GFE) and shall sign for such property on a DA Form

3161 (Request for Issue or Turn-in) or Navy/Marine Corps Equipment Custody Record (ECR), NAVMC 10359 (reference CDRL C079 Post Fielding

TPF Documentation). All Government-furnished property provided for short-term use shall be returned to the Government source of issue

when no longer required in support of this effort. All items and materiel required for fielding shall be on-site and inventoried prior

to every scheduled fielding.

C.5.4.3.4 Contractor Performance at Fielding Site

The Contractor shall have the required personnel present at fielding sites based on the NMIB and the number of vehicles being fielded

prior to the first fielding to perform inventories and to prepare vehicles and TMDE for fielding or training. For all non-major fielding

sites, the Contractor shall provide the required personnel based on the NMIB and the number of vehicles to be fielded to accomplish

inspection, perform inventories and accomplish required repairs prior to the start of training. At each site, the Contractor shall:

a. Deprocess and perform operational checks on end items to be fielded, IAW the Government approved Deprocessing Checklist (Attachment

0034,Deprocessing Checklist) and instructions provided by the COR or PM Representative related to the JLTV FoV.

b. Correct or repair any deficiencies identified during de-processing.

c. Accomplish all necessary service and repairs identified in applicable Maintenance Allocation Charts (MAC) for preventative and

corrective maintenance for Operator through Sustainment Maintenance Levels.

d. Perform maintenance and repair of all training vehicles to include Armor Training Vehicles.

e. Call forwarded for a replacement when deficiencies cannot be corrected by the Contractors TPF team,

f. Inform Government on all deficiencies found (reference CDRL C084, Deprocessing Checklist)

g. Take appropriate action IAW the warranty provisions of the end item efforts and the appropriate Warranty Technical Bulletins.

Deprocess, load software, and perform operational checks on the MSD/VADS with ICE and any future generations of this type of equipment.

h. Prepare all paper and electronic documentation to complete fielding and comply with PBUSE requirements as set forth in AR 700-142 and

DA PAM 700-142.

i. Conduct a closeout briefing with the respective Force Modernization Office (FMO), Unit POC, and TACOM Logistics Assistance Office

(LAO), if available.

j. Install all kits identified and approved by COR.

(reference CDRL C084, Deprocessing Checklist)

(reference CDRL C079, Post Fielding TPF Documentation)

C.5.4.3.5 GFE and Legacy Vehicles

If authorized by the Government, the Contractor shall be responsible for the transfer of material, accountability, and installation of

GFE kits removed from Government provided legacy vehicles.

C.5.4.3.6 Electronic Status Reporting

The Contractor shall maintain automated database and be able to electronically report, at any time, the status of all vehicles on hand,

numbers and types of vehicles previously handed off by UIC, and the status of unit sets of vehicles to be handed off. (reference CDRL

C077, TPF Database)

C.5.4.3.7 Schedule and Component Changes

The Contractor shall make no changes to agreed upon deprocessing and hand-off schedules or changes to the components or items scheduled

to be fielded to a unit, without the prior written approval of the COR.

C.5.4.3.8 Reporting of Unserviceable or Damaged Components

The Contractor shall inspect all end items and TPF materiel arriving at the deprocessing and fieldings site and identify all

unserviceable or damaged components in the After Action Report (AAR) (reference CDRL C082, After Action Report). The AAR shall include

pictures and schematics and line drawings of damage vehicle(s). Repairs above the maintenance functions of the Fielding Team and

warranty work shall be reported through the COR or Fielding Manager.

C.5.4.3.9 Property Transfer

At the time of fielding, the Contractor shall formally transfer accountability of all materiel, IAW AR 710-2 and current PBUSE

requirements, by obtaining a signed DA Form 3161 (Transfer) from the gaining units Property Book Officer.

C.5.4.3.10 Recovery of Radio Frequency Identification

The Contractor shall recover all Recovery of Radio Frequency Identification (RFID) tags prior to hand off of vehicles to the gaining
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unit. All RFID tags shall be immediately returned to the production facility for reprogramming and reutilization.

C.5.4.4 New Equipment Training

The Contractor shall provide New Equipment Training (NET) IAW the subparagraphs in this section.

C.5.4.4.1 General Training Requirements

The Contractor shall conduct JLTV training to Government personnel, Contractor personnel, Marine and Soldier operators, mechanics,

welders and machinists personnel in support of fielding IAW the NET Plan (Attachment 0035, NET Plan). NET Training shall consist of at

least 60 percent of hands-on training. Training support shall consist of training program management, training materials design and

development, and training conduct, as described in the following paragraphs.  The Contractor shall provide all training materials and

conduct all training courses IAW MIL-PRF-29612B, Training Data Products, unless otherwise specified (CDRL C085, Training Products). The

Contractor shall use the following as guidance: MIL-HDBK-29612-2 Part 2, Instructional Systems Development (USMC and TR 350-70 series

(Army). All Operator, Maintenance, Welder and Machinist training products shall be delivered in Microsoft Office programs that is used

by the Government and have the ability to be modified.

The contractor shall perform overall training requirements to include the following:

C.5.4.4.1.1 Operator Training

Capabilities, functions and operation of the system; preventive and corrective maintenance procedures at the organizational level

(operator tasks), terrain and obstacle driving, self-vehicle recovery and dedicated vehicle recovery. The training shall include and,

upon completion, enable the trainee student to: operate the system, subsystems, equipment controls, and perform routine preventive

maintenance functions. The training shall emphasize hands-on instruction for operator tasks.

C.5.4.4.1.2 Maintenance Training

Capabilities, functions and operation of the system; preventive and corrective maintenance procedures; external diagnostics and other

tests; performance of system checks and verification procedures; and measured performance data. The training shall include and, upon

completion, enable the trainee student to: operate the system, subsystems, and equipment controls; execute diagnostic tests with TMDE

and interpret results; remove and install major components; determine if the system or subsystem is malfunctioning or not; isolate and

locate malfunctions to the Line Replaceable Unit (LRU); replace defective LRUs; troubleshoot and repair system and subsystem functions,

conduct Limited Technical Inspections. The training shall emphasize hands-on instruction for maintainer tasks.

C.5.4.4.1.3 Welder and Machinist Training

The training shall emphasize hands-on instruction for sustainer tasks and address armor damage inspection, welding repair, thread repair

and replacement, and quality assurance testing on welding and machinist actions.

C.5.4.4.2 Program Training Events

The Contractor shall conduct training to support the JLTV FoV per the NET plan (reference Attachment 0035). Training shall be based upon

the task and learning requirements for the operator, maintainer and sustainer personnel.

C.5.4.4.3 General NET Requirements

The Contractor shall conduct New Equipment Training (NET) courses at CONUS and OCONUS locations at the designated gaining units

identified in the JLTV FoV NET Location Plan (Attachment 0033, New Equipment Training).

C.5.4.4.4 Training Program Management Plan

The Contractor shall prepare a Training Program Management Plan (TMP) in Contractor format which describes the Contractors approach to

coordinating training evolutions, tracking instructor locations, equipment and materials of the training deliverables in support for

planned training events, potential risk areas, and schedule status. The Government will use the TMP to assess the soundness of the

Contractors approach and ability to meet training program milestones and events. This plan shall be updated per CDRL C086, Training

Program Management Plan

C.5.4.4.5 Training Manager

The Contractor shall appoint a Training Manager who shall be the single POC for training and courseware development matters.

Additionally, the Training Manager shall be responsible for the Program Management, coordination, and implementation of the NET

training.

C.5.4.4.6 Instructors

The Contractor shall provide qualified instructors experienced with teaching methods, strategies, and techniques. Instructors shall be

proficient with 1) the JLTV FoV for operator, maintainer, and sustainer tasks, all associated tools and support equipment, and 2) the

entire training program, respective to the course.

The Contractor shall provide technically qualified and certified instructors on all training and instructional materials related to the

Government approved POIs. Instructor certification shall be established by: Army Basic Instructor Course (ABIC), or by a civilian

certification program through public or private certification process, or by a documented Contractor certification program, approved by

the Government, that requires instructors to (1) present instruction using the conference method (2) present instruction using the

demonstration method (3) present instruction using the practical exercise (PE) method.
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The Contractor shall evaluate instructor ability to present instructional materials using a performance evaluation checklist (PEC).  In

order to successfully complete this requirement, instructors must achieve a "GO" on the final PE by presenting a combination of the

conference, demonstration, and PE methods of instruction and facilitate an Action After Review (AAR) following another instructor's

presentation IAW a Performance Evaluation Checklist (PEC). Upon successful completion of a Government approved Contractor certification

program, instructors become certified to teach selected NET POI(s). AR 350-1 (Army Training & Leadership Development) and TR 350-70

series (Training Development) outlines requirements for instructor certifications (reference CDRL C037, Training Program Development and

Management Plan).

The Contractor shall fund travel cost, at no cost to the Government, for non-certified instructors to attend the certification training.

Any subcontracted training effort shall follow existing Government instructor certification procedures and related protocol for conduct

of JLTV training. (CDRL C087, Instructor Certification)

C.5.4.4.7 Instructional Methods

The Contractor shall conduct JLTV FoV system training courses consisting of various instructional methods including lectures,

demonstrations, and practical applications. No less than Sixty (60) percent of each course shall be practical application hands-on

training. The student-to-instructor ratio shall not exceed 30:1 for lectures, and shall not exceed 5:1 for hands-on training, practical

exercises, and practical application. Maximum class size is 30 students; minimum class size is 10 students. All training course shall

make maximum usage of the TMs, IETMs, and job aids. Information in the training courses shall not contradict the TMs and IETMs. The

training shall not be more than eighty (80) hours in length consisting of ten (10) eight-hour days, and shall be conducted Mondays

through Fridays, beginning at 0800 on the first day.  Government approval is required to extend the class length beyond eighty (80)

hours.  When training is conducted at a non-Government facility, the Contractor shall include as part of the proposal a listing of

housing and messing facilities, and transportation available in the area of the training site, unless otherwise required and mutually

agreed between the Government and the Contractor.  The Government reserves the right to have Government or military training SMEs

observe the Contractors conduct of training using USMC NAVMC 1553.2 Observation Checklist (Attachment 0049, Observation Checklist), and

will notify the training manager of any discrepancies or recommendations.

C.5.4.4.8 Cleanup of Training Areas

The Contractor shall be responsible for the cleanup of the shop and classroom training area. They shall also be required to return all

training sites to original condition. Instructors shall be cognizant of environmental and hazardous material regulations and local

policies at the training location; and in the event of an accident or incident involving hazardous materials (HAZMAT) or environmentally

sensitive areas, the Contractor instructors shall take appropriate actions to contain the problem immediately and notify proper

authorities IAW local environmental and HAZMAT requirements.

C.5.4.4.9 Training Syllabus and Program of Instruction

The Contractor shall provide for each program event and iteration of training, a training syllabus for USMC and Program of Instruction

(POI) for the Army and shall be included in the Training Support Package (TSP).  The training syllabus and POI shall be IAW MIL-PRF-

29612B, Training Data Products for USMC and TR 350-70 series for Army. The training syllabus and POI shall contain course objectives,

the daily training schedule, criteria for successful completion, grading procedures, names of instructors and instructor contact

information, in case of emergency.  A condensed daily training schedule, for each day of the course, will be provided to each student

separately from the POI. A class roster shall be provided to the Government on the first day of training, monitored throughout the

training course and included in the final class documentation. (CDRL C088, Training Support Package)

C.5.4.4.10 Training Materials Changes

The Contractor shall document training materials changes to be incorporated into the Training Support Packages (reference CDRL C088,

Training Support Packages).  These changes shall be based upon comments received in the course critiques and mutually agreed between the

Government and the Contractor based upon training requirements documented in the Government-approved Instructional Performance

Requirements Document (reference CDRL C043, Training Task Data).  The Contractor shall provide the Government with Training Materials

Change data for the course within ten (10) working days after completion of each training course. (CDRL C089, Training Materials Change

Data)

C.5.4.4.11 Class Room Set-Up

The Contractor shall provide all required training equipment and materials when training is at Government or military facilities. The

Contractor shall be responsible to provide all Student and Instructor training guides, view graphs, slides and multi-media materials

necessary to provide a complete course of instruction.

C.5.4.4.12 Start of Class

The Contractor shall be responsible for ensuring instructors are on-site 30 minutes prior to start of class.  The Contractor shall

verify with the unit or organization point of contact to ensure all training aids, equipment, training materials, classrooms, and all

items required to conduct the training are on-hand prior to start of class. If the required training materials, equipment, or facilities

are not available, the Contractor shall notify the COR and NET Manager. The COR and NET Manager will notify the Contractor on the

decided course of action to be taken to rectify the situation or problem.

C.5.4.4.13 Course Completion Certificate

The Contractor shall provide each student with a course completion certificate, in Government approved Contractor format that states the

type and location of training, number of hours, student name, completion date, and will be signed by the lead Contractor instructor or
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NET Manager at the conclusion of each NET class. The Government will review the certificate template and provide corrections, if

required. (CDRL C090, Course Completion Certificate)

C.5.4.4.14 Class Demographic Data

The Contractor shall record and provide to the Government the class demographic data for each JLTV training course.  The data elements

are type and location of training, a student roster containing student name, rank, Military Occupational Specialty (MOS), unit and

location, telephone and DSN numbers, and names of instructors. The class roster shall be provided to the Government on the first day of

training, monitored throughout the training course and included in the final class documentation. (CDRL C091, Course Completion Data)

C.5.4.4.15 Training After Instruction Report or an After Action Review

The Contractor shall administer an After Instruction Report (AIR) for USMC or an After Action Review (AAR) for Army to the students at

the end of each course iteration using Attachment 0082 (After Instruction Report or an After Action Review.). Content of the AIR and AAR

will be tailored to the specific course taught and submitted to the Government for review (reference CDRL C088, Training Support

Package). The purpose for this data collection is to provide both the Contractor and Government the areas of the training that may need

changes implemented. (CDRL C092, After Instruction Report, After Action Report, and End or Course Survey)

C.5.4.4.16 Lesson Plans

The Contractor shall utilize the Government approved Lesson Plans (reference CDRL C045, Lesson Plans) in support of NET.

C.5.4.4.17 Instructors Guides

The Contractor shall utilize developed Instructors Guide (IG) (reference CDRL C046, Instructor Guides) that includes slide presentations

for the instructor to utilize while conducting the training and can be used as part of the Training Support Package (TSP). The IG shall

include all the information located in the lesson plans, plus the information in the visual aids.

C.5.4.4.18 Student Guides

The Contractor shall utilize Government approved Student Guide (reference CDRL C047, Student Guides).

C.5.4.4.19 Training Test Package

The Contractor shall utilize the Government approved Training Test Package (CDRL C048, Training Test Package) which shall include two

written examination versions and one set of performance tests for the examination of an individual's knowledge, skills, abilities, and

achievement of terminal and enabling learning objectives based upon the Learning Analysis Report (reference CDRL C044). Written test

items shall be a mix of multiple choice, fill-in-the-blank questions, labeling, matching and short answer based on the learning domain

of the learning objective.  Test packages shall include a minimum of three (3) test items for each learning objective.  Written test

shall contain no more than 50 questions and no less than 25 questions.  The performance tests shall be developed to evaluate the

students ability to perform specific operator or maintainer task and subtasks.  Performance tests shall be in checklist format and have

rubrics for grading performance. Instructions to the evaluator and student shall be contained in both evaluator and student copies.

Version control and integrity of the tests shall be the responsibility of the Contractor.

C.5.4.4.20 Job Aids

The Contractor shall utilize the Government approved Job Aids (reference CDRL C049, Job Aids). Job Aids are considered a facet of the

Training Support Package.

C.5.4.4.21 Equipment Check

Instructors shall check all equipment used as training aids prior to and after training to ensure it meets 10/20 standards, IAW DA 700-

142. If the equipment does not meet 10/20 standards, the instructors shall notify the NET Manager of the problem(s) found. Instructors

shall perform PMCS before and after operation of the equipment, ensure that all defective equipment and components are reported to the

NET Manager, and repairs are accomplished IAW 10/20 standards. If extended training is performed at any given Command, training vehicles

shall be returned to the de-processing site after accumulating no more than 400 miles and exchanged for another training vehicle(s.)

This process shall be repeated until training is completed or no other training assets are available from the de-processing site.

C.5.4.4.22 Conduct of Trainers

New Equipment Training Team Instructors shall be helpful, timely, and professional in providing JLTV Training and in dealing with

students, unit commanders, fellow instructors, and personnel of the NET Group. The Training Manager shall:

a) For the Army, contact the TACOM LCMC Logistics Assistance Office (LAO) at the installation, if available.

b) For USMC, contact the Marine Expeditionary Force (MEF) Motor Transport Officer or Chief at the installation, if available

c) Meet the POC or the sponsor of the course upon arriving at the training site.

d) When the Contractor is required to deprocess equipment before training takes place, the Contractor shall make arrangements with

coordination and approval of the COR, NET Manger for its instructors to be at the training site 30 minutes to prepare the equipment and

set up the training.

C.5.4.4.23 Training Consumables
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The Contractor shall be responsible for maintaining and providing an adequate supply of training consumables to perform all hands-on

training tasks. Consumables, such as seals and gaskets, shall be used conservatively and only be replaced at the end of each training

effort.

C.5.4.4.24 Training Supplies and Materials

The Contractor shall reproduce all training materials, including audiovisual aids, technical manuals and Interactive Electronic

Technical Manuals (IETMs) required supporting training (CDRL C085, Training Products). The Contractor shall ensure that the Government

NET Manager is kept informed of quantities of training support materials required to ensure an adequate supply is kept on hand to meet

the training schedule. Master copies of all training material will be provided to the Government. The Contractors instructors shall

ensure that all students in attendance receive a copy of training materials.

C.5.5 PHYSICAL SECURITY PLAN

The Contractor shall establish, and implement, a Physical Security Plan. The Contractor shall be subject to unannounced physical

security inspections by the COR, PCO or other designated US Government Representative.  The plan shall outline procedures to provide

internal safeguards for the security of all GFP and all property to include access keys in the possession of the Contractor for the

performance of required services. Additionally, the Contractor's plan shall detail how it intends on handling the security of the

facilities to include leased building(s).

C.5.6 SAFETY PLAN

The Contractor shall comply with applicable Government health and safety regulations. The Contractor shall prepare, and maintain, a

Safety Plan for the efficient, effective, and safe operation of the Contractor operated maintenance facilities.

                                               *** END OF NARRATIVE C0001 ***
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.211-4517      PACKAGING REQUIREMENTS (COMMERCIAL)                                       DEC/2007

                (TACOM)

     (a)  The preservation, packing, and marking requirements for this contract/order shall be accomplished in accordance with the

performance requirements defined herein.  The following Packaging requirements shall apply:

          LEVEL OF PRESERVATION:  Commercial

          LEVEL OF PACKING:  Commercial

          QUANTITY PER UNIT PACKAGE:  001

          (1)  Packaging:  Preservation, packaging, packing, unitization and marking furnished by the supplier shall provide protection

for a minimum of one year and meet or exceed the following requirements. It also provides for multiple handling, redistribution and

shipment by any mode.

          (2)  Cleanliness:  Items shall be free of dirt and other contaminants which would contribute to the deterioration of the item

or which would require cleaning by the customer prior to use. Coatings and preservatives applied to the item for protection are not

considered contaminants.

          (3)  Preservation:  Items susceptible to corrosion or deterioration shall be provided protection by means of preservative

coatings, volatile corrosion inhibitors, desiccants, waterproof and/or watervaporproof barriers.

          (4)  Cushioning:  Items requiring protection from physical and mechanical damage (e.g. fragile, sensitive, material critical)

or which could cause physical damage to other items, shall be protected by wrapping, cushioning, pack compartmentalization, or other

means to mitigate shock and vibration to prevent damage during handing and shipment.

     (b)  Unit Package:  A unit package shall be so designed and constructed that it will contain the contents with no damage to the

item(s), and with minimal damage to the unit pack during shipment and storage in the shipping container, and will allow subsequent

handling. The outermost component of a unit package shall be a container such as a sealed bag, carton or box. Unit packs shall be

designed to conserve weight and cube while retaining the protection required and enhancing standardization.

     (c)  Unit Package Quantity:  Unless otherwise specified, the unit package quantity shall be one each part, set, assembly, kit, etc.

     (d)  Intermediate Package:  Intermediate packaging is required whenever one or more of the following conditions exists:

          (1)  The quantity is over one (1) gross of the same national stock number,

          (2)  Use enhances handling and inventorying,

          (3)  The exterior surfaces of the unit pack is a bag of any type, regardless of size,

          (4)  The unit pack is less than 64 cubic inches,

          (5)  The weight of the unit pack is under five (5) pounds and no dimension is over twelve (12) inches.

Intermediate containers shall be limited to a maximum of 100 unit packs, a net load of 40 pounds, or a maximum volume of 1.5 cubic feet,

whichever occurs first.

     (e)  Packing:

          (1)  Unit packages and intermediate packages not meeting the requirements for a shipping container shall be packed in shipping

containers.  All shipping containers shall be the most cost effective and shall be of minimum cube to contain and protect the items.

          (2)  Shipping Containers:  The shipping container (including any necessary blocking, bracing, cushioning, or waterproofing)

shall comply with the regulations of the carrier used and shall provide safe delivery to the destination at the lowest tariff cost.  The

shipping container shall be capable of multiple handling, stacking at least ten feet high, and storage under favorable conditions (such

as enclosed facilities) for a minimum of one year.

     (f)  Unitization:  Shipments of identical items going to the same destination shall be palletized if they have a total cubic

displacement of 50 cubic feet or more unless skids or other forklift handling features are included on the containers. Pallet loads must

be stable, and to the greatest extent possible, provide a level top for ease of stacking.  A palletized load shall be of a size to allow

for placement of two loads high and wide in a conveyance.  The weight capacity of the pallet must be adequate for the load.  The

preferred pallet is a 40 x 48 inch, 4-way entry pallet although variations may be permitted as dictated by the characteristics of the

items being unitized.  The load shall be contained in a manner that will permit safe handling during shipment and storage.
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     (g)  Marking:

          (1)  All unit packages, intermediate packs, exterior shipping containers, and, as applicable, unitized loads shall be marked

in accordance with MIL-STD-129, Revision P, Change Notice 4, dated 19 Sep 2007, including bar coding and Military Shipment Label (MSL).

The contractor is responsible for application of special markings as discussed in the Military Standard regardless of whether specified

in the contract/order or not. Special markings include, but are not limited to, Shelf-life markings, structural markings, and

transportation special handling markings. The marking of pilferable and sensitive materiel will not identify the nature of the materiel.

Passive RFID tagging is required in all contracts that contain DFARS clause 252.211-7006. Contractors must check the solicitation and/or

contract for this clause.  For details and most recent information, see http://www.acq.osd.mil/log/rfid/index.htm for the current DoD

Suppliers Passive RFID Information Guide and Supplier Implementation Plan. If the item has Unique Item Identifier (UII) markings then

the concatenated UII needs to be 2D bar coded and applied on the unit package, intermediate and exterior containers, and the palletized

unit load.

     (h)  Hazardous Materials (As applicable):

           (1) Hazardous Materials is defined as a substance or waste which has been determined by the Secretary of Transportation to be

capable of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated.

(This includes all items listed as hazardous in Titles 29, 40 and 49 CFR and other applicable modal regulations effective at the time of

shipment.)

          (2) Packaging and marking for hazardous material shall comply with the requirements herein for the mode of transport and the

applicable performance packaging contained in the following documents:

              - International Air Transport Association (IATA) Dangerous Goods Regulations

              - International Maritime Dangerous Goods Code (IMDG)

              - Code of Federal Regulations (CFR) Title 29, Title 40 and Title 49

              - Joint Service Regulation AFJMAN24-204(I)/TM38-250/NAVSUPPUB 505/MCO

                P4030.19(I)/DLAM 4145.3(I) (for military air shipments).

          (3) If the shipment originates from outside the continental United States, the shipment shall be prepared in accordance with

the United Nations Recommendations on the Transport of Dangerous Goods in a manner acceptable to the Competent Authority of the nation

of origin and in accordance with regulations of all applicable carriers.

          (4) A Product Material Safety Data Sheets (MSDS) is required to be included with every unit pack and intermediate container

and shall be included with the packing list inside the sealed pouch attached to the outside of the package.

     (i)  Heat Treatment and Marking of Wood Packaging Materials: Boxes/pallets and any wood used as inner packaging made of non-

manufactured wood shall be heat-treated. All WPM shall be constructed from heat treated (treated to 56 degrees Celsius -core temperature-

 for 30 minutes) lumber and certified by an accredited agency accredited by the ALSC in accordance with Wood Packaging Material Policy

and Wood Packaging Material Enforcement Regulations (see URL:  http://www.alsc.org).  The box/pallet manufacturer and the manufacturer

of wood used as inner packaging shall ensure traceability to the original source of heat treatment.  Marking:  Each box/pallet shall be

marked to show the conformance to the International Plant Protection Convention Standard. The quality mark shall be placed on both ends

of the outer packaging, between the end cleats or end battens.  Pallet markings shall be applied to the stringer or block on diagonally

opposite sides and ends of the pallet and be contrasting and clearly visible. All dunnage used in configuring and/or securing the load

shall also comply with ISPM-15 and be marked with an ALSC approved dunnage stamp, marked at two foot intervals (in the case of dunnage

shorter than 2 feet, each piece must still have the mark present).  Foreign manufacturers shall have the heat treatment and marking of

non-manufactured wood products verified in accordance with their National Plant Protection Organizations compliance program.

     (j)  Quality Assurance:  The contractor is responsible for establishing a quality system.  Full consideration to examinations,

inspections, and tests will be given to ensure the acceptability of the commercial package.

     (k)  SUPPLEMENTAL INSTRUCTIONS:  N/A

                                                          [End of Clause]

D.1 PRESERVATION, PACKING AND MARKING

D.1.1 JLTV Systems/End Items

The Contractor shall preserve and package JLTV Systems/end items in accordance with the contract and the requirements defined herein.

All items deliverable under this contract shall be packaged and packed in accordance with 52.211-4517 and MIL-STD-129.

D.1.1.1 Software, Technical Data, and Reports

The Contractor shall preserve and package required software, technical data and reports delivered under this contract to deter theft and

assure safe arrival to the destination without damage to contents.  All software, technical data, and reports, shall be identified by
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the prime contract number, name and address of the prime contractor, and where applicable, the name and address of the subcontractor

generating the data.

D.1.1.2 Consumable items, Training Aids, System Support Packages (SSP) and Special Tools

Consumable items, Training Aids, System Support Packages (SSP) and Special Tools scheduled for shipment shall be preserved and packaged

by the Contractor to provide physical and mechanical protection, multiple handling, and shipment within the military distribution

system. Packaging shall accommodate placement into storage for a period of one (1) year in an enclosed environmentally controlled

facility and shall still be suitable for redistribution without additional repackaging.

D.1.2 Spare/Repair Parts

The Contractor shall preserve and package spare and repair parts in accordance with the Government approved packaging data generated and

submitted by the Contractor (CDRL C027 SPI and CDRL C026 LPD Coded Data Products Packaging). Spare/Repair parts for JLTV Systems for

data has yet to be developed and that is not categorized with a SMR code beginning with P shall be preserved and packed in accordance

with clause 52.211-4517, Packaging Requirements (Commercial).

                                               *** END OF NARRATIVE D0001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-3         INSPECTION OF SUPPLIES--COST-REIMBURSEMENT                                MAY/2001

    E-3         52.246-4         INSPECTION OF SERVICES--FIXED-PRICE                                       AUG/1996

    E-4         52.246-5         INSPECTION OF SERVICES--COST-REIMBURSEMENT                                APR/1984

    E-5         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-6         52.246-11        HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT                                 FEB/1999

The Contractor shall comply with the higher-level quality standard selected below. [If more than one standard is listed, the offeror

shall indicate its selection by checking the appropriate block.]

      Title                              Number              Date                           Tailoring

      Quality Management Systems     ISO/TS-16949:2009    2009-06-15 (Third Edition)           None

       -- Particular requirements for the application of ISO 9001:2008 for automotive production and relevant service part organizations

(End of Clause)

    E-7         52.242-4013      BALLISTIC TESTING                                                         OCT/2008

                (TACOM)

     (a)  In addition to inspection requirements set forth in applicable drawings and/or specifications, the specification(s) indicated

below shall apply to this contract:

          12472301: TACOM GCVWC ALUMINUM

          12479550: TACOM GCVWC STEEL

          ATPD 2352: PURCHASE DESCRIPTION TRANSPARENT ARMOR

          MIL-DTL-46063H: ARMOR PLATE, ALUMINUM ALLOY

          MIL-DTL-46027K: ARMOR PLATE, ALUMINUM ALLOY, WELDABLE

          MIL-A-46100D: ARMOR PLATE, STEEL, WROUGHT, HIGH HARDNESS

          MIL-A-12560H: ARMOR PLATE, STEEL, WROUGHT, HOMOGENEOUS

        (b)  The above specifications require Ballistic Testing unless specifically waived by drawing or other contractual document.

Prior to production and during production, if required by specification, the quantity of test samples required by any of the above

specifications shall be accompanied by test data required by individual specification. The test data shall include:

          (1)  Declared chemical analysis and chemical analysis results representing material for test (if required by specification).

          (2)  Mechanical Properties Test Results (if required by specification).

          (3)  Charpy Impact Test results representing material for test (if required by specification).

          (4)  Brinnel or Rockwell hardness test results representing material for test (if hardness values are required by

specification).

          (5)  Radiographic Inspection Record to include data required by ASTM E1742, including marking and acceptance requirement. (If

Radiographic Inspection is required by the specification.)

          (6)  Stress Corrosion Resistance Test results required by paragraph 3.4 of MIL-DTL-46063 and paragraph 3.5 of MIL-DTL-46027

(if required by the contract or specification).

     (c)  In addition to the requirements in paragraph (b), test plates related to qualification of weld procedure or weld repair

procedure shall be accompanied by data to include information required by format of specification and shall also identify position of

welding. (If Ballistic Qualification of Weld Procedure is required by specification). Unless otherwise specified by the applicable

drawing/specification, or contractual clause, a minimum of one ballistic test specimen shall be prepared for each material thickness,

joint design, configuration and weld procedure.

     (d)  Items to be tested shall be marked to include all marking requirements of the individual specification. Further, Identify

P/N(s) which the test item represents.

     (e)  The Contractor may use its own form to supply required data specified in paragraphs (b) and (c) above.   The data shall

accompany test samples and shall be forwarded to:
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          Commander

          US Army Aberdeen Test Center

          400 Colleran Rd.

          Bldg 358 (ext 3-4938)

          ATTN: TEDT-AT-SLV (D. Gessleman)

          Armor Acceptance-B690

          APG, MD 21005-5059

IMPORTANT: Contractor must obtain approval from PCO prior to shipping test samples to APG.  ALSO, the contractor shall clearly mark the

Developmental Test Command Project Number on the outside of the shipping container. *

*The Developmental Test Command Project Number will be provided by the PCO after the supplier notifies the PCO of the approximate

shipping date of the ballistic test samples.

     (f)  One copy of the required data (see paragraph (e)), not to include test samples, shall be forwarded to the U.S. Army Tank-

automotive and Armaments Command, ATTN: AMSRD-TAR-E/AMSRD-TAR-R, Warren, MI 48397-5000.  Data shall be verified for accuracy by

Government Representatives (QAR) at the Contractor's facility.

     (g)  In order for the Procuring Activity to obtain ballistic test funds in a timely manner, the contractor shall adhere to the

following:  At least 60 days prior to shipment of ballistic test samples, the Contractor shall furnish written notification to the U.S.

Army Tank-automotive and Armaments Command, ATTN: AMSRD-TAR-E/AMSRD-TAR-R, Warren, Michigan 48397-5000, with a copy furnished to the

Administrative Contracting Officer advising of the approximate shipment date. This information shall include:

          (1)  Prime Contractor:

          (2)  Prime Contract Number:

          (3)  Material Specification:

          (4)  Number of Test Samples:

          (5)  Heat Numbers:

          (6)  Sample Weight:

          (7)  Sample Dimensions:

          (8)  Steel/Aluminum/Composite Manufacturer

          (9)  Part Number

                                                          [End of Clause]

    E-8         52.211-4017      REQUIREMENTS FOR PRETREATMENTS AND CHEMICAL AGENT RESISTANT COATINGS      MAR/2014

                (TACOM)          LOCAL WARREN  - PAINTED MATERIEL

(a)  Scope

(1)  This clause applies to contracts requiring Chemical Conversion Coatings and Pretreatments for Metallic Substrates, Chemical

Agent Resistant Coating (CARC), and their related materials.  The requirements in this clause clarify and supplement those in the

contract, unless nullified elsewhere in the contract or through an approved Request for Deviation.

(2)  Coating qualification, spot paint repair, and MIL-DTL-16232 Phosphate Coating, Heavy, Manganese or Zinc Base coatings are not

within the scope of this clause.

(b)  Definitions

(1)  The contracting agency, appropriate agency, procuring authority, engineering authority, procuring agency, and procuring

activity is the PCO or designee.

(2)  The prime contractor is the company awarded this contract, and the subcontractors comprise all companies involved in providing

coated parts to the prime contractor, including companies that apply the coatings.

(c)  General Requirements Clarifications

(1)  The government retains the right for onsite verification of the prime contractors and its subcontractors products, processes,

procedures, and test reports.

(2)  The prime contractor shall be responsible for itself and its subcontractors to produce and maintain detailed process control

plans, process control data, pre-production approval testing, ongoing quality control & quality control testing, and test reports.

This information shall be available upon government request.

(3)  The prime contractor shall immediately notify the PCO and the Defense Contract Management Agency (DCMA) of any failure to meet

preproduction and production requirements.

(4)  Each cleaning method shall be treated as a separate step in the process documentation.

(5)  The Gage Repeatability and Reproducibility (Gage R&R) error shall be less than 30 percent for all process and product

measurement systems.

(6)  Products with hexavalent chromium, including but not limited to certain fastener finishes, shall not be used.  Additionally,

CARC topcoats containing siliceous additives to control gloss are prohibited.
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(7)  CARC primer and CARC topcoat shall not be applied directly to bare metal or plastic, except as provided for in MIL-DTL-53072.

(8)  If the contract specifies application of CARC materials over a non-CARC coating, then both CARC primer and CARC topcoat are

required.  The complete coating system shall meet the requirements for CARC defined in TT-C-490.

(9)  Neutral salt spray (NSS) testing shall not be used to validate compliance with materiel life cycle requirements; NSS is a

production quality test and does not predict field performance.

(d)  Pre-Production Approval Clarifications

(1)  Pre-production testing shall include:

(i)  Thickness of each layer of the coating system;

(ii)  Coating system adhesion;

(iii)  Salt spray performance; and

(iv)  For phosphate pretreatments, the phosphate coating weight, crystal size and shape, and scanning electron microscope

photos of the phosphate coatings at 500x and 1000x magnification.

(2)  Pre-production test samples shall be from the material used for production parts, pieces cut from production representative

parts, or production representative parts.  Standardized test coupons shall not be used.

(3)  Nine samples shall be produced for the required testing and shall include: three cleaned and pretreated test samples, three

samples with the complete paint system and, depending on the CARC paint system, either three samples with pretreatment plus primer

or three samples with metal-rich primer plus primer.

(4)  One or more ISO 17025 laboratories shall conduct pre-production testing on the nine test samples in accordance with (IAW) the

applicable test method accreditations.  The applicable ISO 17025 test method accreditations include ASTM B117 Salt Spray, ASTM B244

Thickness of Non-Conductive Coatings on Non-Magnetic Metals, ASTM B487 Measurement of Metal and Oxide Coating Thickness, ASTM B499

Thickness of Non-Conductive Coatings on Magnetic Metals, and ASTM D3359 Measuring Adhesion by Tape Test.

(5)  Unless required elsewhere in the contract and specifications, the CARC coating system applied to hot and cold rolled steel

shall meet a minimum of 336 hours neutral salt spray resistance IAW ASTM B117.

(6)  Test procedures shall be submitted IAW the Contract Data Requirements List (CDRL) DI-NDTI-80603 documenting Pretreatment and

Chemical Agent Resistant Coating procedures when this CDRL is included in the contract.

(7)  Test reports from the ISO 17025 accredited labs shall be submitted for Pretreatment and Chemical Agent Resistant Coating

testing specified in paragraph (d)(4) of this clause IAW the Contract Data Requirements List (CDRL) DI-NDTI-80809 when this CDRL is

included in the contract.

(e)  Production Testing Clarifications

(1)  At a minimum, ongoing production quality tests shall conducted and recorded daily for coating adhesion and coating thickness,

and monthly for salt spray testing.  Use of ISO accredited laboratories is optional for these ongoing tests of production parts.

(2)  Production parts or pieces cut from production parts shall be used for ongoing production quality testing.  Standardized test

coupons shall not be used.

(3)  Unless specified elsewhere in the contract and specifications, the CARC coating system applied to hot and cold rolled steel

shall meet a minimum of 336 hours neutral salt spray resistance IAW ASTM B117.

(End of Clause)

    E-9         52.246-4028      INSPECTION AND ACCEPTANCE POINTS: ORIGIN                                  NOV/2005

                (TACOM)

     The Government's inspection and acceptance of the supplies offered under this contract/purchase order shall take place at ORIGIN.

Offeror must specify below the exact name, address, and CAGE of the facility where supplies to be furnished under this contract/purchase

order will be available for inspection/acceptance.

     INSPECTION POINT:

                          (Name)                                     (CAGE)

                       (Address)                 (City)        (State) Zip)

     ACCEPTANCE POINT:

                           (Name)                                   (CAGE)

                           (Address)              (City)        (State) (Zip)

                                                           [End of Clause]

JLTV LRIP/FRP SECTION E

E.1  QUALITY ASSURANCE
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E.1.1  QUALITY ASSURANCE PROGRAM REQUIREMENTS.  The Contractor shall develop, implement, and maintain a quality system acceptable to the

Government for all supplies and services to be provided under this contract.  At the time of contract award, the Contractor shall be at

a minimum third party certified to ISO 9001:2008 Quality Management Systems  Requirements by an International Automotive Oversight Board

(IAOB) registrar and shall be compliant to ISO/TS16949:2009, Quality Management Systems, Particular Requirements for the Application of

ISO9001:2008 for Automotive Production and Relevant Service Part Organizations.  In the event that the Contractor has not been certified

by an IAOB registrar to ISO/TS16949:2009 at the time of contract award, the Contractor shall achieve certification no later than three

years after contract award and maintain that certification throughout performance of the contract. If contractor fails to achieve

ISO/TS16949:2009 certification in three years the Government will cease acceptance of vehicles until contractor is certified.  The

Contractors Quality System requirements shall apply at the place of vehicle in-process and final assembly, presentation, and inspection.

 The quality system shall address all software and hardware contractual requirements.  The quality system and manual shall follow the

guidelines within ISO 9004:2009.  The quality manual shall be updated as required and delivered to the Government IAW CDRL E001 Quality

Manual.  For the purposes of interpreting ISO9001:2008 and ISO/TS16949:2009 requirements of this contract, "the customer" shall

correspond to the Government, and "the organization" shall correspond to the contractor.

E.1.2 QUALITY MANAGEMENT.

E.1.2.1 PRIME CONTRACTOR MANAGEMENT SYSTEM.  The prime Contractor shall document and verify their review and acceptance of the

subcontractors quality assurance system including control plans.  Documentation shall be made available for review upon Government

request.  The Prime Contractor shall use the subcontractor's accepted system when conducting quality audits. The Government reserves the

right to perform quality audits at the prime contractors and subcontractors facilities.

E.1.3 CONTROL PLANS.  The contractor shall develop and maintain process control plans that ensure compliance with the requirements in

this contract (reference CDRL B023 ECP, CDRL D008 FACAR, and CDRL E009 PQDR).  The plans must involve the entire production system as

well as any STS and prototype work.  Specific operations in the manufacture of the JLTV products must be identified that are used to

ensure conformance to the requirements.  The Control Plans shall include outputs from the Process FMEA.   Special or key

characteristics, whether identified by the customer (for example Key Product Parameters) or the contractor, must be used in the

development of the control points. They must also include specific response plans when any undesirable measurement results are obtained.

 The response plans, in conjunction with the inspection/test frequency shall ensure that zero suspect material leaves the contractors

facility in the event of a nonconforming measurement.  The control plans shall be treated as a living document and shall always reflect

the current process.  Control plans shall be controlled documents and retained for the life of the contract.

E.1.4  SUPPLIER QUALITY ASSURANCE PROGRAM.  The Contractor shall have a supplier quality assurance program that requires certification

to ISO9001:2008, as a minimum, for each supplier.  The Contractors supplier quality assurance program shall assure each supplier has a

documented quality system which includes development, implementation, and maintenance of quality procedures, work instructions, flow

charts, and records for all products as a minimum.  The Contractors supplier quality assurance plan shall be submitted as part of the

quality manual (Reference CDRL E001, Quality Manual). Waivers for exceptions to the requirement of this paragraph shall be requested

through the PCO.

E.1.5 SUBCONTRACTORS QUALITY DOCUMENTATION.  At a minimum, the Prime Contractor's documentation and acceptance of the sub-contractor

quality assurance system and any quality procedures, work instructions, flow charts, and records shall be made available upon Government

request.  If determined to be acceptable, the Prime Contractor shall use the supplier's accepted system when conducting quality audits.

The Government reserves the right to perform quality audits at the prime contractor and suppliers facilities.

E.1.6  ACCESS TO SUPPLIERS.  The Government reserves the right to interface with and visit all suppliers and sub-suppliers of the prime

contractor when a representative of the prime contractor is in attendance.

E.1.7 GOVERNMENT QUALITY AUDITS.  The Government will monitor the contractor's performance using QA procedures established for the

Contractor in the Quality Assurance Program Requirements section (E.1.1) of the contract. This may involve quality audits (process

audits, manufacturing audits, product audits) as required. The Contractor shall provide provisions of required documentation, product,

personnel, or other resources to conduct the audits to the Government during such audits. Government audits of sub-suppliers, if

required, will be conducted with the prime Contractor.

E.1.8  MANUFACTURING PROCESS AUDITS.  The Contractor shall participate in all Government Manufacturing Process Audits (MPA). MPAs will

consist of review of Contractor manufacturing processes, including process layout, manufacturing documentation, material and information

flow, tooling, and any other aspects of the process that may affect quality of the finished product.  MPAs will be conducted quarterly

as a single day event.

E.1.9  QUALITY MANAGEMENT SYSTEM AUDITS.  The Contractor shall support all Government Quality Management System Audits (QMSAs).  QMSAs

will consist of review of Contractor processes as contained in the Contractors QMS (Reference CDRL E001, Quality Manual). Such audits

may involve accompanying the Contractor to a sub-supplier location to conduct audit activities.

E.2 FIRST ARTICLE TESTING REQUIREMENTS

E.2.1 FIRST ARTICLE REQUIREMENTS.  The first article requirements under this contract consist of successful completion of the following

three items:

214 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

a. Component First Article Tests (CFAT) (Contractor performed, reference Section E.2.1.1). b. First Production Vehicle Inspection (FPVI)

(Contractor performed, reference Section E.2.1.3). c. Production Qualification Test (PQT) (Government performed, reference Section

C.2.4.2.1).

E.2.1.1 FIRST ARTICLE APPROVAL.  First Article Test (FAT) approval will be conducted in accordance with FAR 52.209-3 Alternate II or FAR

52.209-4 Alternate II and additional requirements defined in Sections C and E.

E.2.1.2  COMPONENT FIRST ARTICLE TESTING  (SEE ALSO SECTION ON Production Part Approval Process (PPAP)).   The Government reserves the

right to be present at any test event. The Contractor shall notify the Government at a minimum of 20 days prior to conducting a test.

Failure to notify the Government within the time limit may, at the Governments discretion, be grounds to reject the test. Where a system

is referenced, the Contractor is responsible for conducting the test at the component part level; for example, Steering System requires

component level testing of the steering pump, steering gear, steering column, steering wheel, steering shaft, steering assist cylinder,

and damper shock, as a minimum. The test shall include a dimensional inspection that validates the component meets the product drawing

requirements. The approved CFAT procedures (CDRL E002, CFAT PLAN) shall become the baseline test requirements of the Quality Assurance

Provisions. During the Physical Configuration Audit, a complete review of Quality Assurance Provisions and associated requirements will

be performed.  Component First Article Tests shall evaluate performance, durability, and environmental tests. Component First Article

test shall be representative of items to be manufactured using the same process, facilities and procedures as will be used for contract

production. The Contractor is responsible for all CFATs and notifying the Government of components requiring CFAT. Delays in contract

schedule as a result of the Contractor's failure to identify the CFAT components requiring first article test will be the responsibility

of the Contractor. The component First Article shall be inspected and tested to all requirements of the drawing(s), and specification(s)

and successfully complete CFATs. All CFATs to support FAT approval shall be completed no later than 29 months after contract award.

CFAT approval is obtained after Government approval of the CFAT report.  CFAT shall be performed on the items specified in the list

below.

(1)   Engine

(2)   Transmission

(3)   Transfer Case

(4)   Alternators/Generators

(5)   Steering System

(6)   Vehicular Frame

(7)   Cargo Bed

(8)   Hydraulics

(9)   Air, Hydraulic Oil, and Fuel Tanks/Reservoirs

(10)  Fire Suppression System

(11)  Propeller Shaft

(12)  Powertrain Cooling System (Radiator, Charge Air Cooler, Transmission Cooler, etc)

(13)  HVAC System (Heater, Evaporator, Blower, Condenser, Compressor, etc)

(14)  Brake System

(15)  Pressure Release Valve(s)

(16)  Wheels

(17)  Electronic Control Modules

(18)  Electrical Wiring System

(19)  Control Stations/Instrument Panel/Gauges

(20)  Suspension System (Springs, Shocks, Axles, Wheel Ends, etc)

(21)  Tires

(22)  Starter

(23)  Air Cleaner

(24)  Cab

(25)  Winches

(26)  Transparent Armor

(27)  Opaque Armor

E.2.1.2.1  NUMBER OF COMPONENTS REQUIRED.    The contractor shall perform CFAT testing on a minimum of two component units for the items

specified in E.2.1.2.

E.2.1.2.2 COMPONENT FIRST ARTICLE TEST PLAN.  The Contractor shall prepare and submit the CFAT plan to the Government for approval prior

to the beginning of any CFAT.  The Government will have the right to monitor all CFATs. The Contractor shall provide a list and time

schedule of CFATs as part of this plan, including anticipated completion dates. (CDRL E002, CFAT Plan)

E.2.1.2.3 CFAT REPORT.  The Contractor shall submit all CFAT Report(s) to the Government for approval after the completion of each CFAT.

 (CDRL E003, CFAT Report)

E.2.1.2.3.1  CONDITIONAL ACCEPTANCE OF VEHICLES PENDING CFAT COMPLETION.  The Government, at its sole discretion, may conditionally

accept vehicles at any time; at no time is the Government required to conditionally accept vehicles, prior to the completion of the CFAT
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requirements. The Contractor can use components in the manufacture of JLTV vehicle production, pending successful completion of the CFAT

for that component provided:

a. The Contractor agrees to successfully complete all of the CFAT tests.

b. The Contractor shall rectify all deficiencies/discrepancies in each component that are identified during CFAT testing, regardless of

the location of each component at no additional cost to the Government and

c.In the event that there is a CFAT failure during the period of time that the Contractor is authorized to use components, then the

Government reserves its right to:

   (1)  Not accept, or cease acceptance, whether conditional or final acceptance of vehicles and

   (2)  Require the Contractor to repeat all, or a portion of, the  applicable testing at the Contractor's expense

E.2.1.2.4 DISAPPROVAL  If a CFAT is disapproved, the Contractor shall repeat  the CFAT. After such  repeat testing, the Contractor shall

make any necessary changes, modifications or repairs to the First Article or select another First Article for testing. All costs related

to these tests shall be borne by the Contractor, including any and all costs for additional tests following disapproval.  (Reference

CDRL E003 , CFAT Report)

E.2.1.2.5 CHANGES.  If changes are made by the contractor to the technical data, production processes, facilities, and/or type of

material, a subsequent CFAT may be required by the Government. When  any of the above conditions occur, the Contractor shall notify the

PCO/ACO. Costs of CFATs resulting from Contractor proposed technical data changes, production process change or material substitution

shall be borne by the Contractor.

E.2.1.2.6  MANUFACTURE.  The Component First Article offered for test(s) must be manufactured at the facilities in which that item(s) is

to be produced. If the First Article is a component not manufactured by the Contractor, the component must be manufactured at the same

facilities in which the component is to be produced for the contract.  The Contractor shall certify that the Component First Article

will be produced at the same facility as the unit tested. In the event CFAT reveals deviations from contract requirements, the

Contractor shall, at the location designated by the Government, make the required changes to the items, or replace all the items

manufactured under this contract, at no change in contract price.

E.2.1.2.7  CFAT SAMPLES.  The First Article sample shall be taken from within the first 10 component units produced for this contract

unless otherwise approved by the Government.  In the event that the first 10 component units are not available, the Government reserves

the right to select the CFAT quantity from any lot.

E.2.1.2.8 SUBCOMPONENT FIRST ARTICLE CONDITIONS.  Subcomponent First Article Test requirements may be met during the performance of the

First Article Test of a higher assembly, only if the required characteristics can be tested. If any characteristic of the subcomponent

is not or cannot be tested during the higher assembly testing, the subcomponent shall be tested separately.

E.2.1.2.9 APPLICABILITY OF PREVIOUSLY APPROVED CFATs.  The CFAT requirement is considered to be met if the Contractor certifies that (1)

the supplier has component First Article Approval on the identical part delivered for use in a previous vehicle production contract with

the Government (this information shall be present in the CFAT Plan (CDRL E002) and (2) the supplier has been a continuous supplier of

the part (for purposes of this requirement, a continuous supplier is defined as one which has not had a break in production in excess of

six months, and the design and manufacturing/assembly process or place of manufacture have not been changed). If military/federal

specifications are applicable to the component and changes to these documents have been implemented which may impact form, fit, function

or performance, a new Component First Article Test shall be required . Further, if degradation of performance of the component is

evident, as determined by the Government, a new Component First Article Test will be required.

E.2.1.3 FIRST PRODUCTION VEHICLE INSPECTION

E.2.1.3.1  FPVI NOTIFICATION.  The Government shall be notified that the Contractor is ready to perform a FPVI. The Contractor shall

send written notification to the Administrative Contracting Officer (ACO) and Contracting Officer Representative (COR) at least 14

calendar days prior to the start of the FPVI. The written notification shall include the location, date, and time of the FPVI.

E.2.1.3.2 FIRST PRODUCTION VEHICLE INSPECTION.

The Government will inspect two vehicles of each JLTV configuration (one vehicle with B-Kit installed and one without B-Kit installed)

to complete FPVI.  The contractor shall present the 8 FPVI vehicles one month prior to the contract delivery date, and shall submit the

first trailer produced for FPBI one month prior to its contractually required delivery date.  During FPVI the vehicles will be audited

against the JLTV Purchase Description (Attachment 0001) for performance specified therein.  The Government reserves the right to defer

testing to a Government test facility if the performance requirement cannot be demonstrated at the contractor facility.   At the time of

the FPVI the Contractor shall make available to the Government representative(s) all the reports of prior inspections, tests, vendor

quality requirements, Qualified Product List (QPL) documentation, drawings, material and component certifications. ( CDRL E004, FPVI

Report)

E.2.1.3.3  FPVI FAILURE.  If the FPVI vehicles are disapproved by the Government, the Contractor may be required, at the discretion of

the Government, to repeat any or all of the FPVI at no additional cost to the Government. After notification of the required additional

inspections, the Contractor shall make any necessary changes, modifications, or repairs to the first production vehicle and any

subsequent (and prior) vehicles at no additional cost to the Government. The Government has the discretion to select another production
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vehicle for FPVI in lieu of the original first production vehicle. Upon completion of additional FPVI inspections, the Contractor shall

again submit the inspection report. The Contractor shall bear the responsibility of delays resulting from additional inspections. All

discrepancies found during FPVI shall be corrected on all vehicles produced before and after the FPVI, to include the FPVI vehicles.

E.2.1.3.4  INSPECTIONS PRIOR TO FPVI.  During fabrication of the first production vehicle(s) of each variant type, in-process

inspections shall be conducted to determine conformance of materials and workmanship to specified requirements. These inspections shall

be made at the contractor's or subcontractor's facilities, prior to the application of primer and paint. Processing and welding

procedures, quality system, inspection records, calibration procedures, non-destructive test procedures, material certification, and

welder certifications will be reviewed as a minimum and evaluated during the in-process inspection.

E.2.1.3.5  FPVI  SELECTION The contractor shall inspect and road test each item selected at the place of manufacture. The first

production vehicle shall be inspected and documented by the contractor and the actual values will be recording using the contractor

format and shall include, as a minimum, the inspections located in the approved FIR. The Government reserves the right to witness and/or

participate in the contractor's inspections and road tests.

E.2.1.3.6 FPVI REPORT.  The Contractor shall prepare and deliver a FPVI report upon completion of FPVI which documents the inspection

records, vehicle performance, and all material and component certifications ( CDRL E004, FPVI Report).

E.2.1.3.7 FPVI APPROVAL.  Final approval and acceptance by the Government, of the FPVI for a specific model, will be withheld until a

final determination has been made regarding conformity of the vehicle to contractual requirements, including but not limited to

workmanship and materials.

E.2.1.3.8 FPVI RE-INSPECTION.  Any defect discovered during the FPVI process shall be repaired, inspected, and certified by the

contractor prior to presenting the vehicle to the government for re-inspection and approval.  As a minimum, the FPVI shall have blocks

for the contractor's inspector's initials indicating that each characteristic or function was inspected and either accepted or rejected,

and another block for re-inspection and acceptance of any rejected characteristic or function.  Final review and acceptability shall be

indicated by a signature block containing the full name and title of the company official rendering approval.

E.3 QUALITY CONFORMANCE INSPECTION  (QCI)

E.3.1 ONE HUNDRED PERCENT (100%) FINAL INSPECTION.  Each vehicle produced shall be subjected to a complete final inspection by the

contractor, as described in this paragraph and its subsections, utilizing a Contractor proposed, Government approved Final Inspection

Record (FIR) (reference CDRL E008, FIR). Verification and inspection of torque, dimensions, routings of hoses and electrical harnesses,

and characteristics that are masked by subsequent assembly operations shall be accomplished during in-process assembly and inspection

operation. In-process defect prevention techniques shall be implemented to the maximum extent possible to prevent the occurrence of

defects during FIR activities.  A complete copy of the in-process inspection records and FIR shall be submitted to the Government with

each vehicle offered for acceptance. Each vehicle shall be inspected by the contractor for the characteristics/defects listed in

E.3.1.4, E.3.1.5, and the FIR. If a characteristic is found defective the contractor is responsible to provide corrective action, and

perform re-inspection prior to offering the vehicle to the Government for final acceptance.  The contractor is also responsible for

performing functional/operational checks on all systems identified in E.3.1.6.   The requirements specified in this paragraph and the

subparagraphs herein apply to all vehicles regardless of whether Final Inspection by Sampling (section E.3.2) has been implemented or

not.

E.3.1.1 DYNAMOMETER TEST.  Each vehicle shall be operated on the roller type dynamometer fixture for a minimum 3 miles and checked for

proper operation of the transmission. All transmission selections shall be demonstrated during the track test defined below. The vehicle

shall be run from a stop through maximum governed speed. The vehicle shall be checked for reverse operation. Before, during, and after

the dynamometer test, all vehicle equipped instrumentation shall be monitored for proper operations and readings. Upon completion, a

printout from the dynamometer which displays the as-tested and recorded values from the test shall be provided with each vehicle upon

presentation to the Government.  The vehicle shall be stopped and engine idled for not less than 2 minutes after vehicle roller run.

While idling, the vehicle shall be subjected to a walk-around inspection. Transmission, engine oil, radiator fluid, power steering

fluid, and hydraulic brake fluid (if equipped) levels shall be checked and adjusted if necessary before track test.

E.3.1.2 TRACK AND ROUTE (T/R)  TEST.  Subsequent to examinations and corrections of deficiencies found during Dynamometer Test (section

E.3.1.1), each  vehicle shall be operated for a minimum of 12 miles on a relatively level, hard surfaced test T/R. The test T/R shall be

capable of allowing the test vehicles to operate at a minimum of 55 mph. During the T/R test, the contractor shall verify that the

vehicle successfully shifts through all forward transmission shift points. The T/R test shall also include speeds up to maximum governed

speed. As an option, operation at maximum governed speed may be performed and demonstrated during the dynamometer test. The vehicle

shall be operated to verify that the transmission transfer case operates properly. The vehicle shall also be driven in reverse for a

distance of not less than 50 feet. At the completion of accumulated miles, the vehicle shall be stopped and the engine allowed to idle

for not less than 5 minutes. At this time a contractor performed walk-around inspection shall be performed.

E.3.1.3 EXAMINATION OR TEST FAILURE.  If any vehicle fails to pass any examinations or tests specified in the contract, the Government

may withhold acceptance until the contractor provides evidence that corrective action has been made.
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E.3.1.4  MAJOR DEFECTS.  Any defects which could impact safety, or that will likely result in decreased vehicle performance, mission

failure, reduced operational capability, or result in a loss of function to any major component or sub-system (i.e. engine,

transmission, steering, hydraulics, brakes, heater, etc.), are considered major defects.  For the purposes of inspection of major

defects, the following definitions of leaks apply: Class I - Seepage of fluid (as indicated by wetness or discoloration) not great

enough to form drops; Class II - Leakage of fluid great enough to form drops but not enough to cause drops to drip from item being

inspected; Class III - Leakage of fluid great enough to form drops that fall from the item being inspected. Examples of major defects

are as follows:

(a) Steering mechanism: malfunction, unusual noise, malfunction of pump, gear or other major component resulting in loss or degradation

of steering function, or condition that could result in same (i.e. loose pitman arm), Class III leak.  Assessed by visual/functional

inspections.

(b) Engine: malfunction resulting in loss of power, stalling, failure to start, or Class III leak, loss of oil pressure, improper

installation, loose or missing engine mounting hardware, unusual noise. Assessed by visual and functional inspections.

(c) Transmission: malfunction, unusual noise, improper shifting, Class III leak. Assessed by visual and functional inspections.

(d) Drivetrain: Transfer case assembly, propeller shafts, half shafts: malfunction, improper clearance, Class III fluid leaks, improper

installation. Assessed by visual/functional inspections.

(e) Cooling system and component(s): (i.e. radiator, surge tank, water pump): malfunction, Class III fluid leaks, vehicle overheating.

Assessed by visual/functional inspections.

(f) Vehicle Electrical Charging System and components: malfunction, voltage within +/- 10% of nominal. Assessed by visual/functional

inspections.

(g) Service, parking brakes: malfunction, inability to hold vehicle on required slope, unusual noise, pulling to one-side greater than

24 inches, air leaks exceeding system pressure drop of 3 psi/min with engine stopped (if applicable), Class I, II, or III brake fluid

leaks (if applicable).  Assessed by visual/functional inspections.

(h) Tires: damage, improper assembly. Assessed by visual inspection.

(i) Fuel tanks and system: welding defects, leakage (Class I, II or III), cracked tank mounting brackets, cracked fuel/water separator,

cleanliness (water in the fuel/water separator is acceptable). Assessed by visual/functional inspections.

(j) Exhaust system: damage, exhaust leaks that could result in unsafe condition, excessive noise, and improper installation.  Assessed

by visual/functional inspections.

(k) Suspension system: malfunction, improper installation.  Assessed by visual/functional inspections.

(l) Winch and wire rope: malfunction, improper size, damage. Assessed by visual/functional inspections.

(m) Instrumentation/gauges/switches: malfunction, location, functional damage. Assessed by visual/functional inspections.

(n) Weld defects: Defects in structural or ballistic welds.  Assessed by visual/weld gauge inspections.

(o) HVAC system: malfunction of heater or A/C unit (if installed). Assessed by visual/functional inspections.

(p) Cab structures and B-Kit Armor fit-up. Assessed by visual/functional inspections.

(q) Missing parts.

(r) Seats and seat belts:  malfunction, improper mounting/installation, damage.  Assessed by visual/functional inspections.

(s) All other defects not specifically listed, but which fall into the major category, based on the definition of a major defect as

described above.  Assessed by visual/functional inspections.

E.3.1.5 MINOR DEFECTS. Any defects which may result in an inconvenience to the operator or crew, require maintenance or repair at the

next convenient stop in operations, are cosmetic in nature but readily visible, exhibit obvious departures from normal and accepted

manufacturing practices (example: chaffing, loose or missing hardware, easily visible paint defects on class A surfaces, etc.), but

which would not likely result in an immediate concern for safety, mission failure, diminished vehicle capability or operational

readiness or require immediate maintenance for continued vehicle operation, should be considered minor defects.  For the purposes of

inspection of minor defects, the following definitions of leaks apply: Class I - Seepage of fluid (as indicated by wetness or

discoloration) not great enough to form drops; Class II - Leakage of fluid great enough to form drops but not enough to cause drops to

drip from item being inspected; Class III - Leakage of fluid great enough to form drops that fall from the item being inspected.

Examples of minor defects are as follows:

(a) Fluids: low or improper fill.  Assessed by visual inspections.

(b) Lubricants: Component damage from improper lubrication or no lubrication present.  Assessed by visual inspection.

(c) Controls/handles/knobs: malfunction, adjustments, loose, missing, or damaged. Assessed by visual/functional inspections.

(d) Steering system: components not falling within the major category: hoses misrouted, loose hardware, class II leaks, chaffing.

Assessed by visual/functional inspections.

(e) Central Tire Inflation System (CTIS): malfunction, improper installation, leaks. Assessed by visual/functional inspections.

(f) Pulleys and fans: misalignment, improper clearance. Assessed by visual inspections.

(g) Engine components and subsystems that fall within the minor defect category: loose hardware, cables/wires, improperly adjusted,

class II leaks, misalignment, improper clearance.  Assessed by visual/functional inspections.

(h) Transmission and related components: brackets, hoses, lines that need adjusting, class II leaks, dipstick or sampling valve issues,

loose bolts. Assessed by visual/functional inspections.

(i) Coolant system components not falling into the major defect category: improper coolant mixture, hoses, lines need adjusting,

chaffing.  Assessed by visual inspections.

(j) Lubrication System Components (engine): Damage, Class 2 fluid leaks, cleanliness.  Assessed by visual/functional inspections.

(k) Drive train: Issues falling within the minor defect category, inoperative grease fittings, class II differential leaks, vent hoses

misrouted/kinked.  Assessed by visual inspections.

(l) Body, doors, access covers, tie-downs, lifting points: improper fit, defective welds, inadequate sealing. Assessed by

visual/functional inspections.
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(m) Paint application defects: improper color, improperly applied camouflage pattern, coverage, cosmetic defects, stage 1 corrosion.

Assessed by visual/functional inspections.

(n) Lube fittings: defective, missing, improperly installed. Assessed by visual/functional inspections.

(o) Bolts/nuts/washers/keepers/or other non-critical miscellaneous hardware: defective, loose, missing or damaged. Assessed by

visual/functional (i.e. torque wrench) inspections.

(p) Cushions/Seats and Belts: improper fit, tears, or rot, seat belt adjustment and locking.  Assessed by visual/functional inspections.

(q) Decals, marking, data and instruction plates: incomplete data, missing, improper location or size.  Assessed by visual/functional

inspections.

(r) Batteries/Battery Cover/Battery Tray: malfunction, cracks, improper installation, operation.  Assessed by visual/functional

inspections.

(s) Radio Brackets/Connectors: improper installation. Assessed by visual/functional inspections.

(t) Lights: improper installation, cracked lenses, malfunction.  Assessed by visual/functional inspections.

(u) Air compressor/pneumatics: improper installation, malfunction, low pressure, and leaks. Assessed by visual/functional inspections.

(v) Windows: cracked glass, improper installation, leaks. Assessed by visual/functional inspections.

(w) Vehicle Lifting and Tie-down devices: improper fit, loose hardware. Assessed by visual inspections.

(x) Parking Brake: minor air leaks (if applicable) not effecting vehicle braking and can be corrected with minimal effort (i.e.

tightening a fitting), hose routing, chaffing. Assessed by visual/functional inspections.

(y) Windshield Wiper System: Inoperative, wiper arms, wiper blades, wiper arm parking location (to be within 5 degrees of normal parking

location). Assessed by visual/functional inspections.

(z) ABS system, minor: ABS indicator light illuminated, malfunction correctable by adjusting or resetting wheel sensor, connector, or

clearing history codes. Assessed by visual/functional inspections.

(aa) Wire or tubing: defective, improper assembly or installation, improper protection, kinks, improper identification. Assessed by

visual inspections.

(bb) Weld Defects (Minor): Defects on non-structural or ballistic welds.  Assessed by visual/weld gauge inspections

(cc) All other components/characteristics not listed in the minor defects section of this table, but which fall into the minor defect

category based on the definition of a minor defect as described above.  Assessed by visual/functional inspections.

(dd) Workmanship Defects: All workmanship deficiencies that have no effect on function, safety, interchangeability, life, vehicle

performance or jeopardize mission capability but considered departures from good workmanship. Examples of such deficiencies may include,

but are not limited to, foot and or finger prints, trash or debris left over from the manufacturing process, cable wraps not trimmed,

rivet stubs and or washers not removed from under the floor mats, etc.  Assessed by visual inspections.

E.3.1.6 Functional and Operational Checks.  As applicable, the functional and operational tests referenced below, shall be conducted on

all vehicles as a part of QCI.  All tests shall be clearly identified in the FIR (reference CDRL E008, Final Inspection Record).  In

addition, any Critical Safety Item that requires a functional check prior to delivery to ensure proper operation shall also be tested as

a part of QCI.

(a) Service Brake Test. Service brakes shall be tested for proper function and operation.  The ABS system shall also be checked to

ensure proper functionality, and that the vehicle is free from excessive pulling to the left or right of more than 24" during panic

braking.  Tests shall be conducted on a dry, hard, approximately level, road surface that is free from loose material.  Testing shall be

conducted without the aid of engine or transmission retarders, if applicable.

(b) Parking Brake Test.  The parking brake system shall be tested for its ability to hold the vehicle stationary.  This may be

accomplished by demonstration utilizing the required grade or another method submitted to the Government for review and approval as a

part of the FIR.

(c) Glad Hands Test.  The glad hands shall be checked for presence, location, function, and marking and shall not leak.

(d) Engine Air Induction System Check. All hoses and filters shall be checked for proper position and contamination. System intakes

shall be checked for proper installation to prevent entrance of foreign matter during normal vehicle operation, including fording.

(e) Exhaust System Certification/Check.  The vehicle shall be checked for proper installation of exhaust system components to preclude

exhaust leaks and heat damage.

(f) Transmission Check. The automatic transmission shall be checked for proper installation and smooth operation/shifting in all gears

including reverse. The transmission shall be checked for proper installation, oil leaks, and excessive heat during vehicle operation.

(g) Transfer Case Check.  The transfer case shall be checked for proper operation/shifting in all gears including reverse. In addition,

the transfer case shall be checked for proper installation, oil leaks, and excessive heat during vehicle operation.

(h) Transparent Armor Leak Check.  The transparent seals shall not allow water leakage in excess of Class 1 leak allowance when exposed

to an evenly distributed spray of water from a supply source IAW MIL-STD-810G, Method 506.5, para 4.4.3 Procedure II for not less than 3

minutes each. If any of the seals fail to meet this requirement, the contractor and his supplier shall be responsible for providing

corrective action to correct the fault of the deficiency. An alternative method may be used by the contractor with Government approval.

(i) Windshield Wiper and Washers Test.  The windshield, windshield washer and wipers shall be checked for proper location, installation,

assembly and operation of washer and wipers.

(j) HVAC Test.  The HVAC system shall be tested for motor operation, flow of hot/cold air, proper installation, condition and location

of hoses.

(k) Controls and Operating Mechanisms Check.  The vehicle control system and illumination shall be checked for compliance with the

specified standards and proper operation of the intended/designed system.

(l) Lighting System Test. The vehicle lighting system shall be checked for proper operation and installation of the lights and equipment

specified.
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(m) Instrument Check. All vehicle instruments and gauges shall be checked for proper function, operation, and compliance with the

requirements specified.

(n) Vehicle Winch.  If equipped, the winch shall be checked for proper assembly, installation, length of cable, cable type, and shall be

tested by a functional check to ensure the winch and electrical systems are operating as designed. The contractor shall assure that the

winch cable is properly wound, free of corrosion, bird nesting, twist, kinks and other defects caused by an improperly spooled cable.

(o) Horn Check. The vehicle horn shall be checked for proper operation and mounting.

(p) Cab Water Resistance Test.  For water resistance control testing, the cab window, windshield and door seals shall each be exposed to

an evenly distributed spray of water from a supply source IAW MIL-STD-810G, Method 506.5, para 4.4.3 Procedure II  (Watertightness) for

not less than 3 minutes each. The contractor may utilize an equivalent alternate method for the water resistance control test with

Government approval. Each seal shall not allow any water leakage past the seal in excess of Class 1 leak allowance.

E.3.1.7 WELDING INSPECTION.  All welds shall be visually inspected   per Attachment 0059, Welding Standards.  Alternate Weld Standards

may be utilized by the Contractor if submitted to and approved by the Government.  For the purpose of this contract, weld quality and

workmanship shall be verified by qualified inspectors trained to perform the specific functions they are assigned. Acceptable training

may be based on a) current or previous certification as an AWS Certified Welding Inspector, b) current or previous verification by the

Canadian Welding Bureau (CWB) or c) an Engineer or technician by formal training or experience, or both, in metals fabrication,

inspection and testing, who is competent in the use of weld inspection techniques and equipment. Welds will be checked, at a minimum,

prior to and at the completion of testing.  Welds not easily viewed in the completed product may be inspected prior to or during the

assembly process.

E.3.2 FINAL GOVERNMENT INSPECTION OF PRODUCTION VEHICLES BY SAMPLING.  .  The Government reserves the right to conduct final Government

inspection of vehicles on a sampling basis.  Should the Government elect to begin inspection by sampling, the requirements of this

section will apply.

E.3.2.1 UNCLASSIFIED (WORKMANSHIP) DEFECTS.  All workmanship deficiencies that have no effect on function, safety, interchangeability,

life, vehicle performance or jeopardize mission capability but considered departures from good workmanship, will be documented in

writing but will not be used in determining lot acceptance, unless similar deficiencies occur on five consecutive lots. Examples of such

deficiencies may include, but are not limited to, foot and or finger prints, trash or debris left over from the manufacturing process,

cable wraps not trimmed, rivet stubs and or washers not removed from under the floor mats, etc. All workmanship deficiencies shall be

corrected by the contractor prior to shipment.

E.3.2.1.1 RECURRING UNCLASSIFIED (WORKMANSHIP) DEFECTS.  Workmanship defects (section E.3.2.1) falling within these types of categories,

and recurring in five consecutive lots, will be documented in the FIR as a minor defect and remain there until the contractor passes

five consecutive lots without recurrence of such deficiencies.

E.3.2.2 MAJOR DEFECT.  The definitions of a major defect found in section E.3.1.4 also applies to inspection by sampling.

E.3.2.2.1  RECURRING MAJOR DEFECTS.  A major defect (section E.3.1.4) is recurring when the same defect occurs more than once in the

same sample, or when a similar defect occurs in two successive samples. A major defect may be considered recurring when the historical

inspection records ("P" chart or Government approved equivalent) reflect such a condition. Recurring major defects shall be cause for

the entire lot, or lots, to be inspected for the recurring defects. All defects shall be corrected by the contractor at no additional

cost to the Government prior to acceptance by the Government.

E.3.2.3 MINOR DEFECT.  The definitions of a minor defect found in section E.3.1.5 also applies to inspection by sampling.

E.3.2.3.1  RECURRING MINOR DEFECTS.  A minor defect (section E.3.1.5) is recurring if the same defect occurs in four successive samples.

Recurring minor defects shall be cause for the entire lot or lots to be inspected for the recurring defects, and correction shall be

accomplished prior to acceptance by the Government.

E.3.2.4 SAMPLING INSPECTION FAILURES.  If any vehicle fails to pass any  inspection as a result of conditions specified in

E.3.1.4/E.3.2.2, E.3.1.5/E.3.2.3 or the required tests as specified in E.3.1.6, the Government reserves the right to withhold acceptance

of all vehicles in the lot until the contractor provides evidence that corrective action has been taken to correct all documented

defects and the conditions that caused those defects. On the failure of a lot to pass sampling inspection, the contractor shall revert

to 100% inspection, as defined in E.3.1, until evidence the Government deems satisfactory has been provided by the contractor.

E.3.3 QUALITY CONFORMANCE INSPECTION FOR KITS. The Contractor is responsible for performing complete inspections on 100% of all kits

(including count, condition, and configuration) using the approved FIR.  The government, at its option, may elect to witness and/or

participate in the Contractors final inspection.  The Government may also elect to have the applicable kit installed on its appropriate

end item.  The general definitions of major and minor defects found in Sections E.3.1.4 and E.3.1.5 also apply to kits where applicable.

E.4 CONTROL TEST.  The Contractor shall conduct control tests for maintaining control of manufacturing operations  as specified below.

The formal validation of the requirements will be performed by the Government.  The Government reserves the right to be present at the

control tests.

E.4.1 FREQUENCY.  The Government will select one vehicle at random for control test every two weeks of vehicle production.  The

Government reserves the right to change the frequency of the control test based on program risk.
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E.4.2 50 MILE TEST.  The Contractor shall conduct 50 mile tests.  The test vehicles shall be fully equipped with either actual or

simulated payload and operated for a distance of not less than 50 miles on the relative level, hard-surfaced test track/route. Prior to

conducting the control tests, the test vehicle shall be subjected to the Quality Conformance Inspection as depicted in E.3.1. The

control test shall be performed at the place of manufacture. Prior to the Contractor conducting the 50-mile control test, each control

test vehicle shall be inspected to ascertain conformance to the requirements as referenced in Section E.3.1.

E.4.3 PERFORMANCE TESTS.  The Contractor shall conduct the following Performance tests:

(a) Grade climbing and holding (braking) capability.

(b) Side slope capability.

(c) Maximum speed capability.

(d) CTIS performance (e.g. tire pressures, time to change modes)

(e) Winch performance measurement (if equipped)

(f) GFE functionality (if applicable)

(g) Suspension functionality (e.g. function, capability to achieve proper height, time to achieve height settings)

Tests shall be conducted at full payload unless otherwise specified by the Government.  These performance tests shall be performed to

provide assurance to the Government that the vehicle is capable of achieving the performance requirements listed in the purchase

description (Attachment 0001).

E.4.4 CONTROL TEST FAILURE.  If the vehicle selected fails to pass any of the control test requirements stated within this section, the

Government reserves the right to stop acceptance inspection and testing on subsequent vehicles until such time the condition(s) causing

the failure has been investigated for cause and has been corrected. Any major defects found during, or as a result of the control test,

shall be prima facie evidence that vehicles accepted subsequent to the previously acceptable control tests were similarly defective,

until the Government is furnished evidence by the contractor that they are not similarly deficient. Minor defects found during or as a

result of the control test shall not result in immediate stoppage of acceptance unless four or more minor defects are documented on one

control test vehicle. Such defects on all vehicles shall be corrected by the contractor at no cost to the Government. Another vehicle

with corrective actions implemented may be subject to the control test to verify effectiveness of corrective actions.

E.5 TEST FAILURES.

E.5.1 FAILURE DEFINITION.  A failure is defined as the condition of not achieving the desired end/requirement, i.e. an event, or state,

in which a system or a component does not perform as specified in the JLTV Purchase Description (Attachment 0001).

E.5.2 DEFICIENCY DEFINITION.  A deficiency is defined as a condition that lacks an essential quality or element and may be used

synonymously as a failure.

E.5.3 RETEST.  In the event of a vehicle/component test failure, the Government reserves the right to retest the vehicle/component upon

correction of the failure by the Contractor to the complete extent and duration specified in the test program, or to the extent as the

PCO shall consider appropriate.  The Contractor shall be responsible for delays in the program test period resulting from

vehicle/component failures and for failing to adequately or timely furnish parts support.  The Government reserves the right to extend

the specified program test period accordingly at no increase in contract price.

E.5.3.1 Destructive Retest

In the event of a destructive test failure for the destructive test series specified in the Vehicle Failure Replacement Matrix

(Attachment 0052) the contractor shall resolve the deficiency at no cost to the Government.  Proof of compliance to the PD requires the

vendor to pass all tests in a particular series.  In the case where a vendor has failed, a single test in a series of events (such as

underbody mine testing) regardless that the previous tests in the series may have passed, whether they be ballistic coupon, ballistic

cab or FUSL, the vendor will be responsible for resupplying the entire series of test samples, at their expense, in order to perform the

re-test, and not only the hardware item that had failed (reference Attachment 0052: Vehicle Failure Replacement Matrix).  In this event,

the vendor may provide either a new or refurbished vehicle which has been rebuilt to the production standard and shall be provided at

the contractor's expense along with reimbursing the Government for any associated additional Government test costs.

E.5.4 CORRECTION OF TEST FAILURES.  The Contractor, when directed by the Government, shall correct on-site any failure of the system,

which occurs during testing.  Delays caused by defective test items shall not be a basis for adjustment of the contract delivery

schedule or the contract price.

E.5.5 FAT DEFICIENCIES.  Deficiencies found during or as a result of First Article Testing, shall be prima-facie evidence that all

vehicles/components already produced prior to completion of First Article are similarly deficient.  Such deficiencies on all

vehicles/components shall be corrected by the Contractor at no additional cost to the Government

E.6 CERTIFICATION REQUIREMENTS.

The Contractor shall provide copies of Certifications for all specified Certifications requirements IAW the Purchase Description

(Attachment 0001).   (CDRL E005, Certification Requirements).

The Contractor shall provide a separate data submission to support Government Analysis for each specified Analysis requirement IAW the

JLTV Purchase Description (Attachment 0001).  ( CDRL E006, Analysis Requirements).
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E.6.1 MATERIAL CERTIFICATION.  When a material certification is required during routine audits, it shall include a copy of the material

analysis and a statement of certification. All material purchased shall include a copy of the purchase order for review.

E.6.2 TEST CERTIFICATION.  When a test certification is required during routine audits, it shall include the following information as

substantiation:

a. Drawing number.

b. Specification title, number and edition.

c. Grade or type for which the product was tested.

d. Number of specimens tested.

e. Requirements and actual results obtained.

f. Purchase orders for subcontracted products.

g. Statement of Certification

Subcontracting does not relieve the contractor of providing the above information as part of the certification.

E.6.3 COMPLIANCE CERTIFICATION.  When a compliance certification is required during routine audits, it shall be provided, to the

specific contract requirements, with a statement indicating that the contractor complies.

E.6.4 RECERTIFICATION.  The contractor shall provide a new certification whenever a change is made:

a. In the process used to produce a certified product.

b. In the requirement for a standard of a certified product.

c. In the supplier of a certified product.

d. In the event of a new contract/rebuy.

E.7 CHANGES IN SUPPLIERS. If the contractor elects to change sources of supply after approval of the First Production Vehicle Inspection

(FPVI), the Government shall be notified. In the event of a deficiency detected on the new suppliers product based on poor workmanship

or a non-conformance, the Government reserves the right to require the contractor to conduct additional tests/examinations as it deems

necessary.  All costs associated with additional tests/examinations shall be the contractor's responsibility.  Any production or

delivery delays caused by retesting will not be considered an "excusable delay" under FAR 52.249-14.  Further, such delays shall not

form the basis for an upward adjustment in contract price or an extension to the delivery schedules.

E.8 COMMERCIAL TEST RESULTS.  Substituting Commercial Test Results for Required Contract Tests is permissible with PCO approval.

E.9 WELDING REQUIREMENTS.

E.9.1 WELDING.  All Welding documentation shall be available to the Government and discussed at IPT meetings as well as major reviews

IAW the IMP (reference Attachment 0002, IMP).

E.9.2  WELDING PROCEDURES.  The Contractor shall develop and deliver Weld Repair Procedures and Welding Procedure Specifications (WPS),

and Procedure Qualification Records (PQRs in accordance with welding standard(s) as specified in Attachment 0059, Welding Standards. The

Contractor and sub-contractors shall follow the appropriate welding standard(s) scope to qualify the welding and weld repair procedures.

The Contractor and sub contractors shall prepare weld samples and test the weld procedure for qualification in accordance with the

appropriate standard(s). Changes to the Weld Repair Procedures and WPS, or PQR that requires requalification, shall be resubmitted as

part of the CDRL. The use of pre-qualified weld joints as specified in American Welding Society (AWS) D1.1 does not preclude submittal

of welding procedures (CDRL E007, Welding Data Acquisition)

E.9.2.1 ARMOR WELDING DESIGN.  Prior to manufacturing, the Contractor shall develop welding procedures for all ballistic weldments in

accordance with the Ground Combat Vehicle Welding Code for Steel and the Ground Combat Vehicle Welding Code for Aluminum as applicable.

All base materials used for ballistic weldments shall be qualified under the applicable MIL-DTL to be qualified as armor.

E.9.2.2  STRUCTURAL WELDING DESIGN.  Non-armor and structural welding design shall be performed by the Contractor and will ensure that

all metallic weldments meet the welding design and fabrication requirements in the prescribed standards listed herein or a PCO approved

equivalent. The use of pre-qualified weld joints as specified in AWS D1.1 does not preclude submittal of welding procedures.

E.9.3  PREVIOUSLY QUALIFIED PROCEDURES.  Welding procedures that have been previously qualified under another DoD contract for a

Contractor or sub-contractor to meet the requirements of other standards, specifications, codes or earlier versions of the standard(s)

listed in Attachment 0059, Welding Standards may be used by the Contractor or sub-contractor to support a Weld Procedure Specification

(WPS) under this contract. The Contractor shall submit a written request to the Contracting Officer for approval prior to prototyping or

build.  All essential variables specified in the applicable welding standard(s) shall be included on the Procedure Qualification

Record(s) (PQRs). The following requirements shall be met and documentation shall be provided:

a. The weld procedure was qualified by destructive testing and approved on a previous DOD contract and the essential variables are

within the tolerance as specified in the applicable welding standard(s) for the current contract.

b. The Contractor has certified welders and equipment to the qualified procedures in accordance with the applicable welding standard(s)

in this SOW.
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c. There was no break in production for more than six months at the facility where the procedures were used.

d. A favorable quality history with regards to weld quality on the previous contract where the procedures were used. CDRL E007, Welding

Data Acquisition

E.9.4 WELD REPAIR PROCEDURES.  When a repair is required the Contractor shall provide written repair procedure(s) identifying proper

technique and approach to correct defective products. The Welding procedures for the repairs shall be in accordance with the applicable

welding standard(s) in ATTACHMENT 0059 WELDING STANDARDS. A repair is defined as the act of restoring the functional capability of a

defective article in a manner that precludes compliance of the article with applicable drawings or specifications. Repairs are generally

changes to an unacceptable end product to make it acceptable in accordance with original functional requirements. CDRL E007, Welding

Data Acquisition

E.9.5 WELD EQUIPMENT.  The contractor shall develop and maintain a welding equipment calibration program.  This program shall consist

of, as a minimum, an annual comparison check of the machine output with instrumentation that has been certified and calibrated using

standards traceable to the National Institute of Standards and Technology (NIST).

E.9.6 WELDING INSPECTORS.  Weld Inspector Qualification.  Qualified inspectors trained to perform inspection functions shall be used for

the verification of weld quality, and shall be in accordance with at least one of the following conditions:

a)  Current certification in accordance with the American Welding Society (AWS), Certified Welding Inspector (CWI) or Senior Certified

Welding Inspector (SCWI), qualified and certified in accordance with provisions of AWS QC1.

b)  Current certified welding inspectors qualified by the Canadian Welding Bureau (CWB) to Level II or the Level III requirements of the

Canadian Standards Association (CSA) Standard W 178.2 Certification of Welding Inspectors.

E.9.8 NONDESTRUCTIVE TESTING

E.9.8.1 VISUAL INSPECTION.  Visual inspections shall be IAW the applicable weld standards.  Armor steel(s) and quenched and tempered

steel(s) shall be visually inspected after the welds have been completed and cooled to ambient temperature and also after no less than a

48 hour hold period.

E.9.8.2NONDESTRUCTIVE CRITICAL WELD JOINT. The Contractor shall clearly identify in the product drawings, all critical joints required

for Non-Destructive Testing (NDT) other than visual inspection.

E.9.8.3 NONDESTRUCTIVE INSPECTORS.  When NDT is required, the inspectors shall be qualified IAW the current addition of American Society

for Nondestructive Testing Recommended Practice No. SNT-TC-1A. Only individuals qualified for NDT LEVEL I and working under the NDT

LEVEL II or individuals qualified for NDT LEVEL II may perform nondestructive testing except visual examination. The NDT personnel need

not be an AWS CWI. The Contractor shall make available all NDT personnel qualification records upon request by the Government.

E.9.8.4  NONDESTRUCTIVE TESTING ACCEPTANCE CRITERIA FOR ARMOR MATERIAL(S).   When NDT is required for armor the procedures and

acceptance criteria shall be IAW TACOM Ground Combat Vehicle Welding Code for Steel (drawing number 19207-12479550), and the Ground

Combat Vehicle Welding Code for Aluminum (drawing number 19207-12472301). Steel Armor materials MIL-DTL-46100, MIL-DTL-12560, or low

alloy steels that are 1/8 inch (3mm) or thicker with a minimum specified yield strength greater than 100ksi (600MPa) shall be held for a

minimum of 48 hours and inspected after welding is completed and has cooled to an ambient temperature.

E.9.8.5  NONDESTRUCTIVE TESTING ACCEPTANCE CRITERIA FOR NON ARMOR AND STRUCTURAL MATERIAL(S).  When NDT is required for non-armor and

structural material(s) the acceptance criteria shall be as stated in the applicable standard. The acceptance criteria differ based on

the design loads. The Contractor shall state what joints are critical load bearing members and clearly identify these weldments for

inspection purposes). In the case of critical structures, the acceptance criteria for cyclic loads will be as stated in AWS D1.1 and

Class II structures for Aluminum welds IAW AWS D1.2. (CDRL E007, Welding Data Acquisition)

E.10 VEHICLE ACCEPTANCE.

E.10.1 CONDITIONAL ACCEPTANCE.  The Government, at its sole discretion, may conditionally accept vehicles at any time; at no time is the

Government required to conditionally accept vehicles. Incomplete vehicles due to factors attributable to the contractor or their

suppliers are not eligible for conditional acceptance.

E.10.2 CONDITIONAL ACCEPTANCE PRIOR TO FIRST ARTICLE APPROVAL.  Conditional Acceptance without withholding is permitted if the basis is

Government caused. If the Contractor delivers conforming vehicles to the Government IAW the contract delivery schedule prior to FAT

approval, the Government may elect to conditionally accept the vehicles and withhold ten percent of the vehicle unit price until the

provisions of E.10.3 are met.  Prior to successful completion of the First Article Test requirements, any acceptance of vehicles shall

be conditional.

Conditional acceptance of non-conforming vehicles will not be granted unless reasons of economy or urgency by the Government as defined

in the Federal Acquisition Regulation.  JPO JLTV shall provide written documentation of the reason(s) to the Procuring Contracting

Officer.   An amount to be withheld for conditionally accepted non-conforming vehicles will be determined by the Contracting Officer on

a case-by-case basis.  At the time of conditional acceptance, the Contractor may invoice up to the base vehicle unit price less the
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amount determined to be withheld.

E.10.3 FINAL ACCEPTANCE.  Final acceptance of vehicles shall not occur until: (1) all First Article Approval requirements for each

configuration have been successfully completed and the Contractor is so notified by a PCO letter and (2) all testing deficiencies are

corrected to the satisfaction of the Government and (3) non-conforming items have been corrected.

E.10.3.1 INSPECTION.  The Contractor shall perform one hundred percent (100%) Final Inspection of the end item in accordance with the

Government approved Final Inspection Record (FIR). The Contractor shall make available the FIR for the items in question. Deficiencies

disclosed during inspection by the Contractor or the Government shall be described in writing on the Deficiency Sheet and documented in

the Final Inspection Record (FIR) (CDRL E008, FIR)

E.10.3.2  FLUID FILL LEVELS.  The Contractor shall assure the vehicles are shipped with a minimum of 1/2 tank of JP8 or DF-2 fuel (No

off road diesel fuel will be allowed; Off road diesel is Red in color). The Contractor shall also assure that the windshield washer

reservoir(s) is/are filled with a commercially available windshield washer fluid with freezing preventative additive, prior to

presenting the vehicle to the Government. All other vehicle fluid levels shall be delivered full unless otherwise specified by the

contract or attachments.

E.11 FINAL INSPECTION RECORD .  The contractor shall submit the completed and certified copy of the Final Inspection Record (FIR) to the

Government Inspector with each item inspected and offered for acceptance by the Government.  The Contractor shall develop a tailored FIR

for each configuration and trailer . Deficiencies disclosed during inspection by the contractor shall be described in writing and

included as part of the FIR. (CDRL E008, FIR)

E.11.1 INSPECTION TRACEABILITY.  All Contractor manufacturing and inspection documents used to validate work completed and certify

product quality compliance will have a Contractor controlled stamp to indicate acceptance.

E.11.2 FINAL INSPECTION.  The Contractor is responsible for performing all inspections on all JLTV FoV configurations as specified in

the control plan. B Kits shall be subjected to a complete final inspection by the contractor utilizing a dedicated contractor developed

and Government approved Final Inspection Record (FIR). The Contractor shall perform one hundred percent (100%) Final Inspection of the

end item in accordance with the requirements of the applicable purchase description and the current approved configuration utilizing the

Government approved FIR.  The Government, at its option, may elect to witness and or participate in the contractors final inspection.

Deficiencies disclosed during inspection by the Contractor or the Government shall be described in writing on the Deficiency Sheet

attached to the FIR.  The Contractor shall ensure that each vehicle is over packed with the current -10 operator manual for that

configuration and trailer.

E.11.3 CONFORMANCE INSPECTION FOR KITS.  Conformance inspection for acceptance of Kits shall be conducted as follows:

a. Audit of production sequence

b. Verification Kits are manufactured IAW drawing requirements

c. Verification of Kit marking requirements.

E.11.4  VEHICLE INSPECTION STANDARDS.  In addition to the FIR, standards shall be developed by the Contractor to clarify attribute type

characteristics that require definitive accept/reject criteria, such as cosmetic and workmanship standards with photographs.  The

inspection standards shall be maintained and updated as required by the continuous improvement team. To supplement inspections, the

Contractor shall also develop visual aids including  photos, drawings, diagrams, and hardware displays depicting acceptable and

unacceptable conditions and have them available as acceptance criteria for workers, inspectors, and DCMA.

E.12  PRODUCT QUALITY DEFICIENCY REPORT .  The Contractor shall investigate, provide failure analysis and corrective action to all

Product Quality deficiency Reports (PQDRs) (Standard Form 368) generated against supplies produced under this contract.   Should an

exhibit of the item in question be required, the Contractor shall submit an exhibit request electronically to the JLTV PQDR Action

Officer.  Upon receipt of the request, the PQDR Action Officer will electronically delegate exhibit processing to the appropriate

Administrative Contracting Officer (ACO) representative within 48 hours of request receipt.  The ACO representative will arrange for

transportation of exhibit(s) with the Contractor.  The cost of exhibit transportation shall be the responsibility of the Contractor.

Once an exhibit has been requested by the Contractor, the  timeline on the PQDR report submittal requirements shall be paused to allow

for time lost due to PQDR exhibit processing and shipment from the user.  The "clock" will resume once the Contractor has received the

exhibit.  All corrective actions taken by the Contractor shall be at no additional cost to the Government.  PQDR corrective actions

which require a configuration change must be approved by the Government PCO.  All PQDR investigation reports and associated corrective

actions shall be approved by the PQDR Action Officer before the Government considers a PQDR closed. PQDRs will not be closed in PDREP

until the corrective action(s) submitted by the Contractor or his suppliers are officially approved by JPO JLTV.  ( CDRL E009, PQDR)

E.12.1 PQDR CORRECTIVE ACTIONS.  The Contractor shall provide, if necessary, supporting documentation such as internal assessments, data

from suppliers analyses (i.e. FEA, FMEA, etc), test data, certifications, drawings, digital photographs to resolve the problem and

prevent it from reoccurring.   The contractor will document any PQDR as a customer complaint against their Quality Management Systems.

E.12.2  PQDRS FOR GOVERNMENT FURNISHED EQUIPMENT.  The contractor shall support the PQDR investigation of Government Furnished Equipment

(GFE) or Government Furnished Material (GFM) if a deficiency is found.   The Standard Form 368, Product Quality Deficiency Report, must
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be used to report the receipt of deficient GFE or GFM.  The GFE or GFM PQDRs will be processed through DCMA for tracking and management

of document control numbers.

E.12.3 COUNTERFEIT PARTS.  The Contractor shall establish, implement and maintain documented procedures which shall identify and

preclude the use of counterfeit parts in production and shall impose same requirements on subcontractors.  The Contractor shall make

this information available to the Government upon request.

E.13 RESERVED

E.14 FAILURE MODES AND EFFECTS ANALYSES

E.14.1 DESIGN FAILURE MODES AND EFFECTS ANALYSES .  The contractor shall conduct and provide Design Failure Mode and Effects Analysis

(DFMEA) on system-level JLTV, and all critical items and key subsystems (reference B023 ECP, CDRL D008 FACAR, CDRL E009 PQDR).  The

contractor shall provide DFMEAs to the Government when responding to a ECP, FACAR, or PQDR (reference B023 ECP, CDRL D008 FACAR, CDRL

E009 PQDR).  The contractor shall identify all system and subsystem critical characteristics, defined as measurements or indicators that

reflect safety or compliance with government regulations. For supplier-sourced and Contractor critical items or key subsystems, the

contractor shall complete and deliver applicable DFMEAs.  The contractor and their suppliers shall use the Automotive Industry Action

Group (AIAG) FMEA manual (latest edition) as a guide to create the DFMEAs.  Those potential failure modes and their effects that are

deemed by the contractors or suppliers team as high risk, must be controlled, mitigated, or eliminated.  The responsibility, target

completion dates, the action results, and evidence of actions taken must be recorded for them to be considered complete and compliant to

the requirements of this contract.  The DFMEA must reflect the current drawing revision levels being used at all times.  The contractor

must develop a process of continual improvement via FMEA RPN reduction.   The reduction process should be guided by top Risk Priority

Number (RPN) lists and RPN goals not by setting an RPN threshold.  Design FMEAs for other items (non-critical items, non-key subsystems)

shall be made available upon Government request.  The DFMEA and related documents are living documents. The contractor shall update

these documents to reflect lessons learned, updated reliability predictions, and corrective actions.

E.14.2 PROCESS FAILURE MODES AND EFFECTS ANALYSES .  The contractor and their suppliers shall create Process Failure Modes and Effects

Analyses (PFMEA) for all processes (manufacturing and assembly) necessary to build the specific Government product/vehicle. The

contractor shall provide PFMEAs to the Government when responding to a ECP, FACAR, or PQDR (reference B023 ECP, CDRL D008 FACAR, CDRL

E009 PQDR).  .    The contractor and their suppliers shall use AIAG FMEA manual (latest edition) as a guide to create the PFMEAs.  Those

potential failure modes and their effects that are deemed by the contractors team as high risk, must be controlled, mitigated, or

eliminated.  The responsibility, target completion dates, the action results, and evidence of actions taken must be recorded for them to

be considered complete and compliant to the requirements of this contract.  The Process FMEA (PFMEA) must reflect the current processes

being used at all times.  The contactor must ensure that all aspects of their product realization process, including receiving, material

handling, production, test and inspect, labeling, shipping, and prototyping are covered by these FMEAs.  The contractor must develop a

process of continual improvement via FMEA RPN reduction.   The reduction process should be guided by top RPN lists and RPN goals not by

setting an RPN threshold.

Process FMEAs for other items (non-critical items, non-key subsystems) shall be made available to the Government on request. The PFMEA

and related documents (e.g. process map, process flow diagram, etc) are living documents. The contractor shall update these documents to

reflect lessons learned, updated reliability predictions, and corrective actions. The Contractor shall ensure that the documents are

traceable to the engineering change level & process changes, and shall be included in the configuration management change process.

E.15  COST OF QUALITY. The Contractor shall implement and maintain a Cost of Quality System.  It must encompass all the recognized

sources of quality cost.  These include costs in the standard categories of Prevention, Appraisal, and Internal and External Failure

costs.  The costs shall be tracked and overall trends reported to the contractors management at regularly scheduled management review

meetings.  The trend in the progress toward lowering the overall cost of quality without exact reference to the number of dollars must

be made available to the Government on request, including during a quality management system audit.  No formal submittal is required

under this contract however the Government reserves the right to request the data be presented during Program Management Review (PMR).

The Contractor shall ensure that tracking and elimination of failure costs be part of the contractors continual improvement processes.

The Contractor shall ensure that all quality activities be subject to variation reduction and continual process improvement, and focus

on the elimination of non value-added activities.  Contractor shall also ensure that such streamlining shortens the cycle time in

satisfying customer requirements, reduces associated operating costs, and improves the quality of the product or service.

E.15.1  CONTINUAL IMPROVEMENT.  The contractor shall ensure that all quality activities are subject to variation reduction and continual

process improvement, and will focus on the elimination of non value-added activities to shorten the cycle time in satisfying customer

requirements, reduce associated operating costs, and improve the quality of the product or service.

E.16 QUALITY PLANNING.  The Contractor and subcontractors shall establish Product and process Quality Plans, FMEAs, and Control Plans

that define the steps necessary to assure that the product meets the Governments needs and expectations in a timely manner. The

Contractor and subcontractors shall assign responsibility for organizing a cross-functional team to a member of their own management

staff.  The cross-functional team shall use a multi-disciplinary approach for decision making that utilizes Advanced Product Quality

Planning (APQP) and Control Plan Techniques that ultimately define and document how the requirements for quality will be met. Team

actions should include but not be limited to:

a.  Development/finalization of special or key characteristics
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b.  Development and review of both Design and Process Failure Mode and Effects Analysis (FMEAs)

c.  Development of control plans

d.  Utilization of analytical tools for both the design and production phases

E.16.1  PRODUCTION PART APPROVAL PROCESS  (SEE ALSO SECTION ON CFAT).  The Contractor and subcontractors shall demonstrate that its

processes have the capability of meeting design and/or specification requirements prior to the presentation of product for Government

acceptance. The product(s) shall be validated in accordance with the control plan developed by the suppliers cross-functional team and

approved by the Contractor.  The Contractor and subcontractors shall use the current revision of the Production Part Approval Process

(PPAP) manual published by the Automotive Industry Action Group (AIAG) in Southfield, Michigan for requirements and associated processes

used for submission and approval of PPAPs at each level.  The PPAPs must reach level 3 for all parts made by suppliers as well as parts

made in-house by the contractor prior to the presentation of the completed product for Government acceptance unless another PPAP level

is approved by the Government on a case by case basis.  If this cannot be accomplished before the first vehicles and trailer is ready

for sale, then the Contractor shall request approval from the Government to issue interim PPAP approval.   The results of tests and

verifications needed to meet FAT or CFAT requirements on the drawings or in the Technical Data Package (TDP) (if applicable) shall be

part of the PPAP package  The PPAP must contain dimensional verifications, as outlined in the PPAP manual published by the AIAG.  If

suppliers are replaced by the Contractor or the Government between the test phase and the production phase of this contract, then the

Contractor must redo the PPAP and FAT/CFAT and the supplier must again reach level 3 prior to presentation of the completed product for

Government acceptance.  The results achieved must demonstrate that the new supplier is, at a minimum, at the same quality level as the

supplier that was replaced.  If an existing supplier is used from a previous contract and a PPAP/CFAT/FAT was done during the previous

contract, a decision by the Government is required to accept the previous testing as applicable.  If a supplier moves the process, site,

part, material, changes owners, changes processes from manual to automated, moves a part from internally built to externally built, then

the PPAP/CFAT/FAT must be redone and level 3 must be achieved prior to presentation for Government acceptance.  The Government reserves

the right to review any or all associated production part approval documents/records at its discretion.

E.17 STATISTICAL PROCESS CONTROL (METRICS).  A system for the use of statistical methods and the appropriate tools shall be developed

and maintained.  Their use must be considered and assigned at the product planning stage (APQP) by the contractor.  The outputs of the

planning and identification of the appropriate statistical tools must be included in the (process) control plans and in the quality

planning process.  These statistical methods must be evidenced at all critical phases of product realization process including in

product development, purchasing, manufacturing, field analysis, returns, continual improvement, measurement systems analysis, safety,

cost of quality, as a minimum.  Statistical data analysis should be used as the basis of continual improvement.  Therefore, the

contractor must show that methods of data organization, data gathering, data analysis, and the conclusions drawn from these data are

done in accordance with the accepted and agreed to methods outlined in the AIAG manual, Statistical Process Control Reference Manual,

using the most current edition available.  This process should be reviewed with the Government when requested and all charts reviewed

with the Government upon request.  Every metric should include a target that is derived from overall goals and should be reported in

relation to the goal.

In the evaluation of critical processes, as identified by the contractor, efforts should be made to improve the process capability and

the process potential capability.  Copies of all data and completed control charts shall be treated as controlled documents and retained

for the life of the contract.  The government will be allowed to review all process control charts and their continual improvement

plans, if necessary.  The Contactor shall ensure that objective measures are identified to evaluate the performance and value of quality

activities to the customer.  The Contractor shall ensure that measures will be associated with readiness, customer satisfaction, and

factors that can adversely affect component and organizational performance.    The Government reserves the right to request this data be

presented during Program Management Review (PMR). (CDRL E010, SPC)

E.18 CUSTOMER SATISFACTION MEASUREMENT AND REPORTING. The Contractor shall measure and report the results of customer satisfaction

surveys (customer perception) and the results of performance indicators from the finished product and service fulfillment processes.

All of these measurements and results must be based on objective data.

The objective metrics must include but not be limited to:

a.  Deprocessing defects

b.  Final truck defect measurements

c.  Delivery schedule performance

d.  Number of customer requested corrective actions (including PQDRs)

e.  Time to close customer requested corrective actions

f.  Cost of quality data

g.  Customer Satisfaction Surveys

The trends observed from these metrics and their associated corrective actions shall be presented to the PM regularly at the monthly

PMRs and also be presented to the Contractors management at the regularly scheduled management reviews.  (See section called,

Statistical Process Control)  The Contractors management team must provide the resources required for the customer satisfaction data to

be collected, analyzed, presented, and for the corrective actions to be taken.

The trends in customer satisfaction metrics shall be compared to business and quality plan objectives.  Negative trends shall require

the Contractor to take action and alter long term plans if necessary.

The metrics and corrective actions derived from the measurement of customer satisfaction related data shall be delivered at the monthly

PMRs. The presentation shall show trends in areas of mutual concern using graph or chart formats approved jointly by the contractor and

the Government.

E.19 ERROR PROOFING SYSTEMS.  The contractor is responsible for developing and implementing error proofing to ensure part presence and
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orientation of all assembled or kitted parts.  Each assembly operation requires in-process checks and error proofing tools be used so

that assembled or kitted parts are conforming prior to release of product for acceptance.  When error proofing through design cannot be

achieved, process error proofing measures will begin with prevention, and then employ detection techniques, and finally employ the least

desirable method, inspection.  Error proofing approaches used to improve the production process shall be reviewed during the APQP (FMEA

and control plan) meetings, and shall utilize the Automotive Industry Action Group (AIAG) manual CQI 18 as the basis for development.

Error proofing is required for all special processes and product characteristics, including but not limited to critical safety items.

E.20 MEASUREMENT SYSTEMS ANALYSIS The Contractor shall use the Automotive Industry Action Group (AIAG) Measurement Systems Analysis

manual as a guide to create all Measurement System Analysis (MSA). MSA studies and reports shall be developed in contractor format for

those items under the MSA system that are used to measure parts or processes to design, build, test and deliver the JLTV vehicles (e.g.

All Measurement System devices, instruments, fixtures, tools, test equipment, gages).

The type of reports and studies that shall be developed are as follows: Calibration planning report, Calibration history, Gages due and

overdue for calibration, Gages due for R&R analysis, Gage R&R data collection sheet, Gage R&R Report Inventory, Stability studies,

Repeatability range control chart, Whiskers charts, traceability throughout life cycle and ANOVA. All Gauge tolerances must be as

defined by SAE/DIN/ISO standards. All measurement devices, instruments, and gages shall be compliant to ISO/IEC 17025 requirements for

the competence of testing and calibration laboratories. The Contractor shall provide access to the Government for MSA activities for

audit purposes.  The Government reserves the right to be present at any activities conducted to support MSA.

E.21  QUALITY ENGINEERING REVIEWS.  The Contractor is responsible for auditing and assessing the performance of its STS Quality

System/Procedures.  The Contractor shall perform quality engineering reviews of all documentation affected by a Work Directive.  These

reviews are for determining the type and frequency of process/product controls or the required tests for

performance/validation/production control necessary to achieve a cost-effective, consistently produced quality product.  The contractor

shall perform quality engineering reviews at a point in time, which shall assure that the resulting recommended controls and tests are

processed and reflected in the design change documentation.  Required process/product controls and tests shall be defined as

product/part drawing Quality Assurance Provisions (QAPs) or within specifications referenced engineering drawings.

E.22  SYSTEM TECHNICAL SUPPORT (STS) QUALITY SYSTEMS.  All Contract Quality requirements shall apply to STS products and services

provided under this Contract.

E.23 QUALITY ASSURANCE PROVISIONS .  The Contractor shall develop Quality Assurance Provisions (QAPs) for those provisions and notes on

engineering drawings which annotate quality assurance requirements associated with product and process testing, production quality

control, major characteristics, and critical safety items. QAPs shall be developed or updated as necessary for all applicable items,

components or assemblies affected by a Work Directive.  Developing and updating of QAPs shall be based on the recommendations of the

Product Quality Manager (PQM) review.  When developing QAPs, considerations shall be made towards achieving a cost-effective,

consistently produced quality product.  The use of specialized test and inspection equipment shall be directed by the Government PQM.

E.23.1 QAP DETERMINATION.  QAPs shall be determined and identified using techniques such as Process Failure Mode and Effects Analysis

(PFMEA), historical data review of field failures and non-conformances noted during component qualification testing and manufacturing,

logistic support analysis data review, Reliability-Availability-Maintainability (RAM) data review, design engineering assessment, safety

assessment and hazard analysis, and sound engineering judgment and experience.

E.23.2 MASTER QAP LIST (MQAPL).  The contractor shall develop and maintain a MQAPL for all QAPs associated with any work directives.

The Government reserves the right to review and discuss the current MQAPL during all meetings with the Contractor.

E.23.3 QAP CATEGORIES.   QAPs are categorized IAW the following:

a.  QAP Requirements for First Article Test (FAT) -  Tests conducted on first production lot samples to represent the entire quantity of

items produced by the established process. When a FAT is to be specified on the engineering drawing, all performance data shall be

provided on the drawing. This data shall be provided either directly (by engineering drawing notes) or indirectly (by recognized

standards described in drawing notes) that are referenced by the FAT notes. FAT requirements shall be applied to engineering drawings

when any of the following conditions requires verification:

- When performance characteristics are to be evaluated by testing. Example: Durability, Environmental, Functional, or tests otherwise

destructive in nature.

   1. When environmental or process control characteristics are required to be evaluated by testing, Example: Salt spray, Climatic

conditions (temperature extremes) and other tests such as X-ray.

   2. When fit or interface of an item is to be demonstrated. Example: canvas items, special accessory kits (winterization, heater, deep

water fording, and Arctic kits).

   3. When the item has been evaluated via Component First Article Test (CFAT) and requires additional tests controlled by lot or time

between production runs.
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b.  Production Quality Control - The selection of the number of units and frequency of test/inspection requirements are stated in the

drawing notes.  These shall be established on a sound statistical basis and with good Quality Engineering judgment.

c. Critical Safety Item (CSI) - The Contractor shall identify Critical Safety Items (CSI) for all new designs and design changes.

Critical safety items are items with one or more critical safety characteristic(s).  A critical safety characteristic is a feature that

if non-conforming, could result in a catastrophic failure of an item or assembly that could result in loss of life or injury to humans.

The Contractor is required to identify a feature or characteristic on the drawing as a critical safety item.

   1.  Requirements pertaining to Critical Safety Items shall be validated to ensure all critical safety aspects of the design are

accurately reflected, parts and materials operate well below fatigue limits/stress levels, and the design allows for assessment by

inspection and nondestructive test equipment.  Validation shall be based on engineering analysis of the critical safety item

characteristics and shall consider changes and deterioration through time or use, fatigue life, and operating conditions.  A master list

of Critical Safety Items and associated critical characteristics, including nomenclature and part number, shall be prepared, maintained

and documented by the Contractor.  The Critical Safety Items List shall be maintained and updated throughout the life of the contract.

The Critical Safety Items shall also be referenced on the vehicle class and division drawing.  This list shall be dynamic in nature with

changes taking place as experience and knowledge are obtained and design changes are incorporated.

   2.  Each critical safety item and assembly process shall be clearly identified as such on the engineering top drawing, part drawing

or assembly drawings.  The critical safety characteristic(s) for each critical safety item shall also be clearly identified as such on

the engineering part or assembly drawing, and in all Quality Assurance Requirements and Quality Assurance Provisions.  Critical Safety

characteristics will require one hundred percent (100%) inspection or, a minimum Cpk/Ppk of 1.66.  Alternate requirements or techniques

may be used such as PPM or DOE when developing Quality Assurance Requirements and Quality Assurance Provisions, but must be approved by

the government.  The specific method for marking drawings shall be as delineated in ASME Y14.100.

d.  Major - Any characteristic, other than a critical safety characteristic in which a common defect could cause complete physical and

functional failure, or affect interchangeability, reliability, or maintainability of the item or its repair parts, or effective use of

operation.

   1. Major characteristics are often determined using sound engineering practice and judgment.  Criteria which may be the determining

factor that defines a characteristic as Major may include but are not limited to:

      a.)  Performance requirements specified on product drawings except those that involve destructive tests or that require 100%

inspection.

      b.)  Drawing dimensions and geometric characteristics (usually 0.005" or less) such as position tolerance, concentricity,

angularity or perpendicularity or tolerance greater than 0.005 where the application is very important.

      c.)  Electrical and Electronic characteristics (circuitry, resistance, crimping, soldering, continuity, functional dimensions).

      d.)  Installations involving an interface with hardware requiring a fit or pattern dimensions such as a flange or a bracket.

      e.)  Material specifications such as hardness, surface hardness depth, location of surface hardness, surface finish.  Surface

texture values of 32 micro-inch and finer, related waviness, and lay values.

      f.)  Thread characteristics, class 3, 4 and 5, or torque requirements.

      g.)  Fastening requirements (welding, brazing, staking, bonding) affecting reliability, interchangeability or function.

      h.) Gear and spline dimensions that affect function and interchangeability.

E.24  INTERCHANGEABILITY OF COMPONENTS.

(a) DESIGN CHANGES TO ITEMS NOT UNDER GOV'T DESIGN CONTROL. Once the Government accepts the first production test item, or accepts the

first end item you deliver, (whichever comes first) you must not make design changes to any item or part that is not under Government

design control.

(b) WHEN THE POLICY CAN BE WAIVED. The Procuring Contracting Officer (PCO) will consider waiving this policy at your request. If your

request reaches the CO after the first production item test has been performed, then we may conduct another first production test at no

additional cost to the Government.

(c) PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:

   (1) an "excusable delay" as defined in the DEFAULT clause of this contract.

   (2) be the basis for an increase in contract price or delivery schedule extension.

E.25 RADIOGRAPHIC INSPECTION.  Radiographic inspection of production castings as required by applicable drawings and/or specifications

shall be accomplished as follows:

(1) Operators and radiographic equipment shall be qualified in accordance with NAS 410, prior to radiography of production castings.

(2) The first casting shall be radiographed in all routine and random positions described on the position chart.

(3) Subsequent castings shall be radiographed in those areas that were defective in the immediately preceding castings, until compliance

with the required standard has been obtained. Objective evidence shall be provided by the producer that corrective action has been taken

to eliminate the deficiency.

(4) All rejectable areas may be repaired in accordance with an approved and qualified repair procedure (when required by applicable
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specification), and must meet the standard specified on applicable position chart. The producer retains the prerogative of repairing or

scrapping defective material.

(5) After above requirements have been accomplished, normal sampling shall be applied.

(6) Normal sampling shall consist of radiographing one control casting selected by the Government Quality Assurance Representative, out

of each thirty produced.

(7) All routine and random positions shall be radiographed on each control casting except when the total exceeds the established number

of radiographs that can be taken in a normal eight hour day. When the total number of positions to be radiographed on a control casting

exceeds the maximum capability of facilities, random position shall be selected for radiography by the Government Quality Assurance

Representative and rotated in such a manner that complete coverage is achieved within a cycle of five castings radiographed.

(8) The occurrence of a rejectable defect in any area on a casting shall require the radiographic inspection of each subsequently poured

casting in that area until the defective condition is corrected.

(9) If the results of radiographic inspection on ten consecutive lots of material indicate that a satisfactory uniform product meeting

the soundness requirements is being produced, the amount of radiographic testing may be reduced in accordance with a system established

by the Contractor and approved by the Procuring Contracting Officer.

(10) The occurrence of a rejectable defect in any area on a casting shall require return to normal sampling and the radiographic

inspection of each subsequently poured casting in that area until the defective condition is corrected.

E.26  ADDITIONAL INSPECTIONS.

E.26.1  IN-PROCESS INSPECTION.  In-process Inspection shall be incorporated into the contractor and sub-contractors overall quality

system IAW ISO 9001:2008 and ISO/TS16949:2009, Quality management systems.

E.26.2 INSPECTION AND TEST EQUIPMENT.  Except as otherwise provided for under this contract, the Contractor shall be responsible for the

supply and maintenance of all measuring, monitoring, inspection, and test equipment necessary to assure that end item components conform

to contract requirements.  All Contractor furnished inspection equipment shall be available for use at the start of production.  The

Government will not furnish any inspection equipment for this contract.

E.26.2.1  GOVERNMENT INSPECTOR USE OF INSPECTION AND TEST EQUIPMENT.  The Contractor shall make inspection equipment available to the

Government Inspector during Government in-process or end item inspection. Upon completion of the inspection by the Government Inspector,

all inspection equipment shall be returned to the Contractor.

E.26.3 INSPECTION RECORDS.  The government reserves the right to review inspection records and process documents upon request.

E.26.4 DRAWINGS FOR INSPECTION.  The contractor shall make the product drawing(s) available to the government upon request.

E.27 ARMOR TRACEABILITY.  The contractor shall maintain traceability for all armor materials delivered under this contract.  The

contractor shall be responsible for recording the mill information (vendor name), melt and heat treat data for all parts produced with

armor material, and will maintain certifications for the mechanical and ballistic requirements of the applicable material standard for

each melt/heat treatment lot.  The contractor shall record and tie this information to each part/weldment through permanent

serialization of the components.  Serial numbers should be applied to the lowest non-separable (i.e. weldment) level.  For complex

weldments, all material lots utilized for the construction of that end item shall be recorded.

E.28 Inspection and Acceptance of SEPM and Care and storage of vehicles

E.28.1.  For SEPM, the Contractor shall include with each payment request a list of CDRL submissions associated with the work performed.

 The list of CDRL submissions shall include the CDRL number, name, due date, submittal date, and a description of the work performed.

The Government will review each payment request to confirm receipt of all deliverables associated with the payment request.  Acceptance

will be through a PCO letter to DCMA authorizing payment to the contractor.  The PCO may withhold payment if all acceptance criteria and

deliverables are not met in the month billed.

E.28.2. For Care and Storage, the Contractor shall include CDRL C095 with each payment request.  CDRL C095 will be the inspection

criteria for Care and Storage.  The Government will review the number of days billed for that month.  After validation, acceptance will

be through a PCO letter to DCMA authorizing payment to the contractor.

                                               *** END OF NARRATIVE E0001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.211-17        DELIVERY OF EXCESS QUANTITIES                                             SEP/1989

    F-2         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-3         52.242-15        STOP-WORK ORDER  (AUG 1989) -- ALTERNATE I  (APR 1984)                    APR/1984

    F-4         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-5         52.247-29        F.O.B. ORIGIN                                                             FEB/2006

    F-6         52.247-30        F.O.B. ORIGIN, CONTRACTOR'S FACILITY                                      FEB/2006

    F-7         52.247-52        CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR         FEB/2006

                                 WATER TERMINAL TRANSSHIPMENT POINTS

    F-8         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-9         52.247-58        LOADING, BLOCKING, AND BRACING OF FREIGHT CAR SHIPMENTS                   APR/1984

   F-10         52.247-59        F.O.B. ORIGIN--CARLOAD AND TRUCKLOAD SHIPMENTS                            APR/1984

   F-11         52.247-65        F.O.B. ORIGIN, PREPAID FREIGHT--SMALL PACKAGE SHIPMENTS                   JAN/1991

   F-12         252.211-7007     REPORTING OF GOVERNMENT-FURNISHED PROPERTY                                AUG/2012

   F-13         252.211-7003     ITEM UNIQUE IDENTIFICATION AND VALUATION                                  DEC/2013

(a) Definitions. As used in this clause--

  "Automatic identification device" means a device, such as a reader or interrogator, used to retrieve data encoded on machine-readable

media.

  "Concatenated unique item identifier" means

    (1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data elements in

order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise identifier; or

    (2)  For items that are serialized within the original part, lot, or batch number, the linking together of the unique identifier

data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; and serial number within

the original part, lot, or batch number.

  "Data matrix" means a two-dimensional matrix symbology, which is made up of square or, in some cases, round modules arranged within a

perimeter finder pattern and uses the Error Checking and Correction 200 (ECC200) specification found within International Standards

Organization (ISO)/International Electrotechnical Commission (IEC) 16022.

  "Data qualifier" means a specified character (or string of characters) that immediately precedes a data field that defines the general

category or intended use of the data that follows.

  "DoD recognized unique identification equivalent" means a unique identification method that is in commercial use and has been

recognized by DoD. All DoD recognized unique identification equivalents are listed at

http://www.acq.osd.mil/dpap/pdi/uid/iuid_equivalents.html.

  "DoD item unique identification" means a system of marking items delivered to DoD with unique item identifiers that have machine-

readable data elements to distinguish an item from all other like and unlike items. For items that are serialized within the enterprise

identifier, the unique item identifier shall include the data elements of the enterprise identifier and a unique serial number. For

items that are serialized within the part, lot, or batch number within the enterprise identifier, the unique item identifier shall

include the data elements of the enterprise identifier; the original part, lot, or batch number; and the serial number.

  "Enterprise" means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to items.

  "Enterprise identifier" means a code that is uniquely assigned to an enterprise by an issuing agency.

  "Governments unit acquisition cost" means

    (1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of delivery;

    (2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractors estimated fully burdened unit cost to the

Government at the time of delivery; and

    (3) For items produced under a time-and-materials contract, the Contractors estimated fully burdened unit cost to the Government at

the time of delivery.

  "Issuing agency" means an organization responsible for assigning a globally unique identifier to an enterprise (e.g., Dun &
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Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, Allied Committee 135 NATO Commercial and Government

Entity (NCAGE)/Commercial and Government Entity (CAGE) Code, or the Coded Representation of the North American Telecommunications

Industry Manufacturers, Suppliers, and Related Service Companies (ATIS-0322000) Number), European Health Industry Business Communication

Council (EHIBCC) and Health Industry Business Communication Council (HIBCC)), as indicated in the Register of Issuing Agency Codes for

ISO/IEC 15459, located at http://www.nen.nl/Normontwikkeling/Certificatieschemas-en-keurmerken/Schemabeheer/ISOIEC-15459.htm.

  "Issuing agency code" means a code that designates the registration (or controlling) authority for the enterprise identifier.

  "Item" means a single hardware article or a single unit formed by a grouping of subassemblies, components, or constituent parts.

  "Lot or batch number" means an identifying number assigned by the enterprise to a designated group of items, usually referred to as

either a lot or a batch, all of which were manufactured under identical conditions.

  "Machine-readable" means an automatic identification technology media, such as bar codes, contact memory buttons, radio frequency

identification, or optical memory cards.

  "Original part number" means a combination of numbers or letters assigned by the enterprise at item creation to a class of items with

the same form, fit, function, and interface.

  "Parent item" means the item assembly, intermediate component, or subassembly that has an embedded item with a unique item identifier

or DoD recognized unique identification equivalent.

  "Serial number within the enterprise identifier" means a combination of numbers, letters, or symbols assigned by the enterprise to an

item that provides for the differentiation of that item from any other like and unlike item and is never used again within the

enterprise.

  "Serial number within the part, lot, or batch number" means a combination of numbers or letters assigned by the enterprise to an item

that provides for the differentiation of that item from any other like item within a part, lot, or batch number assignment.

  "Serialization within the enterprise identifier" means each item produced is assigned a serial number that is unique among all the

tangible items produced by the enterprise and is never used again. The enterprise is responsible for ensuring unique serialization

within the enterprise identifier.

  "Serialization within the part, lot, or batch number" means each item of a particular part, lot, or batch number is assigned a unique

serial number within that part, lot, or batch number assignment. The enterprise is responsible for ensuring unique serialization within

the part, lot, or batch number within the enterprise identifier.

  "Type designation" means a combination of letters and numerals assigned by the Government to a major end item, assembly or

subassembly, as appropriate, to provide a convenient means of differentiating between items having the same basic name and to indicate

modifications and changes thereto.

  "Unique item identifier" means a set of data elements marked on items that is globally unique and unambiguous.  The term includes a

concatenated unique item identifier or a DoD recognized unique identification equivalent.

  "Unique item identifier type" means a designator to indicate which method of uniquely identifying a part has been used. The current

list of accepted unique item identifier types is maintained at http://www.acq.osd.mil/dpap/pdi/uid/uii_types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) Unique item identifier.

  (1) The Contractor shall provide a unique item identifier for the following:

    (i) Delivered items for which the Government's unit acquisition cost is $5,000 or more, except for the following line items:

Contract Line,

Subline, or

Exhibit Line Item Number Item Description

__N/A______________ __N/A_________________________________

__N/A______________ __N/A_________________________________

__N/A______________ __N/A_________________________________
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    (ii) Items for which the Government's unit acquisition cost is less than $5,000 that are identified in the Schedule or the following

table:

Contract Line,

Subline, or

Exhibit Line Item Number Item Description

__N/A______________ __N/A_________________________________

__N/A______________ __N/A_________________________________

__N/A______________ __N/A_________________________________

    (iii) Subassemblies, components, and parts embedded within delivered items, items with warranty requirements, DoD serially managed

reparables and DoD serially managed nonreparables as specified in

Attachment Number N/A.

    (iv) Any item of special tooling or special test equipment as defined in FAR 2.101 that have been designated for preservation and

storage for a Major Defense Acquisition Program as specified in

Attachment Number N/A.

    (v) Any item not included in paragraphs (c)(1)(i), (ii), (iii), or (iv) of this clause for which the contractor creates and marks a

unique item identifier for traceability.

  (2) The unique item identifier assignment and its component data element combination shall not be duplicated on any other item marked

or registered in the DoD Item Unique Identification Registry by the contractor.

  (3) The unique item identifier component data elements shall be marked on an item using two dimensional data matrix symbology that

complies with ISO/IEC International Standard 16022, Information

technology--International symbology specification--Data matrix; ECC200 data matrix specification.

  (4) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

    (i) The data elements (except issuing agency code) of the unique item identifier are encoded within the data matrix symbol that is

marked on the item using one of the following three types of data qualifiers, as determined by the Contractor:

      (A) Application Identifiers (AIs) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with ISO/IEC

International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data Identifiers and Maintenance and ANSI

MH 10.8.2 Data Identifier and Application Identifier Standard.

      (B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with ISO/IEC International

Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data Identifiers and Maintenance and ANSI MH 10.8.2

Data Identifier and Application Identifier Standard.

      (C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance with the Air

Transport Association Common Support Data Dictionary; and

    (ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of messages and

data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434, Information Technology-Transfer

Syntax for High Capacity Automatic Data Capture Media.

  (5) Unique item identifier.

    (i) The Contractor shall--

      (A) Determine whether to--

        (1) Serialize within the enterprise identifier;

        (2) Serialize within the part, lot, or batch number; or

        (3) Use a DoD recognized unique identification equivalent (e.g. Vehicle Identification Number); and
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      (B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized unique

identification equivalent; and for serialization within the part, lot, or batch number only: Original part, lot, or batch number) on

items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in MIL-STD-130, Identification Marking of

U.S. Military Property, latest version;

      (C) Label shipments, storage containers and packages that contain uniquely identified items in accordance with the requirements of

MIL-STD-129, Military Marking for Shipment and Storage, latest version; and

      (D) Verify that the marks on items and labels on shipments, storage containers, and packages are machine readable and conform to

the applicable standards. The contractor shall use an automatic identification technology device for this verification that has been

programmed to the requirements of Appendix A, MIL-STD-130, latest version.

    (ii) The issuing agency code--

      (A) Shall not be placed on the item; and

      (B) Shall be derived from the data qualifier for the enterprise identifier.

(d) For each item that requires item unique identification under paragraph (c)(1)(i), (ii), or (iv) of this clause or when item unique

identification is provided under paragraph (c)(1)(v), in addition to the information provided as part of the Material Inspection and

Receiving Report specified elsewhere in this contract, the Contractor shall report at the time of delivery, as part of the Material

Inspection and Receiving Report, the following information:

  (1) Unique item identifier.

  (2) Unique item identifier type.

  (3) Issuing agency code (if concatenated unique item identifier is used).

  (4) Enterprise identifier (if concatenated unique item identifier is used).

  (5) Original part number (if there is serialization within the original part number).

  (6) Lot or batch number (if there is serialization within the lot or batch number).

  (7) Current part number (optional and only if not the same as the original part number).

  (8) Current part number effective date (optional and only if current part number is used).

  (9) Serial number (if concatenated unique item identifier is used).

  (10) Governments unit acquisition cost.

  (11) Unit of measure.

  (12) Type designation of the item as specified in the contract schedule, if any.

  (13) Whether the item is an item of Special Tooling or Special Test Equipment.

  (14) Whether the item is covered by a warranty.

(e) For embedded subassemblies, components, and parts that require DoD item unique identification under paragraph (c)(1)(iii) of this

clause or when item unique identification is provided under paragraph (c)(1)(v), the Contractor shall report as part of the Material

Inspection and Receiving Report specified elsewhere in this contract, the following information:

  (1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded subassembly, component,

or part.

  (2) Unique item identifier of the embedded subassembly, component, or part.

  (3) Unique item identifier type.**

  (4) Issuing agency code (if concatenated unique item identifier is used).**

  (5) Enterprise identifier (if concatenated unique item identifier is used).**
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  (6) Original part number (if there is serialization within the original part number).**

  (7) Lot or batch number (if there is serialization within the lot or batch number).**

  (8) Current part number (optional and only if not the same as the original part number).**

  (9) Current part number effective date (optional and only if current part number is used).**

  (10) Serial number (if concatenated unique item identifier is used).**

  (11) Description.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause as follows:

  (1) End items shall be reported using the receiving report capability in Wide Area WorkFlow (WAWF) in accordance with the clause at

252.232-7003. If WAWF is not required by this contract, and the contractor is not using WAWF, follow the procedures at

http://dodprocurementtoolbox.com/site/uidregistry/.

  (2) Embedded items shall be reported by one of the following methods--

    (i) Use of the embedded items capability in WAWF;

    (ii) Direct data submission to the IUID Registry following the procedures and formats at

http://dodprocurementtoolbox.com/site/uidregistry/; or

    (iii) Via WAWF as a deliverable attachment for exhibit line item number Reference Section C paragraph 2.3.9.6 and CDRL C055, Unique

Item Identifier Report for Embedded Items, Contract Data Requirements List, DD Form 1423.

(g) Subcontracts. If the Contractor acquires by contract any items for which item unique identification is required in accordance with

paragraph (c)(1) of this clause, the Contractor shall include this clause, including this paragraph (g), in the applicable

subcontract(s), including subcontracts for commercial items.

(End of clause)

   F-14         252.211-7006     PASSIVE RADIO FREQUENCY IDENTIFICATION                                    SEP/2011

(a) Definitions. As used in this clause--

"Advance shipment notice" means an electronic notification used to list the contents of a shipment of goods as well as additional

information relating to the shipment, such as passive radio frequency dentification (RFID) or item unique identification (IUID)

information, order information, product description, physical characteristics, type of packaging, marking, carrier information, and

configuration of goods within the transportation equipment.

"Bulk commodities" means the following commodities, when shipped in rail tank cars, tanker trucks, trailers, other bulk wheeled

conveyances, or pipelines:

    (1) Sand.

    (2) Gravel.

    (3) Bulk liquids (water, chemicals, or petroleum products).

    (4) Ready-mix concrete or similar construction materials.

    (5) Coal or combustibles such as firewood.

    (6) Agricultural products such as seeds, grains, or animal feed.

"Case" means either a MIL-STD-129 defined exterior container within a palletized unit load or a MIL-STD-129 defined individual shipping

container.

"Electronic Product Code\TM\ (EPC)" means an identification scheme for universally identifying physical objects via RFID tags and other

means. The standardized EPC\TM\ data consists of an EPC\TM\ (or EPC\TM\ identifier) that uniquely identifies an individual object, as

well as an optional filter value when judged to be necessary to enable effective and efficient reading of the EPC\TM\ tags. In addition

to this standardized data, certain classes of EPC\TM\ tags will allow user-defined data. The EPC\TM\ Tag Data Standards will define the

length and position of this data, without defining its content.
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"EPCglobal" means a subscriber-driven organization comprised of industry leaders and organizations focused on creating global standards

for the adoption of passive RFID technology.

"Exterior container" means a MIL-STD-129 defined container, bundle, or assembly that is sufficient by reason of material, design, and

construction to protect unit packs and intermediate containers and their contents during shipment and storage. It can be a unit pack or

a container with a combination of unit packs or intermediate containers. An exterior container may or may not be used as a shipping

container.

"Palletized unit load" means a MIL-STD-129 defined quantity of items, packed or unpacked, arranged on a pallet in a specified manner and

secured, strapped, or fastened on the pallet so that the whole palletized load is handled as a single unit. A palletized or skidded load

is not considered to be a shipping container. A loaded 463L System pallet is not considered to be a palletized unit load. Refer to the

Defense Transportation Regulation, DoD 4500.9-R, Part II, Chapter 203, for marking of 463L System pallets.

"Passive RFID tag" means a tag that reflects energy from the reader/interrogator or that receives and temporarily stores a small amount

of energy from the reader/interrogator signal in order to generate the tag response. The only acceptable tags are EPC Class 1 passive

RFID tags that meet the EPCglobal\TM\ Class 1 Generation 2 standard.

"Radio frequency identification (RFID)" means an automatic identification and data capture technology comprising one or more

reader/interrogators and one or more radio frequency transponders in which data transfer is achieved by means of suitably modulated

inductive or radiating electromagnetic carriers.

"Shipping container" means a MIL-STD-129 defined exterior container that meets carrier regulations and is of sufficient strength, by

reason of material, design, and construction, to be shipped safely without further packing (e.g., wooden boxes or crates, fiber and

metal drums, and corrugated and solid fiberboard boxes).

(b)(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall affix passive RFID tags, at the case- and palletized-

unit-load packaging levels, for shipments of items that--

    (i) Are in any of the following classes of supply, as defined in DoD 4140.1-R, DoD Supply Chain Materiel Management Regulation,

AP1.1.11:

      (A) Subclass of Class I--Packaged operational rations.

      (B) Class II--Clothing, individual equipment, tentage, organizational tool kits, hand tools, and administrative and housekeeping

supplies and equipment.

      (C) Class IIIP--Packaged petroleum, lubricants, oils, preservatives, chemicals, and additives.

      (D) Class IV--Construction and barrier materials.

      (E) Class VI--Personal demand items (non-military sales items).

      (F) Subclass of Class VIII--Medical materials (excluding pharmaceuticals, biologicals, and reagents--suppliers should limit the

mixing of excluded and non-excluded materials).

      (G) Class IX--Repair parts and components including kits, assemblies and subassemblies, reparable and consumable items required

for maintenance support of all equipment, excluding medical-peculiar repair parts; and

    (ii) Are being shipped to one of the locations listed at http://www.acq.osd.mil/log/rfid/ or to--

      (A) A location outside the contiguous United States when the shipment has been assigned Transportation Priority 1, or to--

      (B) The following location(s) deemed necessary by the requiring activity:

  Contract line,

subline, or exhibit      Location name       City     State     DoDAAC

  line item number

       N/A                   N/A              N/A      N/A       N/A

  (2) The following are excluded from the requirements of paragraph (b)(1) of this clause:

    (i) Shipments of bulk commodities.
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    (ii) Shipments to locations other than Defense Distribution Depots when the contract includes the clause at FAR 52.213-1, Fast

Payment Procedures.

(c) The Contractor shall--

  (1) Ensure that the data encoded on each passive RFID tag are globally unique (i.e., the tag ID is never repeated across two or more

RFID tags) and conforms to the requirements in paragraph (d) of this clause;

  (2) Use passive tags that are readable; and

  (3) Ensure that the passive tag is affixed at the appropriate location on the specific level of packaging, in accordance with MIL-STD-

129 (Section 4.9.2) tag placement specifications.

(d) Data syntax and standards. The Contractor shall encode an approved RFID tag using the instructions provided in the EPC\TM\ Tag Data

Standards in effect at the time of contract award. The EPC\TM\ Tag Data Standards are available at

http://www.epcglobalinc.org/standards/.

  (1) If the Contractor is an EPCglobal\TM\ subscriber and possesses a unique EPC\TM\ company prefix, the Contractor may use any of the

identifiers and encoding instructions described in the most recent EPC\TM\ Tag Data Standards document to encode tags.

  (2) If the Contractor chooses to employ the DoD identifier, the Contractor shall use its previously assigned Commercial and Government

Entity (CAGE) code and shall encode the tags in accordance with the tag identifier details located at

http://www.acq.osd.mil/log/rfid/tag_data.htm. If the Contractor uses a third-party packaging house to encode its tags, the CAGE code of

the third-party packaging house is acceptable.

  (3) Regardless of the selected encoding scheme, the Contractor with which the Department holds the contract is responsible for

ensuring that the tag ID encoded on each passive RFID tag is globally unique, per the requirements in paragraph (c)(1) of this clause.

(e) Advance shipment notice. The Contractor shall use Wide Area WorkFlow (WAWF), as required by DFARS 252.232-7003, Electronic

Submission of Payment Requests, to electronically submit advance shipment notice(s) with the RFID tag ID(s) (specified in paragraph (d)

of this clause) in advance of the shipment in accordance with the procedures at https://wawf.eb.mil/.

(End of clause)

   F-15         52.242-4022      DELIVERY SCHEDULE                                                         SEP/2008

                (TACOM)

     (a)  Delivery under this contract must conform to the required schedule specified below, unless acceleration is acceptable.

     (b)  DEFINITIONS:

          (1)  DAYS means the number of days after the date of contract award when you must deliver the stated quantity (QTY) of

supplies.

          (2)  DELIVERY is defined as follows:

               FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time specified

in the individual contract; or

               FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time

specified in the individual contract. The contractor must take into consideration the length of time necessary to deliver its shipment

to the destination designated in the contract, to ensure that the item reaches its destination by the time reflected in the contract.

     (c)  The Government requires delivery to be made according to the following schedule:

          (1) GOVERNMENT REQUIRED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT) IS DEFINED IN ATTACHMENT 0086, JLTV LRIP AND FRP

DELIVERY SCHEDULE.  THE INSTALLED AND PACKAGED KITS SHALL BE DELIVERED IN ACCORDANCE WITH ATTACHMENT 0084, LRIP AND FRP VEHICLE KIT

MATRIX. OPTION CLINs WILL BE INCORPORATED INTO ATTACHMENT 0086 AND ATTACHMENT 0084 AT THE TIME EACH INDIVIDUAL OPTION IS EXERCISED.

(d) Accelerated delivery schedule is not acceptable.
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                                                           [End of Clause]

   F-16         52.247-4011      FOB POINT                                                                 SEP/1978

                (TACOM)

     Delivery on F.O.B. origin offers will be F.O.B. Carrier's equipment, wharf, or freight station, at the Government's option, at or

near:

          (1) Contractor's Plant:                                     ______________________________________________________________________________

                                           (City)                (State)           (ZIP)         (County)

          (2) Subcontractor's Plant:                                     _______________________________________________________________________________

                                           (City)                (State)           (ZIP)         (County)

                                                        [End of Clause]

   F-17         52.247-4017      DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR          NOV/2009

                (TACOM)          ADDRESSES

 Rail/       MILSTRIP

 Motor       Address    Rail                     Motor                     Parcel Post

 SPLC*       Code       Ship To:                 Ship To:                  Mail To:______       ________   ________                 ________                  ___________

206721/     W25G1U      Transportation Officer   Transportation Officer    Transportation Officer

209405                  Defense Dist Depot       Defense Dist Depot        Defense Dist Depot

                        Susquehanna              Susquehanna               Susquehanna

                        New Cumberland, PA       New Cumberland, PA        New Cumberland, PA  17070-5001

NOTE:  All deliveries to New Cumberland MUST be scheduled at least 10 days prior to the delivery date.  The carrier or contractor must

call the New Cumberland DDSP customer service number, 800-307-8496 and provide the following information:  contract number, item name,

National Stock Number, total weight and cube, and vendor.  All shipments to this MILSTRIP address code (W25G1U) are for mission stock

and they will need to know that as well, but if you have instructions from the Contracting Officer to use MILSTRIP address code W25N14

instead, you must inform the appointment-taker that the delivery is for Consolidation and Containerization Point (CCP) stock.

Appointments for FOB Origin shipments should be coordinated with DCMA Transportation.

875670/     W62G2T      Transportation Officer   Transportation Officer    Transportation Officer

875675                  XU Def Dist Depot        XU Def Dist Depot         Dist Depot San Joaquin

                        San Joaquin              San Joaquin               P O Box 96001

                        25600 S Chrisman Rd      25600 S Chrisman Rd       Stockton, CA  95296-0130

                        Rec Whse 10              Rec Whse 10

                        Tracy, Ca 95376-5000     Tracy, Ca 95376-5000

471995/     W31G1Z      Transportation Officer   Transportation Officer    Transportation Officer

471996                  Anniston Army Depot,     Anniston Army Depot,      Anniston Army Depot,

                        Bynum, AL                Bynum, AL                 Anniston, AL  36201-5021

209741/     W25G1R      Transportation Officer   Transportation Officer    Transportation Officer

209770                  Letterkenny Army Depot,  Letterkenny Army Depot,   Letterkenny Army Depot,

                        Culbertson, PA           Chambersburg, PA          Chambersburg, PA  17201-4150

661136/     W45G19      Transportation Officer   Transportation Officer    Transportation Officer

661157                  Red River Army Depot,    Red River Army Depot,     Red River Army Depot,

                        Defense, TX              Texarkana, TX             Texarkana, TX  75507-5000
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764538/     W67G23      Transportation Officer   Transportation Officer    Transportation Officer

764535                  Tooele Army Depot,       Tooele Army Depot,        Tooele Army Depot,

                        Warner, UT               Tooele, UT                Tooele, UT  84074-5003

***SPLC indicates Standard Point Locator Code.                  _        _     _       _

NOTE: The following is applicable only when so specified in an individual order or delivery increment:_____                             ____

This requirement is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)

requisitions. Shipment shall be made, as specified, to one or more of:

      New Cumberland Army Depot

      Red River Army Depot

      Sharpe Army Depot

prior to shipments to any other depots as may be designated.  When more than one depot is designated for DSS shipments, priority

shipments will be made equally to each of the designated destinations.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   MAY/2013

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

Combo

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

See FAR 52.246-4028

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in

WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

     Pay Official DoDAAC                   Updated at contract award

     Issue By DoDAAC                       W56HZV

     Admin DoDAAC                          Updated at contract award

     Inspect By DoDAAC                     Updated at contract award

     Ship To Code                          See Schedule

     Ship From Code                        See Schedule

     Mark For Code                         See Schedule

     Service Approver (DoDAAC)             Updated at contract award

     Service Acceptor (DoDAAC)             Updated at contract award

     Accept at Other DoDAAC                Updated at contract award

     LPO DoDAAC                            N/A

     DCAA Auditor DoDAAC                   Updated at contract award

     Other DoDAAC(s)                       Updated at contract award

------------------------------------------------------------------------

239 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

Updated at contract award

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

Updated at contract award

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-

618-5988.

(End of clause)

    G-2         252.204-0001     LINE ITEM SPECIFIC: SINGLE FUNDING                                        SEP/2009

                (DFARS PGI)

The payment office shall make payment using the ACRN funding of the line item being billed.

(End)

    G-3         252.204-0005     PAYMENT INSTRUCTIONS FOR THE DEFENSE FINANCE AND ACCOUNTING SERVICE       SEP/2009

                (DFARS PGI)      (DFAS) - Line Item Specific: by Cancellation Date

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

                                                       [End of Clause]

    G-4         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2012

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 25 May 2011, prior to contemplated release of any procurement information.  Approval of the Contracting Officer

is required prior to release of any such information.  AR 360-1 may be found at

http://armypubs.army.mil/epubs/pdf/R360_1.pdf

[End of Clause]

    G-5         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             AUG/2012

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

The document type the contractor shall use is as follows:

- "Combo" is entered if the award is for supplies or supplies and services are being delivered.

- "2in1" is entered if the award is strictly for services being provided/delivered.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

240 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-

888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than

Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]

    G-6         52.242-4011      WORK DIRECTIVES                                                           FEB/1998

                (TACOM)

     (a)  A portion of the services under this contract shall be performed in accordance with Work Directives signed by the Contracting

Officer.  Sections of the scope performed in accordance with Work Directives include C.3.  Each Work Directive shall include, but not

necessarily be limited to, the following information:

          (1)  Reference to specific requirement(s) of Section C of this Contract under which the work is to be performed, such as:

Systems Engineering to include Engineering Change Proposals (ECPs) and Value Engineering Change Proposals (VECPs), General Field Service

Representative Technical Support, Logistics Products, and Fielding of the JLTV.

          (2)  Objective of the work to be performed.

          (3)  Number of hours to accomplish the work.

          (4)  Estimated completion date as applicable.

          (5)  Identification of the Contract Line Item Number (CLIN) under which the work is to be performed.

          (6)  Relative priority of the work to be performed, if applicable.  Work shall be performed in sequential order unless

otherwise stated.

     (b)  The Government has the unilateral right to increase, decrease and prioritize the work to be performed hereunder by the

issuance of Work Directives by the Contracting Officer.  It is understood and agreed that such adjustments shall be made within the

general scope of work and level of effort of the contract and without equitable adjustment thereto.

     (c)  If, at any time, the Contractor has reason to believe that the hours which it expects to incur in the performance of a

Work Directive, when added to all hours incurred previously in performance of such Work Directive, shall exceed the estimated total

hours set forth in the Work Directive, the Contractor shall notify in writing the Procuring Contracting Officer and Technical

Representative for their appropriate action.  The Contractor shall furnish a revised statement of total hours to complete such work

together with said notice.  Said notice must be furnished as early as possible and prior to the incurrence of additional hours.

                                                                     (End of Clause)

G.1. Payment Instructions

G.1.1. In accordance with DFARS 204.7108, payment instructions are provided in G.1.2 and G.1.3 below:

G.1.2. Progress Payment eligible line items.

In accordance with DFARS PGI 204.7108(d) (12), other the payment office shall make progress payments for product-oriented CLINs and

SubCLINS stated below:

Use the table below to identify the product-oriented CLINs eligible for progress payments in accordance with Clause 52.232-16 contained
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within Section I of this contract:

General Purpose Vehicles________________________

First Article Test CLINs: 0001 and 1001

US Army CLINs: 0101, 1101, 2101, 3101, 4101, 5101, 6101, 7101, and 8101

USMC CLINs: 0201, 1201, 2201, 3201, 4201, 5201, 6201, 7201, and 8201

Heavy Guns Carrier Vehicles____________________________

First Article Test CLINs: 0002 and 1002

US Army CLINs: 0102, 1102, 2102, 3102, 4102, 5102, 6102, 7102, and 8102

USMC CLINs: 0202, 1202, 2202, 3202, 4202, 5202, 6202, 7202, and 8202

Close Combat Weapons Carrier Vehicles_____________________________________

First Article Test CLINs: 0003 and 1003

US Army CLINs: 0103, 1103, 2103, 3103, 4103, 5103, 6103, 7103, and 8103

USMC CLINs: 0203, 1203, 2203, 3203, 4203, 5203, 6203, 7203, and 8203

Utility Vehicles________________

First Article Test CLINs: 0004 and 1004

US Army CLINs: 0104, 1104, 2104, 3104, 4104, 5104, 6104, 7104, and 8104

USMC CLINs: 0204, 1204, 2204, 3204, 4204, 5204, 6204, 7204, and 8204

Trailers________

First Article Test CLINs: 0005 and 1005

US Army CLINs: 0105, 1105, 2105, 3105, 4105, 5105, 6105, 7105, and 8105

USMC CLINs: 0205, 1205, 2205, 3205, 4205, 5205, 6205, 7205, and 8205

General Purpose Installed Kits______________________________

First Article Test CLINs: 0006 and 1006

US Army CLINs: 0106, 1106, 2106, 3106, 4106, 5106, 6106, 7106, and 8106

USMC CLINs: 0206, 1206, 2206, 3206, 4206, 5206, 6206, 7206, and 8206

Heavy Guns Carrier Installed Kits_________________________________

First Article Test CLINs: 0007 and 1007

US Army CLINs: 0107, 1107, 2107, 3107, 4107, 5107, 6107, 7107, and 8107

USMC CLINs: 0207, 1207, 2207, 3207, 4207, 5207, 6207, 7207, and 8207

Close Combat Weapons Carrier Installed Kits___________________________________________

First Article Test CLINs: 0008 and 1008

US Army CLINs: 0108, 1108, 2108, 3108, 4108, 5108, 6108, 7108, and 8108

USMC CLINs: 0208, 1208, 2208, 3208, 4208, 5208, 6208, 7208, and 8208

Utility Installed Kits______________________

First Article Test CLINs: 0009 and 1009

US Army CLINs: 0109, 1109, 2109, 3109, 4109, 5109, 6109, 7109, and 8109

USMC CLINs: 0209, 1209, 2209, 3209, 4209, 5209, 6209, 7209, and 8209

Trailer Installed Kits______________________

First Article Test CLINs: 0010

US Army CLINs: 0110, 1110, 2110, 3110, 4110, 5110, 6110, 7110, and 8110

USMC CLINs: 0210, 1210, 2210, 3210, 4210, 5210, 6210, 7210, and 8210

General Purpose Packaged Kits_____________________________

First Article Test CLINs: 0011 and 1011
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US Army CLINs: 0111, 1111, 2111, 3111, 4111, 5111, 6111, 7111, and 8111

USMC CLINs: 0211, 1211, 2211, 3211, 4211, 5211, 6211, 7211, and 8211

Heavy Combat Carrier Packaged Kits__________________________________

First Article Test CLINs: 0012 and 1012

US Army CLINs: 0112, 1112, 2112, 3112, 4112, 5112, 6112, 7112, and 8112

USMC CLINs: 0212, 1212, 2212, 3212, 4212, 5212, 6212, 7212, and 8212

Close Combat Weapons Carrier Packaged Kits__________________________________________

First Article Test CLINs: 0013 and 1013

US Army CLINs: 0113, 1113, 2113, 3113, 4113, 5113, 6113, 7113, and 8113

USMC CLINs: 0213, 1213, 2213, 3213, 4213, 5213, 6213, 7213, and 8213

Utility Packaged Kits_____________________

First Article Test CLINs: 0014 and 1014

US Army CLINs: 0114, 1114, 2114, 3114, 4114, 5114, 6114, 7114, and 8114

USMC CLINs: 0214, 1214, 2214, 3214, 4214, 5214, 6214, 7214, and 8214

Trailer Packaged Kits_____________________

First Article Test CLINs: 0015 and 1015

US Army CLINs: 0115, 1115, 2115, 3115, 4115, 5115, 6115, 7115, and 8115

USMC CLINs: 0215, 1215, 2215, 3215, 4215, 5215, 6215, 7215, and 8215

Packaged Kits_____________

First Article Test CLINs: 0016 and 1016

US Army CLINs: 0116, 1116, 2116, 3116, 4116, 5116, 6116, 7116, and 8116

USMC CLINs: 0216, 1216, 2216, 3216, 4216, 5216, 6216, 7216, and 8216

Test Hardware_____________

First Article Test CLINs: 0019 and 1019

US Army CLINs: 0119, 1119, 2119, 3119, 4119, 5119, 6119, 7119, and 8119

USMC CLINs: 0219, 1219, 2219, 3219, 4219, 5219, 6219, 7219, and 8219

JLTV-FoV Refurbishment______________________

First Article Test CLINs: 0021 and 1021

US Army CLINs: 0121, 1121, 2121, 3121, 4121, 5121, 6121, 7121, and 8121

USMC CLINs: 0221, 1221, 2221, 3221, 4221, 5221, 6221, 7221, and 8221

Engineering Change Order Implementation_______________________________________

First Article Test CLINs: 0023 and 1023

US Army CLINs: 0123, 1123, 2123, 3123, 4123, 5123, 6123, 7123, and 8123

USMC CLINs: 0223, 1223, 2223, 3223, 4223, 5223, 6223, 7223, and 8223

 (End of Table)

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

G.1.3. Non Progress Payment Eligible line items.

Use the table below to identify the service-oriented CLINs that shall not be paid under progress payments and shall be billed on a

monthly basis based on costs incurred in accordance with Clauses 52.232-1, 52.232-25, and 52.216-7 contained within Section I of this

contract.

For System Engineering / Program Management (SEPM), the PCO will notify DCMA if all acceptance criteria have been met for each month
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billed and will authorize payment for each month billed by the contractor within 10 business days of receiving the contractors request.

For Care and Storage, the PCO will notify DCMA for the number of days the contractor can bill under the CLIN within 10 business days of

receiving CDRL C095.

System Engineering / Program Management_______________________________________

BILLING/PAYMENT METHOD: Firm Fixed Price Monthly Billing

US Army CLINs: 0117, 1117, 2117, 3117, 4117, 5117, 6117, 7117, and 8117

USMC CLINs: 0217, 1217, 2217, 3217, 4217, 5217, 6217, 7217, and 8217

Storage and Maintenance of Vehicles___________________________________

BILLING/PAYMENT METHOD: Firm Fixed Price Monthly Billing

US Army CLINs: 0118, 1118, 2118, 3118, 4118, 5118, 6118, 7118, and 8118

USMC CLINs: 0218, 1218, 2218, 3218, 4218, 5218, 6218, 7218, and 8218

Test Support____________

BILLING/PAYMENT METHOD: Firm Fixed Price Monthly Billing

First Article Test CLINs: 0020

US Army CLINs: 0120, 1120, 2120, 3120, 4120, 5120, 6120, 7120, and 8120

USMC CLINs: 0220, 1220, 2220, 3220, 4220, 5220, 6220, 7220, and 8220

Interim Contractor Support__________________________

BILLING/PAYMENT METHOD: Cost-Reimbursement Monthly Billing

US Army CLINs: 0125, 1125, 2125, 3125, 4125, 5125, 6125, 7125, and 8125

USMC CLINs: 0225, 1225, 2225, 3225, 4225, 5225, 6225, 7225, and 8225

Total Package Fielding______________________

BILLING/PAYMENT METHOD: Cost-Reimbursement Monthly Billing

US Army CLINs: 0126, 1126, 2126, 3126, 4126, 5126, 6126, 7126, and 8126

USMC CLINs: 0226, 1226, 2226, 3226, 4226, 5226, 6226, 7226, and 8226

Technical Data Package______________________

BILLING/PAYMENT METHOD:  To be determined

US Army CLINs: 0128, 1128, 2128, 3128, 4128, 5128, 6128, 7128, and 8128

USMC CLINs: 0228, 1228, 2228, 3228, 4228, 5228, 6228, 7228, and 8228

(End of Table)

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

G.2 Billing Instructions

G.2.1 The vendor shall submit invoices as defined in tables within G.1.2 and G.1.3 above.  The vendor shall utilize the shares defined

in table below when submitting their monthly billings:

CLIN  **XX17 System Engineering / Program Management__________________________________________________________

USA Share:  67%

USMC SHARE:  33%

RATIONALE:  The SEPM CLINs will be split out based on the pro-rata cost share.  This cost share ratio will be applicable for the base

award and option periods 1-7, for option period 8 through the end of the contract this cost share ratio will not apply, and the costs

will be attributable in its entirety to  the Army.  For the base award, the share ratio is applicable while the combined value of SEPM

CLINs 0117 and 0217 is less than $1,515,151.52.  At all combined values greater than or equal to $1,515,151.52, the USMC will pay

$500,000.00 and the USA will fund the remainder of the combined CLINs value.
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CLIN   **XX18 Storage and Maintenance of Vehicles_________________________________________________

USA SHARE:  Non-attributable costs 67%

USMC SHARE:  Non-attributable costs 33%

RATIONALE:  For costs that are not directly attributable to a service a pro-rata  share of 67/33 applies for the base award and option

periods 1-7, and for option period 8 through the end of the contract it will be attributable to the Army.  The directly attributable

costs will be split based on the number of actual days a vehicle is in storage.

CLIN   **XX20 Test Support__________________________

USA Share 67%

USMC SHARE 33%

RATIONALE:  The Test Support CLINs will be split out based on the pro-rata cost share based on actuals. This cost share ratio will be

applicable for the base award and option periods 1-7, for option period 8 through the end of the contract this cost share ratio will not

apply, and these costs will be attributable in its entirety to the Army.

CLIN  **XX22 Integrated Contractor Support__________________________________________

USA Share 67%

USMC SHARE 33%

RATIONALE:  The IPS CLINs will be split out based on the pro-rata cost share while the value of base award IPS CLINs are less than

$3,030,303.03.  Base award IPS CLINs equal to or greater than $3,030,303.03 will be funded via the USMC at $1,000,000.00 and the balance

of the base award IPS CLINs will be funded by the USA.

CLIN **XX24 System Technical Support_______________________________________

USA SHARE: Work Directives Defines the cost share.

USMC SHARE: Work Directives Defines the cost share.

RATIONALE:  The costs share ratio will be defined in each STS work directive with the applicable percentage for each service.

CLIN   **XX25 Interim Contractor Support_________________________________________

USA SHARE: 67%

USMC SHARE: 33%

RATIONALE:  The ICS CLINs will be split out based on the pro-rata cost share.  This cost share ratio will be applicable for the base

award and option periods 1-7, for option period 8 through the end of the contract this cost share ratio will not apply, and the costs

will be will be attributable in its entirety to the Army.

CLIN  **XX26 Total Package Fielding___________________________________

USA SHARE: Non-attributable costs 67%

USMC SHARE: Non-attributable costs 33%

RATIONALE:  For costs that are not directly attributable to a service a pro-rata share of 67/33 applies for the base award and option

periods 1-7, and for option period 8 through the end of the contract it will be attributable to the Army. For costs that are directly

attributable to a service, these costs will be charged against the respective service.

  **XX = The first X represents the option year and the second X represents (1 for Army or 2 for USMC)

(End of Table)

                                               *** END OF NARRATIVE G0001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.222-7006     RESTRICTIONS ON THE USE OF MANDATORY ARBITRATION AGREEMENTS               DEC/2010

    H-2         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

H.1 Options

H.1.1 General

a. The Government will not exercise any option later than eight years after the contract award date. Deliveries or the period of

performance, under these options may continue beyond the eight years.

b. All option CLINs may be exercised by the Government in one or more increments.  All prices shall be determined by the option period

in which the hardware or service is procured in accordance with Attachment 0060  Option Prices.

c. The Government reserves the right to exercise options in accordance with the option period dates defined below:

   1. Option Period One: Date of Contract award through 366 days after contract award

   2. Option Period Two: 367 days after contract award through 732 days after contract award

   3. Option Period Three: 733 days after contract award through 1098 days after contract award
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   4. Option Period Four: 1099 days after contract award through 1464 days after contract award

   5. Option Period Five: 1465 days after contract award through 1831 days after contract award

   6.  Option Period Six: 1832 days after contract award through 2197 days after contract award

   7. Option Period Seven: 2198days after contract award through 2563 days after contract award

   8. Option Period Eight: 2564 days after contract award through 2929 days after contract award

H.1.2. Range Pricing, Initiating Orders, Top-Up Periods, and Top-Up Orders: This contract utilizes range pricing to determine unit

prices for vehicles (H.1.3.1) and kits (H.1.3.3) as identified in Attachment 0060.  Attachment 0060 identifies the unit price that will

be paid when the quantity of hardware is procured within identified quantity ranges for the four seat configurations (GP, CCWC, HGC) and

the two seat configuration (Utility).  In the event that additional items are procured within a Top-Up Period, the cumulative total

quantity of hardware procured on the initiating award and the subsequent awards within the top-up period will be used to determine the

price range for the subsequently awarded hardware.

All exercised options to procure vehicles or kits under this contract are classified as either an initiating award or as a Top-Up Award.

 An Initiating Award is defined as either 1) the base award or 2) any exercised option to procure the same vehicle variant (i.e. four-

seat or two-seat) or the same kit(s) that is not exercised during an applicable Top-Up Period.  A Top-Up Period is defined as the date

of an initiating award plus 60 calendar days.  Exercised options which procure additional quantities of the same vehicle variants or the

same kit(s) shall be referred to as Top-Up Awards.  Top-Up Periods are independent of and may span across option periods.

For example, suppose an Initiating Award to procure 599 Silent Watch Energy Storage Kits is exercised on the last day of Option Period

2; the price for these 599 kits would come from Option Period 2, Range 2 unit prices.  Suppose that on the following day (the first day

of Option Period 3) the Government exercises an option to procure one Silent Watch Energy Storage Kit.  The combined quantity of 600

Silent Watch Energy Storage Kits (599 from the Option Period 2 Initiating Award and 1 from the Option Period 3 Top-Up Award) results in

Range 3 prices for the Top-Up Award.  The unit price paid for the 1 unit procured during Option Period 3 is therefore priced at the

Option Period 3, Range 3 unit price.  There is not a backward adjustment for price paid for the Initiating Award of 599 units during

Option Period 2.

Multiple Top-Up Awards may be placed during a 60-day Top-Up Period; however, a Top-Up Award does not extend a Top-Up Period.  Initiating

Awards and Top-Up Periods are unique to the vehicle variant or specific kit being procured, e.g. an Initiating Award for armor kits does

not start a vehicle Top-Up Period.

H.1.3 Firm Fixed Price Options

H.1.3.1. Vehicles.  By written notification to the Contractor, the Government reserves the right to unilaterally exercise options for up

to 16,700 vehicles on a firm fixed price basis in any increment regardless of the JLTV mission package mix (GP, HGC, CCWC, UTL) and the

option period which vehicles are ordered under this contract.  Vehicle options will be exercised in accordance with the Attachment 0060.

 Option Prices will be based on the period that the option is exercised and not the period of delivery (e.g. if vehicle options are

exercised in the Second Option period and delivered in the Third Option Period, the Government will use the Second Option Period

prices).

H.1.3.1.1 The Government requires deliveries to begin no later than 10 months after exercise of an option(s) and end no later than 22

months after exercise of an option, unless mutually agreed upon by the parties.

H.1.3.2 Trailers.  By written notification to the Contractor, the Government reserves the right to unilaterally exercise options for up

to 32 JLTV Trailers on firm fixed price basis and in any increment regardless of the option period which trailers are ordered under this

contract.  Trailer options will be exercised in accordance with Attachment 0060.  Option Prices will be based on the period that the

option is exercised and not the period of delivery (e.g. if trailer options are exercised in the Second Option period and delivered in

the Third Option Period, the Government will use the Second Option Period prices).

H.1.3.2.1 The Government requires deliveries to begin no later than six months after exercise of an option(s) and end no later than 18

months after exercise of an option, unless mutually agreed upon by the parties.

H.1.3.3 Packaged and Installed Kits.  By written notification to the Contractor, the Government reserves the right to unilaterally

exercise options for up to 164,590 packaged and installed kits on a firm fixed price basis and in any increment regardless of the kit

quantity for packaged or installed kit configuration for each option period under this contract.  Kit options will be exercised in

accordance with Attachment 0060.  Option Prices will be based on the period that the option is exercised and not the period of delivery

(e.g. if kit options are exercised in the Second Option Period and delivered in the Third Option Period, the Government will use the

Second Option Period prices).

H.1.3.3.1 The Government requires deliveries to begin no later than 10 months after exercising the option(s) and end no later than 22
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months after exercise of an option, unless mutually agreed upon by the parties.

H.1.3.4 System Engineering/Program Management (SEPM).  By written notification to the Contractor, the Government reserves the right to

unilaterally exercise options for up to 115 Months of SEPM on a firm fixed price basis.  SEPM options will be exercised in accordance

with Attachment 0060.  The option periods defined in Attachment 0060 indicate the option period when the applicable SEPM may be ordered.

 Performance of the applicable SEPM for that option period may continue into the following option period.  SEPM options will be

exercised in monthly increments following the six month period of performance in the base contract.  For option periods 1 through 7, the

Government may exercise up to 12 months of SEPM during each option period.  All remaining option months may be exercised in option

period eight.

The period of performance for the SEPM services shall not exceed 121 months after the date of award of this contract.

H.1.3.5 Storage and Maintenance of Vehicles.  By written notification to the contractor, the Government reserves the right to

unilaterally exercise options for up to 2,211,308 vehicle days of Storage and Maintenance for Vehicles on a firm fixed price basis

regardless of the JLTV mission package mix (GP, HGC, CCWC, UTL) and the option period which storage and maintenance is ordered under

this contract.  Storage and Maintenance of Vehicles options will be exercised in accordance with Attachment 0060.

A vehicle day shall include any and all costs associated with labor, material and ODC required to perform all Storage and Maintenance of

Vehicles for a single vehicle for a given day in accordance with the Section C Paragraphs set forth in Attachment 0060.

The period of performance for Care and Storage shall not exceed 121 months after the date of award of this contract.

H.1.3.6 Test Hardware.  By written notification to the contractor, the Government reserves the right to unilaterally exercise options

for up to 224 ea Test Hardware on a firm fixed price basis in any increments during Option Periods One through Three. The Government

reserves the right to unilaterally exercise these options regardless of the Test Hardware mix quantity.  Test Hardware options will be

exercised in accordance with Attachment 0060.

H.1.3.6.1 The Government requires deliveries to begin no later than one month after exercising the option(s) and end no later than 18

months after award, unless mutually agreed upon by the parties.

H.1.3.7 Test Support.  By written notification to the contractor, the Government reserves the right to unilaterally exercise options for

up to 4 lots of Test Support on a firm fixed price basis.  Test Support options may be exercised in increments of one lot per Option

Period for each Option Periods One through Four.  Test Support options will be exercised in accordance with Attachment 0060.  The

contractor shall provide Test Support in accordance with Attachments 0056 and 0060.  Test Support lot options will be exercised in

yearly increments.

The period of performance for Test Support shall not exceed 54 months after the date of award of this contract.

H.1.3.8 JLTV-FoV Refurbishment. By written notification to the contractor, the Government reserves the right to unilaterally exercise

options for up to 100 JLTV-FoV Refurbishment on a firm fixed price basis in any increment during Option Periods One through Five.

JLTVFoV Refurbishment options will be exercised in accordance with Attachment 0060. The three Automatic Fire Extinguishing System (AFES)

vehicles shall be delivered eight months after exercising the option at the contractors facilities. For the remaining 97 vehicle

refurbished assets delivery shall be three months after exercising the option and delivery of the vehicles at the contractors

facilities. Option Prices will be based on the period that the option is exercised and not the period of delivery (e.g. if a JLTV-FoV

Refurbishment options are exercised in the Second Option period and with completion occurring in the Third Option Period, the Government

will use the Second Option Period prices).

H.1.3.9 Technical Data Package (TDP).  The Government reserves the right to exercise an option to purchase one TDP on a firm fixed price

basis.  The TDP option will be exercised in accordance with Attachment 0060.

H.1.3.9.1 The contractors identification and assertion of use, release, or disclosure of restrictions submitted in accordance with DFARS

252.227-7017 will be incorporated as an attachment prior to award.

H.1.3.9.2 The Government requires deliveries to begin no later than six months after exercising the option and end no later than 12

months after award, unless mutually agreed upon by the parties.

H 1.4 Cost Plus Fixed Fee Options

H.1.4.1 System Technical Support (STS).  The Government reserves the right to exercise options for up to 2,400,000 man-hours of STS on a

cost plus fixed fee basis.  The individual work directive will define if it is CPFF term or completion effort.  These 2,400,000 man-

hours may be exercised in any increment regardless of the option period.  STS Options will be exercised in accordance Attachment 0060.

All STS efforts shall be performed in accordance with Work Directives issued by the PCO in accordance with Clause 52.242-4011 and

Section C.3.1 of this contract.  Option costs will be based on the period that the option is exercised and not the period of completion

(e.g. if STS Work Directives are issued in the Second Option Period and completed in the Third Option Period, the Government will use

the Second Option Period costs).  All Other Direct Costs (ODCs) for STS shall be negotiated with each Work Directive. The Government
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will utilize the material handling rate in attachment 0060 for the option period in which the option is exercised.

The period of performance for STS shall not exceed 121 months after the date of award of this contract.

H.1.4.2 Interim Contractor Support (ICS).  The Government reserves the right to exercise up to 700,000 man-hours of ICS on a cost plus

fixed fee term basis in any increment regardless of CONUS or OCONUS place of performance, ICS may be exercised in any increments during

Option Periods three through five. ICS Options will be exercised in accordance with Attachments 0050 and 0060.  All Other Direct Costs

(ODCs) for ICS shall be negotiated prior to negotiating each option in accordance with C.4.2. The Government will utilize the material

handling rate in attachment 0060 for the option period in which the option is exercised.

The period of performance for ICS shall not exceed 75 months after the date of award of this contract.

H.1.4.3 Total Package Fielding (TPF).  The Government reserves the right to exercise up to 830,000 man-hours of TPF on a cost plus fixed

fee term basis in any increment regardless of, CONUS or OCONUS place of performance.  TPF may be awarded in any increment during Option

Periods three through eight.  TPF Options will be exercised in accordance with Attachments 0050 and 0060.  All Other Direct Costs (ODCs)

for TPF shall be negotiated prior to negotiating each option in accordance with C.5.1.2.  The Government will utilize the material

handling rate in attachment 0060 for the option period in which the option is exercised.

The period of performance for TPF shall not exceed 121 months after the date of award of this contract.

H.2 Reinstatable Production Baseline Requirements

H.2.1 The PQT results will be utilized to establish a production baseline.  In addition to the requirements set forth in Attachment

0001, all other threshold requirements set forth in Attachment 0087 will also be assessed during PQT.  For those requirements set forth

in Attachment 0087, the level of performance that is demonstrated at PQT will become part of the production baseline and added into

Attachment 0001 via a contract modification at no additional cost to the government.

H.3 PROGRAM SECURITY AND PUBLIC RELEASE

H.3.1 Protection and Disclosure of JLTV program Information shall be in accordance with DFARS 252.204-7000.

H.4 ADDITIONAL PROGRAM PROTECTION REQUIREMENTS

The following incidents and situations shall be reported through the Facility Security Officer to the nearest U.S. Army

Counterintelligence (CI) office and the Defense Security Service as required by DoD 5220.22-M, National Industrial Security Program

Operating Manual. If the U.S. Army CI office is not readily available, the FSO or representative security individual will report the

information to the program Government Security Office, which will ensure that reports are relayed, within 24 hours, IAW AR 381-12,

Threat and Awareness Reporting Program, to U.S. Army CI:

a. Attempts by unauthorized persons to obtain classified or unclassified information concerning U.S. Army facilities, activities,

personnel, technology, or material through questioning, elicitation, trickery, bribery, threats, coercion, blackmail, photography,

observation, collection of documents or material, correspondence, or computer hacking

b. Known, suspected, or contemplated acts of espionage.

c. Contacts with persons whom they know or suspect to be members of or associated with foreign intelligence, security, or terrorist

organizations. These do not include contacts as a part of official duties.

d. Contacts with any official or other citizen of a foreign country when that person

   (l) Exhibits excessive knowledge or undue interest about the employee or his duties

   (2) Exhibits undue interest in U.S. technology; research, development, testing, and evaluation efforts; weapons systems; or

scientific information

   (3)  Attempts to obtain classified or unclassified information

   (4)  Attempts to place employee under obligation through special treatment, favors, gifts, money, or other means

   (5) Attempts to establish any type of business relationship that is outside the range of normal official duties

e. All incidents in which employees or their family members traveling to or through foreign countries are

   (l) Subjected to questions regarding their duties

   (2) Requested to provide military information

   (3) Threatened, coerced, or pressured in any way to cooperate with a foreign intelligence service or foreign government official
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   (4) Offered assistance in gaining access to people or locations not routinely afforded Americans.

   (5) Contacted by foreign government law enforcement, security, or intelligence officials

f. Information concerning any international or domestic terrorist activity or sabotage that poses an actual or potential threat to Army

or other U.S. facilities, activities, personnel, or resources.

g. Any known or suspected illegal diversion or attempted illegal diversion of U.S. technology to a foreign country.

h. Active attempts to encourage employees to violate laws, disobey lawful orders or regulations, or disrupt military activities

(subversion).

i. Known or suspected acts of treason.

j. Participation in activities advocating or teaching the overthrow of the United States by force or violence or seeking to alter the

form of Government by unconstitutional means (sedition).

k. Known, suspected, or attempted intrusions into classified or unclassified information systems by unauthorized users or by authorized

users attempting to gain unauthorized access. (See CUI Attachment for further definitions and instructions.)

l. Any situation involving coercion, influence, or pressure brought to bear on employees through family members residing in foreign

countries.

H.5 Economic Price Adjustment

H.5.1  The purpose of this clause is to provide economic price adjustments, upward or downward, for the JLTV program, for only the

vehicle production CLINs ordered in Option Periods 6, 7, and 8.  For Option Period 6, the applicable CLINs are 6101-6104 and 6201-6204.

For Option Period 7, the applicable CLINs are 7101-7104 and 7201-7204.  For Option Period 8, the applicable CLINs are 8101-8104.  This

clause applies to the aforementioned vehicle CLINs only; no adjustment will be applied to installed or packaged kits or any other

hardware or services.

H.5.2 The contractor warrants that the prices set forth in this clause do not include allowances for any contingency to the extent

covered by this clause.

H.5.3 Regardless of the actual cost during the performance of this contract, economic price adjustments shall be made only as provided

herein.

H.5.4 Any such price adjustment shall be determined by completion of the EPA Tables located at the end of this provision and is

applicable only to vehicles ordered within the future 12-month period.  The adjustment period shall begin at the beginning of each

option period.  The contractor shall do the calculations required to complete the attached Tables for each applicable computation period

shown in the Tables.  The contractor shall complete a separate Table for each mission configuration package (GP, HGC, CCWC, and UTL)

that has a unique Unit Price subject to Adjustment, and shall indicate in its calculations to which CLINs each table applies.  Also, if

the contract includes prices that vary by quantity ordered (range pricing), the contractor shall complete an EPA Table for each

quantity/price.

The contractor shall submit the calculations to the Contracting Officer no later than thirty (30) days after the Bureau of Labor

Statistics publishes the first available indexes (even if the publication labels the index value as preliminary) for the month that is

three months prior to that shown in Column (1) of the applicable EPA Table.  In all cases, not-seasonally-adjusted indexes shall be used

in Column (4) of the Tables.  A submittal is required even if no adjustment to the contract is deemed applicable.  Submission of EPA

Tables shall be at no additional cost to the Government.

Any Economic Price Adjustment will be incorporated by a contract modification, which shall include adjusted contract unit prices.   If

an agreement on adjustment cannot be reached prior to the first vehicle option ordered in Option Period 6,7, or 8, or within any

extension granted by the Contracting Officer, the Contracting Officer may determine a reasonable adjustment in accordance with this

provision, subject to contractor appeal as provided in the Disputes clause.

H.5.5 Any dispute arising under this provision shall be resolved in accordance with the Disputes clause of this contract.

H.5.6 A total of seventy percent (70%) of the original contract unit price shall be that portion of the Unit Price Subject to

Adjustment, hereinafter referred to as the UPSA, for all adjustments herein.  The original contract unit price is the unit price

contained in the contract, for Option Period 6, 7, or 8, as applicable, at the date of the base award.  The original contract unit price

shall not be affected by any subsequent changes in price throughout the terms of the contract.
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H.5.7 For computing adjustments under this clause, the price subject to adjustment shall be apportioned as shown in the Amount per

Adjustment Period column (Column (2)) of the EPA Table.

H.5.8 Economic Price Adjustment Tables are contained in Attachment 0085: Column (1) is the applicable date for the start of each

adjustment calculation period.  Column (1) also lists the index to be used.  Column (2) is the amount of contract unit price subject to

adjustment within the adjustment period.  Column (3) is the upper and lower index values of the non-adjustment band.  Column (4) is the

actual index value, which is to be the first available index value published for the month that is three months prior to the month shown

in Column (1) (e.g., if the month in Column (1) is Jul 2020, use the actual index value for Apr 2020).  The index value shall be used

even if the Bureau of Labor Statistics labels it as preliminary.  Columns (4), (5), (6), and (7) are completed at the time of each

adjustment calculation.

H.5.9 Economic price adjustments to the contract price shall be made as follows for each CLIN subject to adjustment, based on the

applicable initial published index:

H.5.9.1 When the actual index value (Column (4)) is within the non-adjustment band (Column (3)), no adjustment will be made.

H.5.9.2 When the actual index value in Column (4) is greater than the upper projected index value in Column (3), the difference (plus)

will be entered in Column (5).  When the actual index value in Column (4) is less than the lower projected index value in Column (3),

the difference (minus) will be entered in Column (5).

H.5.9.3 The differences, whether plus or minus, shall be divided by the projected index value in Column (3) used to calculate the

difference.  The resulting percentage change shall be set forth in Column (6).  That percentage shall be carried to two (2) decimal

places.

H.5.9.4 The amounts in the projected Economic Price Adjustment profile set forth in Column (2) of the Economic Price Adjustment Table

will be multiplied by the percentage change (plus or minus) in Column (6).  The resulting amount shall be set forth in Column (7).  The

resulting amount shall be rounded to the nearest dollar.

H.5.9.5 The amount in Column (7) shall be the adjustment to contract unit price for the applicable CLIN.

H.5.10 Under this clause, the maximum increase to any particular vehicle unit price shall be 10% of the original contract unit price (as

of the date of base contract award) for that vehicle.  There shall be no limitation on the amount of decrease under this clause.

H.5.11 In the event any index cited is discontinued or substantially altered by the Bureau of Labor Statistics, the parties shall

mutually agree on an appropriate substitute index to be effective as of the date of index discontinuance or alteration.

In the event an index is discontinued or substantially altered, the contractor shall notify the Contracting Officer in writing within 60

days of discontinuance or alteration.  Upon such notification from the contractor, the parties will proceed to mutually establish a

replacement index.  If mutual agreement cannot be reached prior to the date the contractor is required to submit the applicable Economic

Price Adjustment Tables, the Contracting Officer may make a unilateral index replacement.  Alternatively, the parties may continue to

mutually proceed to establish a replacement index.  In this case, the Government may exercise options using the original contract unit

price (as a billing price), pending agreement on a replacement index needed to calculate the price adjustment.

H.5.12 The contractor shall certify on a final adjusting invoice that the amounts invoiced under this contract reflect all decreases

required by this clause.

H.5.13 ADJUSTMENTS PURSUANT TO THE CHANGES PROVISION  Pricing actions pursuant to the Changes clause or other provisions within this

contract will be priced as though there were no provision for Economic Price Adjustment.

H.5.14 INDEX AND PERCENTAGE OF UPSA  The Bureau of Labor Statistics data to use, and the percentage of UPSA, shall be as follows:

Index                                            Unit Price Subject to Adjustment (UPSA)

PPI Code 1412, Motor Vehicles Parts              70%

H.5.15 EXAMPLES  Attachment 0085 includes three (3) examples for Option Period 6, CLIN 6101, using Economic Price Adjustment Table 1, in

which the actual index value exceeds the projected index value range (Example A), falls within the range (Example B), and is less than

the range (Example C).

For each example, assume the CLIN 6101 original contract unit price is $250,000.

H.5.16 ECONOMIC PRICE ADJUSTMENT TABLES  Attachment 0085 includes the tables shall be used for vehicle quantities in Option Periods 6,

7, and 8, for all mission configuration packages.

H.5.17 In the event the contract is modified to incorporate multi-year contract pricing all Economic Price Adjustment provisions will be

removed from the contract.
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H.6 Alternate Financing Arrangements

H.6.1 Proposal and award will be based on the use of customary progress payments, in accordance with Office of the Under Secretary of

Defense for Acquisition, Technology and Logistics memorandum dated April 27 2011, Subject Cash Flow Tool for Evaluating Alternative

Financing Arrangements .  Pursuant to the memo, after contract award, the contractor may propose alternative financing arrangements,

such as performance based payments schedule, to the Contracting Officer for consideration.  If a proposed performance based payment

schedule is desired by the contractor, the proposed performance based schedule should be submitted which includes all performance based

payment events, completion criteria, and event values along with the contractors expected expenditure profile, and any consideration

being offered by the contractor for a more favorable payment structure.

H.7 Advance Change Adjustment Agreements for Engineering Change Proposals

H.7.1  Purpose and Terms. This clause establishes the procedures by which the parties agree to incorporate engineering change proposals

(ECPs) under this contract without an equitable adjustment to the contract price.  This clause only applies to Configuration Control

Board (CCB) approved Engineering Changes (exclusive of VECPs) applicable to supplies to be delivered under this contract.  The parties

agree that each change that reflects a net total for an increase or decrease of  $50,000.00 or less shall be a change having no effect

on the contract price.  The net total is in relation to the total amount of vehicles and kits (on contract and including unexercised

options) affected by the ECP.

H.7.2  Procedure. When it is proposed to make a change under the Changes clause and both parties agree that such a change shall require

no equitable adjustment as contemplated by paragraph (a) of this clause, the Contractor shall submit a written proposal or offer to

accomplish the proposed change without an equitable adjustment. If the Contracting Officer determines no adjustment is necessary, the

Contractor's proposal may be accepted by issuing a unilateral modification using an SF Form 30, Amendment of Solicitation/Modification

of Contract. The modification shall (1) be issued under the Changes clause; (2) cite this clause; (3) reference the Contractor's

proposal or offer; and (4) direct the changes to be made. The issuance of the modification shall constitute acceptance of the

Contractor's proposal or offer, shall be binding on both parties, and shall be a full, complete and final settlement for the directed

changes.

                                               *** END OF NARRATIVE H0001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               NOV/2013

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          MAY/2014

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  MAY/2014

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            MAY/2014

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  MAY/2014

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-10         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-11         52.204-9         PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL                    JAN/2011

   I-12         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        JUL/2013

   I-13         52.204-13        SYSTEM FOR AWARD MANAGEMENT MAINTENANCE                                   JUL/2013

   I-14         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             AUG/2013

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-15         52.209-9         UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY        JUL/2013

                                 MATTERS

   I-16         52.210-1         MARKET RESEARCH                                                           APR/2011

   I-17         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-18         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-19         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-20         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-21         52.215-11        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA--            AUG/2011

                                 MODIFICATIONS

   I-22         52.215-13        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA--MODIFICATIONS               OCT/2010

   I-23         52.215-14        INTEGRITY OF UNIT PRICES  (OCT 2010) -- ALTERNATE I  (OCT 1997)           OCT/1997

   I-24         52.215-21        REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN       OCT/2010

                                 CERTIFIED COST OR PRICING DATA --MODIFICATIONS

   I-25         52.215-23        LIMITATIONS ON PASS-THROUGH CHARGES                                       OCT/2009

   I-26         52.216-8         FIXED FEE                                                                 JUN/2011

   I-27         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2014

   I-28         52.219-16        LIQUIDATED DAMAGES--SUBCONTRACTING PLAN                                   JAN/1999

   I-29         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-30         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    JAN/2014

   I-31         52.222-20        CONTRACTS FOR MATERIALS, SUPPLIES, ARTICLES, AND EQUIPMENT EXCEEDING      MAY/2014

                                 $15,000

   I-32         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-33         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-34         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            JUL/2014

   I-35         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-36         52.222-43        FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS--PRICE      MAY/2014

                                 ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS)

   I-37         52.222-44        FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS--PRICE      MAY/2014

                                 ADJUSTMENT

   I-38         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-39         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       AUG/2013

   I-40         52.223-5         POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION                        MAY/2011

   I-41         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-42         52.223-10        WASTE REDUCTION PROGRAM                                                   MAY/2011

   I-43         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-44         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-45         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

   I-46         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-47         52.227-3         PATENT INDEMNITY                                                          APR/1984

   I-48         52.227-10        FILING OF PATENT APPLICATIONS--CLASSIFIED SUBJECT MATTER                  DEC/2007

   I-49         52.228-7         INSURANCE--LIABILITY TO THIRD PERSONS                                     MAR/1996

   I-50         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           FEB/2013

   I-51         52.229-6         TAXES--FOREIGN FIXED-PRICE CONTRACTS                                      FEB/2013

   I-52         52.230-6         ADMINISTRATION OF COST ACCOUNTING STANDARDS                               JUN/2010

   I-53         52.232-1         PAYMENTS                                                                  APR/1984
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   I-54         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-55         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-56         52.232-11        EXTRAS                                                                    APR/1984

   I-57         52.232-17        INTEREST                                                                  MAY/2014

   I-58         52.232-20        LIMITATION OF COST                                                        APR/1984

   I-59         52.232-23        ASSIGNMENT OF CLAIMS  (MAY 2014) -- ALTERNATE I  (APR 1984)               APR/1984

   I-60         52.232-25        PROMPT PAYMENT                                                            JUL/2013

   I-61         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT         JUL/2013

   I-62         52.232-39        UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS                              JUN/2013

   I-63         52.232-40        PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS           DEC/2013

   I-64         52.233-1         DISPUTES  (MAY 2014) -- ALTERNATE I  (DEC 1991)                           DEC/1991

   I-65         52.233-3         PROTEST AFTER AWARD  (AUG 1996) -- ALTERNATE I  (JUN 1985)                JUN/1985

   I-66         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

   I-67         52.237-3         CONTINUITY OF SERVICES                                                    JAN/1991

   I-68         52.239-1         PRIVACY OR SECURITY SAFEGUARDS                                            AUG/1996

   I-69         52.242-1         NOTICE OF INTENT TO DISALLOW COSTS                                        APR/1984

   I-70         52.242-2         PRODUCTION PROGRESS REPORTS                                               APR/1991

   I-71         52.242-3         PENALTIES FOR UNALLOWABLE COSTS                                           MAY/2014

   I-72         52.242-4         CERTIFICATION OF FINAL INDIRECT COSTS                                     JAN/1997

   I-73         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-74         52.243-1         CHANGES--FIXED PRICE                                                      AUG/1987

   I-75         52.243-1         CHANGES--FIXED PRICE  (AUG 1987) -- ALTERNATE V  (APR 1984)               APR/1984

   I-76         52.243-2         CHANGES - COST REIMBURSEMENT  (AUG 1987) -- ALTERNATE II  (APR 1984)      APR/1984

   I-77         52.243-6         CHANGE ORDER ACCOUNTING                                                   APR/1984

   I-78         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-79         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         OCT/2014

   I-80         52.245-1         GOVERNMENT PROPERTY                                                       APR/2012

   I-81         52.245-9         USE AND CHARGES                                                           APR/2012

   I-82         52.246-24        LIMITATION OF LIABILITY--HIGH-VALUE ITEMS                                 FEB/1997

   I-83         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-84         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

   I-85         52.248-1         VALUE ENGINEERING                                                         OCT/2010

   I-86         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               APR/2012

   I-87         52.249-6         TERMINATION (COST REIMBURSEMENT)                                          MAY/2004

   I-88         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-89         52.249-9         DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)                            APR/1984

   I-90         52.249-14        EXCUSABLE DELAYS                                                          APR/1984

   I-91         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-92         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-93         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-94         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-95         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   SEP/2013

   I-96         252.203-7003     AGENCY OFFICE OF THE INSPECTOR GENERAL                                    DEC/2012

   I-97         252.204-7000     DISCLOSURE OF INFORMATION                                                 AUG/2013

   I-98         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

   I-99         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

  I-100         252.204-7004     ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT                                  FEB/2014

  I-101         252.204-7005     ORAL ATTESTATION OF SECURITY RESPONSIBILITIES                             NOV/2001

  I-102         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

  I-103         252.204-7012     SAFEGUARDING OF UNCLASSIFIED CONTROLLED TECHNICAL INFORMATION             NOV/2013

  I-104         252.204-7015     DISCLOSURE OF INFORMATION TO LITIGATION SUPPORT CONTRACTORS               FEB/2014

  I-105         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

  I-106         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/2014

                                 GOVERNMENT OF A TERRORIST COUNTRY

  I-107         252.209-7009     ORGANIZATIONAL CONFLICT OF INTEREST -- MAJOR DEFENSE ACQUISITION          DEC/2012

                                 PROGRAM

  I-108         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

  I-109         252.222-7002     COMPLIANCE WITH LOCAL LABOR LAWS (OVERSEAS)                               JUN/1997

  I-110         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

  I-111         252.223-7006     PROHIBITION ON STORAGE, TREATMENT, AND DISPOSAL OF TOXIC AND              SEP/2014

                                 HAZARDOUS MATERIALS--BASIC

  I-112         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012
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  I-113         252.225-7004     REPORT OF INTENDED PERFORMANCE OUTSIDE THE UNITED STATES AND CANADA--     OCT/2010

                                 SUBMISSION AFTER AWARD

  I-114         252.225-7006     QUARTERLY REPORTING OF ACTUAL CONTRACT PERFORMANCE OUTSIDE THE UNITED     OCT/2010

                                 STATES

  I-115         252.225-7007     PROHIBITION ON ACQUISITION OF UNITED STATES MUNITIONS LIST ITEMS FROM     SEP/2006

                                 COMMUNIST CHINESE MILITARY COMPANIES

  I-116         252.225-7009     RESTRICTION ON ACQUISITION OF CERTAIN ARTICLES CONTAINING SPECIALTY       OCT/2014

                                 METALS

  I-117         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2013

  I-118         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

  I-119         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

  I-120         252.225-7021     TRADE AGREEMENTS--BASIC                                                   NOV/2014

  I-121         252.225-7028     EXCLUSIONARY POLICIES AND PRACTICES OF FOREIGN GOVERNMENTS                APR/2003

  I-122         252.225-7030     RESTRICTION ON ACQUISITION OF CARBON, ALLOY, AND ARMOR STEEL PLATE        DEC/2006

  I-123         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

  I-124         252.225-7041     CORRESPONDENCE IN ENGLISH                                                 JUN/1997

  I-125         252.225-7048     EXPORT-CONTROLLED ITEMS                                                   JUN/2013

  I-126         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                SEP/2004

                                 ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS

  I-127         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             FEB/2014

  I-128         252.227-7014     RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER      FEB/2014

                                 SOFTWARE DOCUMENTATION

  I-129         252.227-7015     TECHNICAL DATA--COMMERCIAL ITEMS                                          FEB/2014

  I-130         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JAN/2011

  I-131         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    SEP/2011

  I-132         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAY/2013

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

  I-133         252.227-7027     DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE                  APR/1988

  I-134         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

  I-135         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      JUN/2013

  I-136         252.227-7038     PATENT RIGHTS -- OWNERSHIP BY THE CONTRACTOR (LARGE  BUSINESS)            JUN/2012

  I-137         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

  I-138         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

  I-139         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

  I-140         252.233-7001     CHOICE OF LAW (OVERSEAS)                                                  JUN/1997

  I-141         252.234-7004     COST AND SOFTWARE DATA REPORTING SYSTEM--BASIC                            NOV/2014

  I-142         252.235-7003     FREQUENCY AUTHORIZATION--BASIC                                            MAR/2014

  I-143         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      NOV/2004

  I-144         252.237-7010     PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR PERSONNEL         JUN/2013

  I-145         252.239-7001     INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION               JAN/2008

  I-146         252.239-7018     SUPPLY CHAIN RISK                                                         NOV/2013

  I-147         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 MAY/2011

  I-148         252.242-7005     CONTRACTOR BUSINESS SYSTEMS                                               FEB/2012

  I-149         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

  I-150         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

  I-151         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         DEC/2012

  I-152         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUN/2013

  I-153         252.244-7001     CONTRACTOR PURCHASING SYSTEM ADMINISTRATION--BASIC                        MAY/2014

  I-154         252.245-7001     TAGGING, LABELING, AND MARKING OF GOVERNMENT-FURNISHED PROPERTY           APR/2012

  I-155         252.245-7002     REPORTING LOSS OF GOVERNMENT PROPERTY                                     APR/2012

  I-156         252.245-7003     CONTRACTOR PROPERTY MANAGEMENT SYSTEM ADMINISTRATION                      APR/2012

  I-157         252.245-7004     REPORTING, REUTILIZATION, AND DISPOSAL                                    MAY/2013

  I-158         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

  I-159         252.246-7001     WARRANTY OF DATA--BASIC                                                   MAR/2014

  I-160         252.246-7003     NOTIFICATION OF POTENTIAL SAFETY ISSUES                                   JUN/2013

  I-161         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA--BASIC                                  APR/2014

  I-162         252.247-7028     APPLICATION FOR U.S. GOVERNMENT SHIPPING DOCUMENTATION/INSTRUCTIONS       JUN/2012

  I-163         252.249-7002     NOTIFICATION OF ANTICIPATED CONTRACT TERMINATION OR REDUCTION             OCT/2010

  I-164         52.209-3         FIRST ARTICLE APPROVAL -- CONTRACTOR TESTING  (SEP 1989) -- ALTERNATE     SEP/1989

                                 I  (JAN 1997) AND ALTERNATE II  (SEP 1989)

(a) The Contractor shall test a minimum of two component units for each item specified in E.2.1.2 (Component First Article Testing) as

specified on CLINs 0016AA and 0016AB of this contract. At least 20 calendar days before the beginning of first article tests, the
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Contractor shall notify the Government Contracting Officer, in writing, of the time and location of the testing so that the Government

may witness the tests.

(b) The Contractor shall submit the first article test report prior to the due date specified in Section E.2.1.2.3, CDRL E005, to the

Government as specified in Section E.2.1.2.3, CDRL E005 marked First Article Test Report: Contract No. __________________, Lot/Item No.

______. Within 30 calendar days after the Government receives the test report, the Contracting Officer shall notify the Contractor, in

writing, of the conditional approval, approval, or disapproval of the first article. The notice of conditional approval or approval

shall not relieve the Contractor from complying with all requirements of the specifications and all other terms and conditions of this

contract. A notice of conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite

reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests. After

each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article or

select another first article for testing. All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval. The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government. The Government shall take action on this

report within the time specified in paragraph (b) above. The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article, the

Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the Contractor

may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon timely

written request from the Contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or

the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire specific

materials or components or to commence production to the extent essential to meet the delivery schedules. Until first article approval

is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for

  (1) progress payments, or

  (2) termination settlements if the contract is terminated for the convenience of the Government. If first article tests reveal

deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the required changes or

replace all items produced under this contract at no change in the contract price.

(h) The Government may waive the requirement for first article approval test where supplies identical or similar to those called for in

the schedule have been previously furnished by the offeror/contractor and have been accepted by the Government. The offeror/contractor

may request a waiver.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.

(End of Clause)

  I-165         52.209-4         FIRST ARTICLE APPROVAL -- GOVERNMENT TESTING  (SEP 1989) -- ALTERNATE     SEP/1989

                                 I (JAN 1997)  AND ALTERNATE II  (SEP 1989)

(a) The Contractor shall deliver 62 unit(s) (52 ea base units and 10 ea option units) IAW the delivery quantities and schedules

identified in CLINs 0001 (17 ea), 0002 (7 ea), 0003 (6 ea), 0004 (22 ea), option quantities listed in Attachment 60 (GP vehicle option

for 1 ea, Utility vehicle option for 1 ea, AFES option for 3 ea, and Ballistic Hull testing for 5 ea) for first article tests.  The

shipping documentation shall contain this contract number and the Lot/Item identification. The characteristics that the first article

must meet and the testing requirements are specified elsewhere in this contract.

(b) Within 32 months after contract award, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval,

approval, or disapproval of the first article. The notice of conditional approval or approval shall not relieve the Contractor from

complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional

approval shall state any further action required of the Contractor. A notice of disapproval shall cite reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall submit an additional first article for testing.

After each request, the Contractor shall make any necessary changes, modifications, or repairs to the first article or select another
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first article for testing. All costs related to these tests are to be borne by the Contractor, including any and all costs for

additional tests following a disapproval. The Contractor shall furnish any additional first article to the Government under the terms

and conditions and within the time specified by the Government. The Government shall act on this first article within the time limit

specified in paragraph (b) of this clause. The Government reserves the right to require an equitable adjustment of the contract price

for any extension of the delivery schedule or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article on time, or the Contracting Officer disapproves any first article, the

Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

(e) Unless otherwise provided in the contract, the Contractor --

  (1) May deliver the approved first article as a part of the contract quantity, provided it meets all contract requirements for

acceptance and was not consumed or destroyed in testing; and

  (2) Shall remove and dispose of any first article from the Government test facility at the Contractors expense.

(f) If the Government does not act within the time specified in paragraph (b) or (c) of this clause, the Contracting Officer shall, upon

timely written request from the Contractor, equitably adjust under the Changes clause of this contract the delivery or performance dates

and/or the contract price, and any other contractual term affected by the delay.

(g) The Contractor is responsible for providing operating and maintenance instructions, spare parts support, and repair of the first

article during any first article test.

(h) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire specific

materials or components or to commence production to the extent essential to meet the delivery schedules (See Section B, paragraph B.3

for authorization at contract award). Until first article approval is granted, only costs for the first article and costs incurred under

this authorization are allocable to this contract for

  (1) progress payments, or

  (2) termination settlements if the contract is terminated for the convenience of the Government.

If first article tests reveal deviations from contract requirements, the Contractor shall, at the location designated by the Government,

make the required changes or replace all items produced under this contract at no change in the contract price.

(i) The Government may waive the requirement for first article approval test where supplies identical or similar to those called for in

the schedule have been previously furnished by the Offeror/Contractor and have been accepted by the Government. The Offeror/Contractor

may request a waiver.

(j) The Contractor shall produce both the first article and the production quantity at the same facility.

(End of Clause)

  I-166         52.216-7         ALLOWABLE COST AND PAYMENT                                                JUN/2013

(a) Invoicing.

  (1) The Government will make payments to the Contractor when requested as work progresses, but (except for  small business concerns)

not more often than once every 2 weeks, in amounts determined to be allowable by the  Contracting Officer in accordance with Federal

Acquisition Regulation (FAR) Subpart 31.2 in effect on the date  of this contract and the terms of this contract. The Contractor may

submit to an authorized representative of  the Contracting Officer, in such form and reasonable detail as the representative may

require, an invoice or  voucher supported by a statement of the claimed allowable cost for performing this contract.

  (2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.  Interim payments made

prior to the final payment under the contract are contract financing payments, except  interim payments if this contract contains

Alternate I to the clause at 52.232-25.

  (3) The designated payment office will make interim payments for contract financing on the 30th day after the  designated billing

office receives a proper payment request. In the event that the Government requires an audit  or other review of a specific payment

request to ensure compliance with the terms and conditions of the  contract, the designated payment office is not compelled to make

payment by the specified due date.

(b) Reimbursing costs.
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  (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph (b)(2) of this clause,  with respect to

pension, deferred profit sharing, and employee stock ownership plan contributions), the term  costs includes only --

    (i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by  cash, check, or other form

of actual payment for items or services purchased directly for the contract;

    (ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of  business, costs

incurred, but not necessarily paid, for --

      (A) Supplies and services purchased directly for the contract and associated financing payments to  subcontractors, provided

payments determined due will be made

        (1) In accordance with the terms and conditions of a subcontract or invoice; and

        (2) Ordinarily within 30 days of the submission of the Contractors payment request to the Government;

      (B) Materials issued from the Contractors inventory and placed in the production process for use on the  contract;

      (C) Direct labor;

      (D) Direct travel;

      (E) Other direct in-house costs; and

      (F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor  for purposes of

obtaining reimbursement under Government contracts; and

    (iii) The amount of financing payments that have been paid by cash, check or other form of payment to  subcontractors.

  (2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually  paid unless

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently;  and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter  payment period (any

contribution remaining unpaid shall be excluded from the Contractors indirect costs for  payment purposes).

  (3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,  allowable indirect costs

under this contract shall be obtained by applying indirect cost rates established in  accordance with paragraph (d) of this clause.

  (4) Any statements in specifications or other documents incorporated in this contract by reference designating  performance of

services or furnishing of materials at the Contractors expense or at no cost to the Government  shall be disregarded for purposes of

cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates.

  (1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart  42.7 of the Federal

Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate  proposal.

  (2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer  (or cognizant Federal

agency official) and auditor within the 6-month period following the expiration of each of  its fiscal years. Reasonable extensions, for

exceptional circumstances only, may be requested in writing by the  Contractor and granted in writing by the Contracting Officer. The

Contractor shall support its proposal with  adequate supporting data.

    (ii) The proposed rates shall be based on the Contractors actual cost experience for that period. The  appropriate Government

representative and the Contractor shall establish the final indirect cost rates as  promptly as practical after receipt of the

Contractors proposal.

    (iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the cognizant Federal

agency official:

      (A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate.

      (B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified
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in accounting records (Chart of Accounts).

      (C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in accounting

records (Chart of Accounts) for each final indirect cost pool.

      (D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as identified in

accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools.

      (E) Claimed allocation bases, by element of cost, used to distribute indirect costs.

      (F) Facilities capital cost of money factors computation.

      (G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element.

      (H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a subsidiary

schedule of Government participation percentages in each of the allocation base amounts.

      (I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract.

      (J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or upper-tier

contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed during the fiscal year; and the

subcontractor name, address, and point of contact information).

      (K) Summary of each time-and-materials and labor-hour contract information, including labor categories, labor rates, hours, and

amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates.

      (L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.

      (M) Listing of decisions/agreements/approvals and description of accounting/organizational changes.

      (N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs).

      (O) Contract closing information for contracts physically completed in this fiscal year (include contract number, period of

performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the contract is ready to close).

    (iv) The following supplemental information is not required to determine if a proposal is adequate, but may be required during the

audit process:

      (A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data.

      (B) General Organizational information and limitation on allowability of compensation for certain contractor personnel.  See

31.205-6(p). Additional salary reference information is available at

://www.whitehouse.gov/omb/procurement_index_exec_comp/.

      (C) Identification of prime contracts under which the contractor performs as a subcontractor.

      (D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or contractors where the

description of the accounting system has not changed from the

previous year's submission).

      (E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes contractors where the

procedures have not changed from the previous year's submission).

      (F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.).

      (G) Management letter from outside CPAs concerning any internal control weaknesses.

      (H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter from

subparagraph (G) of this section.

      (I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government.

      (J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate submission

is made.
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      (K) Federal and State income tax returns.

      (L) Securities and Exchange Commission 10-K annual report.

      (M) Minutes from board of directors meetings.

      (N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year.

      (O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, contract

amount, product or service(s) to be provided, contract performance

period, rate ceilings, advance approval requirements, pre-contract cost allowability limitations, and billing limitations.

    (v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule of

cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after

settlement of final indirect cost rates.

  (3) The Contractor and the appropriate Government representative shall execute a written understanding setting  forth the final

indirect cost rates. The understanding shall specify

    (i) the agreed-upon final annual indirect cost rates,

    (ii) the bases to which the rates apply,

    (iii) the periods for which the rates apply,

    (iv) any specific indirect cost items treated as direct costs in the settlement, and

    (v) the affected contract and/or subcontract, identifying any with advance agreements or special terms and  the applicable rates.

    The understanding shall not change any monetary ceiling, contract obligation, or specific cost allowance or  disallowance provided

for in this contract. The understanding is incorporated into this contract upon execution.

  (4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning  of the Disputes

clause.

  (5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of  the final annual

indirect cost rates for all years of a physically complete contract, Contractor shall submit a  completion invoice or voucher to reflect

the settled amounts and rates.  The completion invoice or voucher shall include settled subcontract amounts and rates. The prime

contractor is responsible for settling subcontractor amounts and rates included in the completion invoice or voucher and providing

status of subcontractor audits to the contracting officer upon request.

  (6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in  paragraph (d)(5) of this

clause, the Contracting Officer may--

      (A) Determine the amounts due to the Contractor under the contract; and

      (B) Record this determination in a unilateral modification to the contract.

    (ii) This determination constitutes the final decision of the Contracting Officer in accordance with the  Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall  reimburse the Contractor

at billing rates established by the Contracting Officer or by an authorized  representative (the cognizant auditor), subject to

adjustment when the final rates are established. These  billing rates --

  (1) Shall be the anticipated final rates; and

  (2) May be prospectively or retroactively revised by mutual agreement, at either partys request, to prevent  substantial overpayment

or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are  satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractors invoices or vouchers and

statements of cost audited. Any payment may be --

  (1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or
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  (2) Adjusted for prior overpayments or underpayments.

(h) Final payment.

  (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with paragraph (d)(5) of this clause,

and upon the Contractors compliance with all terms of this contract, the Government shall promptly pay any balance of allowable costs

and that part of the fee (if any) not previously paid.

  (2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if any) accruing

to or received by the Contractor or any assignee under this contract, to the extent that those amounts are properly allocable to costs

for which the Contractor has been reimbursed by the Government. Reasonable expenses incurred by the Contractor for securing refunds,

rebates, credits, or other amounts shall be allowable costs if approved by the Contracting Officer. Before final payment under this

contract, the Contractor and each assignee whose assignment is in effect at the time of final payment shall execute and deliver --

    (i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, rebates, credits, or

other amounts (including interest, if any) properly allocable to costs for which the Contractor has been reimbursed by the Government

under this contract; and

    (ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and claims arising

out of or under this contract, except --

      (A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

      (B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising out of the

performance of this contract; provided, that the claims are not known to the Contractor on the date of the execution of the release, and

that the Contractor gives notice of the claims in writing to the Contracting Officer within 6 years following the release date or notice

of final payment date, whichever is earlier; and

      (C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the  Contractor under the patent

clauses of this contract, excluding, however, any expenses arising from the Contractors indemnification of the Government against patent

liability.

(End of Clause)

  I-167         52.217-9         OPTION TO EXTEND THE TERM OF THE CONTRACT                                 MAR/2000

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days provided  that the Government

gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary

notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option  clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed eight years.

(End of Clause)

  I-168         52.222-2         PAYMENT FOR OVERTIME PREMIUMS                                             JUL/1990

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed 0 (zero) or the overtime premium is

paid for work --

  (1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment,

or occasional production bottlenecks of a sporadic nature;

  (2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation,

maintenance, standby plant protection, operation of utilities, or accounting;

  (3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations

in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

  (4) That will result in lower overall costs to the Government.
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(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for

contract completion and shall be submitted to the PCO and approved in advance of working overtime.--

  (1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload,

staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;

  (2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

  (3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government

contracts, together with identification of each affected contract; and

  (4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.

(End of Clause)

  I-169         52.223-7         NOTICE OF RADIOACTIVE MATERIALS                                           JAN/1997

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 60 days prior to the delivery of, or prior to

completion of any servicing required by this contract of, items containing either

  (1) radioactive material requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as

amended, as set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or

  (2) other radioactive material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per

gram or the activity per item equals or exceeds 0.01 microcuries.

  Such notice shall specify the part or parts of the items which contain radioactive materials, a

  description of the materials, the name and activity of the isotope, the manufacturer of the

  materials, and any other information known to the Contractor which will put users of the items on

  notice as to the hazards involved (OMB No. 9000-0107).

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the radioactive material

from deliveries under this contract or prior contracts, the Contractor may request that the Contracting Officer or designee waive the

notice requirement in paragraph (a) of this clause. Any such request shall --

  (1) Be submitted in writing;

  (2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed; and

  (3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater than 0.002

microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which such items, parts or

subassemblies are delivered to the Government shall be clearly marked and labeled as required by the latest revision of MIL-STD 129 in

effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting the criteria in

paragraph (a) of this clause.

(End of Clause)

  I-170         52.232-16        PROGRESS PAYMENTS                                                         APR/2012

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts.

  (1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractors total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see
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paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

  (2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due will be paid to subcontractors--

    (i) In accordance with the terms and conditions of a subcontract of invoice; and

    (ii) Ordinarily within 30 days of the submission of the Contractors payment request to the Government.

  (3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless--

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently; and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractors total costs for progress payments until paid).

  (4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

    (i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

    (ii) Costs incurred by subcontractors or suppliers.

    (iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized

portion of such costs.

    (iv) Payments made or amounts payable to the subcontractors or suppliers, except for--

      (A) completed work, including partial deliveries, to which the Contractor has acquired title; and

      (B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

  (5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work (including

allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the incomplete work.

Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and invoicing by the

Contractor and acceptance by the Government are incomplete.

  (6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

  (7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5) above,

the Contractor shall repay the amount of such excess to the Government on demand.

  (8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less

than $2,500. The Contracting Officer may make exceptions.

  (9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract price of the

items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by

a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and adjusting the

unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate

to an alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take

a combination of these actions, after finding on substantial evidence any of the following conditions:

  (1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

  (2) Performance of this contract is endangered by the Contractors --

    (i) Failure to make progress; or

263 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

    (ii) Unsatisfactory financial condition.

  (3) Inventory allocated to this contract substantially exceeds reasonable requirements.

  (4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

  (5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.

  (6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph

(b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title.

  (1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date

of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should

have been allocable or properly chargeable to this contract.

  (2) Property, as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or

should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

    (i) Parts, materials, inventories, and work in process;

    (ii) Special tooling and special test equipment to which the Government is to acquire title;

    (iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other similar

manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

    (iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by

other clauses of this contract.

  (3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the

termination clauses, shall determine the handling and disposition of the property.

  (4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officers

approval, but the proceeds shall be credited against the costs of performance.

  (5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officers advance approval of the action and the terms. The Contractor shall

    (i) exclude the allocable costs of the property from the costs of contract performance, and

    (ii) repay to the Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or

credit memorandum.

  (6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title

shall vest in the Contractor for all property (or the proceeds thereof) not --

    (i) Delivered to, and accepted by, the Government under this contract; or

    (ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the

Government under this clause.

  (7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor

shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is

lost (see 45.101).

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g) Reports, forms, and access to records.
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  (1) The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information (including

estimates to complete) reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

  (2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the date of the

progress payment request. The estimates to complete shall represent the Contractor's best estimate of total costs to complete all

remaining contract work required under the contract. The estimates shall include sufficient detail to permit Government verification.

  (3) Each Contractor request for progress payment shall:

    (i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as required by

agency regulations, in accordance with the form instructions and the contract terms; and

    (ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause,

    (i) the Contractor shall, on demand, repay to the Government the amount of unliquidated progress payments and

    (ii) title shall vest in the Contractor, on full liquidation of progress payments, for all property for which the Government elects

not to require delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default

clause.

(i) Reservations of rights.

  (1) No payment or vesting of title under this clause shall --

    (i) Excuse the Contractor from performance of obligations under this contract; or

    (ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

  (2) The Governments rights and remedies under this clause --

    (i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract; and

    (ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such

exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or

privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

  (1) The amounts included are limited to --

    (i) The unliquidated remainder of financing payments made; plus

    (ii) Any unpaid subcontractor requests for financing payments.

  (2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of work

and the first delivery, or, if the subcontractor is a small business concern, 4 months.

  (3) If the financing payments are in the form or progress payments, the terms of the subcontract or interdivisional order concerning

progress payments --

    (i) Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that clause with

its Alternate I for any subcontractor that is a small business concern;

    (ii) Are at least as favorable to the Government as the terms of this clause;

    (iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

    (iv) Are in conformance with the requirements of FAR 32.504(e); and

    (v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if --
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      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments--

    (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition

of, performance-based payments in FAR Part 32;

    (ii) Are in conformance with the requirements of FAR 32.504(f); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional

order concerning payments

    (i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the

definition and standards for acquisition of commercial items in FAR Part 2 and 12;

    (ii) Are in conformance with the requirements of FAR 32.504(g); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the

contracting agency, depending on whether the subcontractor is or is not a small business concern.

  (7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the subcontract

terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the Government to the

Contractor under this contract.

  (8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor

has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms required

by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

  (9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments

to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart 32.113. The

Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress

payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A contract action is any

action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but not

including contract modifications that are within the scope and under the terms of the contract, such as contract modifications issued

pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as

computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs

eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this clause,

progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work performed under

the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated progress payments for

undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the 30 day after the designated billing office receives a

proper progress payment request. In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make a
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payment by the specified due date. Progress payments are considered contract financing and are not subject to the interest penalty

provisions of the Prompt Payment Act.

(m) Progress payments under indefinitedelivery contracts. The Contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)

  I-171         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

(a) Definitions. Contracting Officer, as used in this clause, does not include any representative of the Contracting Officer.

  Specifically Authorized Representative (SAR), as used in this clause, means any person the Contracting Officer has so designated by

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within five calendar days from the date that the

Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor

regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the

notice shall state --

  (1) The date, nature, and circumstances of the conduct regarded as a change;

  (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable

about such conduct;

  (3) The identification of any documents and the substance of any oral communication involved in such conduct;

  (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

  (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,

including --

    (i) What contract line items have been or may be affected by the alleged change;

    (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

    (iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued

performance have been or may be caused by the alleged change;

    (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and

  (6) The Contractors estimate of the time by which the Government must respond to the Contractors notice to minimize cost, delay or

disruption of performance.

(c) Continued performance. Following submission of the notice required by paragraph (b) of this clause, the Contractor shall diligently

continue performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the

Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,

in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or

communication as a change as described in paragraph (b) of this clause, notice shall be given in the manner provided. All directions,

communications, interpretations, orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the

Contractor and to the Contracting Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of

the SAR.

(d) Government response. The Contracting Officer shall promptly, within five calendar days after receipt of notice, respond to the

notice in writing. In responding, the Contracting Officer shall either --

  (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further

performance;

  (2) Countermand any communication regarded as a change;
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  (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further

performance; or

  (4) In the event the Contractors notice information is inadequate to make a decision under subparagraphs (d)(1), (2), or (3) of this

clause, advise the Contractor what additional information is required, and establish the date by which it should be furnished and the

date thereafter by which the Government will respond.

(e) Equitable adjustments.

  (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and the conduct causes

an increase or decrease in the Contractors cost of, or the time required for, performance of any part of the work under this contract,

whether changed or not changed by such conduct, an equitable adjustment shall be made --

    (i) In the contract price or delivery schedule or both; and

    (ii) In such other provisions of the contract as may be affected.

  (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and

for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably

incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor

identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a change

confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall have the

right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or time

extensions for delay resulting from the Contractors failure to provide notice or to continue performance as provided, respectively, in

paragraphs (b) and (c) of this clause.

NOTE: The phrases contract price and cost wherever they appear in the clause, may be appropriately modified to apply to cost-

reimbursement or incentive contracts, or to combinations thereof.

(End of Clause)

  I-172         52.244-2         SUBCONTRACTS                                                              OCT/2010

(a) Definitions. As used in this clause

  Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in accordance with Part 44 of

the Federal Acquisition Regulation (FAR)

  Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular subcontract.

  Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies or services for

performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications

to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced contract actions

(including unpriced modifications or unpriced delivery orders), and only if required in accordance with paragraph (c) or (d) or this

clause.

(c) If the contractor does not have an approved purchasing system, consent to subcontract is required for any subcontract that--

  (1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

  (2) Is fixed-price and exceeds

    (i) For a contract awarded by the Department of Defense, the Coast Guard, or the national Aeronautics and Space Administration, the

greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the contract; or

    (ii) For contracts awarded by a civilian agency other that the Coast Guard and the National Aeronautics and Space Administration,

either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer's written
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consent before placing the following subcontracts:  N/A

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or modification thereof for

which consent is required under paragraph (b), (c), or (d) of this clause, including the following information:

    (i) A description of the supplies or services to be subcontracted.

    (ii) Identification of the type of subcontract to be used.

    (iii) Identification of the proposed subcontractor.

    (iv) The proposed subcontract price.

    (v) The subcontractor's current, complete, and accurate certified cost or pricing data and Certificate of Current Cost or Pricing

Data, if required by other contract provisions.

    (vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data are required by

other provisions of this contract.

    (vii) A negotiation memorandum reflecting --

      (A) The principal elements of the subcontract price negotiations;

      (B) The most significant considerations controlling establishment of initial or revised prices;

      (C) The reason certified cost or pricing data were or were not required;

      (D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified cost or pricing data in determining

the price objective and in negotiating the final price;

      (E) The extent to which it was recognized in the negotiation that the subcontractor's certified cost or pricing data were not

accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such defective data on

the total price negotiated;

      (F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

      (G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify each

critical performance element, management decisions used to quantify each incentive element, reasons for the incentives, and a summary of

all trade-off possibilities considered.

  (2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for which consent is

not required under paragraph (c), (d), or (e) or this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any subcontract nor

approval of the Contractor's purchasing system shall constitute a determination --

  (1) Of the acceptability of any subcontract terms or conditions;

  (2) Of the allowability of any cost under this contract; or

  (3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost

basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt notice of any

claim made against the Contractor by any subcontractor or vendor that, in the opinion of the Contractor, may result in litigation

related in any way to this contract, with respect to which the Contractor may be entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3.i

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during negotiations:  N/A

(End of clause)
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  I-173         52.247-67        SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT                          FEB/2006

(a) The Contractor shall submit to the address identified below, for prepayment audit, transportation documents  on which the United

States will assume freight charges that were paid

  (1) By the Contractor under a cost-reimbursement contract; and

  (2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight shipment charges exceeding $100. Bills

under $100 shall be retained on-site by the Contractor and made available for on-site audits. This exception only applies to freight

shipment bills and is not intended to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to

TBD (DCMA Office will be provided at contract award)

(End of Clause)

  I-174         252.203-7004     DISPLAY OF FRAUD HOTLINE POSTER(S)                                        DEC/2012

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.

(b) Display of fraud hotline poster(s).

  (1) The Contractor shall display prominently in common work areas within business segments performing work in the United States under

Department of Defense (DoD) contracts DoD hotline posters prepared by the DoD Office of the Inspector General. DoD hotline posters may

be obtained via the Internet at http://www.dodig.mil/HOTLINE/hotline_posters.htm.

  (2) If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds, the DHS fraud

hotline poster shall be displayed in addition to the DoD fraud hotline poster. If a display of a DHS fraud hotline poster is required,

the Contractor may obtain such poster from:

N/A

  (3) Additionally, if the Contractor maintains a company website as a method of providing information to employees, the Contractor

shall display an electronic version of the poster(s) at the website.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts that

exceed $5 million except when the subcontract--

  (1) Is for the acquisition of a commercial item; or

  (2) Is performed entirely outside the United States.

(End of clause)

  I-175         252.204-7010     REQUIREMENT FOR CONTRACTOR TO NOTIFY DOD IF THE CONTRACTOR'S              JAN/2009

                                 ACTIVITIES ARE SUBJECT TO REPORTING UNDER THE U.S.-INTERNATIONAL

                                 ATOMIC ENERGY AGENCY ADDITIONAL PROTOCOL

(a) If the Contractor is required to report any of its activities in accordance with Department of Commerce regulations (15 CFR Part 781

et seq.) or Nuclear Regulatory Commission regulations (10 CFR Part 75) in order to implement the declarations required by the U.S.-

International Atomic Energy Agency Additional Protocol (U.S.-IAEA AP), the Contractor shall

  (1) Immediately provide written notification to the following DoD Program Manager:

      Project Manager Joint Light Tactical Vehicles

      6501 E 11 Mile Rd

      SFAE-CSS-JL MS 640

      Warren Michigan 48397-5000
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  (2) Include in the notification

    (i) Where DoD contract activities or information are located relative to the activities or information to be declared to the

Department of Commerce or the Nuclear Regulatory Commission; and

    (ii) If or when any current or former DoD contract activities and the activities to be declared to the Department of Commerce or the

Nuclear Regulatory Commission have been or will be co-located or located near enough to one another to result in disclosure of the DoD

activities during an IAEA inspection or visit; and

  (3) Provide a copy of the notification to the Contracting Officer.

(b) After receipt of a notification submitted in accordance with paragraph (a) of this clause, the DoD Program Manager will

  (1) Conduct a security assessment to determine if and by what means access may be granted to the IAEA; or

  (2) Provide written justification to the component or agency treaty office for a national security exclusion, in accordance with DoD

Instruction 2060.03, Application of the National Security Exclusion to the Agreements Between the United States of America and the

International Atomic Energy Agency for the Application of Safeguards in the United States of America. DoD will notify the Contractor if

a national security exclusion is applied at the Contractors location to prohibit access by the IAEA.

(c) If the DoD Program Manager determines that a security assessment is required

  (1) DoD will, at a minimum

    (i) Notify the Contractor that DoD officials intend to conduct an assessment of vulnerabilities to IAEA inspections or visits;

    (ii) Notify the Contractor of the time at which the assessment will be conducted, at least 30 days prior to the assessment;

    (iii) Provide the Contractor with advance notice of the credentials of the DoD officials who will conduct the assessment; and

    (iv) To the maximum extent practicable, conduct the assessment in a manner that does not impede or delay operations at the

Contractors facility; and

  (2) The Contractor shall provide access to the site and shall cooperate with DoD officials in the assessment of vulnerabilities to

IAEA inspections or visits.

(d) Following a security assessment of the Contractors facility, DoD officials will notify the Contractor as to

  (1) Whether the Contractors facility has any vulnerabilities where potentially declarable activities under the U.S.-IAEA AP are taking

place;

  (2) Whether additional security measures are needed; and

  (3) Whether DoD will apply a national security exclusion.

(e) If DoD applies a national security exclusion, the Contractor shall not grant access to IAEA inspectors.

(f) If DoD does not apply a national security exclusion, the Contractor shall apply managed access to prevent disclosure of program

activities, locations, or information in the U.S. declaration.

(g) The Contractor shall not delay submission of any reports required by the Department of Commerce or the Nuclear Regulatory Commission

while awaiting a DoD response to a notification provided in accordance with this clause.

(h) The Contractor shall incorporate the substance of this clause, including this paragraph (h), in all subcontracts that are subject to

the provisions of the U.S.-IAEA AP.

(End of clause)

  I-176         252.234-7002     EARNED VALUE MANAGEMENT SYSTEM                                            MAY/2011

(a) Definitions. As used in this clause--
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Acceptable earned value management system means an earned value management system that generally complies with system criteria in

paragraph (b) of this clause.

    Earned value management system means an earned value management system that complies with the earned value management system

guidelines in the ANSI/EIA-748.

    Significant deficiency means a shortcoming in the system that materially affects the ability of officials of the Department of

Defense to rely upon information produced by the system that is needed for management purposes.

(b) System criteria. In the performance of this contract, the Contractor shall use--

  (1) An Earned Value Management System (EVMS) that complies with the EVMS guidelines in the American National Standards

Institute/Electronic Industries Alliance Standard 748, Earned Value Management Systems (ANSI/EIA-748); and

  (2) Management procedures that provide for generation of timely, reliable, and verifiable information for the Contract Performance

Report (CPR) and the Integrated Master Schedule (IMS) required by the CPR and IMS data items of this contract.

(c) If this contract has a value of $50 million or more, the Contractor shall use an EVMS that has been determined to be acceptable by

the Cognizant Federal Agency (CFA). If, at the time of award, the Contractor's EVMS has not been determined by the CFA to be in

compliance with the EVMS guidelines as stated in paragraph (b)(1) of this clause, the Contractor shall apply its current system to the

contract and shall take necessary actions to meet the milestones in the Contractor's EVMS plan.

(d) If this contract has a value of less than $50 million, the Government will not make a formal determination that the Contractor's

EVMS complies with the EVMS guidelines in ANSI/EIA-748 with respect to the contract. The use of the Contractor's EVMS for this contract

does not imply a Government determination of the Contractor's compliance with the EVMS guidelines in ANSI/EIA-748 for

application to future contracts. The Government will allow the use of a Contractor's EVMS that has been formally reviewed and determined

by the CFA to be in compliance with the EVMS guidelines

in ANSI/EIA-748.

(e) The Contractor shall submit notification of any proposed substantive changes to the EVMS procedures and the impact of those changes

to the CFA. If this contract has a value of $50 million or

more, unless a waiver is granted by the CFA, any EVMS changes proposed by the Contractor require approval of the CFA prior to

implementation. The CFA will advise the Contractor of the acceptability of such changes as soon as practicable (generally within 30

calendar days) after receipt of the Contractor's notice of proposed changes. If the CFA waives the advance approval requirements, the

Contractor shall disclose EVMS changes to the CFA at least 14 calendar days prior to the effective date of implementation.

(f) The Government will schedule integrated baseline reviews as early as practicable, and the review process will be conducted not later

than 180 calendar days after--

  (1) Contract award;

  (2) The exercise of significant contract options; and

  (3) The incorporation of major modifications.

During such reviews, the Government and the Contractor will jointly assess the Contractor's baseline to be used for performance

measurement to ensure complete coverage of the statement of work, logical scheduling of the work activities, adequate resourcing, and

identification of inherent risks.

(g) The Contractor shall provide access to all pertinent records and data requested by the Contracting Officer or duly authorized

representative as necessary to permit Government surveillance to ensure that the EVMS complies, and continues to comply, with the

performance criteria referenced in paragraph (b) of this clause.

(h) When indicated by contract performance, the Contractor shall submit a request for approval to initiate an over-target baseline or

over-target schedule to the Contracting Officer. The request shall

include a top-level projection of cost and/or schedule growth, a determination of whether or not performance variances will be retained,

and a schedule of implementation for the rebaselining. The

Government will acknowledge receipt of the request in a timely manner (generally within 30 calendar days).

  (i) Significant deficiencies. (1) The Contracting Officer will provide an initial determination to the Contractor, in writing, on any

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the Contractor to

understand the deficiency.

    (2) The Contractor shall respond within 30 days to a written initial determination from the Contracting Officer that identifies

significant deficiencies in the Contractor's EVMS. If the Contractor disagrees with the initial determination, the Contractor shall
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state, in writing, its rationale for disagreeing.

    (3) The Contracting Officer will evaluate the Contractor's response and notify the Contractor, in writing, of the Contracting

Officer's final determination concerning--

      (i) Remaining significant deficiencies;

      (ii) The adequacy of any proposed or completed corrective action;

      (iii) System noncompliance, when the Contractor's existing EVMS fails to comply with the earned value management system guidelines

in the ANSI/EIA-748; and

      (iv) System disapproval, if initial EVMS validation is not successfully completed within the timeframe approved by the Contracting

Officer, or if the Contracting Officer determines that the Contractor's earned value management system contains one or more significant

deficiencies in high-risk guidelines in ANSI/EIA-748 standards (guidelines 1, 3, 6, 7, 8, 9, 10, 12, 16, 21, 23, 26, 27, 28, 30, or 32).

When the Contracting Officer determines that the existing earned value management system contains one or more significant deficiencies

in one or more of the remaining 16 guidelines in ANSI/EIA-748 standards, the contracting officer will use discretion to disapprove the

system based on input received from functional specialists and the auditor.

  (4) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor shall, within

45 days of receipt of the final determination, either correct the significant deficiencies or submit an acceptable corrective action

plan showing milestones and actions to eliminate the significant deficiencies.

(j) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor's EVMS, and the contract

includes the clause at 252.242-7005, Contractor Business Systems, the Contracting Officer will withhold payments in accordance with that

clause.

(k) With the exception of paragraphs (i) and (j) of this clause, the Contractor shall require its subcontractors to comply with EVMS

requirements as follows:

  (1) For subcontracts valued at $50 million or more, the following subcontractors shall comply with the requirements of this clause:

-1-

   (2) For subcontracts valued at less than $50 million, the following subcontractors shall comply with the requirements of this clause,

excluding the requirements of paragraph (c) of this clause:

-2-

(End of clause)

  I-177         252.235-7010     ACKNOWLEDGMENT OF SUPPORT AND DISCLAIMER                                  MAY/1995

(a) The Contractor shall include an acknowledgment of the Government's support in the publication of any  material based on or developed

under this contract, stated in the following terms: This material is based upon  work supported by the Army Contracting Command - Warren

under Contract No. TBD.

(b) All material, except scientific articles or papers published in scientific journals, must, in addition to  any notices or

disclaimers by the Contractor, also contain the following disclaimer: Any opinions, findings and  conclusions or recommendations

expressed in this material are those of the author(s) and do not necessarily reflect the views of the Army Contracting Command - Warren.

(End of clause)

  I-178         252.239-7016     TELECOMMUNICATIONS SECURITY EQUIPMENT, DEVICES, TECHNIQUES, AND           DEC/1991

                                 SERVICES

(a) Definitions. As used in this clause

  (1) Securing means the application of Government-approved telecommunications security equipment, devices, techniques, or services to

contractor telecommunications systems.
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  (2) Sensitive information means any information the loss, misuse, or modification of which, or unauthorized access to, could adversely

affect the national interest or the conduct of Federal programs, or the privacy to which individuals are entitled under 5 U.S.C. 552a

(the Privacy Act), but which has not been specifically authorized under criteria established by an Executive Order or Act of Congress to

be kept secret in the interest of national defense or foreign policy.

  (3) Telecommunications systems means voice, record, and data communications, including management information systems and local data

networks that connect to external transmission media, when employed by Government agencies, contractors, and subcontractors to transmit

    (i) Classified or sensitive information;

    (ii) Matters involving intelligence activities, cryptologic activities related to national security, the command and control of

military forces, or equipment that is an integral part of a weapon or weapons system; or

    (iii) Matters critical to the direct fulfillment of military or intelligence missions.

(b) This solicitation/contract identifies classified or sensitive information that requires securing during telecommunications and

requires the Contractor to secure telecommunications systems. The Contractor agrees to secure information and systems at the following

location: Contractor location

(c) To provide the security, the Contractor shall use Government-approved telecommunications equipment, devices, techniques, or

services. A list of the approved equipment, etc. may be obtained from standard device list or location. Equipment, devices, techniques,

or services used by the Contractor must be compatible or interoperable with JPO JLTV Detroit Arseanl COMSEC custodian, test sits

(d) Except as may be provided elsewhere in this contract, the Contractor shall furnish all telecommunications security equipment,

devices, techniques, or services necessary to perform this contract. The Contractor must meet ownership eligibility conditions for

communications security equipment designated as controlled cryptographic items.

(e) The Contractor agrees to include this clause, including this paragraph (e), in all subcontracts which require securing

telecommunications.

(End of clause)

  I-179         52.203-13        CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT                            APR/2010

(a) Definitions. As used in this clause--

"Agent" means any individual, including a director, an officer, an employee, or an independent Contractor, authorized to act on behalf

of the organization.

"Full cooperation"--

  (1) Means disclosure to the Government of the information sufficient for law enforcement to identify the nature and extent of the

offense and the individuals responsible for the conduct. It includes providing timely and complete response to Government auditors and

investigators' request for documents and access to employees with information;

  (2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms of the contract. It does not require--

    (i) A Contractor to waive its attorney-client privilege or the protections afforded by the attorney work product doctrine; or

    (ii) Any officer, director, owner, or employee of the Contractor, including a sole proprietor, to waive his or her attorney client

privilege or Fifth Amendment rights; and

  (3) Does not restrict a Contractor from--

    (i) Conducting an internal investigation; or

    (ii) Defending a proceeding or dispute arising under the contract or related to a potential or disclosed violation.

"Principal" means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a
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business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

"Subcontract" means any contract entered into by a subcontractor to furnish supplies or services for performance of a prime contract or

a subcontract.

"Subcontractor" means any supplier, distributor, vendor, or firm that furnished supplies or services to or for a prime contractor or

another subcontractor.

"United States," means the 50 States, the District of Columbia, and outlying areas.

(b) Code of business ethics and conduct.

  (1) Within 30 days after contract award, unless the Contracting Officer establishes a longer time period, the Contractor shall--

    (i) Have a written code of business ethics and conduct; and

    (ii) Make a copy of the code available to each employee engaged in performance of the contract.

  (2) The Contractor shall--

    (i) Exercise due diligence to prevent and detect criminal conduct; and

    (ii) Otherwise promote an organizational culture that encourages ethical conduct and a commitment to compliance with the law.

  (3)(i) The Contractor shall timely disclose, in writing, to the agency Office of the Inspector General (OIG), with a copy to the

Contracting Officer, whenever, in connection with the award, performance, or closeout of this contract or any subcontract thereunder,

the Contractor has credible evidence that a principal, employee, agent, or subcontractor of the Contractor has committed--

      (A) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or gratuity violations found in Title 18

of the United States Code; or

      (B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733).

    (ii) The Government, to the extent permitted by law and regulation, will safeguard and treat information obtained pursuant to the

Contractors disclosure as confidential where the information has been marked confidential or proprietary by the company. To the extent

permitted by law and regulation, such information will not be released by the Government to the public pursuant to a Freedom of

Information Act request, 5 U.S.C. Section 552, without prior notification to the Contractor. The Government may transfer documents

provided by the Contractor to any department or agency within the Executive Branch if the information relates to matters within the

organizations jurisdiction.

    (iii) If the violation relates to an order against a Governmentwide acquisition contract, a multi-agency contract, a multiple-award

schedule contract such as the Federal Supply Schedule, or any other procurement instrument intended for use by multiple agencies, the

Contractor shall notify the OIG of the ordering agency and the IG of the agency responsible for the basic contract.

(c) Business ethics awareness and compliance program and internal control system. This paragraph (c) does not apply if the Contractor

has represented itself as a small business concern pursuant to the award of this contract or if this contract is for the acquisition of

a commercial item as defined at FAR 2.101. The Contractor shall establish the following within 90 days after contract award, unless the

Contracting Officer establishes a longer time period:

  (1) An ongoing business ethics awareness and compliance program.

    (i) This program shall include reasonable steps to communicate periodically and in a practical manner the Contractors standards and

procedures and other aspects of the Contractors business ethics awareness and compliance program and internal control system, by

conducting effective training programs and otherwise disseminating information appropriate to an individuals respective roles and

responsibilities.

    (ii) The training conducted under this program shall be provided to the Contractors principals and employees, and as appropriate,

the Contractors agents and subcontractors.

  (2) An internal control system.

    (i) The Contractors internal control system shall--

      (A) Establish standards and procedures to facilitate timely discovery of improper conduct in connection with Government contracts;

and
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      (B) Ensure corrective measures are promptly instituted and carried out.

    (ii) At a minimum, the Contractors internal control system shall provide for the following:

      (A) Assignment of responsibility at a sufficiently high level and adequate resources to ensure effectiveness of the business

ethics awareness and compliance program and internal control system.

      (B) Reasonable efforts not to include an individual as a principal, whom due diligence would have exposed as having engaged in

conduct that is in conflict with the Contractors code of business ethics and conduct.

      (C) Periodic reviews of company business practices, procedures, policies, and internal controls for compliance with the

Contractors code of business ethics and conduct and the special requirements of Government contracting, including--

        (1) Monitoring and auditing to detect criminal conduct;

        (2) Periodic evaluation of the effectiveness of the business ethics awareness and compliance program and internal control

system, especially if criminal conduct has been detected; and

        (3) Periodic assessment of the risk of criminal conduct, with appropriate steps to design, implement, or modify the business

ethics awareness and compliance program and the internal control system as necessary to reduce the risk of criminal conduct identified

through this process.

      (D) An internal reporting mechanism, such as a hotline, which allows for anonymity or confidentiality, by which employees may

report suspected instances of improper conduct, and instructions that encourage employees to make such reports.

      (E) Disciplinary action for improper conduct or for failing to take reasonable steps to prevent or detect improper conduct.

      (F) Timely disclosure, in writing, to the agency OIG, with a copy to the Contracting Officer, whenever, in connection with the

award, performance, or closeout of any Government contract performed by the Contractor or a subcontract thereunder, the Contractor has

credible evidence that a principal, employee, agent, or subcontractor of the Contractor has committed a violation of Federal criminal

law involving fraud, conflict of interest, bribery, or gratuity violations found in Title 18 U.S.C. or a violation of the civil False

Claims Act (31 U.S.C. 3729-3733).

        (1) If a violation relates to more than one Government contract, the Contractor may make the disclosure to the agency OIG and

Contracting Officer responsible for the largest dollar value contract impacted by the violation.

        (2) If the violation relates to an order against a Governmentwide acquisition contract, a multi-agency contract, a multiple-

award schedule contract such as the Federal Supply Schedule, or any other procurement instrument intended for use by multiple agencies,

the contractor shall notify the OIG of the ordering agency and the IG of the agency responsible for the basic contract, and the

respective agencies contracting officers.

        (3) The disclosure requirement for an individual contract continues until at least 3 years after final payment on the contract.

        (4) The Government will safeguard such disclosures in accordance with paragraph (b)(3)(ii) of this clause.

      (G) Full cooperation with any Government agencies responsible for audits, investigations, or corrective actions.

(d) Subcontracts.

  (1) The Contractor shall include the substance of this clause, including this paragraph (d), in subcontracts that have a value in

excess of $5,000,000 and a performance period of more than 120 days.

  (2) In altering this clause to identify the appropriate parties, all disclosures of violation of the civil False Claims Act or of

Federal criminal law shall be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer.

(End of clause)

  I-180         52.208-8         REQUIRED SOURCES FOR HELIUM AND HELIUM USAGE DATA                         MAY/2014

(a) Definitions.

Bureau of Land Management, as used in this clause, means the Department of the Interior, Bureau of Land Management, Amarillo Field
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Office, Helium Operations, located at 801 South Fillmore Street, Suite 500, Amarillo, TX 79101-3545.

Federal helium supplier means a private helium vendor that has an in-kind crude helium sales contract with the Bureau of Land Management

(BLM) and that is on the BLM Amarillo Field Offices Authorized List of Federal Helium Suppliers available via the Internet at

http://www.blm.gov/nm/st/en/fo/Amarillo_Field_Office.html .

Major helium requirement means an estimated refined helium requirement greater than 200,000 standard cubic feet (scf) (measured at 14.7

pounds per square inch absolute pressure and 70 degrees Fahrenheit temperature) of gaseous helium or 7510 liters of liquid helium

delivered to a helium use location per year.

(b) Requirements --

  (1) Contractors must purchase major helium requirements from Federal helium suppliers, to the extent that supplies are available.

  (2) The Contractor shall provide to the Contracting Officer the following data within 10 days after the Contractor or subcontractor

receives a delivery of helium from a Federal helium supplier --

  (i) The name of the supplier;

  (ii) The amount of helium purchased;

  (iii) The delivery date(s); and

  (iv) The location where the helium was used.

(c) Subcontracts --The Contractor shall insert this clause, including this paragraph (c), in any subcontract or order that involves a

major helium requirement.

(End of Clause)

  I-181         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997

(a) The Contractor shall make the following notifications in writing:

  (1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in

changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting

Officer (ACO) within 30 days.

  (2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have

occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall --

  (1) Maintain current, accurate, and complete inventory records of assets and their costs;

  (2) Provide the ACO or designated representative ready access to the records upon request;

  (3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining

useful lives are identified accurately before and after each of the Contractors ownership changes; and

  (4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each

Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability

requirement of FAR 15.408(k).

(End of Clause)

  I-182         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        JUL/2013
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(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

http://www.sba.gov/content/table-small-business-size-standards

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of this

clause by validating or updating all its representations in the Representations and Certifications section of the System for Award

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The Contractor

shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [  ] is, [  ] is not a small business concern under NAICS Code ______________ assigned to contract

number ________________________. [Contractor to sign and date and insert authorized signer's name and title].

(End of clause)

  I-183         52.219-9  (DEV   SMALL BUSINESS SUBCONTRACTING PLAN  (DEVIATION 2013-O0014)  (AUG          OCT/2001

                2013-O0014)      2013) -- ALTERNATE II  (OCT 2001)

(a) This clause does not apply to small business concerns.
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(b) Definitions. As used in this clause--

"Alaska Native Corporation (ANC)" means any Regional Corporation, Village Corporation, Urban Corporation, or Group Corporation organized

under the laws of the State of Alaska in accordance with the Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et seq.)

and which is considered a minority and economically disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This definition

also includes ANC direct and indirect subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43 U.S.C.

1626(e)(2).

"Commercial item" means a product or service that satisfies the definition of commercial item in section 2.101 of the Federal

Acquisition Regulation.

"Commercial plan" means a subcontracting plan (including goals) that covers the offerors fiscal year and that applies to the entire

production of commercial items sold by either the entire company or a portion thereof (e.g., division, plant, or product line).

"Electronic Subcontracting Reporting System (eSRS)" means the Governmentwide, electronic, web-based system for small business

subcontracting program reporting. The eSRS is located at http://www.esrs.gov.

"Indian tribe" means any Indian tribe, band, group, pueblo, or community, including native villages and native groups (including

corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et

seq.), that is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs in accordance with 25

U.S.C. 1452(c). This definition also includes Indian-owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e).

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including option periods), applies to a

specific contract, and has goals that are based on the offerors planned subcontracting in support of the specific contract, except that

indirect costs incurred for common or joint purposes may be allocated on a prorated basis to the contract.

"Master plan" means a subcontracting plan that contains all the required elements of an individual contract plan, except goals, and may

be incorporated into individual contract plans, provided the master plan has been approved.

"Subcontract" means any agreement (other than one involving an employer-employee relationship) entered into by a Federal Government

prime Contractor or subcontractor calling for supplies or services required for performance of the contract or subcontract.

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses subcontracting

with small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small

disadvantaged business, and women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must

separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business,

HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a separate part for the basic

contract and separate parts for each option (if any). The plan shall be included in and made a part of the resultant contract. The

subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit and negotiate a

subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offerors subcontracting plan shall include the following:

  (1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, veteran-owned

small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned

small business concerns as subcontractors. The offeror shall include all sub-contracts that contribute to contract performance, and may

include a proportionate share of products and services that are normally allocated as indirect costs. In accordance with 43 U.S.C. 1626:

    (i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting goals for small business and small

disadvantaged business (SDB) concerns, regardless of the size or Small Business Administration certification status of the ANC or Indian

tribe.

    (ii) Where one or more subcontractors are in the subcontract tier between the prime contractor and the ANC or Indian tribe, the ANC

or Indian tribe shall designate the appropriate contractor(s) to count the subcontract towards its small business and small

disadvantaged business subcontracting goals.

      (A) In most cases, the appropriate Contractor is the Contractor that awarded the subcontract to the ANC or Indian tribe.

      (B) If the ANC or Indian tribe designates more than one Contractor to count the subcontract toward its goals, the ANC or Indian

tribe shall designate only a portion of the total subcontract award to each Contractor. The sum of the amounts designated to various

Contractors cannot exceed the total value of the subcontract.

      (C) The ANC or Indian tribe shall give a copy of the written designation to the Contracting Officer, the prime Contractor, and the

subcontractors in between the prime Contractor and the ANC or Indian tribe within 30 days of the date of the subcontract award.
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      (D) If the Contracting Officer does not receive a copy of the ANCs or the Indian tribes written designation within 30 days of the

subcontract award, the Contractor that awarded the subcontract to the ANC or Indian tribe will be considered the designated Contractor.

  (2) A statement of--

    (i) Total dollars planned to be subcontracted for an individual contract plan; or the offerors total projected sales, expressed in

dollars, and the total value of projected subcontracts to support the sales for a commercial plan;

    (ii) Total dollars planned to be subcontracted to small business concerns (including ANC and Indian tribes);

    (iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

    (iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;

    (v) Total dollars planned to be subcontracted to HUBZone small business concerns;

    (vi) Total dollars planned to be subcontracted to small disadvantaged business concerns (including ANCs and Indian tribes); and

    (vii) Total dollars planned to be subcontracted to women-owned small business concerns.

  (3) A description of the principal types of supplies and services to be subcontracted, and an identification of the types planned for

subcontracting to--

    (i) Small business concerns;

    (ii) Veteran-owned small business concerns;

    (iii) Service-disabled veteran-owned small business concerns;

    (iv) HUBZone small business concerns;

    (v) Small disadvantaged business concerns; and

    (vi) Women-owned small business concerns.

  (4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

  (5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company source lists, the

System for Award Management (SAM), veterans service organizations, the National Minority Purchasing Council Vendor Information Service,

the Research and Information Division of the Minority Business Development Agency in the Department of Commerce, or small, HUBZone,

small disadvantaged, and women-owned small business trade associations). A firm may rely on the information contained in SAM as an

accurate representation of a concern's size and ownership characteristics for the purposes of maintaining a small, veteran-owned small,

service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of SAM as its

source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting

opportunities) in this clause.

  (6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a description of

the method used to determine the proportionate share of indirect costs to be incurred with--

    (i) Small business concerns (including ANC and Indian tribes);

    (ii) Veteran-owned small business concerns;

    (iii) Service-disabled veteran-owned small business concerns;

    (iv) HUBZone small business concerns;

    (v) Small disadvantaged business concerns (including ANC and Indian tribes); and

    (vi) Women-owned small business concerns.

  (7) The name of the individual employed by the offeror who will administer the offerors subcontracting program, and a description of

the duties of the individual.

  (8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, service-disabled
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veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns have an

equitable opportunity to compete for subcontracts.

  (9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small Business Concerns" in all

subcontracts that offer further subcontracting opportunities, and that the offeror will require all subcontractors (except small

business concerns) that receive subcontracts in excess of $650,000 ($1.5 million for construction of any public facility) with further

subcontracting possibilities to adopt a subcontracting plan that complies with the requirements of this clause.

  (10) Assurances that the offeror will--

    (i) Cooperate in any studies or surveys as may be required;

    (ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the subcontracting

plan;

    (iii) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract Report (SSR), in accordance with paragraph (l)

of this clause using the Electronic Subcontracting Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information

on subcontract awards to small business concerns (including ANCs and Indian tribes that are not small businesses), veteran-owned small

business concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business

concerns (including ANCs and Indian tribes that have not been certified by the Small Business Administration as small disadvantaged

businesses), women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting

shall be in accordance with this clause, or as provided in agency regulations;

    (iv) Ensure that its subcontractors with subcontracting plans agree to submit the ISR and/or the SSR using eSRS;

    (v) Provide its prime contract number, its DUNS number, and the e-mail address of the offerors official responsible for

acknowledging receipt of or rejecting the ISRs, to all first-tier subcontractors with subcontracting plans so they can enter this

information into the eSRS when submitting their ISRs; and

    (vi) Require that each subcontractor with a subcontracting plan provide the prime contract number, its own DUNS number, and the e-

mail address of the subcontractors official responsible for acknowledging receipt of or rejecting the ISRs, to its subcontractors with

subcontracting plans.

  (11) A description of the types of records that will be maintained concerning procedures that have been adopted to comply with the

requirements and goals in the plan, including establishing source lists; and a description of the offerors efforts to locate small

business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged

business, and women-owned small business concerns and award subcontracts to them. The records shall include at least the following (on a

plant-wide or company-wide basis, unless otherwise indicated):

    (i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns.

    (ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, or women-owned small business concerns.

    (iii) Records on each subcontract solicitation resulting in an award of more than $150,000, indicating--

      (A) Whether small business concerns were solicited and, if not, why not;

      (B) Whether veteran-owned small business concerns were solicited and, if not, why not;

      (C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;

      (D) Whether HUBZone small business concerns were solicited and, if not, why not;

      (E) Whether small disadvantaged business concerns were solicited and, if not, why not;

      (F) Whether women-owned small business concerns were solicited and, if not, why not; and

      (G) If applicable, the reason award was not made to a small business concern.

    (iv) Records of any outreach efforts to contact--

      (A) Trade associations;
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      (B) Business development organizations;

      (C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small business sources; and

      (D) Veterans service organizations.

    (v) Records of internal guidance and encouragement provided to buyers through

      (A) Workshops, seminars, training, etc.; and

      (B) Monitoring performance to evaluate compliance with the programs requirements.

    (vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, including the name,

address, and business size of each subcontractor. Contractors having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the Contractor shall

perform the following functions:

  (1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small

disadvantaged business, and women-owned small business concerns by arranging solicitations, time for the preparation of bids,

quantities, specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractors lists

of potential small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small

disadvantaged business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to give all

such small business concerns an opportunity to compete over a period of time.

  (2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business, service-disabled

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns in all "make-

or-buy" decisions.

  (3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small business, service-

disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business firms.

  (4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified HUBZone small

business concern by accessing the SAM database or by contacting SBA.

  (5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as small, veteran-

owned small business, HUBZone small, small disadvantaged, or women-owned small business for the purpose of obtaining a subcontract that

is to be included as part or all of a goal contained in the Contractors subcontracting plan.

  (6) For all competitive subcontracts over the simplified acquisition threshold in which a small business concern received a small

business preference, upon determination of the successful subcontract offeror, the Contractor must inform each unsuccessful small

business subcontract offeror in writing of the name and location of the apparent successful offeror prior to award of the contract.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this clause, except

goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by this clause; provided--

  (1) The master plan has been approved;

  (2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, including

evidence of its approval, to the Contracting Officer; and

  (3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the requirements of this

contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The commercial plan

shall relate to the offerors planned subcontracting generally, for both commercial and Government business, rather than solely to the

Government contract. Once the Contractors commercial plan has been approved, the Government will not require another subcontracting plan

from the same Contractor while the plan remains in effect, as long as the product or service being provided by the Contractor continues

to meet the definition of a commercial item. A Contractor with a commercial plan shall comply with the reporting requirements stated in

paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial plan. This report shall be

acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This report shall be submitted within 30 days after

the end of the Governments fiscal year.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered by the Contracting

Officer in determining the responsibility of the offeror for award of the contract.
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(i) A contract may have no more than one plan. When a modification meets the criteria in 19.702 for a plan, or an option is exercised,

the goals associated with the modification or option shall be added to those in the existing subcontract plan.

(j) Subcontracting plans are not required from subcontractors when the prime contract contains the clause at 52.212-5, Contract Terms

and Conditions Required to Implement Statutes or Executive OrdersCommercial Items, or when the subcontractor provides a commercial item

subject to the clause at 52.244-6, Subcontracts for Commercial Items, under a prime contract.

(k) The failure of the Contractor or subcontractor to comply in good faith with--

  (1) The clause of this contract entitled "Utilization Of Small Business Concerns;" or

  (2) An approved plan required by this clause, shall be a material breach of the contract.

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at http://www.esrs.gov. Purchases from a corporation, company, or

subdivision that is an affiliate of the prime Contractor or subcontractor are not included in these reports. Subcontract award data

reported by prime Contractors and subcontractors shall be limited to awards made to their immediate next-tier subcontractors. Credit

cannot be taken for awards made to lower tier subcontractors, unless the Contractor or subcontractor has been designated to receive a

small business or small disadvantaged business credit from an ANC or Indian Tribe. Only subcontracts involving performance in the United

States or its outlying areas should be included in these reports with the exception of subcontracts under a contract awarded by the

State Department or any other agency that has statutory or regulatory authority to require subcontracting plans for subcontracts

performed outside the United States and its outlying areas.

  (1) ISR. This report is not required for commercial plans. The report is required for each contract containing an individual

subcontract plan.

    (i) The report shall be submitted semi-annually during contract performance for the periods ending March 31 and September 30. A

report is also required for each contract within 30 days of contract completion. Reports are due 30 days after the close of each

reporting period, unless otherwise directed by the Contracting Officer. Reports are required when due, regardless of whether there has

been any subcontracting activity since the inception of the contract or the previous reporting period.

    (ii) When a subcontracting plan contains separate goals for the basic contract and each option, as prescribed by FAR 19.704(c), the

dollar goal inserted on this report shall be the sum of the base period through the current option; for example, for a report submitted

after the second option is exercised, the dollar goal would be the sum of the goals for the basic contract, the first option, and the

second option.

    (iii) The authority to acknowledge receipt or reject the ISR resides--

      (A) In the case of the prime Contractor, with the Contracting Officer; and

      (B) In the case of a subcontract with a subcontracting plan, with the entity that awarded the subcontract.

  (2) SSR.

    (i) Reports submitted under individual contract plans--

      (A) This report encompasses all subcontracting under prime contracts and subcontracts with the awarding agency, regardless of the

dollar value of the subcontracts.

      (B) The report may be submitted on a corporate, company or subdivision (e.g. plant or division operating as a separate profit

center) basis, unless otherwise directed by the agency.

      (C) If a prime contractor and/or subcontractor is performing work for more than one executive agency, a separate report shall be

submitted to each executive agency covering only that agencys contracts, provided at least one of that agencys contracts is over

$650,000 (over $1.5 million for construction of a public facility) and contains a subcontracting plan. For DoD, a consolidated report

shall be submitted for all contracts awarded by military departments/agencies and/or subcontracts awarded by DoD prime Contractors.

      (D) The consolidated SSR shall be submitted annually for the twelve month period ending September 30. The report is due 30 days

after the close of the reporting period.

      (E) Subcontract awards that are related to work for more than one executive agency shall be appropriately allocated.

      (F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by subcontractors with subcontracting plans,

resides with the Government agency awarding the prime contracts unless stated otherwise in the contract.
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    (ii) Reports submitted under a commercial plan--

      (A) The report shall include all subcontract awards under the commercial plan in effect during the Governments fiscal year.

      (B) The report shall be submitted annually, within thirty days after the end of the Governments fiscal year.

      (C) If a Contractor has a commercial plan and is performing work for more than one executive agency, the Contractor shall specify

the percentage of dollars attributable to each agency from which contracts for commercial items were received.

      (D) The authority to acknowledge or reject SSRs for commercial plans resides with the Contracting Officer who approved the

commercial plan.

    (iii) All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a Year-End

Supplementary Report for Small Disadvantaged Businesses. The report shall include subcontract awards, in whole dollars, to small

disadvantaged business concerns by North American Industry Classification System (NAICS) Industry Subsector. If the data are not

available when the year-end SSR is submitted, the prime Contractor and/or subcontractor shall submit the Year-End Supplementary Report

for Small Disadvantaged Businesses within 90 days of submitting the year-end SSR. For a commercial plan, the Contractor may obtain from

each of its subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant

NAICS Industry Subsector.

(End of clause)

  I-184         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;
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    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-185         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(End of Clause)

  I-186         52.230-2         COST ACCOUNTING STANDARDS                                                 MAY/2014

(a) Unless the contract is exempt under 48 CFR 9903.201-1 and 9903.201-2, the provisions of 48 CFR Part 9903 are incorporated herein by

reference and the Contractor, in connection with this contract, shall

  (1) (CAS-covered Contracts Only) By submission of a Disclosure Statement, disclose in writing the Contractors cost accounting

practices as required by 48 CFR 9903.202-1 through 9903.202-5, including methods of distinguishing direct costs from indirect costs and

the basis used for allocating indirect costs. The practices disclosed for this contract shall be the same as the practices currently

disclosed and applied on all other contracts and subcontracts being performed by the Contractor and which contain a Cost Accounting

Standards (CAS) clause. If the Contractor has notified the Contracting Officer that the Disclosure Statement contains trade secrets and

commercial or financial information which is privileged and confidential, the Disclosure Statement shall be protected and shall not be

released outside of the Government.

  (2) Follow consistently the Contractors cost accounting practices in accumulating and reporting contract performance cost data

concerning this contract. If any change in cost accounting practices is made for the purposes of any contract or subcontract subject to

CAS requirements, the change must be applied prospectively to this contract and the Disclosure Statement must be amended accordingly. If

the contract price or cost allowance of this contract is affected by such changes, adjustment shall be made in accordance with paragraph

(a)(4) or (a)(5) of this clause, as appropriate.

  (3) Comply with all CAS, including any modifications and interpretations indicated thereto contained in 48 CFR Part 9904, in effect on

the date of award of this contract or, if the Contractor has submitted certified cost or pricing data, on the date of final agreement on

price as shown on the Contractors signed certificate of current cost or pricing data. The Contractor shall also comply with any CAS (or

modifications to CAS) which hereafter become applicable to a contract or subcontract of the Contractor. Such compliance shall be

required prospectively from the date of applicability to such contract or subcontract.

  (4)(i) (Agree to an equitable adjustment as provided in the Changes clause of this contract if the contract cost is affected by a

change which, pursuant to paragraph (a)(3) of this clause, the Contractor is required to make to the Contractors established cost

accounting practices.

    (ii) Negotiate with the Contracting Officer to determine the terms and conditions under which a change may be made to a cost

accounting practice, other than a change made under other provisions of paragraph (a)(4) of this clause; provided that no agreement may
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be made under this provision that will increase costs paid by the United States.

    (iii) When the parties agree to a change to a cost accounting practice, other than a change under subdivision (a)(4)(i) of this

clause, negotiate an equitable adjustment as provided in the Changes clause of this contract.

  (5) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a subcontractor fails to

comply with an applicable Cost Accounting Standard, or to follow any cost accounting practice consistently and such failure results in

any increased costs paid by the United States. Such adjustment shall provide for recovery of the increased costs to the United States,

together with interest thereon computed at the annual rate established under section 6621(a)(2) of the Internal Revenue Code of 1986 (26

U.S.C. 6621(a)(2)) for such period, from the time the payment by the United States was made to the time the adjustment is effected. In

no case shall the Government recover costs greater than the increased cost to the Government, in the aggregate, on the relevant

contracts subject to the price adjustment, unless the Contractor made a change in its cost accounting practices of which it was aware or

should have been aware at the time of price negotiations and which it failed to disclose to the Government.

(b) If the parties fail to agree whether the Contractor or a subcontractor has complied with an applicable CAS in 48 CFR 9904 or a CAS

rule or regulation in 48 CFR 9903 and as to any cost adjustment demanded by the United States, such failure to agree will constitute a

dispute under 41 U.S.C. chapter 71, Contract Disputes.

(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of any documents, papers, or

records relating to compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts which the Contractor enters into, the substance of this clause, except

paragraph (b), and shall require such inclusion in all other subcontracts, of any tier, including the obligation to comply with all CAS

in effect on the subcontractors award date or if the subcontractor has submitted certified cost or pricing data, on the date of final

agreement on price as shown on the subcontractors signed Certificate of Current Cost or Pricing Data. If the subcontract is awarded to a

business unit which pursuant to 48 CFR 9903.201-2 is subject to other types of CAS coverage, the substance of the applicable clause set

forth in subsection 30.201-4 of the Federal Acquisition Regulation shall be inserted. This requirement shall apply only to negotiated

subcontracts in excess of $700,000, except that the requirement shall not apply to negotiated subcontracts otherwise exempt from the

requirement to include a CAS clause as specified in 48 CFR 9903.201-1.

(End of clause)

  I-187         52.234-1         INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE III     DEC/1994

(a) Definitions. Title III industrial resource means materials, services, processes, or manufacturing equipment (including the

processes, technologies, and ancillary services for the use of such equipment) established or maintained under the authority of Title

III, Defense Production Act (50 U.S.C. App. 2091-2093).

    Title III project contractor means a contractor that has received assistance

    for the development or manufacture of an industrial resource under 50 U.S.C. App.

    2091-2093, Defense Production Act.

(b) The Contractor shall refer any request from a Title III project contractor for testing and qualification of a Title III industrial

resource to the Contracting Officer.

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title III industrial resources for qualification. The

Contractor shall provide the test results to the Defense Production Act Office, Title III Program, located at Wright Patterson Air Force

Base, Ohio 45433-7739.

(d) When the Contracting Officer modifies the contract to direct testing pursuant to this clause, the Government will provide the Title

III industrial resource to be tested and will make an equitable adjustment in the contract for the costs of testing and qualification of

the Title III industrial resource.

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued in performance of

this contract.

  I-188         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

286 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

  I-189         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)

  I-190         252.219-7003     SMALL BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS)  (DEVIATION 2013-      AUG/2013

                (DEV 2013-       O0014)

                O0014)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small Business Subcontracting Plan, clause of this contract.

(a)  Definitions.  As used in this clause--

"Historically black colleges and universities," means institutions determined by the Secretary of Education to meet the requirements of

34 CFR Section 608.2.  The term also means any nonprofit research institution that was an integral part of such a college or university

before November 14, 1986.

"Minority institutions," means institutions meeting the requirements of Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C.

1135d-5(3)).  The term also includes Hispanic-serving institutions as defined in Section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)).

"Summary Subcontract Report (SSR) Coordinator," means the individual who is registered in eSRS at the Department of Defense (9700).

(b)  Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged business," when used in the

FAR 52.219-9 clause, includes historically black colleges and universities and minority institutions, in addition to small disadvantaged

business concerns.

(c)  Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business concern goal required

by paragraph (d) of the FAR 52.219-9 clause when:

  (1)  It is performed on Indian lands or in joint venture with an Indian Tribe or a Tribally-owned corporation, and

  (2)  It meets the requirements of 10 U.S.C. 2323a.

(d)  Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or Severely Disabled (41 U.S.C.

8502-8504), may be counted toward the Contractors small business subcontracting goal.

(e)  A mentor firm, under the Pilot Mentor-Protege Program established under section 831 of Public Law 101-510, as amended, may count

toward its small disadvantaged business goal, subcontracts awarded--

  (1)  Protege firms which are qualified organizations employing the severely disabled; and

  (2)  Former protege firms that meet the criteria in Section 831(g)(4) of Public Law 101-510.

(f)  The master plan is approved by the Contractor's cognizant contract administration activity.

(g)  In those subcontracting plans which specifically identify small businesses, the Contractor shall notify the Administrative

Contracting Officer of any substitutions of firms that are not small business firms, for the small business firms specifically

identified in the subcontracting plan.  Notifications shall be in writing and shall occur within a reasonable period of time after award

of the subcontract.  Contractor-specified formats shall be acceptable.
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(h)(1)  For DoD, the Contractor shall submit reports in eSRS as follows:

    (i)  The Individual Subcontract Report (ISR) shall be submitted to the contracting officer at the procuring contracting office, even

when contract administration has been delegated to the Defense Contract Management Agency.

    (ii)  To submit the consolidated SSR for an individual subcontracting plan in eSRS, the contractor identifies the Government Agency

in Block 7 (Agency to which the report is being submitted) by selecting the Department of Defense (DoD) (9700) from the top of the

second dropdown menu.  Do not select anything lower.

  (2)  For DoD, the authority to acknowledge receipt or reject reports in eSRS is as follows:

    (i)  The authority to acknowledge receipt or reject the ISR resides with the  contracting officer who receives it, as described in

paragraph (h)(1)(i) of this clause.

    (ii)  The authority to acknowledge receipt or reject SSRs in eSRS resides with the SSR Coordinator.

(End of clause)

  I-191         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

__________________________________________  _____________________________

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-192         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic
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submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]

  I-193         52.219-4070      PILOT MENTOR-PROTEGE PROGRAM                                              APR/2006

     (a)  The Pilot Mentor-Protege Program does not apply to small business concerns.

     (b)  Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Program) is encouraged.  Under the Program,

eligible companies approved as mentor firms enter into a mentor-protege agreement with eligible protege firms.  The goal of the

program is to provide appropriate developmental assistance to enhance the capabilities of the protege firm.  The Mentor firm may be

eligible for cost reimbursement or credit against their applicable subcontracting goals.

     (c)  Mentor firms are encouraged to identify and select concerns that are defined as emerging small business concerns, small

disadvantaged business, women-owned small business, HUBZone small business, service-disabled veteran-owned small business, veteran-

owned small business or an eligible entity employing the severely disabled.

     (d)  Full details of the program are located at http://www.acq.osd.mil/sadbu/mentor protege/

or

http://sellingtoarmy.info/User/ShowPage.aspx?SectionID=12

     (e)  For additional questions after reviewing the information provided, contact the Office of Small Business Programs serving

your area.

[End of Clause]
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Exhibit C          CONTRACT DATA REQUIREMENTS LIST C                              12-DEC-2014      001          EMAIL

Exhibit D          CONTRACT DATA REQUIREMENTS LIST D                              04-NOV-2014      001          EMAIL
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Attachment 0012    M AND S INPUT DATA SHEETS                                      04-NOV-2014      067          EMAIL

Attachment 0013    VULNERABILITY ANALYSIS INPUT DATA SHEETS                       04-NOV-2014      007          EMAIL

Attachment 0014    MIL GRADE CONNECTOR WAIVER FORM                                04-NOV-2014      003          EMAIL

Attachment 0015    SIL CONFIGURATION AND VERIFICATION AUDIT (SCAVA)               12-DEC-2014      004          EMAIL

Attachment 0016    RISK MANAGEMENT SCORING CRITERIA AND REPORTING TEMPLATE        04-NOV-2014      004          EMAIL

Attachment 0017    PRODUCTION TECHNICAL CAD DATA                                  04-NOV-2014      013          EMAIL

Attachment 0018    HAZARD TRACKING LOG                                            18-DEC-2014      005          EMAIL

Attachment 0019    EXCEPTIONS TO HAZARDOUS MATERIALS REQUIREMENTS                 04-NOV-2014      004          EMAIL

Attachment 0020    ENGINEERING CHANGE PROPOSAL (ECP)                              04-NOV-2014      009          EMAIL

Attachment 0021    REQUEST FOR DEVIATION (RFD)                                    04-NOV-2014      005          EMAIL

Attachment 0022    CONTRACT FUNDS STATUS REPORT                                   04-NOV-2014      002          EMAIL

Attachment 0023    TDP1                                                           21-JUL-2014      005          EMAIL

Attachment 0024    TDP2_FMTV-MODELING-STD-100T                                    13-FEB-2014      175          EMAIL

Attachment 0025    WINDCHILL ECP PROCESS                                          04-NOV-2014      013          EMAIL

Attachment 0026    VEHICLE SPECIFICATION SHEET                                    04-NOV-2014      003          EMAIL

Attachment 0027    GFE_GFI LIST                                                   12-DEC-2014      003          EMAIL

Attachment 0028    SUPPLIER RFI FORM                                              04-NOV-2014      003          EMAIL

Attachment 0029    AT_PLAN_TEMPLATE                                               29-AUG-2011      040          EMAIL

Attachment 0030    AT_TEMPLATE_INTRO                                              29-AUG-2011      003          EMAIL

Attachment 0031    AS-BUILT CONFIGURATION LIST (ABCL)                             04-NOV-2014      003          EMAIL

Attachment 0032    WORK DIRECTIVE PROCESS                                         04-NOV-2014      002          EMAIL

Attachment 0033    NEW EQUIPMENT TRAINING                                         04-NOV-2014      002          EMAIL

Attachment 0034    DEPROCESSING CHECKLIST                                         04-NOV-2014      025          EMAIL

Attachment 0035    NET PLAN                                                       22-DEC-2014      011          EMAIL

Attachment 0036    FMECA REQUIREMENTS                                             21-APR-2014      021          EMAIL

Attachment 0037    TABLE A-II (OPERATOR MATRIX)                                   04-NOV-2014      012          EMAIL

Attachment 0038    TABLE A-XVII (FUNCTIONALITY MATRIX)                            04-NOV-2014      004          EMAIL

Attachment 0039    TABLE A-XXI (CONTENT SELECTION MATRIX)                         04-NOV-2014      009          EMAIL

Attachment 0040    TABLE A-II (-13 AND -13&P)                                     04-NOV-2014      013          EMAIL

Attachment 0041    JLTV OPERATOR MANUAL                                           04-NOV-2014      002          EMAIL

Attachment 0042    TABLE A-VII (DMWR_NMWR REQUIREMENTS MATRIX)                    04-NOV-2014      009          EMAIL

Attachment 0043    PROVISIONING REQUIREMENTS STATEMENT                            04-NOV-2014      003          EMAIL

Attachment 0044    DATA REQUIREMENTS FORM FOR ACQUISITION REQUIREMENT PACKAGE     04-NOV-2014      003          EMAIL

                   (ARP)

Attachment 0045    PACKAGING DATA PRODUCTS                                        04-NOV-2014      004          EMAIL

Attachment 0046    INCOMING TRANSACTION FORMAT                                    04-NOV-2014      003          EMAIL

Attachment 0047    REVISIONS AND EXCEPTIONS TO SAE ARP 1967A                      04-NOV-2014      005          EMAIL

Attachment 0048    TB 9-289                                                       27-APR-1984      026          EMAIL

Attachment 0049    OBSERVATION CHECKLIST                                          04-NOV-2014      003          EMAIL

Attachment 0050    FIELDING LOCATION AND SCHEDULE (FOUO)                          23-DEC-2014      006          EMAIL

Attachment 0051    TURN AROUND TIME METRIC                                        04-NOV-2014      002          EMAIL

Attachment 0052    VEHICLE FAILURE REPLACEMENT MATRIX                             04-NOV-2014      002          EMAIL

Attachment 0053    PRE-TRR CHECKLIST                                              04-NOV-2014      004          EMAIL

Attachment 0054    JLTV FDSC (FOUO)                                               07-AUG-2012      022          EMAIL
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Attachment 0055    JLTV OMSMP (FOUO)                                              12-JAN-2014      014          EMAIL

Attachment 0056    VEASAM (FOUO)                                                  22-DEC-2014      004          EMAIL

Attachment 0057    RAM DUTY CYCLES                                                04-NOV-2014      007          EMAIL

Attachment 0058    JLTV RAM FEF GUIDELINES                                        04-NOV-2014      003          EMAIL

Attachment 0059    WELDING STANDARDS                                              04-NOV-2014      003          EMAIL

Attachment 0060    OPTION PRICING ATTACHMENT (FOUO)                               05-JAN-2015      020          EMAIL

Attachment 0061    PRIMARY TECHNICAL PERFORMANCE REQUIREMENTS LISTS               04-NOV-2014      002          EMAIL

Attachment 0062    PRIMARY TECHNICAL REQUIREMENTS WORKSHEET                       04-NOV-2014      002          EMAIL

Attachment 0063    3D CAD MODELS                                                  04-NOV-2014      002          EMAIL

Attachment 0064    PROPOSED SPECIFICATION SHEET                                   04-NOV-2014      002          EMAIL

Attachment 0065    SPECIFICATION SHEET                                            04-NOV-2014      002          EMAIL

Attachment 0066    RAM DATA SHEET                                                 23-DEC-2014      002          EMAIL

Attachment 0067    CAB DESIGN DATA SHEET                                          04-NOV-2014      007          EMAIL

Attachment 0068    CREW SEATING DATA SHEET (FOUO)                                 23-DEC-2014      007          EMAIL

Attachment 0069    BLAST OR IED DATA SHEET                                        04-NOV-2014      008          EMAIL

Attachment 0070    PRICING MATRIX (FOUO)                                          06-JAN-2015      037          EMAIL

Attachment 0071    LCC ADJUSTMENT CALCULATOR                                      12-DEC-2014      006          EMAIL

Attachment 0072    TDP BOM                                                        04-NOV-2014      026          EMAIL

Attachment 0073    TIER 1 OBJECTIVE REQUIREMENTS ADJUSTMENT                       04-NOV-2014      002          EMAIL

Attachment 0074    REQUIREMENTS COMPLIANCE MATRIX                                 12-DEC-2014      002          EMAIL

Attachment 0075    RESERVED                                                       04-NOV-2014      004          EMAIL

Attachment 0076    SMALL BUSINESS PARTICIPATION FACTOR WORKBOOK                   04-NOV-2014      008          EMAIL

Attachment 0077    SMALL BUSINESS PARTICIPATION FACTOR WORKBOOK INSTRUCTIONS      04-NOV-2014      009          EMAIL

Attachment 0078    OBJECTIVE ADJUSTMENT SCALES (FOUO)                             04-NOV-2014      003          EMAIL

Attachment 0079    JLTV GOVERNMENT FURNISHED EQUIPMENT TRACKING                   04-NOV-2014      002          EMAIL

Attachment 0080    IDLE FUEL EFFICIENCY INPUT                                     04-NOV-2014      002          EMAIL

Attachment 0081    EMD RCM REPORT                                                 04-NOV-2014      002          EMAIL

Attachment 0082    AFTER INSTRUCTION REPORT (AIR)  AND AFTER ACTION REPORT        04-NOV-2014      005          EMAIL

                   (AAR)

Attachment 0083    JLTV FOV MASTER TASK LIST                                      04-NOV-2014      015          EMAIL

Attachment 0084    JLTV LRIP AND FRP VEHICLE KIT MATRIX (FOUO)                    22-DEC-2014      019          EMAIL

Attachment 0085    JLTV LRIP AND FRP EPA                                          04-NOV-2014      007          EMAIL

Attachment 0086    JLTV LRIP AND FRP DELIVERY SCHEDULE                            12-DEC-2014      037          EMAIL

Attachment 0087    REINSTATABLE PRODUCTION BASELINE REQUIREMENTS                  04-NOV-2014      002          EMAIL

Attachment 0088    ASSERTION OF RESTRICTIONS                                      04-NOV-2014      004          EMAIL
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    K-1         52.225-20        PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN--       AUG/2009

                                 CERTIFICATION

    K-2         52.225-25        PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN SANCTIONED           DEC/2012

                                 ACTIVITIES RELATING TO IRAN--REPRESENTATION AND CERTIFICATION

    K-3         252.203-7005     REPRESENTATION RELATING TO COMPENSATION OF FORMER DOD OFFICIALS           NOV/2011

    K-4         252.209-7001     DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST       JAN/2009

                                 COUNTRY

    K-5         252.209-7002     DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT                JUN/2010

    K-6         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          JUN/2005

    K-7         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JAN/2011

                                 RESTRICTIONS

    K-8         252.227-7028     TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO THE           JUN/1995

                                 GOVERNMENT

    K-9         52.204-8         ANNUAL REPRESENTATIONS AND CERTIFICATIONS                                 NOV/2014

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 336992.

  (2) The small business size standard is 1,000.

  (3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service

contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this provision

applies.

  (2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in the System for Award

Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the offeror may choose to use

paragraph (d) of this provision instead of completing the corresponding individual representations and certifications in the

solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

    [___] (i) Paragraph (d) applies.

    [___] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in the

solicitation.

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

    (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-fixed-price

contract or fixed-price contract with economic price adjustment is contemplated, unless--

      (A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

      (B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or

      (C) The solicitation is for utility services for which rates are set by law or regulation.

    (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This provision applies to

solicitations expected to exceed $150,000.

    (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 52.204-7,

System for Award Management.

    (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that--

      (A) Are not set aside for small business concerns;

      (B) Exceed the simplified acquisition threshold; and

      (C) Are for contracts that will be performed in the United States or its outlying areas.

    (v) 52.209-2, Prohibition on Contracting with Inverted Domestic CorporationsRepresentation. This provision applies to solicitations

using funds appropriated in fiscal years 2008, 2009, 2010, or 2012.

292 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

    (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the contract value is

expected to exceed the simplified acquisition threshold.

    (vii) 52.214-14, Place of PerformanceSealed Bidding. This provision applies to invitations for bids except those in which the place

of performance is specified by the Government.

    (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is specified by the

Government.

    (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations when the

contract will be performed in the United States or its outlying areas.

      (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard.

      (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

    (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the contract will be

performed in the United States or its outlying areas.

    (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the clause at 52.222-

26, Equal Opportunity.

    (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for construction, when the

solicitation includes the clause at 52.222-26, Equal Opportunity.

    (xiii) 52.222-38, Compliance with Veterans Employment Reporting Requirements. This provision applies to solicitations when it is

anticipated the contract award will exceed the simplified acquisition threshold and the contract is not for acquisition of commercial

items.

    (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or specify the use

of USDAdesignated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction

Contracts.

    (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the use of,

EPAdesignated items.

    (xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.

    (xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This

provision applies to solicitations containing the clause at 52.225-3.

      (A) If the acquisition value is less than $25,000, the basic provision applies.

      (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies.

      (C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies.

      (D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies.

    (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 52.225-5.

    (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in SudanCertification. This provision applies to all

solicitations.

    (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran-

Representation and Certifications. This provision applies to all solicitations.

    (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision applies to

solicitations for research, studies, supplies, or services of the type normally acquired from higher educational institutions.

  (2) The following certifications are applicable as indicated by the Contracting Officer:

    ___ (i) 52.204-17, Ownership or Control of Offeror.
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    ___ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

    ___ (iii) 52.222-48, Exemption from Application of the Service

Contract Labor Standards to Contracts for Maintenance, Calibration, or

Repair of Certain Equipment--Certification.

    ___ (iv) 52.222-52, Exemption from Application of the Service

Contract Labor Standards to Contracts for Certain Services--

Certification.

    ___ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPADesignated Products (Alternate I

only).

    ___ (vi) 52.227-6, Royalty Information.

      ___ (A) Basic.

      ___ (B) Alternate I.

    ___ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the SAM Web site accessed through

https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies by submission of the offer that the

representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this

provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation

(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and

are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,

identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this

offer and are current, accurate, and complete as of the date of this offer.

   FAR Clause #     Title                 Date       Change

   ____________     _________________     ________   ___________________

   ____________     _________________     ________   ___________________

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and

certifications posted on SAM.

(End of provision)

   K-10         252.204-7007     ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS                    AUG/2014

Substitute the following paragraphs (d) and (e) for paragraph (d) of the provision at FAR 52.204-8:

(d)(1)  The following representations or certifications in the System for Award Management (SAM) database are applicable to this

solicitation as indicated:

    (i)  252.209-7001, Disclosure of Ownership or Control by the Government of a Terrorist Country. Applies to all solicitations

expected to result in contracts of $150,000 or more.

    (ii)  252.209-7003, Reserve Officer Training Corps and Military Recruiting on CampusRepresentation. Applies to all solicitations

with institutions of higher education.

    (iii)  252.216-7008, Economic Price AdjustmentWage Rates or Material Prices Controlled by a Foreign Government. Applies to

solicitations for fixed-price supply and service contracts when the contract is to be performed wholly or in part in a foreign country,

and a foreign government controls wage rates or material prices and may during contract performance impose a mandatory change in wages

or prices of materials.

    (iv)  252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or in part in a foreign

country.
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    (v)  252.225-7049, Prohibition on Acquisition of Commercial Satellite Services from Certain Foreign Entities--Representations.

Applies to solicitations for the acquisition of commercial satellite services.

    (vi)  252.229-7012, Tax Exemptions (Italy)Representation. Applies to solicitations and contracts when contract performance will be

in Italy.

    (vii)  252.229-7013, Tax Exemptions (Spain)Representation. Applies to solicitations and contracts when contract performance will be

in Spain.

    (viii)  252.247-7022, Representation of Extent of Transportation by Sea. Applies to all solicitations except those for direct

purchase of ocean transportation services or those with an anticipated value at or below the simplified acquisition threshold.

  (2)  The following representations or certifications in SAM are applicable to this solicitation as indicated by the Contracting

Officer:

    ___  (i)  252.209-7002, Disclosure of Ownership or Control by a Foreign Government.

    ___  (ii)  252.225-7000, Buy AmericanBalance of Payments Program Certificate.

    ___  (iii)  252.225-7020, Trade Agreements Certificate.

        ___  Use with Alternate I.

    ___  (iv)  252.225-7031, Secondary Arab Boycott of Israel.

    ___  (v)  252.225-7035, Buy AmericanFree Trade AgreementsBalance of Payments Program Certificate.

        ___  Use with Alternate I.

        ___  Use with Alternate II.

        ___  Use with Alternate III.

        ___  Use with Alternate IV.

        ___  Use with Alternate V.

      (e)  The offeror has completed the annual representations and certifications electronically via the SAM website at

https://www.acquisition.gov/.  After reviewing the ORCA database information, the offeror verifies by submission of the offer that the

representations and certifications currently posted electronically that apply to this solicitation as indicated in FAR 52.204-8(c) and

paragraph (d) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable

to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the

date of this offer, and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror

to insert changes, identifying change by provision number, title, date].  These amended representation(s) and/or certification(s) are

also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

FAR/DFARS          Title                  Date         Change

Provision #

_______________    ___________________    _________    _________________

_______________    ___________________    _________    _________________

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and

certifications located in the SAM database.

(End of provision)

   K-11         52.215-4005      MINIMUM ACCEPTANCE PERIOD                                                 OCT/1985

                (TACOM)

     (a)  ACCEPTANCE PERIOD, as used in this provision, means the number of calendar days available to the Government for awarding a

contract from the date specified in this solicitation for receipt of offers.
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     (b)  The Government requires a minimum acceptance period of 180 calendar days.

     (c)  In the space provided immediately below, offers may specify a longer acceptance period than the Government's minimum

requirement.

          The offeror allows the following acceptance period:                  calendar days.                                                               _______________

     (d)  An offer allowing less than the Government's minimum acceptance period may be rejected.

                                                    (End of Provision)

   K-12         52.204-5         WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)                          OCT/2014

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent owned by one or

more women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more women; and whose

management and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself as a small business

concern in paragraph (c)(1) of FAR 52.219-1, Small Business Program Representation, of this solicitation.] The offeror represents that

it [  ] is a women-owned business concern.

(End of Provision)

   K-13         52.207-4         ECONOMIC PURCHASE QUANTITY-SUPPLIES                                       AUG/1987

(a) Offerors are invited to state an opinion on whether the quantity(ies) of supplies on which bids, proposals or quotes are requested

in this solicitation is (are) economically advantageous to the Government.

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

(b) Each offeror who believes that acquisitions in different quantities would be more advantageous is invited to recommend an economic

purchase quantity. If different quantities are recommended, a total and a unit price must be quoted for applicable items. An economic

purchase quantity is that quantity at which a significant price break occurs. If there are significant price breaks at different

quantity points, this information is desired as well.

                                         OFFEROR RECOMMENDATIONS

ITEM                             QUANTITY                          PRICE                   TOTAL

                                                                 QUOTATION

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

(c) The information requested in this provision is being solicited to avoid acquisitions in disadvantageous quantities and to assist the

Government in developing a data base for future acquisitions of these items. However, the Government reserves the right to amend or

cancel the solicitation and resolicit with respect to any individual item in the event quotations received and the Governments

requirements indicate that different quantities should be acquired.

(End of Provision)

   K-14         52.209-7         INFORMATION REGARDING RESPONSIBILITY MATTERS                              JUL/2013

(a) Definitions. As used in this provision--
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    Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a determination of fault or

liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and

Armed Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only

in connection with performance of a Federal contract or grant. It does not include agency actions such as contract audits, site visits,

corrective plans, or inspection of deliverables.

    Federal contracts and grants with total value greater than $10,000,000 means--

      (1) The total value of all current, active contracts and grants, including all priced options; and

      (2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-quantity,

8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

    Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a

business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total value greater than $10,000,000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by submission of this offer, that the

information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) is current, accurate, and

complete as of the date of submission of this offer with regard to the following information:

  (1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the award to or

performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the Federal or State level that resulted

in any of the following dispositions:

    (i) In a criminal proceeding, a conviction.

    (ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, reimbursement,

restitution, or damages of $5,000 or more.

    (iii) In an administrative proceeding, a finding of fault and liability that results in--

      (A) The payment of a monetary fine or penalty of $5,000 or more; or

      (B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

    (iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an acknowledgment

of fault by the Contractor if the proceeding could have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or

(c)(1)(iii) of this provision.

  (2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, whether the

offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as required through

maintaining an active registration in the System for Award Management database via https://www.acquisition.gov (see 52.204-7).

Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a

business entity (e.g., general manager; plant manager; head of a division or business segment; and similar positions).

(End of provision)

   K-15         52.225-18        PLACE OF MANUFACTURE                                                      SEP/2006

(a) Definitions. As used in this clause

  'Manufactured end product' means any end product in Federal Supply Classes (FSC) 1000-9999, except

    (1) FSC 5510, Lumber and Related Basic Wood Materials;

    (2) Federal Supply Group (FSG) 87, Agricultural Supplies;

    (3) FSG 88, Live Animals;
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    (4) FSG 89, Food and Related Consumables;

    (5) FSC 9410, Crude Grades of Plant Materials;

    (6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

    (7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;

    (8) FSC 9610, Ores;

    (9) FSC 9620, Minerals, Natural and Synthetic; and

    (10) FSC 9630, Additive Metal Materials.

  'Place of manufacture' means the place where an end product is assembled out of components, or otherwise made or processed from raw

materials into the finished product that is to be provided to the Government. If a product is disassembled and reassembled, the place of

reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the end products it expects to provide

in response to this solicitation is predominantly

  [  ] (1) In the United States (Check this box if the total anticipated price of offered end products manufactured in the United States

exceeds the total anticipated price of offered end products manufactured outside the United States); or

  [  ] (2) Outside the United States.

(End of provision)

   K-16         52.230-1         COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION                       MAY/2012

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified by Roman numerals

I through III.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting Standards (CAS)

requirements applicable to any resultant contract.

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to full or

modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I. Disclosure StatementCost Accounting Practices and Certification

(a) Any contract in excess of $700,000 resulting from this solicitation will be subject to the requirements of the Cost Accounting

Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48 CFR 9903.201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 CFR Chapter 99

must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. When required, the Disclosure

Statement must be submitted as a part of the offerors proposal under this solicitation unless the offeror has already submitted a

Disclosure Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable Disclosure

Statement has already been submitted, the offeror may satisfy the requirement for submission by providing the information requested in

paragraph (c) of Part I of this provision.

Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, by virtue of

such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting contract

performance cost data.

(c) Check the appropriate box below:

[  ] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies that, as a part of the offer, copies

of the Disclosure Statement have been submitted as follows:

    (i) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency official authorized

to act in that capacity (Federal official), as applicable; and

    (ii) One copy to the cognizant Federal auditor.
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    (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the cognizant ACO or Federal

official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

    Date of Disclosure Statement: _________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:

___________________________________

    The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the Disclosure Statement.

[  ] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required Disclosure Statement

was filed as follows:

    Date of Disclosure Statement: _________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:

___________________________________

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the applicable Disclosure Statement.

[  ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together with all divisions, subsidiaries,

and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling

$50 million or more in the cost accounting period immediately preceding the period in which this proposal was submitted. The offeror

further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the Contracting

Officer immediately.

[  ] (4) Certificate of Interim Exemption. The offeror hereby certifies that

    (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting

period immediately preceding the period in which this offer was submitted and

    (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further

certifies that if an award resulting from this proposal has not been made within 90 days after the end of that period, the offeror will

immediately submit a revised certificate to the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of Part I of

this provision, as appropriate, to verify submission of a completed Disclosure Statement.

    Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or subcontract of $50

million or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in

connection with proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary

exemption was exceeded.

II. Cost Accounting StandardsEligibility for Modified Contract Coverage

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall indicate by

checking the box below. Checking the box below shall mean that the resultant contract is subject to the Disclosure and Consistency of

Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

[   ]  The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48 CFR 9903.201-2(b) and

certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during the

cost accounting period immediately preceding the period in which this proposal was submitted, the offeror received less than $50 million

in awards of CAS-covered prime contracts and subcontracts. The offeror further certifies that if such status changes before an award

resulting from this proposal, the offeror will advise the Contracting Officer immediately.

Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is expected to result in the

award of a CAS-covered contract of $50 million or more or if, during its current cost accounting period, the offeror has been awarded a

single CAS-covered prime contract or subcontract of $50 million or more.

III. Additional Cost Accounting Standards Applicable to Existing Contracts

The offeror shall indicate below whether award of the contemplated contract would, in accordance with paragraph (a)(3) of the Cost

Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and subcontracts.

[   ]  Yes      [   ]  No
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(End of provision)

   K-17         52.230-7         PROPOSAL  DISCLOSURE--COST ACCOUNTING PRACTICE CHANGES                    APR/2005

The offeror shall check yes below if the contract award will result in a required or unilateral change in cost accounting practice,

including unilateral changes requested to be desirable changes.

  [  ] Yes  [  ] No

If the offeror checked Yes above, the offeror shall--

  (1) Prepare the price proposal in response to the solicitation using the changed practice for the period of performance for which the

practice will be used; and

  (2) Submit a description of the changed cost accounting practice to the Contracting Officer and the Cognizant Federal Agency Official

as pricing support for the proposal.

(End of Provision)

   K-18         52.247-53        FREIGHT CLASSIFICATION DESCRIPTION                                        APR/1984

Offerors are requested to indicate below the full Uniform Freight Classification (rail) description, or the National Motor Freight

Classification description applicable to the supplies, the same as offeror uses for commercial shipment. This description should include

the packing of the commodity (box, crate, bundle, loose, setup, knocked down, compressed, unwrapped, etc.), the container material

(fiberboard, wooden, etc.), unusual shipping dimensions, and other conditions affecting traffic descriptions. The Government will use

these descriptions as well as other information available to determine the classification description most appropriate and advantageous

to the Government. Offeror understands that shipments on any f.o.b. origin contract awarded, as a result of this solicitation, will be

made in conformity with the shipping classification description specified by the Government, which may be different from the

classification description furnished below.

For Freight Classification Purposes, Offeror Describes This Commodity as _________________________.

(End of Provision)

   K-19         252.209-7994     REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX         OCT/2013

                (DEV 2014-       LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW--FISCAL YEAR

                O0004)           2014 APPROPRIATIONS  (DEV 2014-O0004)

(a)  In accordance with section 101(a) of Division A of the Continuing Appropriations Act, 2014 (Pub. L. 113-46),  none of the funds

made available by that Act for DoD (including Military Construction funds) may be used to enter into a contract with any corporation

that--

  (1)  Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for

collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered

suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests

of the Government; or

  (2)  Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is

aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this

action is not necessary to protect the interests of the Government.

(b)  The Offeror represents that--

  (1)  It is [  ] is not [  ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with

the authority responsible for collecting the tax liability,

  (2)  It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24

months.
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(End of provision)

   K-20         252.209-7999     REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX         JAN/2012

                (DEV 2012-       LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW  (DEVIATION

                O0004)           2012-O0004)

(a) In accordance with sections 8124 and 8125 of Division A of the Consolidated Appropriations Act, 2012, (Pub. L. 112-74) none of the

funds made available by that Act may be used to enter into a contract with any corporation that--

  (1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for

collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered

suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests

of the Government.

  (2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is

aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this

action is not necessary to protect the interests of the Government.

(b) The Offeror represents that--

  (1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with

the authority responsible for collecting the tax liability,

  (2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24

months.

(End of provision)

   K-21         252.225-7020     TRADE AGREEMENTS CERTIFICATE--BASIC                                       NOV/2014

(a) Definitions. Designated country end product, nondesignated country end product, qualifying country end product, and U.S.-made end

product as used in this provision have the meanings given in the Trade Agreements--Basic clause of this solicitation.

(b) Evaluation. The Government

  (1) Will evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal Acquisition Regulation

Supplement; and

  (2) Will consider only offers of end products that are U.S.-made, qualifying country, or designated country end products unless

    (i) There are no offers of such end products;

    (ii) The offers of such end products are insufficient to fulfill the Governments requirements; or

    (iii) A national interest waiver has been granted.

(c) Certification and identification of country of origin.

  (1) For all line items subject to the Trade Agreements--Basic clause of this solicitation, the offeror certifies that each end product

to be delivered under this contract, except those listed in paragraph (c)(2) of this provision, is a U.S.-made, qualifying country, or

designated country end product.

  (2) The following supplies are other nondesignated country end products:

(Line Item Number)                (Country of Origin)

__________________                ___________________

__________________                ___________________

(End of provision)
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   K-22         52.215-4010      AUTHORIZED NEGOTIATORS                                                    MAR/2013

                (TACOM)

     Please identify, below, the representatives that are authorized to negotiate on your organization's behalf with the Government in

connection with this request for proposals or request for information:

                          PERSONS AUTHORIZED TO NEGOTIATE

NAME: _____________________________________

TITLE: ____________________________________

TELEPHONE NUMBER: _________________________

EMAIL ADDRESS: ____________________________

NAME: _____________________________________

TITLE: ____________________________________

TELEPHONE NUMBER: _________________________

EMAIL ADDRESS: ____________________________

               ______________________             ________________________                _________________

               ______________________             ________________________                _________________

                               [End of Provision]

   K-23         52.223-4002      USE OF CLASS I OZONE-DEPLETING SUBSTANCES                                 OCT/2008

                (TACOM)

(a)  Definitions.

          (1)  Class I and Class II Ozone-Depleting Substances (ODS)  refers to the class of substances identified in Section 602(a) of

the Clean Air Act, (42 U.S.C. 7671a(a)), complete list provided at: http://www.epa.gov/ozone/science/ods/index.html.

          (2)  Directly requires the use of Class I and Class II ODS means that the Government's specification or technical data

package, at any tier, explicitly requires the use of any Class I ODS in performance of the contract.

          (3)  Indirectly requires the use of Class I or Class II ODS means that the Government's specification or technical data

package, while not explicitly requiring the use of any Class I or Class II ODS, does require a feature that you can meet or produce only

by the use of Class I or Class II ODS.

(b)  Per Section 326 of Public Law 102-484, the Army cannot award any contract that directly or indirectly requires the use of Class I

ODS without the approval of the Senior Acquisition Official, per current Army Policy the approval authority is the Army Acquisition

Executive.  Thus, no Class I ODS shall be used in meeting the requirements of this contract.  If the use of Class I ODS is required in

the performance of this contract, please notify the Contracting Officer immediately in writing.

(c)  No Class II ODS shall be required in the performance of this contract without government approval.  If the use of Class II ODS is

required in the performance of this contract, please notify the Contracting Officer immediately in writing.

                                          [End of Provision]

   K-24         52.225-4003      IDENTIFICATION OF SUPPLY CONTRACT/SUBCONTRACT(S) WITH A UNITED            MAR/1990

                (TACOM)          KINGDOM (UK) FIRM IN EXCESS OF $1 MILLION

     (a)  The offeror shall indicate, by check mark, if one or more of the statements at (i) or (ii) below applies to this supply

solicitation/contract.  (Statement (ii) below must be reviewed and, if applicable, checked by all offerors, whether they themselves are

or are not located in the United Kingdom (U.K.)

          (i)   [  ] I AM a U.K. firm contracting in excess of $1 million and the estimated total of levies contained in
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                     the offered price is: $                         .                                            _________________________

          (ii)  [  ] I expect to award one or more subcontract(s) totaling over $1 million to a U.K. vendor.

     (b)  The offeror shall identify each U.K. subcontractor applicable to the statement at (ii) above in the space provided below.

                                                                                                          Est. Total of

                                                                           Est. Value                     Levies Incl.

          Name                     Address                                 Of Subcontract                 In Price          ____                     _______                                 ______________                 ________

          _____________            ________________________________        _______________________        ____________________

          _____________            ________________________________        ________________________       _____________________

     (c)  The Government intends to secure a waiver of all levies contained within the proposed price of supply contracts and

subcontract(s) with U.K. firms.  In the event such levies are waived, the Government and Contractor will execute a modification to this

contract to reflect the dollar reduction as a result of the waiver.

     (d)  It is understood and agreed that the offeror's failure to complete the above certification shall constitute a representation

that the offeror (i) is not a U.K. contractor,and (ii) will not execute any subcontracts valued over $1 million with U.K.

subcontractors.

                                                        [End of Provision]

   K-25         52.245-4004      CERTIFICATION OF GOVERNMENT-OWNED PROPERTY FOR POSSIBLE USE AND           JAN/1991

                                 EVALUATION FACTOR FOR USE OF THE GOVERNMENT-OWNED PROPERTY

     ALL OFFERORS ARE REQUESTED TO COMPLETE THE FOLLOWING REPRESENTATION:     ___________________________________________________________________

     The offeror certifies that there   [  ] is

                                        [  ] is not

Government-owned property in its plant(s), or in the plant(s) of any of its prospective subcontractors, which, assuming authorization

for its use,

     [  ] will

     [  ] will not

     [  ] may or may not (not finally determined as of the date of this offer)

be used in the performance of the contract resulting from this solicitation.

NOTE:  Offerors checking is AND will or may or may not above must notify the Government representative listed in Block 7 of the SF 33 at                         __     ____    ______________                                                                                ___

least ten days before the date when offers are due under the solicitation, so that the solicitation can be amended to include the_________________________________________________________________________

appropriate Government property clause(s).  If no such notification is given, authorization for the use of such property in this

contract may be denied.

     OFFERORS CHECKING "IS" AND "WILL" ABOVE SHALL ALSO COMPLETE THE FOLLOWING:     _________________________________________________________________________

     (a)  Under each line for entries in the Unit Price and the Amount columns in the Schedule (see Section B of this solicitation),                                             __________         ______

offeror shall add the following evaluation factor line and insert the appropriate unit and total price figures if the conditions of

subparagraph c. below are met:

          Evaluation factor:  $                   $                               ____________        _____________

     (b)  Computation of the evaluation factor is explained in the provision in Section M entitled EVALUATION OF USE OF EXISTING

GOVERNMENT-OWNED PROPERTY.

     (c)  An evaluation factor entry is to be made only if:

          (1)  The offeror or any subcontractor, at any tier, will use Government-owned property in production for this contract; and

          (2)  The offer is predicated on authorized rent-free use of Government-owned property.

303 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

     (d)  An offeror's insertion or non-insertion of an evaluation factor constitutes, respectively, the offeror's certification that

his offer is or is not so predicated.  The evaluation factor will be added to the offered price for evaluation purposes.  See additional                                                                                                                          _______________

provisions concerning Government-owned property in Sections L and M herein.___________________________________________________________________________

     (e)  CAUTION:  Rental charges for the use of Government-owned property may accrue, if timely and appropriate approval of rent-free          ________

use is not obtained.

K.1 Assertion of Restrictions

The Offeror shall include the following in its proposal submission: an identification of all Non-Commercial Technical Data, Non-

Commercial Computer Software and Software Documentation, Commercial Technical Data, and Commercial Computer Software and Software

Documentation on its Assertion of Restrictions listing required under DFARS 252.227-7017.  In accordance with Attachment 0088

(Assertions of Restrictions), the Assertion of Restrictions listing is to include Commercial Technical Data and Commercial Software and

Software Documentation proposed to come to the government with less than Unlimited Rights.  The failure to list restrictions applicable

to Commercial Technical Data and Commercial Software and Software Documentation, Non-Commercial technical data and non-commercial

computer software and software documentation from the 252.227-7017 Assertion of Restrictions listing will bar the Offeror from making

such a restriction upon delivery of the data, software or software documentation, unless an allowable post-award Assertion of

Restrictions is submitted per the conditions provided in subsection (e) of either DFARS Provision 252.227-7013 or 252.227-7014.

K.1.1 Assertion of Restrictions for Data Deliverables

The contractor shall identify all data deliverables that will be provided to the Government with other than unlimited data rights by

asserting restrictions (including flow down to subcontractors and suppliers) in the rights the Government will get. The contractor shall

justify those assertions in the Assertions List, IAW Attachment 0088 (Assertions of Restrictions) and submit as part of their proposal.

K.1.2 Assertion of Restrictions on Technical Data Pertaining to a Commercial Item and Commercial Computer Software

a.  Definitions.  Unless otherwise specified in this provision, the terms used in this provision are defined in the FAR/DFARS, as

applicable.

b.  Identification and Assertion of Restrictions. Offerors proposing commercial computer software rights for either base contract

requirements or TDP option requirements shall provide associated license agreements with their proposals. The Offeror shall not deliver

or otherwise provide to the Government any commercial technical data or commercial computer software with restrictive markings (or

otherwise subject to restrictions on access, use, modification, reproduction, release, performance, display, or disclosure) unless the

commercial technical data or commercial computer software are identified in Attachment 0088 (Assertions of Restrictions), in accordance

with the following requirements:

c.  Pre-Award Identification and Assertion. The Offeror (including its subcontractors or suppliers, or potential subcontractors or

suppliers, at any tier) shall identify all commercial technical data and commercial computer software that it proposes will be delivered

or otherwise provided with less than Unlimited Rights as follows:

   1. The Offeror shall also identify and assert any restrictions for all commercial computer software including Open Source Software,

and commercial technical data using the format provided in Attachment 0088.

   2. An Offeror's failure to submit, complete, or sign the identification and assertions required by this provision with its offer may

render the offer ineligible for award.

   3. If the Offeror is awarded a contract, the assertions identified in this provision, and t his provision, shall be listed in an

Attachment to that Contract.

d.  Copies of Commercial Licenses. The Offeror shall provide copies of all commercial license(s) under which the Offeror proposes to

deliver commercial technical data or commercial computer software.  The Government will review the licenses to ensure that the licenses

terms are consistent with federal procurement and meet the Governments end user needs. All such commercial licenses will be made part of

an Attachment to the Contract at award.  If the Offeror intends to deliver commercial technical data under the terms of DFARS 252.227-

7015, Technical Data-Commercial Items instead of its own commercial license, the Offeror shall include DFARS 252.227-7015 in the Commer

Tech Data or Comp Softw tab of Attachment 0088 (Assertions of Restrictions).

e.  Use of Open Source Software Without Delivery.  The Government treats Open Source Software (OSS) as a category of commercial computer

software.  If the Offeror proposes to deliver OSS while performing under the Contract, the Contractor shall follow the same rules as

prescribed in this provision as for commercial computer software.  Additionally, if the Offeror proposes to use, but not deliver,

commercial computer software (including OSS), the Contractor must ensure that such use does not:  (i) create, or purport to create, any

Government distribution obligations with respect to the computer software deliverables; or (ii) grant, or purport to grant, to any third

party any rights to or immunities under Government intellectual property or Government data rights to the Government computer software
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deliverables.

                                               *** END OF NARRATIVE K0001 ***
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    L-1         52.214-34        SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE                              APR/1991

    L-2         52.214-35        SUBMISSIONS OF OFFERS IN U.S. CURRENCY                                    APR/1991

    L-3         52.215-1         INSTRUCTIONS TO OFFERORS--COMPETITVE  (JAN 2004) -- ALTERNATE I  (OCT     OCT/1997

                                 1997)

    L-4         52.215-16        FACILITIES CAPITAL COST OF MONEY                                          JUN/2003

    L-5         52.215-22        LIMITATIONS ON PASS-THROUGH CHARGES -- IDENTIFICATION OF SUBCONTRACT      OCT/2009

                                 EFFORT

    L-6         52.222-24        PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION                  FEB/1999

    L-7         52.232-13        NOTICE OF PROGRESS PAYMENTS                                               APR/1984

    L-8         52.237-1         SITE VISIT                                                                APR/1984

    L-9         52.237-10        IDENTIFICATION OF UNCOMPENSATED OVERTIME                                  OCT/1997

   L-10         52.247-46        SHIPPING POINT(S) USED IN EVALUATION OF F.O.B. ORIGIN OFFERS              APR/1984

   L-11         252.209-7008     NOTICE OF PROHIBITION RELATING TO ORGANIZATIONAL CONFLICT OF INTEREST     DEC/2010

                                 -- MAJOR DEFENSE ACQUISITION PROGRAM

   L-12         252.225-7003     REPORT OF INTENDED PERFORMANCE OUTSIDE THE UNITED STATES AND CANADA--     OCT/2010

                                 SUBMISSION WITH OFFER

   L-13         252.234-7001     NOTICE OF EARNED VALUE MANAGEMENT SYSTEM                                  APR/2008

   L-14         252.234-7003     NOTICE OF COST AND SOFTWARE DATA REPORTING SYSTEM--BASIC                  NOV/2014

   L-15         252.239-7017     NOTICE OF SUPPLY CHAIN RISK                                               NOV/2013

   L-16         52.211-14        NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY                 APR/2008

                                 PREPAREDNESS, AND ENERGY PROGRAM USE

Any contract awarded as a result of this solicitation will be [  ] DX rated order; [ X ] DO rated order; certified for national defense,

emergency preparedness, and energy program use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the

Contractor will be required to follow all of the requirements of this regulation.

(End of Provision)

   L-17         52.215-20        REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN       OCT/2010

                                 CERTIFIED COST OR PRICING DATA  (OCT 2010) -- ALTERNATE IV  (OCT

                                 2010)

(a) Submission of certified cost or pricing data is not required.

(b)  The contracting officer reserves the right to require the offeror to submit the information described in (1) below to determine

reasonableness of the offered price(s).  If that information is inapplicable or inadequate for determining price reasonableness, the

contracting officer reserves the right to require the offeror to submit the information described in (2) below.

     (1)  The offeror shall, at a minimum, submit information on prices at which the same item or similar items have previously been

sold in the commercial market that is adequate for evaluating the reasonableness of the price for this acquisition. Such information may

include --

          (a)  For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered

items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide a copy of, or

describe, current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or

reseller.  Also explain the basis of each offered price and its relationship to the established catalog price, including how the

proposed price relates to the price of recent sales in quantities similar to the proposed quantities;

          (b)  For catalog, price list or other items, evidence of prices charged customers in the commercial market, under similar

circumstances.  This may include copies of contracts (or invoices) with commercial customers to document the prices charged.

     (2)  If the contracting officer determines the submitted information to be inadequate, the offeror shall submit a breakdown of the

elements of cost (material, labor, overheads, other direct costs, packaging, G&A, profit or fee, etc.) used in the development of (or to

support) the proposed price.  For each of these elements of cost, the contracting officer reserves the right to require the offeror to

also provide enough supporting detail or rationale to enable the contracting officer to evaluate the reasonableness of the cost

element(s) (FAR 15.403-1(c)(3)(ii)(c)).

(End of clause)
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   L-18         52.216-1         TYPE OF CONTRACT                                                          APR/1984

The Government contemplates award of a Firm Fixed Price (FFP) and Cost Plus Fixed Fee contract resulting from this solicitation. A FFP

with Economic Price Adjustment will be utilized for vehicles ordered in option periods six, seven, and eight.  In the event the contract

is modified to incorporate multi-year pricing all Economic Price Adjustment provisions will be removed from the contract.

(End of Provision)

   L-19         52.233-2         SERVICE OF PROTEST                                                        SEP/2006

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of

any protests that are filed with the Government Accountability  Office (GAO), shall be served on the Contracting Officer (addressed as

follows) by obtaining written and dated acknowledgment of receipt from TACOM LCMC, ATTN: CCTA (Army Contracting Command  Warren -

Protest Coordinator, Mail Stop 315, 6501 E. 11 Mile Rd., Warren, MI  48397-5000).

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(End of Provision)

   L-20         52.211-1         AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL         AUG/1998

                                 SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, FPMR PART

                                 101-29

(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications,

standards, and commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--

    GSA Federal Supply Service

    Specifications Section, Suite 8100

    470 East LEnfant Plaza SW

    Washington, DC 20407

    Telephone (202) 619-8925

    Facsimile (202) 619-8978.

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this solicitation, a

single copy of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained free of charge by

submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.

(End of Provision)

   L-21         52.211-2         AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DATA ITEM DESCRIPTIONS     MAY/2014

                                 LISTED IN THE ACQUISITION STREAMLINING AND STANDARDIZATION

                                 INFORMATION SYSTEM (ASSIST)

(a) Most unclassified Defense specifications and standards may be downloaded from the following ASSIST websites:

  (1) ASSIST https://assist.dla.mil/online/start/

  (2) Quick Search http://quicksearch.dla.mil/

  (3) ASSISTdocs.com (http://assistdocs.com).

(b) Documents not available from ASSIST may be ordered from the Department of Defense Single Stock Point (DoDSSP) by
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  (1) Using the ASSIST Shopping Wizard https://assist.dla.mil/wizard/index.cfm

  (2) Phoning the DoDSSP Customer Service Desk (215) 697-2197, Mon-Fri, 0730 to 1600 EST; or

  (3) Ordering from DoDSSP, Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179,

Facsimile (215) 697-1462.

(End of Provision)

   L-22         52.252-1         SOLICITATION PROVISIONS INCORPORATED BY REFERENCE                         FEB/1998

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in

full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed

provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the

full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information

with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

    http://www.arnet.gov/far/  or  http://www.acq.osd.mil/dpap/dars/index.htm  or  http://farsite.hill.af.mil/VFAFARa.HTM

   L-23         52.252-5         AUTHORIZED DEVIATIONS IN PROVISIONS                                       APR/1984

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized deviation is

indicated by the addition of (DEVIATION) after the date of the provision.

(b) The use in this solicitation of any DoD FAR SUPPLEMENT (48 CFR Chapter 2) provision with an authorized deviation is indicated by the

addition of (DEVIATION) after the name of the regulation.

(End of clause)

   L-24         52.211-4047      NOTICE TO OFFERORS INTENDING TO OFFER OTHER THAN NEW MATERIAL             DEC/2004

                (TACOM)          (NEGOTIATED)

     (a)  We intend to acquire only new material.  Unless this contract otherwise requires virgin material or supplies composed of, or

manufactured from, virgin material, the contractor shall provide supplies that are new, as defined in this clause.

     (b)  Definitions:

          (1)  "New" means composed of previously unused components, whether manufactured from virgin material, recovered material in

the form of raw material, or materials and by-products generated from, and reused within, an original manufacturing process; provided

that the supplies meet contract requirements, including but not limited to, performance, reliability, and life expectancy.

          (2)  "Reconditioned" means restored to the original normal operating condition by readjustments and material replacement.

          (3)  "Recovered material" means waste materials and by-products that have been recovered or diverted from solid waste

including post-consumer material, but such term does not include those materials and by-products generated from, and commonly reused

within, an original manufacturing process.

          (4)  "Remanufactured" means factory rebuilt to original specifications.

          (5)  "Virgin material" means previously unused raw material,including previously unused copper, aluminum, lead, zinc, iron,

other metal or metal ore, or any undeveloped resource that is, or with new technology will become, a source of raw materials

          (6)  "Residual Inventory" means inventory from a transferred or terminated Government or commercial contract.

     (c)  Used, reconditioned, remanufactured supplies, unused former Government surplus property, or residual inventory shall not be

used unless the contractor has proposed the use of such supplies, and the Contracting Officer has authorized their use.

     (d)  Offers to provide other than new material shall be submitted to the Contracting Officer for approval:
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         (1) Offerors of other than new material must provide sufficient information from which a determination of acceptability can be

made. Contractors who intend to offer other than new material are to fill out the Other Than New Material Worksheet at:

http://contracting.tacom.army.mil/acqinfo/OT_NEW_MATERIAL.htm . Form must be completely filled out and is to accompany your offer.

     (e)  If the use of used, reconditioned, remanufactured items, unused former Government surplus property, or residual inventory are

approved by the Contracting Officer, we may require you to meet specific marking, inspection, and testing requirements beyond those

found in this solicitation.  We will negotiate these additional requirements with you before award and put them in any resulting

contract.

                                                        [End of Provision]

   L-25         52.211-4054      PACKING/PACKAGING LEVEL FOR OPTION QUANTITIES                             MAR/1989

                (TACOM)

     For purposes of computing a price for the option quantity specified in Section B of this solicitation and unless otherwise

indicated in Section B, it is understood and agreed that the option unit price includes the same level(s) of packing/packaging as those

that apply to the basic contract quantity.

   L-26         52.215-4400      ARMY INFORMATION SYSTEMS (IS) SECURITY REQUIREMENT                        MAR/2013

                                                      CONTRACTOR INVESTIGATION/CLEARANCE.   Reference AR25-2, AR 380-67, DoD

5200.2-R and Final Credentialing Standards for Issuing Personal Identity Verification Cards under HSPD-12    (31 Jul 2008). All

contractors and consultants that access government owned or operated automated information systems, networks, or databases and

to safeguard controlled unclassified information shall have a favorable background investigation as required above references

positions designated as IT-I, IT-II or IT-III to perform functions stipulated in contract scope of work.  The minimum

investigative requirements are as follows:  IT-I (Privileged Access) = Single Scope Background Investigation (SSBI); IT-II

(Limited Privileged Access) = National Agency Check with Law and Credit Check (NACLC); IT-III (Non-Privileged Access) =

National Agency Check with Inquiries (NACI).  An investigation in-process is acceptable if the 7th Signal Command Designated

Approval Authority (DAA) has granted an IT Waiver.  Investigations will be coordinated with the G2, TACOM LCMC (AMSTA-CSS / 586-

282-6262) and investigations will be through the Personnel Security Investigations Portal Center of Excellence (PSIP COE).  Non-

U.S. citizens shall be Permanent Resident Aliens with requisite investigation.  All personnel shall receive and certify to an

Information Systems Security Briefing.

( End of Provision )

   L-27         52.215-4404      DATA AND COMMUNICATIONS SUBMITTED TO THE GOVERNMENT ELECTRONICALLY        MAY/2002

     (a) The Government often employs contractors as system administrators to operate and maintain Government computer systems.  These

systems include local area networks, web sites, databases, other electronic records, e-mail accounts, other electronic data transfer

mechanisms and computer software.  The employees of these contracted system administrators sign nondisclosure agreements obligating them

not to reveal information contained in files, documents, computers or systems that they administer. However, unless such information is

protected in some way, contracted system administrators do have the ability to access such information.  For further information on

security issues, see http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b) Potential contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system

administrators to information submitted electronically to the Government.  Absent such steps, it is assumed that contracted system

administrators are permitted the capability to access the data.  The access will be limited to that which is necessary for the contract

system administrator to perform its duties for the Government.  The access shall be subject to the condition that third party

information is not to be revealed by the contracted system administrator.

                                                        [End of Provision]

   L-28         52.215-4405      ACCESS TO THE DETROIT ARSENAL; IDENTIFYING CONTRACTOR EMPLOYEES; NON-     APR/2013

                                 DISCLOSURE STATEMENT

a)  APPLICABILITY.   This requirement is only applicable to contractor employees working at, or visiting,

Detroit Arsenal.  The term contractor employee includes employees, agents, or representatives and all employees, agents, or

representatives and all employees, agents or representatives of all subcontractors, suppliers and consultants.

b) DETROIT ARSENAL ACCESS.

1) All contractor personnel entering the installation and requiring unescorted access must have a valid purpose
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to enter and be sponsored by a U.S. government organization or a contractor providing support on the installation.  They

must have their identity proofed and vetted through the National Crime Information Center (NCIC) database, and be issued,

or in possession of an authorized and valid access credential from the Detroit Arsenal installation.

2) At the discretion of the Senior Commander, U.S. Army Garrison Detroit Arsenal, any individual known to have a

criminal background involving violence or meets the disqualifying standards in the Final Credentialing Standards for

Issuing Personal Identity Verification Cards under HSPD-12   (31 Jul 2008), may be denied access to the Detroit Arsenal.

Fingerprinting of employees and any other security procedures deemed necessary for the security of Detroit Arsenal (vehicle

searches or x-raying packages, bags, briefcases) may be required based on the Force Protection Condition level at the time

of access and whether the installation or building location is identified as a Restricted Area or Mission Essential

Vulnerable Area (MEVA).

c) BADGES.

1)  Badges/Passes.  Contractor employees entering the Detroit Arsenal are responsible for obtaining, and then

returning, security identification badges/passes and vehicle registration decals/passes.  Badges are valid only for the

date spans indicated, by the government, on each badge application form (STA Form 17).

2) Obtaining Badges.  Government sponsor must prepare and submit a properly completed STA Form 17 (Visitor

Notification and/or Temporary Security Identification Badge Application) to the Detroit Arsenal Visitor Control Center not

less than 96 hours prior to scheduled visit.

3) Returning Badges.  The government sponsor is responsible to ensure the security identification badges are

returned to the Visitor Control Center, Bldg 232, upon expiration or termination of the contract relationship with the

contract employee.  Failure to comply with the requirements in this paragraph may be grounds for withholding any funds due

the contractor until completion of the requirement, notwithstanding any other clause or requirements in the contract.

Failure to comply may also be taken into account by the government in evaluating the contractors past performance on future

acquisitions.

4) Badge Guidance.

a) All contractor employees, while on the premises at the Detroit Arsenal, shall continually wear the

badge, which shall be visible at all times between the neck and waist of the individual.  Badges will be secured from

public view when off post and will not be left in privately owned or contractor vehicles unattended.  Stolen or lost

badges will be promptly reported to DES, USAG Detroit.

b) The identification badge or pass issued to contractor employee(s) is for their own use only.  Misuse

of badge or pass, such as permitting others to use it can result in criminal charges under Title 18 USC 499 and 701,

and barring the employee from the Detroit Arsenal property.

c) If the contractor obtains a new or follow-on contract that again requires physical access to the

Detroit Arsenal property, he shall obtain new badges for his employees, indicating the new or follow-on contract

number.  The security policies described in this clause apply to any contractor employee on base in connection with

any contract with TACOM-Warren.

d)  MEETING ATTENDANCE.    Any contractor employee attending meetings with Government employees within or

outside the Detroit Arsenal boundaries, shall, at the beginning of the meeting, announce that he/she is a contractor employee.

He/she must state the Contractor's name and address, and state the name of all other companies or persons that (a) currently

employ him, or (b) that he currently represents.  In addition, for the duration of the meetings, the contractor employee shall

wear a second visible badge that displays the contractor's company name.

e)  CLASSIFIED ACCESS.   If a visiting contractor is working on a classified contract, his/her visit request,

with security clearance information, must be sent to the G2, TACOM LCMC (SMO Code W4GGAA,  AMSTA-CSS, Office Phone 586-282-

6262, Fax 586-282-6362) and their sponsoring activity.  Government employees hosting meetings will verify contractor employees

security clearance information with their supporting Security Coordinator or G2, TACOM LCMC using JPAS or the TACOM LCMC Access

Roster prior to providing contractor access to classified information based on the approved DD254.

f) REGULATORY COMPLIANCE.  All contractor employees working on the U.S. Army installation, Detroit Arsenal, in

the State of Michigan, in connection with this contract, shall conform to all applicable federal or state laws, and published

rules and regulations of the Departments of Defense and Army.  Also, they must comply with any existing applicable regulations

promulgated by Detroit Arsenal, TACOM LCMC, or the Senior Commander.   Additionally, all contractor employees working on

classified contracts shall comply with the requirements of the National Industrial Security Program (NISPOM) and Army

Regulation 380-5, Department of the Army Information Security Program and their approved DD254.

g) NON-DISCLOSURE AGREEMENT.  Each contractor employee working at the Detroit Arsenal property under this

contract shall sign a Non-disclosure Agreement on their company's letterhead prior to commencing work under the contract or

obtaining the badges permitting access to the property.  There will be one Non-disclosure Agreement for each employee.  The Non-

disclosure Agreement shall be in the format indicated below.  A copy of the agreement will be made a part of the contract file.

FORMAT FOR

 NON-DISCLOSURE AGREEMENT

I, ____________________, an employee of __________________________________________, a Contractor providing support

services/supplies to Detroit Arsenal, TACOM LCMC, or other tenant organizations (hereinafter Detroit Arsenal), and likely to have

access to nonpublic information (hereinafter RECIPIENT), under contract number ______________________, agree to and promise the

following:

WHEREAS RECEIPIENT is engaged in delivery support services to Detroit Arsenal under contract; and

WHEREAS, It is the intention of Detroit Arsenal to protect and prevent unauthorized access to and disclosure of
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nonpublic information to anyone other than employees of the United States Government who have a need to know; and, WH

EREAS, Detroit Arsenal acknowledges that RECIPIENT will from time to time have or require access to such nonpublic information in

the course of delivering the contract services; and,

WHEREAS, RECIPIENT may be given or other have access to nonpublic information while providing such services; and,

WHEREAS, "nonpublic information" includes, but is not limited to such information as:

Proprietary information (e.g., information submitted by a contractor marked as proprietary.  However please note:  THIS

NON-DISCLOSURE STATEMENT IS NOT SUFFICIENT TO ALLOW CONTRACTORS ACCESS TO ANOTHER CONTRACTORS PROPRIETARY INFORMATION.

FOR THAT, A SEPARATE CONTRACTOR TO CONTRACTOR AGREEMENT IS REQUIRED.);

Advanced procurement information (e.g., future requirements, statements of work, and acquisition strategies);

Source selection information (SSI) (e.g., bids before made public, source selection plans, and rankings of

proposals)(PLEASE NOTE: THIS AGREEMENT ALONE DOES NOT AUTHORIZE ACCESS TO SSI--ONLY PCO OR SOURCE SELECTION AUTHORITY CAN

AUTHORIZE SUCH ACCESS.);

Trade secrets and other confidential business information (e.g., confidential business information submitted by the

contractor);

Attorney work product;

Information protected by the Privacy Act (e.g., social security numbers, home addresses and telephone numbers); and

Other sensitive information that would not be released by Detroit Arsenal under the Freedom of Information Act (e.g.,

program, planning and budgeting system information);

NOW THEREFORE, RECIPIENT agrees to and promises as follows:

RECIPIENT shall not seek access to nonpublic information beyond what is required for the performance of the

support services contract;

RECIPIENT will ensure that his or her status as a contractor employee is known when seeking access to and

receiving such nonpublic information of Government employees;

As to any nonpublic information to which RECIPIENT has or is given access, RECIPIENT shall not use or

disclose such information for any purpose other than providing the contract support services, and will not use or disclose the

information to any unauthorized person or entity for personal, commercial, or any unauthorized purposes; and

If RECIPIENT becomes aware of any improper release or disclosure of such nonpublic information, RECIPIENT

will advise the contracting officer verbally within two business days, followed up in writing within five business days.

The RECIPIENT agrees to return any nonpublic information given to him or her pursuant to this agreement, including any

transcriptions by RECIPIENT of nonpublic information to which RECIPIENT was given access, if not already destroyed,  when  RECIPIENT

 no longer performs work under the contract.

      RECIPIENT understands that any unauthorized use, release or disclosure of nonpublic information in violation of this Agreement

will subject the RECIPIENT and the RECIPIENT's employer to administrative, civil or criminal remedies as may be authorized by law.

RECIPIENT: _____________________________ (signature)

PRINTED NAME:  _________________________

TITLE:  __________________________________

EMPLOYER: __________________

[End of Provision]

   L-29         DA, 52.215-      ABILITY ONE SUBCONTRACTING CREDIT                                         APR/2010

                5111

a. In accordance with Public Law 102-396, AbilityOne organizations will be afforded the maximum practical opportunity to

participate as subcontractors and suppliers in the performance of this contract.

b. As prescribed by 10 U.S.C. 2401d and Section 9077 of Public Law 102-396, and in accordance with DFARS 219-703, Eligibility

requirements for participating in the program, offers may receive credit toward the small business subcontracting goal for subcontracts

placed with qualified nonprofit agencies participating in the AbilityOne program.  AbilityOne organizations are qualified nonprofit

agencies for the blind and other severely disabled that are approved by the Committee for Purchase from People Who Are Blind or Severely

Disabled under the Javits-Wagner-O'Day Act (41 U.S.C. 46-48).

c. For additional information on AbilityOnes's program and products see http://www.abilityone.gov/index.html

d. For additional information on DoD activities in support of AbilityOne, see

http://www.acq.osd.mil/dpap/cpic/cp/abilityone_program.html

[End of provision]

   L-30         52.233-4001      HQ-AMC LEVEL PROTEST PROCEDURES                                           OCT/2013

Complete AMC Protest Procedures can be found at: http://www.amc.army.mil/pa/COMMANDCOUNSEL.asp
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An agency protest may be filed with either the contracting officer or to HQAMC but not both following the procedures listed on the

website above.

[End of Provision]

L.1 General Proposal Information

The proposal, subject to the Submission, Modification, Revision and Withdrawal paragraph of Instructions to Offeror(s) Competitive

Acquisitions (FAR Provision 52.215-1, ALT I) contained in Section L of the solicitation, shall be submitted in the format and quantities

set forth below.  All information necessary for the review and evaluation of a proposal is to be contained in the proposal volumes set

forth below.  Section M of the solicitation sets forth the evaluation criteria and details the Factors to be evaluated and its relative

order of importance.  The Offerors proposal, as required by Section L, will be evaluated as set forth in Section M of this solicitation.

 The Government will not assume the Offeror possesses any capability, understanding, or commitment not specified in its proposal.  It is

an Offerors responsibility to submit a well-written proposal, with detailed information, which clearly demonstrates an understanding of

and the ability to comply with the solicitation requirements to allow for a meaningful evaluation.  The Government does not assume the

duty to search for data to cure problems it finds in proposals.  However, in accordance with M.4.1.1, the Government reserves the right

to utilize data not provided in the Offerors proposal to supplement the substantiating data provided in the Offerors proposal.

L.2 Proposal Content, Format, and Instructions

L.2.1 Proposal Content

The Offeror's proposal shall be submitted in five separate volumes as set forth below.  The Offerors proposal shall consist of the

following volumes:

(a) Volume 1: Primary Technical Factor.  Submit three identical sets of CD-ROMs or DVDs.  CAD Models may be submitted on three identical

hard drives with a Firewire or eSATA interface, in lieu of CD-ROMs or DVDs.

(b) Volume 2: Total Evaluated Cost/Price (TEC/P) Factor.  Submit three identical sets of CD-ROMs or DVDs.

(c) Volume 3: Small Business Participation Factor.  Submit three identical sets of CD-ROMs or DVDs.

(d) Volume 4: Proposal Terms and Conditions Volume.  Submit three identical sets of CD-ROMs or DVDs.

(e) Volume 5: Classified Volume.  Submit three identical sets of CD-ROMs or DVDs.

L.2.2 Proposal Format

The Offeror's proposal shall be submitted electronically and formatted based upon the use of standard 8.5 x 11 inch paper with a minimum

font size of 8 point and with a minimum of 1 inch margins.  Schedules, drawings and other documents more appropriate to larger paper may

be formatted no larger than 11 x 17 inch paper.  All spreadsheets must be in Microsoft Excel 2007 format and include all formulas,

function, macros, computations, or equations used to compute the proposed amounts.  For each workbook, all Rows, Columns, Cells, and

Worksheets must be visible.  Zero height and zero width rows and columns in Worksheets are not acceptable.  Worksheet cells formatted

with the font color equal to the fill color are unacceptable.  If Workbooks or Worksheets are password protected, then the passwords

must be provided.  Print image files or pictures or files containing only values are not acceptable.

L.2.3 CD-ROMs/DVDs

Each volume listed above shall be submitted on a separate set of CD-ROMs or DVDs utilizing Microsoft (MS) Word, MS Excel, MS PowerPoint,

MS Project, MS Access, or PDF compatible formats.  All MS files shall be Office 2007 compatible unless otherwise indicated.  Each CD-ROM

or DVD shall be labeled so it is easily identifiable for evaluation purposes (example Volume 1: Primary Technical Factor, Set 1 of 3, CD

1 of X), and shall also include the Offerors name and the solicitation number.  Each volume shall include a (i) title page, (ii) table

of contents, and (iii) list of tables and figures.  Each page of the proposal shall be numbered, and each paragraph of the proposal

shall have a reference number.  Provide a list of all attachments and substantiating data in the table of contents.  The table of

contents shall include the following information for each factor, attachment, and for all substantiating data listed:

(a) Cross-reference to related section L paragraph number

(b) Page number

(c) CD-ROM or DVD Volume and number

(d) File name

(e) Classification

L.2.4 Submission Due Date
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The Offeror must ensure its proposal, in its entirety, reaches its intended destination before the date and time set for closing on

Standard Form 33 of the solicitation in accordance with the Warren Electronic Contracting Clause (52.204-4016).

L.2.5 Unclassified Proposal Submission Address

Submit the UNCLASSIFIED proposal to the address below.  All proposals delivered in response to this solicitation, whether hand-carried

or submitted via U.S. mail, shall be addressed as follows:

U.S. Army Contracting Command - Warren

Attention: JLTV Proposal, Jessica Richardson or Chris Valevich

Bldg 231, Mail Stop 416

6501 E. Eleven Mile Rd. Warren, MI 48397-5000

Solicitation Number: W56HZV-14-R-0039

DATE & Time:  Refer to Standard Form 33 (Pg. 1), Block 9

TO BE DELIVERED UNOPENED (Offerors name)

Exterior envelopes must identify the solicitation number, as well as the time and date specified for receipt of proposals in block nine

of the Standard Form (SF) 33.

L.2.6 Method of Submission for Unclassified Proposal

Proposals may be hand-carried or submitted via US mail.  The unclassified proposal must be received and time stamped by the time and

date specified for receipt of proposals in block nine of the Standard Form (SF) 33, subject to the late proposal conditions in FAR

Provision 52.215-1 ALT 1.  Electronic mail or facsimile of proposals and amendments are not authorized.  Hand-carried submissions*

include proposals delivered by commercial carriers such as FedEx, UPS, or services other than the US Postal Service.  Hand-carried

proposals must be delivered to the Detroit Arsenal (DTA) Mail Handling Facility (Building 255) between the hours of 8:00AM and 1:00PM

local Warren, MI time.  The package(s) will be dated and time stamped at the Mail Handling Facility and the Government will be

responsible for forwarding the package(s) to the appropriate personnel.  If the proposal is hand-carried by other than a commercial

carrier, the delivery person (even if an employee of the Offeror) must be a US citizen.

*Directions to DTA: From Van Dyke Avenue, travel west on East Eleven Mile road to railroad track.  Immediately after crossing railroad

track turn right into DTA main gate and follow security officer directions to the Mail Handling Facility (Building 225).  It may be

necessary for the delivery person to obtain a visitors badge prior to being allowed to enter the installation.  If so, the security

officer will advise the delivery person of the procedures to follow.

Offerors are cautioned that approval to enter the installation must be obtained from Detroit Arsenal security prior to the closing date

and time for receipt of proposals.

Due to security procedures, delays are probable at the entry point and Offerors must plan to accommodate them.  It is the Offeror's

responsibility to plan sufficient time to clear Detroit Arsenal security and ensure proposals reach the intended destination.

L.2.7 Procedure for Submitting Classified Information:

Classified information shall be submitted separately.  Do not submit any classified information with the UNCLASSIFIED volumes listed

above.  The classified information must be received by the time and date specified for receipt of proposals in block nine of the

Standard Form (SF) 33, subject to the late proposal conditions in FAR Provision 52.215-1 ALT 1.  When submitting classified information,

follow the NISPOM Chapter 5 instructions and DD Form 254 (Attachment 0003) using the below mailing address:

Outer Envelope:

PEO Combat Support & Combat Services Support

SFAE-CSS-JL/MS 640

6501 E. Eleven Mile Road

Warren, MI 48397-5000

Inner Envelope:

SFAE-CSS-JL/MS640

Source Selection Board

Attn:  Security Manager (Gioacchino (Jack) Ciraulo)

6501 E. Eleven Mile Road

Warren, MI 48397-5000
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Solicitation Number: W56HZV-14-R-0039

DATE & Time:  Refer to Standard Form 33 (Pg. 1), Block 9

TO BE DELIVERED UNOPENED (Offerors name)

Offerors are cautioned that a proposal is not considered received without the classified submission portion of it having been received.

This RFP includes two classified annexes - Annexes E and F. Offerors must have a copy of Annexes E and F in order to meaningfully

respond to the solicitation (Reference M.2.a. In order to receive a copy of Annexes E and F, Offerors must provide proof of valid

Industrial Facilities Security Clearance by sending an email to: usarmy.detroit.peo-cs-css.mbx.jpo-jltv-pd-ltv-hmmwv-r-and-m@mail.mil

with the Company Name, address, CAGE Code, Facility CAGE Code as per the National Industrial Security Program Operating Manual (NISPOM)

DoD 5220.22-M, and basis of the need to know.

All requests for the Classified Annexes shall be received within 10 calendar days of RFP release.  Requests received greater than 10

calendar days after the RFP release date may not be processed with enough time for the Offeror to submit a proposal which meaningfully

responds to the RFP.  The Offeror shall provide the contact information for the Facility Security Officer (FSO) in your response.

Foreign respondents must provide the POC, phone number and address of their embassy in the U.S. to use for transfer of the classified

documents. Verification of foreign respondents ability to access and store U.S. classified information is required prior to any

classified information being sent.

L.2.8 OSD Access to Proposal Information & Marking of Proposals

Offerors are advised that information submitted as part of its proposal may be disclosed to the Office of Secretary of Defense (OSD),

Department of Army (DA), and Department of Navy (DON) to support the requirements in DoDD 5000.02.  The information will be used for the

purposes of developing and validating the JLTV Independent Cost Estimate to support Milestone C approval, prior to any contract awarded

in response to this solicitation.  Information contained within an Offerors proposal shall be marked in a manner which allows this

information to be shared with OSD, DA, and DON.  An example of such as marking is as follows:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed -- in

whole or in part -- for any purpose other than to evaluate this proposal or support the JLTV Milestone C approval decision.  If,

however, a contract is awarded to this offeror as a result of -- or in connection with -- the submission of this data, the Government

shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction does not

limit the Governments right to use information contained in this data if it is obtained from another source without restriction. The

data subject to this restriction are contained in sheets [insert numbers or other identification of sheets].

L.2.9 Consistency

Each volume of the Offerors proposal shall be consistent with the other proposal volumes and shall demonstrate the understanding and

ability to perform according to the statement of work of the contract.  The Offeror should provide supporting documentation in

sufficient detail to permit a complete evaluation of the proposal.  The Government may conduct a crosswalk between the information

provided in Offerors proposal volumes to assess whether the Offeror submits consistent proposal information.

L.3 Single Proposal Submission

Offerors are limited to submitting one proposal with one approach to meeting the requirements of this solicitation.  An Offeror is

defined as an entity competing independently that does not share a common parent, does not have a parent/subsidiary relationship with

any other Offeror, and is not affiliated with any other Offeror (as defined in Federal Acquisition Regulation (FAR) 19.101).

L.4 Proposal Volumes

Offeror proposals shall address the following five volumes:

(a) Volume 1: Factor 1  Primary Technical (L.4.1);

(b) Volume 2: Factor 2  Total Evaluated Cost/Price (L.4.2);

 (c) Volume 3: Factor 3  Small Business Participation (L.4.3);

(d) Volume 4: Proposal Terms and Conditions (L.4.4);

(e) Volume 5: Classified Information (L.4.5);

L.4.1 Volume 1: Factor 1- Primary Technical

Attachment 0061 (Primary Technical Performance Requirements List) identifies the Threshold Purchase Description (PD) requirements from

Attachment 0001 which will be evaluated under the Primary Technical Factor.  The Offeror shall provide a single worksheet for each

requirement listed in Attachment 0061, in the format defined in Attachment 0062 (Primary Technical Requirements Worksheet). The Offerors

proposal shall consider the performance of the JLTV FoV, IAW PD definitions and requirements, including definitions PDFOV-875 and PDFOV-

942.
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L.4.1.1 System Description

The Offeror shall provide a description of the proposed vehicle design for each JLTV base vehicle platform, the JLTV Trailer (JLTV-T),

and kits.  The Offeror may include text, photos, illustrations, and model/drawing extracts.  The description shall include subsystems

and components.  The description shall identify the differences between the JLTV base vehicle platforms.  It is recommended that the

system description be presented in no more than 75 total pages.

L.4.1.2 3D CAD Model

The Offeror shall provide 3D CAD Models representative of the proposed JLTV base vehicle platforms and JLTV-T in accordance with

Attachment 0063 (3D CAD Models).

L.4.1.3 Specification Sheets

The Offeror shall provide a completed specification sheet Attachment 0064 (Proposed Spec Sheet) for each of the proposed base vehicle

platforms and the JLTV-T.  Also, for each test event identified as substantiating data on Attachment 0062, the Offeror shall submit an

as-tested specification sheet to detail the vehicle configuration for each test event used as substantiating data.  The as-tested

specification sheet shall be submitted in accordance with Attachment 0065 (As-Tested Spec Sheet).

L.4.1.4 Substantiating Data

The Offeror shall provide data to substantiate, in the format defined in Attachment 0062 (Primary Technical Requirements Worksheet), the

performance of the proposed design for each requirement in Attachment 0061 (Primary Technical Performance Requirements List).

Substantiating Data shall be in the form of Government test data, third party test data, Offeror test data, manufacturers specification

sheets, certified modeling and simulation data, safety confirmations, material release information, analytical support, design

documentation and/or rationale.  Substantiating data shall be complete, specific, and relevant only to the specific performance levels

proposed to be achieved by the Offeror for each requirement.  If the substantiating data for one requirement is the same as data cited

for another requirement, then reference the previously provided data and do not provide duplicate data.

Where the Offeror submits substantiating data for a design configuration that varies from the offered design configuration, the Offeror

shall explain the extent of the variance and the impact such variances have on the credibility of the substantiating data.

Additionally, the Offeror shall provide the data specified in Attachment 0066 (RAM Data Sheet), Attachment 0067 (Cab Design Data Sheet),

and Attachment 0068 (Crew Seating Data Sheet).

If the Offeror uses third party data to substantiate Force Protection requirements, the Offeror shall provide the data in the format of

Attachment 0069 (Blast or IED Test Data Sheet).

Offerors are required to submit the information and supporting data required for the other factors (Total Evaluated Cost/Price, and

Small Business Participation) by separate stand alone submission in each of the appropriate volumes.

L.4.1.5 Vehicle Configuration Tracking

The Offeror shall provide a time-phased diagram which details the implementation of design changes on each vehicle used to provide

substantiating data of vehicle performance.  The diagram will include Baseline Change Notification (BCN) implementation dates during

Government EMD testing and Contractor testing, to the extent necessary to provide precise and accurate documentation of the vehicle

configuration at the time of each test event used as substantiating data.

L.4.2 Volume 2: Factor 2  Total Evaluated Cost/Price (TEC/P)

The TEC/P Volume is comprised of the Offerors Proposed Contract Cost/Price, Life Cycle Cost Adjustment inputs, Technical Data Package

Adjustment inputs, Tier 1 Objective Requirements Adjustment inputs, and Secondary Technical Adjustment inputs.

In accordance with FAR 15.306, the Government reserves the right to request additional or more detailed information to support its

evaluation of the TEC/P Factor in addition to the information requested in L.4.2.

L.4.2.1 Offerors Proposed Contract Cost/Price

The Offerors Proposed Cost/Price volume shall consist of the following:

a. Submission of all proposed prices on Attachment 0070, Pricing Matrix in accordance with the instructions in the attachment.  By

entering proposed per-unit prices there, the Contract Cost/Price (not including any cost realism adjustment) is automatically calculated

by the Excel formulas in the attachment.  The workbook will round all proposed unit prices to the nearest penny ($0.01).  All proposed
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prices shall be in U.S. Dollars, including costs and prices for any subcontractors.  If the basis for the proposal is in any other

currency, the Offeror shall state the exchange rate(s) being used to convert any currency to the U.S. Dollar and how the exchange rate

was developed.  The Offeror must also explain how they intend to mitigate the risk of exchange rate fluctuation for this prospective

contract.

b. Submission of Offeror-constructed Excel spreadsheets providing cost element breakdowns supporting proposed prices, as set forth in

L.4.2.1.2 through L.4.2.1.4.9 below.  The Offeror must also provide associated rationale required by L.4.2.1.1 through L.4.2.1.4.9.

L.4.2.1.1  Attachment 0070

The Offeror shall fill in the Government-provided Excel spreadsheet found in Attachment 0070.  Attachment 0070 shall contain all of the

Offerors prices as indicated in the attachment.  The Offeror shall not enter any proposed prices in Section B.  The prices populated by

the Offeror in Attachment 0070 shall be in Then-Year dollars (TY$).  Then-Year dollars reflect the actual price paid by the Government

for goods or services at the time of the base award or at the time of the option award.  Attachment 0070 will convert the Offerors

proposed prices from TY$ to Base-Year FY2011 dollars (BY11$).  Base-Year dollars reflect the inflation adjusted price paid for goods or

services in a defined specific base year.  The base year for JLTV is FY2011.

The Offeror shall propose range pricing for vehicles and the applicable kits identified in Attachment 0070 for option periods 1-8, using

the format in Attachment 0070.  The Offeror may enter the same or different unit prices for all ranges in each Ordering Period.

L.4.2.1.2 Table of Contents

The Offeror and each Major Subcontractor as defined in L.4.2.1.4.2 shall provide a Table of Contents showing each file submitted as part

of the Offerors Proposed Cost/Price with a short description of the contents of the file.  Each of these entries in the Table of

Contents shall be hyperlinked to the respective files.

L.4.2.1.3 Supporting Narratives

When supporting narratives are required as indicated below, including Basis of Estimate (BOE) sheets, they shall be submitted in files

which are MS Excel or MS Word 2007 compatible.  BOEs and its supporting rationale may not be submitted as a picture.

L.4.2.1.4 Top-Level Spreadsheets

The Offeror shall provide a top-level spreadsheet organized by cost element (e.g., Direct Labor, Subcontracts, Direct Material, Other

Direct Costs, Overhead/Indirect Costs, Profit/Fee, etc.)  consistent with the offerors accounting system for each Major CLIN as

identified on the Contract Cost Price Summary worksheet within Attachment 0070 for each contract period (i.e., a separate top-level

spreadsheet for the Base Award and each of the eight option periods).  Provide the following information in support of each top-level

spreadsheet:

L.4.2.1.4.1 Direct Labor

Support for costs related to direct labor shall include the following:

   (a) A quarterly time-phased breakout of the direct labor hours, by labor category.

   (b) A description of each labor hour category.  This description shall include sufficient information to allow the Government to

distinguish between the different labor categories used in the proposal.

   (c) The labor rate for each category of direct labor and any escalation used.

In addition to the above information, for Cost Reimbursement CLINs, the offeror shall provide BOEs that include the following:

   (d) A narrative description of the tasks to be performed, and the calculations showing the computation of the respective direct labor

hours proposed for each specific task.

   (e) A narrative description of the method used to estimate the hours, identifying assumptions used and cost estimating relationships.

L.4.2.1.4.2 Major Subcontracts for Select Service CLINs.

If there are major non-hardware subcontractors (those with a total labor cost expected to be greater than 50% of the ICS, STS, or TPF

efforts of the contract), provide pricing information from the subcontractor equivalent to that required in Section L.4.2.1 of the prime

Offeror.

   (a) Include the analysis of the subcontractor's submission required by subcontract pricing considerations (FAR 15.404-3 (b)), and

rationale for determining that the subcontract price is fair and reasonable.  Also state the type of subcontract the Offeror anticipates

(e.g., firm-fixed price, cost-plus-fixed-fee, etc).

   (b) For major subcontractors as defined above, if the offeror can demonstrate the subcontract item is either based on adequate price
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competition or is commercial, cost information from the subcontractor is not required.  However, copies of competitive subcontractor

price quotes, or the kind of information in FAR 52.215-20(a)(1)(ii) must be provided.

   (c) If the major subcontractor declines to provide complete price proposals to the Offeror or higher-tier subcontractor, then those

subcontract proposals may be submitted by the subcontractor directly to the PCO using the same submission instructions noted above.  The

Government will not communicate with any subcontractor directly to request information or to clarify information received.  Failure of

the subcontractor to submit the necessary cost or pricing data to the Government, at or prior to the solicitation close date, may render

the prime Offeror non-responsive.

L.4.2.1.4.3 Inter-Organizational Transfers

The same kind of information as described in L.4.2.1.4.2 shall be provided for inter-organizational transfers, regardless of dollar

value, except the Offeror need not provide its analysis of the submission.  Inter-organizational transfer includes transfers between

divisions, subdivisions, subsidiaries, or affiliates of the Offeror under a common control.

L.4.2.1.4.4 Material Cost

For all components, the Offeror shall provide a narrative which explains the method used to develop proposed cost, including information

about the extent to which the cost is based on vendor quotes, purchase order history, estimates, or any other information necessary to

substantiate the proposal.

The Offeror shall provide a complete Bill of Material (BOM) with the following information:

1) National Stock Number (NSN), as applicable

2) Part Number

3) Item Name and Description

4) Vendor

5) Unit Cost (purchase price to Offeror)

6) Quantity used

7) Extended Cost (unit cost multiplied by quantity used)

8) Basis for cost (engineering estimate, vendor quote, purchase history, etc.)

9) Indicate whether component is sole-source, competitive, or commercial

10) For material and subcontract costs based on engineering estimates, please provide rationale and methodology for how the estimate was

developed

11) Identify the next higher assembly

L.4.2.1.4.5 Other Direct Costs

Depending on the Offerors accounting system, Other Direct Costs may include costs such as computing charges, shipping, or other types of

direct costs.  The Offeror shall identify each category of proposed Other Direct Cost, and the dollar amount for each category.  Provide

an explanation of what is included in each category and how the cost was estimated.

L.4.2.1.4.6 Travel

For each proposed trip, provide the purpose of the trip, the trip origin, the trip destination, the number of travelers, the number of

days, and the proposed hotel cost, meals and incidental expenses (M&IE) cost, rental car cost, and any other costs associated with the

trip.  The Offeror may use a Cost Estimating Relationship (CER) for Travel as an alternative estimating methodology.  If a CER is used

to estimate Travel, please provide a detailed explanation supporting how the CER was developed.  Include information such as the

programs used and associated Travel costs, amounts included in the base (e.g. number of labor hours, labor costs), and the calculation

showing how the CER factor was derived.  In addition, the Offeror shall provide the calculation showing how the CER factor is applied to

estimate the proposed Travel cost for this effort.

L.4.2.1.4.7 Rates

The Offeror shall provide a list of direct and indirect rates (e.g. Direct Labor rates, Material Overhead, Direct Labor Overhead,

General & Administrative), by category and by year, used by the Offeror to develop its  proposal.  These rates shall be consistent with

the Offerors accounting system.  Identify the proposal allocation base and calculation.  The Offeror shall identify the impact the award

of this contract will have on its business volume, including the effects upon the rate pools and bases.  The Offeror shall include the

following:

   (a) The date of the current Cost Accounting Standards Board (CASB) Disclosure Statement.

   (b) The effective date of the rates or the data that formed the basis for the rates (the date of the burden study analysis or payroll

run, etc.), and state whether or not the rate package has been submitted to Defense Contract Audit Agency (DCAA) for review.
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   (c) The ending month for the Offeror's fiscal year.

   (d) A narrative explaining the basis for the estimated rates.  Specifically identify any escalation factors used.

   (e) State whether these rates represent a Forward Pricing Rate Submission (FPRS) or a Forward Pricing Rate Agreement (FPRA) and note

the date of the agreement.

   (f) State whether or not the business volume that would be generated if a contract was awarded to your firm as a result of this RFP

has been included in the proposed rate package.

   (g) For each of the rate categories, provide both the prior and current fiscal year's Incurred Cost rates.  Indicate if the prior

year rates have been audited.  For the current year's Incurred Cost rates, provide the month ending for those rates.

L.4.2.1.4.8 Facilities Capital Cost of Money (FCCM)

The Offeror shall state the total amount estimated for FCCM and identify the Treasury Rate used to develop the amount.

L.4.2.1.4.9 Profit/Fee

The Offeror shall state the profit/fee rate as applicable and the total dollar amount included.

L.4.2.1.4.10 Cost Decrements

In the event the proposed pricing reflects any form of cost decrement, to include cost discounting, expected negotiation decreases,

corporate investment or management challenges, the Offeror shall identify such decrements in the proposal.  Where cost decrements are

proposed, identify the nature, amount and basis for the decrement, and any accounting treatment implications.  Also, the Offeror shall

provide supporting data to substantiate how the decrement will be achieved. In the event of corporate investment or management

challenges that may result in the contract being performed at a loss, provide corporate level substantiating information which both

recognizes the potential for performance at a loss and supports the ability of the offeror to finance contract performance in a loss

position.

L.4.2.1.5 DCAA and DCMA Contact Information

The Offeror and each Major Subcontractor as defined in L.4.2.1.4.2 shall provide the address, email, and telephone number of the

cognizant DCAA Field Audit Office and DCMA office.

L.4.2.2 Life Cycle Cost Adjustment

The Offeror shall complete and submit Attachment 0071 (LCC Adjustment Calculator) and Attachment 0080 (Idle Fuel Efficiency Input) in

Microsoft Excel 2007 format.

L.4.2.2.1 Attachment 0071 - LCC Adjustment Calculator

The Offeror shall enter its proposed inputs for Operating Fuel Efficiency (PDFOV-3388), Idle Fuel Consumption Rate (PDFOV-8192), Mean

Mile Between Hardware Mission Failure (PDFOV-2909), Average Unit Manufacturing Cost (AUMC), Average Contractor Furnished Equipment (CFE)

Kit price per vehicle, and Average Armor Kit price per vehicle.  Attachment 0071 shall be submitted in Microsoft Excel 2007 format.

Other than filling in the identified input variables, the Offeror shall not adjust, edit, or change Attachment 0071 in any way.

L.4.2.2.2 Attachment 0080 - Idle Fuel Efficiency Input

The Offeror shall enter its proposed Idle Fuel Consumption Rate (PDFOV-8193).

L.4.2.3 Technical Data Package (TDP) Adjustment

It is the Governments objective to acquire rights in technical data (see DFARS 227.7102-1) to permit the Government to use, modify,

reproduce, release, perform, display, or disclose technical data to support future full and open competitive acquisitions of the JLTV

FoV and all its components.  The Offeror shall identify a proposed option to deliver rights in technical data greater than the rights to

which the Government is already entitled under applicable law, regulation, or contract.  The optional rights shall be sufficient to

support future full and open competitive acquisitions for the entire JLTV FoV.

L.4.2.3.1 Attachment 0072 - TDP Proposal

The Offeror shall complete Attachment 0072 (TDP Proposal) for its proposed JLTV FoV Government Technical Data Package and submit it in
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Microsoft Excel 2007 format as described in Sections L.4.2.3.1.1 and L.4.2.3.1.2 below.  The TDP shall be proposed to meet the TDP

Purchase Option language contained within Section C.2.6 of this solicitation.  Attachment 0072 is a Microsoft Excel spreadsheet with

tabs corresponding to each JLTV Configuration, Trailer, and CFE Kits.

L.4.2.3.1.1 Part 1 - TDP Bill of Material (BOM)

For Part 1 of each tab, the Offeror shall provide an accounting of each unique part number of its design, to include assemblies,

installations, top level drawings, and software.  Software files shall be treated as a unique part number for the purpose of completion

of Attachment 0072.  Instructions for each column are as follows.

   (a)  PART/DRAWING NUMBER:  The contractor shall enter the part/drawing number for the individual software or hardware component

pertaining to that line item of the BOM.  For example: 12345678.

   (b)  NOMENCLATURE:  The contractor shall enter the nomenclature of the part. For example BOLT, METRIC CLASS 10.9.

   (c)  DESCRIPTION:  The offeror shall provide a description of the part which conveys the usage, function, and location of the part.

For example, in the case of a pressure relief valve, a description would be "Pressure relief safety valve mounted to the pneumatic

system air tanks.  The offeror may attach a pictorial representation of the component to aid in clarity (e.g. 3D model screenshot,

picture, etc), but this representation must convey the function and usage clearly and concisely.

   (d)  TYPE OF COMPONENT:  The offeror shall choose from one of the following choices for drawing type.  For the purposes of this BOM,

unique vehicle software shall be given a unique part number and entered in the table accordingly.  For the purposes of this column,

software is included as a component.

      (i)  COMPETITIVE RIGHTS COMPONENT - A component which is proposed to be delivered and released into the Government TDP with

Unlimited or Government Purpose Rights as defined in DFARS 252.227-7013, 252.227-7014, and 252.227-7015, which can be openly and

competitively procured by the Government for Government purposes without restriction.

      (ii)  SOURCE CONTROLLED  OEM COMPONENT - A component with data rights or software rights owned by, or a component which was

designed exclusively by, the offeror at its own expense (including its parent, affiliate, or subsidiary companies) which meets the

requirements of ASME Y14.24 Appendix 1 for source controlled drawings and is delivered and released into the Government TDP on a

Government format source controlled drawing  which identifies the offeror (including its parent, affiliate, or subsidiary companies) as

the sole approved source of supply and provides the JLTV form, fit, function, interface, and minimum performance requirements.  The

Offeror shall provide unlimited rights for this type of drawing.

      (iii)  SOURCE CONTROLLED - COMMERCIAL COMPONENT - A commercially available component designed exclusively by the manufacturer at

its own expense which meets the requirements of ASME Y14.24 Appendix 1 for source controlled drawings and is delivered and released into

the Government TDP on a Government format source controlled drawing which identifies the commercial manufacturer (not the JLTV OEM) as

the sole approved source of supply and the JLTV form, fit, function, interface, and minimum performance requirements.  The Offeror shall

provide unlimited rights for this type of drawing.

   (e) IDENTIFIED SOURCE(S) FOR SOURCE CONTROL COMPONENTS:  The contractor shall provide the source(s) of supply for all components

which are identified as SOURCE CONTROLLED. For components specified as COMPETITIVE RIGHTS COMPONENTS with UNLIMITED or GOVERNMENT

PURPOSE RIGHTS, enter N/A in this cell.

   (f)  JUSTIFICATION FOR SOURCE CONTROLLED COMPONENTS:  The offeror shall provide justification for identifying a component as SOURCE

CONTROLLED OEM Component or Source Controlled COTS Component.  Justification should be brief and address the requirements for these

components as defined in ASME Y14.24, Appendix A.  The justification shall also address the restrictions identified in DFARS 252.227-

7013, 252.227-7014, and 252.227-7015.

L.4.2.3.1.2 Part 2 - A Listing of Assertion of Restrictions for Items Included in the TDP Option

For Part 2 of each tab, the Offeror shall assert any restrictions on the Government's rights to use, release, or disclose each unique

part identified on Part 1 of Attachment 0072 after the option is exercised.

For each item identified as a Competitive Rights Component in Part 1 of Attachment 0072, the Offeror shall specify the government will

be given either Government Purpose Rights or Unlimited Rights upon exercise of the option.  This information shall be identified within

the Asserted Rights column of Part 2.

For each item identified as a Source Controlled  OEM Component or Source Controlled - Commercial Component in Part 1 of Attachment 0072,

the Offeror shall specify the government will be given either Limited Rights to the component with Unlimited Rights to the JLTV source

controlled drawing, or Restricted Rights to the component with Unlimited Rights to the JLTV source controlled drawing upon exercise of

the option.  This information shall be identified within the Asserted Rights column of Part 2.

For each item identified as a having restricted or limited rights in Part 2, the Offeror shall specify the Basis for Assertion.
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Generally, development at private expense, either exclusively or partially, is the only basis for asserting restrictions.  For technical

data, other than computer software documentation, development refers to development of the item, component, or process to which the data

pertain.  The Government's rights in computer software documentation generally may not be restricted.  For computer software,

development refers to the software.  Indicate whether development was accomplished exclusively or partially at private expense.  If

development was not accomplished at private expense, or for computer software documentation, enter the specific basis for asserting

restrictions.

Part 2 of Attachment 0072 shall be dated and signed by an official authorized to contractually obligate the Offeror

Part 2 of Attachment 0072 will not be evaluated in Source Selection; however it will be incorporated as an attachment in Section J of

the resulting contract.  If the TDP Option is exercised, the information provided in Part 2 of Attachment 0072 will replace the

Assertion of Restrictions submitted in response to L.4.6.4 and DFARS 252.227-7017.

L.4.2.3.2 Declining to Propose

Should the Offeror elect to decline to propose an option for the Government to acquire additional data rights sufficient to support

competition, the Offeror shall submit this intent in writing in place of Attachment 0072.  In accordance with 10 USC 2320 and DFARS

227.7103-1, an Offeror will not be deemed non-responsive if it declines to propose an option for competitive rights in technical data

greater than the rights to which the Government is already entitled; nor is the Governments goal of acquiring data rights to support

future full and open competitive acquisitions a condition of award, rather it will be considered in the source selection decision.

L.4.2.3.3 Incorporation of Proposed TDP Data Rights

The Offeror selected for award will have its proposed TDP Option BOM in Attachment 0072 incorporated into Section J of the Contract.  If

the TDP Option is exercised, then the Contractor shall deliver a TDP with markings conforming to its proposed option rights in

Attachment 0072.

L.4.2.4 Tier 1 Objective Requirements Adjustment

The Offeror shall identify, in Attachment 0073 (Objective Performance Matrix) the proposed level of performance above threshold for each

requirement listed in the matrix.

L.4.2.5 Secondary Technical Adjustment

The Offeror shall identify, in Attachment 0074 (Requirements Compliance Matrix), whether the Offerors JLTV is compliant or non-compliant

to each requirement listed in the Compliance Matrix tab.  The Offeror shall submit its proposed Attachment 0074 (Requirements Compliance

Matrix) in Microsoft Excel 2007 format.  The Offeror must propose to be compliant to requirements PDFOV-3511, PDFOV-8194, PDFOV-7640,

PDFOV-7643, PDFOV-2579, PDFOV-2581, PDFOV-1224, PDFOV-2653, PDFOV-1003, PDFOV-3328, PDFOV-6548, PDFOV-1355, PDFOV-7714, PDFOV-1719, PDE-

21.  Other than filling in the identified input variables, the Offeror shall not adjust, edit, or change Attachment 0074 in any way.

L.4.3 Volume 3: Factor 3 - Small Business Participation

The Small Business Participation Factor Volume is comprised of a single volume.  Offerors are responsible for including sufficient

detail to permit a complete evaluation.

L.4.3.1 Application

The following Small Business Participation proposal submission instructions apply to every Offeror (U.S. and non-U.S.), regardless of

size, status, or locations of working facilities or headquarters.

L.4.3.2 Definitions

(a) Affiliate is defined in 13 CFR 121.103.

(b) Alaskan Native Corporation is defined in FAR 19.701 as any Regional Corporation, Village Corporation, Urban Corporation, or Group

Corporation organized under the laws of the State of Alaska in accordance with the Alaska Native Claims Settlement Act, as amended (43

U.S.C. 1601, et seq.) and which is considered a minority and economically disadvantaged concern under the criteria at 43 U.S.C.

1626(e)(1). This definition also includes ANC direct and indirect subsidiary corporations, joint ventures, and partnerships that meet

the requirements of 43 U.S.C. 1626(e)(2).
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(c) Contractor Team Arrangement (CTA) is defined in FAR 9.601 and includes partnerships, joint ventures, and prime and subcontractor

relationships.

(d) Indian Tribe is defined in FAR 19.701 as any Indian tribe, band, group, pueblo, or community, including native villages and native

groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement Act (43

U.S.C.A. 1601 et seq.), that is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs in

accordance with 25 U.S.C. 1452(c). This definition also includes Indian-owned economic enterprises that meet the requirements of 25

U.S.C. 1452(e).

(e) Other Than Small Business is any entity that is not a U.S. small business concern, including, but not limited to large businesses,

educational institutions, non-profits, government entities, and foreign firms.

(f) Small Business Teaming Arrangement (SBTA) is defined in 13 CFR 125.1 and includes joint ventures and prime and subcontractor

relationships.

(g) Subcontract is defined in FAR 19.701 as any agreement (other than one involving an employer-employee relationship) entered into by a

Government prime contractor or subcontractor calling for supplies and/or services required for performance of the contract, contract

modifications, or subcontract.

(h) U.S. Small Business Concern is defined in FAR 19 and DFARS 19.  U.S. small business concerns include small businesses (SBs), small

disadvantaged businesses (SDBs), woman-owned small businesses (WOSBs), HUBZone small businesses (HUBZone SBs), veteran-owned small

businesses (VOSBs), and service disabled veteran-owned small businesses (SDVOSBs).

L.4.3.3 Small Business Participation Factor Workbook (Attachment 0076) and Small Business Participation Factor Workbook Instructions

(Attachment 0077):

(a) ALL Offerors, including Offerors who are themselves U.S. small business concerns for the NAICS code assigned to this requirement,

are required to complete the Small Business Participation Factor Workbook (Attachment 0076, using the detailed Small Business

Participation Factor Workbook Instructions (Attachment 0077).

(b) An Offeror shall fill out the Small Business Participation Factor Workbook (Attachment 0076) with goals for this solicitation

specifically, even if it is an Other-Than-Small-Business (OTSB) submitting a Comprehensive Subcontracting Plan in accordance with

Section I of the solicitation.

(c) The Small Business Participation Factor Workbook (Attachment 0076) shall be submitted in the Microsoft Office Excel 2007 workbook

format with all tabs, formulas, and functions that are built into the template in the solicitation.  Print image files or pictures (for

example, a picture of an Excel spreadsheet embedded in a Word document) or files containing only values are not acceptable.

L.4.3.4 Additional Information

If the Offeror has a contractor team arrangement, the Offeror shall submit a very brief introductory narrative that explains the

arrangement.  If any Offeror has any other need to clarify or explain anything in the Small Business Participation Factor Submittal, the

information can be included in this narrative.

L.4.3.5  Signature Requirement for Proposed Subcontracts

The Small Business Administration (SBA) Dynamic Small Business Search (DSBS) Database is the official source for the SBA certified

designations of 8(a), 8(a) Joint Venture, and HUBZone SB.  The government may use this system to verify any SBA certifications of the

prime and subcontractors.  The government may also use the System for Award Management (SAM) to verify size, ownership, and any other

information provided about the prime and subcontractors listed in the proposal.  According to 13 CFR 121.411(b) the offeror cannot

require subcontractors to use SAM.  For any contractor listed in the proposal that is not registered in SAM, the offeror shall provide

in accordance with 13 CFR 121.411(f), a certification from that contractor verifying its small business size and socioeconomic status.

This certification shall contain, on the same page as the size and status claimed, the signature of the official authorized to sign for

the small business subcontractor.

L.4.3.6. Other Resources/Additional Data

In addition to the data submitted by the Offeror, and the data found in Government systems specifically referenced throughout this

L.4.5, the Government may use other resources to evaluate the Offerors Small Business Participation Factor Submittal.  The Government

reserves the right, during clarification or discussion under FAR 15.306, to request additional data to support its assessment.

L.4.3.7  What Counts Toward the Offerors Proposed Small Business Participation Factor Goals
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 The Offerors extent of small business participation in each small business category will be calculated automatically on the Roll-up tab

in the Small Business Participation Factor Workbook (Attachment 0076).  The embedded formula takes the Dollars for portion of work to be

performed by Small Business Prime and adds it to the Dollars for portion of work to be performed by First Tier Small Business

Subcontractors, then divides the sum by the Total Contract Amount, and multiplies the result by 100 to obtain the percentage.  The Total

Contract Amount is defined as the Total Proposed Amount for all of the Basic CLINs and all of the Option CLINs.

(a) The following count toward an Other-Than-Small-Business Offerors proposed Small Business Participation Factor goals:

   (1) The dollars for first tier small business subcontracts.

   (2) The dollars for first tier small business subcontracts of first tier affiliates for work related to the contract.   For purposes

of this small business participation factor and the subcontracting plan, first tier affiliates are considered part of the prime.

   (3) The dollars for first tier small business subcontracts of joint venture members for work related to the contract.  For purposes

of this small business participation factor and the subcontracting plan, joint venture members are considered affiliates of the prime

and therefore part of the prime, even if they are designated as subcontractors in the joint venture legal agreement.

   (4) The dollars the offeror has been designated to receive as a small business and small disadvantaged business credit from an

Alaskan Native Corporation (ANC) or Indian Tribe subcontract at first or lower tiers.

(b) The following count toward a Small Business Offerors proposed Small Business Participation Factor goals.

   (1) The dollars for the portion of the work to be performed as a small business prime.

   (2) The dollars for first tier small business subcontracts.

   (3) The dollars for first tier small business subcontracts of first tier affiliates for work related to the contract.   For purposes

of this small business participation factor, first tier affiliates are considered part of the prime.

   (4) The dollars for the portion of work to be performed as a small business joint venture prime.  This includes any separate legal

entity as well as the joint venture members.  For purposes of this small business participation factor, joint venture members are

considered part of the prime, even if they are designated as subcontractors in the joint venture legal agreement.

   (5) The dollars for first tier small business subcontracts of joint venture members for work related to the contract.

L.4.3.8  Differences between the Small Business Subcontracting Plan and Small Business Participation Factor

(a) The Small Business Subcontracting Plan:

   1) is not required of small businesses.

   2) is developed and submitted in accordance with FAR Clause 52.219-9 ALT II, Small Business Subcontracting Plan and DFARS Clause

252.219-7003 (or DFARS Clause 252.219-7004 if the Offeror has a comprehensive subcontracting plan) in Section L.

   3) is evaluated in accordance with the FAR, DFARS, and AFARS.

   4) has goals that are expressed as a percentage of Total Subcontracting Amount.

   5) has goals broken out separately for each CLIN.

(b) The Small Business Participation Factor Submittal:

   1) is required of all Offerors, including small businesses.

   2) is developed and submitted in accordance with this Section L provision.

   3) is evaluated in accordance with Section M.

   4) has goals that are expressed as a percentage of Total Contract Amount.

   5) has goals which are not separately established for each CLIN.

L.4.4 Volume 4: Proposal Terms and Conditions

The offeror shall submit the following information for the proposal terms and conditions volume of its proposal:

L.4.4.1 Signature Actions/Offeror Fill-Ins

The offeror shall submit a signed copy of the Standard Form 33 (SF33) cover page, by a person authorized to sign proposals on behalf of

the offeror, and a copy of Sections A, C through L with all completed fill-ins, and data required by clauses and provisions incorporated

by reference; including all signed copies of Amendments to the solicitation.
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L.4.4.2 Small Business Subcontracting Plan

Other than U.S. Small Business concerns, as defined by the North American Industry Classification System (NAICS) code applicable to this

solicitation, 336992, shall submit a small business subcontracting plan in accordance with FAR Clause 52.219-9 ALT II and provide this

plan as part of Volume 6.

L.4.4.3 Facility Clearance (FCL)

Offerors are required to submit documentation substantiating possession of a Facility Clearance (SECRET). Include documentation

demonstrating that the Offeror and subcontractors have a Facility Clearance (FCL) for any location that will handle classified material.

 Offerors must submit documentation indicating its facility has been granted a SECRET FCL.  Offerors who are considering a subcontractor

that will handle classified material must also submit documentation indicating that its subcontractor has obtained the necessary

clearance in order to be considered for award.

L.4.4.4 Cost Accounting System

In order to be considered for award as part of the responsibility determination, the Offeror must provide evidence that it has adequate

financial management and fund tracking procedures to accommodate a cost-reimbursement type contract.  This evidence may include a letter

from either DCMA or DCAA that states that the Offeror has an acceptable accounting system for this type of contract.  If an accounting

system has not been determined to be adequate by DCMA or DCAA, the Offeror shall coordinate with the PCO to obtain an accounting system

review prior to submitting a proposal.

L.4.4.5 Pricing Assumptions

For evaluation purposes, offerors shall prepare proposals assuming that the only JLTV quantities Offerors will receive shall be for the

quantity set forth in this RFP. Offerors shall make a clear statement in their Proposal Terms and Conditions Volume that the proposal is

based on only the quantities set forth in this RFP.

L.4.4.6 Non-Government Administrative Support Personnel

Offerors are advised that employees of the firm(s) identified below may serve as non-government administrative support personnel during

the source selection process. The non-government administrative support personnel will not serve as non-government advisors during the

source selection process.  The non-government administrative support personnel will only perform information technology support

administrative duties during the source selection process. These individuals will be authorized access only to those portions of the

proposal data and discussions that are necessary to enable them to perform their respective duties. Such firms are expressly prohibited

from competing on the subject acquisition.

      CAELUM RESEARCH CORPORATION

      30 West Gude Drive, Suite 200

      Rockville, Maryland  20850 U.S.A.

      Phone: (301) 424-8208 ext 306

In accomplishing their duties related to the source selection process, the aforementioned firm(s) may require access to proprietary

information contained in the offerors' proposals. Therefore, pursuant to FAR 9.505-4, these firms must execute an agreement with each

offeror that states that they will (1) protect the offerors' information from unauthorized use or disclosure for as long as it remains

proprietary and (2) refrain from using the information for any purpose other than that for which it was furnished. To expedite the

evaluation process, each offeror must contact the above companies to effect execution of such an agreement prior to the submission of

proposals. Each offeror shall submit copies of the agreement with their proposal.

Note: If any subcontractor(s) are submitting proposal information directly to the PCO in accordance with L.4.2.1.4.2, then the

requirements of this Section shall apply to the applicable subcontractor(s).

L.4.5 Volume 5: Classified Information

The offeror shall submit all classified information associated with its proposal in Volume 5 in accordance with Section L.2.7 above.

For all classified information submitted within Volume 5, the offeror shall clearly identify which proposal volume (1-4) with which it

is associated.

                                               *** END OF NARRATIVE L0001 ***
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SECTION M - EVALUATION FACTORS FOR AWARD

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    M-1         52.217-5         EVALUATION OF OPTIONS                                                     JUL/1990

    M-2         52.247-47        EVALUATION--F.O.B. ORIGIN                                                 JUN/2003

    M-3         52.247-50        NO EVALUATION OF TRANSPORTATION COSTS                                     APR/1984

M.1 Basis of Award

M.1.1 Overview

The Government intends to award one contract as a result of this solicitation.  The Government may choose not to award a contract where

it concludes that no proposal exists with a reasonable probability of complying with contract terms and conditions.  The Government will

select for award the proposal which represents the best value to the Government as described below.

There are three evaluation Factors:

(a) Volume 1: Factor 1  Primary Technical (M.4.1);

(b) Volume 2: Factor 2  Total Evaluated Cost/Price (TEC/P) (M.4.2);

(c) Volume 3: Factor 3  Small Business Participation (M.4.3);

Relative Order of Importance:  Primary Technical is more important than TEC/P.  TEC/P is  significantly more important than Small

Business Participation.  As required to be defined by FAR 15.304(e), the non-TEC/P factors, when combined, are significantly more

important than the TEC/P Factor.

M.1.2 Reserved

M.1.3 Export Controlled Information

This solicitation contains Export Controlled information in Controlled Unclassified Attachments and within the Classified Annexes to

this solicitation.  It is the responsibility of the Offeror, not the Government, to obtain the appropriate export licenses, or process

the appropriate export license exemption, necessary for authorization to share any such information with subcontractors who are foreign

persons as defined in applicable export laws and regulations, or to obtain access to the files themselves.  The failure or inability of

an Offeror to obtain the appropriate export compliance documentation may be considered as grounds for rejection in accordance with M.2.

M.2  Rejection Of Offers

Offerors shall carefully read, understand, and provide all the information requested in the Proposal Preparation Instructions and

Content contained in Section L.  In accordance with clause FAR 52.215-1 (ALT I) contained in this solicitation, the Government may

reject any or all proposals if such action is in the Governments interests.  The circumstances which may lead to the rejection of a

proposal include, but are not limited to, the following:

(a)  The proposal fails to meaningfully respond to the Proposal Preparation Instructions specified in Section L of this solicitation.

Examples of failure to meaningfully respond include:

   (1)  When a proposal merely offers to perform work according to the RFP terms or fails to present more than a statement indicating

its capability to comply with the RFP terms and does not provide support and elaboration as specified in Section L of this solicitation.

   (2)  A proposal fails to provide any of the data and information required in Section L.

   (3)  A proposal provides some data but omits significant material data and information required by Section L.

   (4)  A proposal merely repeats the contract statement of work without elaboration.

(b)  The proposal contains unbalanced pricing as defined in Clause 52.215-1 and paragraph M.4.2.2.3.2.

(c)  The proposal price is unaffordable, per M.3.2.

(d)  The proposal offers a product or service that does not meet all stated material requirements of the solicitation.

(e)  The Offeror proposes exceptions to the attachments, exhibits, enclosures, or other RFP terms and conditions.

(f)  The Offeror proposes performance below threshold performance for any Primary Technical Performance Requirements identified in

Attachment 0061.
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(g)  The Offeror's proposal contains any inconsistencies between proposal volumes.

(h) The Offeror fails to obtain the appropriate export compliance documentation as required by M.1.3.

(i) The proposal reflects Unsubstantiated Technical Commitments as defined in M.4.1.5 or an inherent lack of technical competence which

suggests the Offeror has a failure to comprehend the complexity and risks required to perform the RFP requirements or proposed technical

performance that is unobtainable.

(j) The Offeror proposes to be non-compliant in its Secondary Technical Adjustment proposal (Attachment 0074) to any of the following

requirements: PDFOV-3511, PDFOV-8194, PDFOV-7640, PDFOV-7643, PDFOV-2579, PDFOV-2581, PDFOV-1224, PDFOV-2653, PDFOV-1003, PDFOV-3328,

PDFOV-6548, PDFOV-1355, PDFOV-7714, PDFOV-1719, PDE-21.

M.3 Evaluation and Source Selection Process

The evaluation of proposals submitted in response to this solicitation, and source selection, shall be conducted using a tradeoff

process to obtain the best value to the Government.  Proposals which are eligible for award will be subject to the Source Selection

Tradeoff process, considering both the evaluation Factors and their relative order of importance as cited in Section M.1.1, to identify

the proposal which represents the best value to the Government.  The Government will weigh the evaluated proposals (other than the Total

Evaluated Cost/Price (TEC/P) Factor) against the TEC/P to the Government.  As part of the best value determination, the relative

strengths, weaknesses, and risks of each offerors proposal will be considered, as specified below, in addition to the other evaluation

methods described below, in selecting the offer that is most advantageous and represents the best value to the Government.  The

Government may choose not to award a contract where it concludes that no proposal exists with a reasonable probability of complying with

contract terms and conditions.

Selection of the successful Offeror shall be made following an assessment of each proposal, based on the response to the information

requested in Section L of this solicitation and against the solicitation requirements and the evaluation criteria described in Section

M.

M.3.1 Importance of Total Evaluated Cost/Price (TEC/P)

Award will be made to the Offeror whose proposal is the most advantageous and represents the best value to the Government.  This

determination may result in award to other than the Offeror with the lowest TEC/P.  However, the closer Offerors evaluations are in

Factors, other than the TEC/P Factor, the more important TEC/P becomes in the decision.  Notwithstanding the relative order of

importance of the four evaluation Factors as stated, TEC/P may be the controlling Factor when:

(a) proposals are otherwise considered approximately equal in non-TEC/P factors; or

(b) an otherwise superior proposal is unaffordable; or

(c) the advantages of a higher rated, higher TEC/P proposal are not considered to be worth the TEC/P premium;

M.3.2 Affordability

The Government will review the Offerors Contract Cost/Price Proposal to verify the Offerors proposal is affordable.  No proposal will be

considered for award if unaffordable.  Affordability will be calculated by Attachment 0070 based on (1) the Governments Available

Funding (M.3.2.1) and (2) the Average Unit Manufacturing Cost (AUMC) (M.3.2.2).  Failure to meet either of the Affordability

requirements described in M.3.2.1 and M.3.2.2 below will render an offeror ineligible for award.

M.3.2.1 Available Funding

Proposed prices which result in exceeding any of the Then-Year Dollars (TY$) affordability limits identified in Attachment 0070

(Contract Cost/Price Worksheet) will be considered unaffordable and ineligible for award.

M.3.2.2 Average Unit Manufacturing Cost (AUMC)

A proposal containing an AUMC greater than $250,000 in Base-Year 2011 Dollars (BY11$) as calculated in Attachment 0070 will be

considered unaffordable and ineligible for award.  AUMC is defined as average cost to the Government to buy JLTV vehicle configurations.

 The unit manufacturing cost reflects the projected vehicle contract price for each JLTV configuration to include all direct and

indirect cost.  The unit manufacturing costs includes all overheads applicable to vehicle contract prices including General and

Administrative (G&A), Cost of Money, and Profit.  Non-recurring costs must be accounted for and may be amortized over the vehicle

quantity buy.  The recurring costs include the costs of material, labor, and other expenses incurred in the fabrication, checkout, and

processing of parts, subassemblies, and major assemblies and subsystems needed for the final system.  The manufacturing cost also

includes recurring costs of subcontractors and purchased parts and equipment.  The manufacturing cost further includes recurring costs

of the efforts to integrate and assemble the various subassemblies into a working system, recurring costs to install special and general
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equipment, and recurring costs to paint and package the system for shipment to its acceptance destination.  It also includes moves in

order to assemble into a final system.  This is the price of the vehicle rolling off the line in its basic configuration, including

Baseline Integration Kit, before B-Kit armor or other kits, as defined in the JLTV Purchase Description (Attachment 0001) are added.

M.3.3 Source Selection Authority (SSA)

The SSA is the official designated to direct the source selection process and select the Offeror for contract award.

M.3.4 Source Selection Advisory Council (SSAC)

A Source Selection Advisory Council (SSAC) will provide a written comparative analysis of the proposals and an award recommendation for

the SSA prior to the selection decision.

M.3.5 Source Selection Evaluation Board (SSEB)

An SSEB has been established by the Government to evaluate proposals in response to this solicitation.  The SSEB is comprised of

technically qualified individuals who have been selected to conduct an evaluation in accordance with the evaluation criteria listed for

this solicitation.  Careful, full, and impartial consideration will be given to all proposals received in response to this solicitation.

M.3.6 Determination of Responsibility

Per FAR 9.103, a contract will be placed only with an Offeror that the Contracting Officer determines to be responsible.  A prospective

Offeror, in order to be eligible for award for this acquisition, must be able to demonstrate it meets the standards of responsibility

set forth in FAR 9.104.  As a part of this determination, the Contracting Officer may utilize the Offeror's proposed prices, as well as

other information, to determine if the prospective contractor has adequate financial resources to perform the contract.  The Government

reserves the right to conduct a Pre-Award Survey on any or all Offeror(s) or its subcontractors to aid the Contracting Officer in the

evaluation of each Offeror's proposal and ensure a selected Offeror is responsible.

Additional requirements of responsibility for this contract are the necessary Defense Security Service (DSS) Facility Clearances (See

L.4.5.3)

No award can be made to an Offeror who has been determined to be not responsible by the Contracting Officer.

To verify an Offeror meets the responsibility criteria at FAR 9.104, the Government reserves the right to request additional

information, to include, but not limited to the following:

(a) arrange a visit to the offeror(s) plant and perform a necessary Pre-Award Survey, or

(b) request an Offeror provide financial, technical, production, or managerial background information.  If the requested information is

not submitted within seven working days from the date of the receipt of the request, or if an Offeror refuses to provide the Government

access to its facility, the Government may determine the Offeror to be non-responsible.  If the Government visits the Offeror's

facility, the offeror shall ensure current data relevant to the proposal is available for Government personnel to review.

M.3.7 Consistency

The Government may conduct a crosswalk between the Offerors proposal volumes to assess whether the Offeror submits consistent proposal

information as required by L.2.9.  Any inconsistency between proposal volumes, which indicates the offeror has an inherent

misunderstanding of the requirements or an inability to perform the resultant contract, may result in an offeror being determined

ineligible for award or being assessed with increased risk in the Primary Technical, or Small Business Participation Factors.

M.4 Evaluation Factors

There are three evaluation Factors:

(a) Volume 1: Factor 1  Primary Technical (M.4.1);

(b) Volume 2: Factor 2  Total Evaluated Cost/Price (TEC/P) (M.4.2);

(c) Volume 3: Factor 3  Small Business Participation (M.4.3);

M.4.1 Primary Technical Factor
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The Primary Technical Factor will assess the proposal risk that the Offerors JLTV will achieve the Governments defined threshold

performance levels for each PD requirement identified in Attachment 0061 (Primary Technical Performance Requirements List).  Each PD

requirement identified in Attachment 0061 is weighted equally and will be evaluated as such.  The risk assessment of each requirement

will consider the proposed performance of the JLTV Family of Vehicles (FoV), in accordance with PD definitions and requirements,

including definitions PDFOV-875 and PDFOV-942.

Government test data which establishes conformance to the proposed design configuration represents the most credible form of

substantiating data.  Therefore, any substantiating data for a design configuration which meaningfully varies from the offered design

configuration may be considered less credible.  The greater the extent to which the Offerors proposed design configuration meaningfully

varies from the originally tested configuration or testing conducted under different conditions, the greater the probability that the

Government may discount the relevance of the test data as substantiating information. Substantiating data other than government test

data will be considered less credible.

Since the Government will only assess risk under the Primary Technical Factor, the Government will not identify "strengths" and

"weaknesses" when evaluating proposals, however the Government is committed to engaging in meaningful discussions with offerors and will

apprise offerors of areas where their proposal demonstrates deficiencies or appreciable increased risk associated with meeting the

technical requirements, in order to be consistent with FAR 15.306(d)(3).

M.4.1.1 System Description, 3D CAD Model, Specification Sheets, Substantiating Data, and Vehicle Configuration Tracking

The Government will review the proposal data and information required in Section L under the Primary Technical Factor to conduct its

Primary Technical evaluation of the Offerors proposal.  The Government reserves the right to utilize Government Test Data not provided

in the Offerors proposal in addition to the substantiating data provided in the Offerors proposal in the evaluation of the offerors

primary technical factor.  Offerors shall not assume data submitted for the Primary Technical Factor will be considered for the other

Factors of the proposal.  However, the Government reserves the right to utilize this data in other areas of the evaluation at its sole

discretion.  The system description is one of the pieces of information that may be used to assess consistency per M.3.7.

M.4.1.2 Exceeding Threshold Performance

Offerors proposing performance beyond the Government defined threshold performance levels identified in Attachment 0061 (Primary

Technical Performance Requirements List) that is supported by credible substantiating data may be assessed at a reduced risk of

achieving the threshold performance level.

M.4.1.3 Proposing Below Threshold Performance

No proposal, no matter how highly rated under the other Factors, will be considered for award if the Offerors proposed level of

performance for any of the PD requirement identified in Attachment 0061 (Primary Technical Performance Requirements List) is below the

requirements threshold value.

M.4.1.4 Use of Proposed Secondary Technical Requirements In Primary Technical Risk Evaluation

While risk will not be assessed or evaluated within the Secondary Technical Adjustment, the Offeror's proposed PD performance under the

Secondary Technical Adjustment may be considered in the risk assessment under the Primary Technical Factor evaluation as described in

M.4.2.6.

M.4.1.5 Unsubstantiated Technical Commitments

Proposed performance in the Primary Technical Factor, including proposed performance above the threshold requirement, which is not

supported by credible substantiating data may be assessed as an Unsubstantiated Technical Commitment and the Offerors proposal may be

rejected in accordance with Section M.2(i).

M.4.2 Total Evaluated Cost/Price (TEC/P) Factor

The Government will evaluate Offerors for award by summing the Evaluated Contract Cost/Price to the Government as detailed in Sections

M.4.2.2 through M.4.2.6 below.  The TEC/P is equal to the Offerors Evaluated Contract Cost/Price as defined by Section M.4.2.2 modified

by the Life Cycle Cost Adjustment, Technical Data Package Adjustment, Tier 1 Objective Requirements Adjustment, and Secondary Technical

Adjustment.

TEC/P = Evaluated Contract Cost/Price (M.4.2.2) - LCC Adjustment (M.4.2.3) - TDP Adjustment (M.4.2.4) - Tier 1 Objective Requirement

Adjustment (M.4.2.5) - Secondary Technical Adjustment (M.4.2.6).

The Total Evaluated Cost/Price may differ from an Offerors Proposed Contract Cost/Price.  The Total Evaluated Cost/Price, rather than

the Offerors Proposed Contract Cost/Price, will be used in the trade-off evaluation to determine best value.

327 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

M.4.2.1 Reserved

M.4.2.2 Evaluated Contract Cost/Price

The Contract Cost/Price evaluation will consider the information submitted in response to Section L.4.2.1 including the top-level

spreadsheets.  The evaluation of the Offerors Proposed Contract Cost/Price will include consideration of the reasonableness of the

proposed Firm Fixed Priced and Cost Reimbursement CLINs, and the realism of the Cost Reimbursement CLINs.  For Cost Reimbursement CLINs,

the Cost Realism assessment will be used to determine the most probable cost to the Government.

The Evaluated Contract Cost/Price will consist of the Contract Cost/Price per M.4.2.2.3 and include any cost realism adjustments (per

M.4.2.2.2).  This amount will then be converted from Then-Year Dollars (TY$) to Base-Year FY2011 Dollars (BY11$) in accordance with

M.4.2.2.5.  The resulting amount in BY11$ is the Evaluated Contract Cost/Price to be used for calculating TEC/P.

M.4.2.2.1 Cost/Price Reasonableness

The Government shall evaluate whether or not the Offerors proposed costs and prices are reasonable in accordance with the definition in

FAR 15.404-1 and 31.201-3.  A price or cost is reasonable if, in its nature and amount, it does not exceed that which would be incurred

by a prudent person in the conduct of competitive business.  The Government may make a determination of reasonableness by any means

allowable under FAR 15.404-1.

M.4.2.2.2 Cost Realism

The Government shall evaluate realism by independently reviewing and evaluating the specific elements of the Offeror's proposed cost

estimates to determine whether the estimated proposed cost elements are realistic for the work to be performed; reflect a clear

understanding of the requirements; and are consistent with the unique methods of performance and materials described in the Offerors

technical proposal.  In the event the Offeror proposes any cost decrements as described in L.4.2.1.4.10, the Government may consider the

realism of such decrements in its assessment.

The result of the realism evaluation for the Cost Reimbursement CLINs will be a determination of the most probable cost to the

Government (which consists of cost and fee) for performance by the Offeror.  The most probable cost will be determined by adjusting the

Offeror's proposed cost in TY$ to reflect any additions or reductions to cost elements to realistic levels based on the results of the

cost realism analysis.  Any cost realism adjustments will be applied at the sub-CLIN level and will be converted to BY11$ on the same

basis as specified for those sub-CLINs in Attachment 0070.

M.4.2.2.3 Contract Cost/Price

The Contract Cost/Price will consist of the sum of the evaluated prices for each sub-CLIN found in Attachment 0070.  The Cost

Reimbursement CLINs are subject to a cost realism adjustment in accordance with M.4.2.2.2 for evaluation purposes.

M.4.2.2.3.1 Weighted Average Unit Price

For CLINs with range pricing, the Government will calculate a weighted average unit price for each CLIN by first multiplying the unit

prices proposed for each quantity range by the weighting percentages as stated in Attachment 0070.  Weighted average unit prices will be

the summation of the proposed unit prices for each range multiplied by the weighting percentages. The total evaluated price of each such

CLIN will be based on multiplying the weighted average unit price by the estimated CLIN quantities as stated in Attachment 0070.

M.4.2.2.3.2 Unbalanced Pricing

Offerors should note that pricing will be carefully reviewed to detect proposals that are unbalanced in accordance with Clause 52.215-

1(f)(8) as well as between quantity ranges (i.e. one or more ranges have pricing that is significantly over or understated as indicated

by the application of cost or price analysis techniques) and option periods. Unbalanced offers may be determined unacceptable. See FAR

15.404-1(g) for more information on unbalanced offers.

M.4.2.2.4 Evaluated TDP Prices

If the Offeror elects to propose a TDP in response to L.4.2.3 it shall propose a price for each option period.  The Offeror may propose

a different TDP price for each option period in TY$.  The evaluated TDP price included in the Evaluated Contract Cost/Price will equal

the highest proposed BY$11 price per the calculation in Attachment 0070.

M.4.2.2.5 Then-Year Dollars (TY$) to Base-Year FY2011 Dollars (BY11$) Conversion

For the purposes of calculating the TEC/P, the Offerors Proposed Contract Costs/Prices will be converted from TY$ to BY11$.  This

conversion removes the effects of inflation on the Offerors Proposed Contract Costs/Prices and is required to calculate the TEC/P as

detailed in Sections M.4.2 through M.4.2.5.  The conversion will be automatically calculated by Attachment 0070.
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M.4.2.2.6 Verification

Defense Contract Audit Agency (DCAA) and Defense Contract Management Agency (DCMA) may be requested to verify rates and projections.

The Government may use other resources in the evaluation of the Offerors Proposed Cost/Price.

M.4.2.3 Life Cycle Cost (LCC) Adjustment

The Life Cycle Cost (LCC) Adjustment evaluates the information submitted in response to section L.4.2.2 to assess the Governments

anticipated cost avoidance based on the degree to which the Offerors proposed design reduces the Governments Operations and Sustainment

costs for consumable and reparable parts, and fuel necessary to sustain and operate the Offerors proposed vehicles.  This adjustment is

automatically calculated by Attachment 0071 (LCC Adjustment Calculator) based on the Offerors proposed Operating Fuel Efficiency (PDFOV-

3388), Idle Fuel Consumption Rate (PDFOV-8192), Mean Miles Between Hardware Mission Failure (PDFOV-2909), Vehicle Prices, and Contractor

Furnished Equipment Kit  Prices.  The LCC Adjustment calculated by Attachment 0071 (LCC Adjustment Calculator) will be subtracted from

the Offerors Evaluated Contract Cost/Price as part of the TEC/P calculation to credit the Offeror for potential future savings the

Government may realize due to decreased Operations and Support costs.

Proposed LCC inputs in Attachment 0071 and Attachment 0080 will not be evaluated for risk under the LCC Adjustment evaluation.  However,

for the selected Offeror, the levels of performance proposed by the Offeror in Attachment 0080 will be incorporated into the

contractually binding Purchase Description as the threshold requirement.

M.4.2.4 Technical Data Package (TDP) Adjustment

The TDP Adjustment will evaluate information submitted in response to Section L.4.2.3.1 to assess the Governments anticipated future

savings based on the degree to which the Offerors proposed data rights support future full and open competitive acquisitions.  The

resulting TDP adjustment will be subtracted from the Offerors Evaluated Contract Cost/Price as part of the TEC/P calculation to credit

the Offeror for future savings the Government may realize during future competitions through use of a competitive TDP.

The information submitted in response to Section L.4.2.3.1.2 (Attachment 0072 Part 2) will not be evaluated as part of the TDP

Adjustment; however it will be incorporated as an attachment in Section J of the resulting contract.  If the TDP Option is exercised,

the information provided in Part 2 of Attachment 0072 will be added to the Assertion of Restrictions submitted in response to L.4.6.4

and DFARS 252.227-7017.

M.4.2.4.1 Technical Data Package (TDP) Adjustment Formula

The TDP Adjustment will be calculated in accordance with one of the two scenarios described below.  In both scenarios the Offerors

Highest Proposed TDP Price is defined in M.4.2.2.4.  The TDP Adjustment will be in BY11$.

Scenario One:  If the Offerors Highest Proposed TDP Price is greater than or equal to $511,000,000 (BY11$), the TDP Adjustment will

equal the Offerors Highest Proposed TDP Price.

Scenario Two: If the Offerors Highest Proposed TDP Price is less than $511,000,000 (BY11$), the TDP Adjustment will equal X + ((Z - X) *

Y) where:

X = Offerors Highest Proposed TDP Price

Y = Competitive Utility Multiplier (See M.4.2.4.1.3)

Z = Government Baseline Savings (see M.4.2.4.1.2)

NOTE:  The effective TDP Adjustment Formula for Scenario Two = (Z - X) * Y.  The equation shown above removes the evaluated TDP price

from the Contract Cost/Price before applying the TDP Adjustment.

M.4.2.4.1.1  Proposed TDP Price

The Offerors proposed TDP price will be evaluated as part of the Evaluated Contract Cost/Price calculated under M.4.2.2.  The TDP

adjustment conducted in accordance with M.4.2.4 will not be considered in the Evaluated Contract Cost/Price calculated under M.4.2.2.

However, the Offerors proposed TDP price (BY11$) is subtracted from the Total Evaluated Cost/Price as part of the TEC/P equation

described in M.4.2.

M.4.2.4.1.2 Government Baseline Savings

The Governments baseline savings is $511,000,000 BY11$.  This baseline savings represents the savings the Government expects to yield if

the Offerors proposed TDP supports future full and open competitive acquisitions.  The baseline savings is calculated as a five percent

savings on the Governments anticipated future acquisitions.  In the event the Offerors TDP Proposed Price is greater than or equal to
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$511,000,000 (BY11$), the TDP Adjustment will equal the Offerors proposed TDP price as the Government will not expect to yield any

savings and therefore the Government will not benefit from any increased competitive utility.

M.4.2.4.1.3 Competitive Utility Multiplier

The competitive utility multiplier represents an assessment of the capability of the Government to utilize the proposed TDP for future

competition (i.e., Competitive Utility), and will be applied based on the evaluation of Attachment 0072 Part 1 (TDP BOM).  The

Government will not perform a risk assessment as part of the Competitive Utility Multiplier evaluation.  The evaluation will take into

account the quantity of components which the Offeror identifies as OEM Source Controlled, the specific components which the Offeror

proposes to be OEM Source Controlled and the impact of those components to competitive utility and future competitive procurements.  In

general, Source Controlled components are considered less advantageous to the Government and competitive rights components (Government

Purpose or Unlimited Rights) are considered more advantageous to the Government.  Proposing a TDP with significant quantities of OEM

Source Controlled components, or with key vehicle components identified as OEM Source Controlled, generally will result in a lower

competitive utility multiplier due to the additional reverse engineering and/or qualification testing necessary to attain secondary

sources to support competition, which results in degraded competitive utility.  There are four possible competitive utility multipliers:

0.00, 0.33, 0.67, and 1.00.  Descriptions of each multiplier are as follows:

(a) 0.00 Multiplier:  Represents a proposed TDP that has significantly degraded to no competitive utility due to any of the following

criteria:

     *  The Offeror declines to propose a TDP.

     *  The proposed TDP features significant quantities of OEM Source Controlled components which would require significant reverse

engineering and/or qualification testing for secondary sources to permit future competition.

     *  The proposed TDP features significant quantities of key vehicle components as OEM Source Controlled which would require

significant reverse engineering and/or qualification testing for secondary sources to permit future competition.

(b) 0.33 Multiplier:  Represents a proposed TDP that has moderately degraded competitive utility due to any of the following criteria:

     *  The proposed TDP features moderate quantities of OEM Source Controlled components which would require moderate reverse

engineering and/or qualification testing for secondary sources to permit future competition when purchased.

     *  The proposed TDP features moderate quantities of key vehicle components as OEM Source Controlled which would require moderate

reverse engineering and/or qualification testing for secondary sources to permit future competition when purchased.

(c) 0.67 Multiplier:  Represents a proposed TDP that has slightly degraded competitive utility due to any of the following criteria:

     *  The proposed TDP features limited quantities of OEM Source Controlled components which would require limited reverse engineering

and/or qualification testing for secondary sources to permit future competition when purchased.

     *  The proposed TDP features limited quantities of key vehicle components as OEM Source Controlled which would require limited

reverse engineering and/or qualification testing for secondary sources to permit future competition when purchased.

(d) 1.00 Multiplier:  Represents a proposed TDP that has full competitive utility due to the following criteria:

     *  The proposed TDP features no OEM Source Controlled components, which as a result would not require any reverse engineering

and/or qualification testing for secondary sources, and thus would immediately permit future competition when purchased.

M.4.2.4.2 Declining to Propose Data Rights

An Offeror declining to propose an option for the Government to acquire rights in technical data greater than the rights to which the

Government is already entitled, i.e., declining to provide an option to give the Government rights to support competition, will not

receive a TDP adjustment.  In accordance with 10 USC 2320 and DFARS 227.7103-1 Offerors are not required, either as a condition of being

responsive to a solicitation or as a condition for award, to sell or otherwise relinquish to the Government any rights in technical data

related to items, components or processes developed exclusively at private expense.  An Offeror that does not propose to sell or

otherwise relinquish any rights in technical data related to items, components or process developed exclusively at private expense will

still be considered responsive.

M.4.2.5 Tier 1 Objective Requirements Adjustment

The Tier 1 Objective Requirement Adjustment will give credit, in the form of a TEC/P downward adjustment, to assess the value of the

increased capability associated with the Offerors proposed performance above threshold levels identified in Attachment 0078 (Tier 1

Objective Requirements Adjustment).  The total Tier 1 Objective Requirement Adjustment will be the sum of the adjustment for each

requirement, and will be subtracted from the Offerors Evaluated Contract Cost/Price as part of the TEC/P calculation to credit the

Offeror for the increased technical value associated with meeting a Tier 1 Objective Requirement.

Each Tier 1 Objective requirement is eligible for an equal amount of credit.  The Government will give full credit for a requirement to

which the Offeror proposes full compliance.  For performance between threshold and objective, the value of the objective adjustment for

each requirement is defined in Attachment 0078 (Tier 1 Objective Requirements Adjustment Scales).  For the four survivability objectives

identified in Attachment, 0078, (Tier 1 Objective Requirements Adjustment Scales) no partial credit will be given, these requirements

330 332

W56HZV-14-R-0039
REPRINT



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

are either met or not met at the objective level.  Proposed performance above the Objective will receive no additional credit.

For the selected Offeror, the levels of performance proposed by the Offeror will be incorporated into the contractually binding Purchase

Description as threshold requirements.

M.4.2.6 Secondary Technical Adjustment

The Secondary Technical Adjustment will, in the form of a TEC/P adjustment, assess the value of the proposed vehicle compliance with

JLTV requirements contained within Tiers 2-5 of the PD.  The Secondary Technical Adjustment will be calculated by Attachment 0074

(Requirements Compliance Matrix) based on the number of points accumulated for the PD requirements the Offeror proposes compliances to.

Points will be awarded for each compliance claimed by the Offeror in Attachment 0074 based on the relative priority of the requirement

Tier.  The Offeror will only receive points for full compliance to the requirement; no points will be assigned for partial compliance.

The point values by Tier are as follows:

Tier 2  12 points per requirement;

Tier 3  6 points per requirement;

Tier 4  4 points per requirement;

Tier 5  1 point per requirement;

Attachment 0074 will calculate a TEC/P adjustment based on the total number of points accumulated for the proposed requirement

compliances in comparison to the Governments target point value as identified in Attachment 0074.  Attachment 0074 will calculate the

total number of points by adding together all points accumulated for the Offerors requirements compliances.  Point totals above the

Government target are considered more advantageous to the Government and will result in a downward adjustment to the Offerors TEC/P

calculation as calculated in Attachment 0074.  Point totals below the Government target are considered less advantageous to the

Government and will result in an upward adjustment to the Offerors TEC/P calculation as calculated in Attachment 0074.  Point totals

equal to the Government target will result in a $0 adjustment to the Offerors TEC/P calculation.

Proposed performance will not be evaluated for risk under the Secondary Technical Adjustment.  However, for the selected Offeror, each

compliance the Offeror identifies in Attachment 0074 (Requirements Compliance Matrix) will be incorporated into the contractually

binding Purchase Description as Threshold requirements.

While risk will not be assessed or evaluated for Secondary Technical Adjustment requirements, proposed performance under the Secondary

Technical Adjustment may influence the risk of performance under the Primary Technical Factor.

Each threshold non-compliance identified by the Offeror in Attachment 0074 will be incorporated into Attachment 0087 upon contract

award.  In accordance with H.2, PQT results will be utilized to establish a production baseline.  For those requirements incorporated

into Attachment 0087, the level of performance that is demonstrated at PQT will become part of the production baseline and added into

Attachment 0001 via a contract modification at no additional cost to the government.

The Offeror must propose to be compliant to requirements PDFOV-3511, PDFOV-8194, PDFOV-7640, PDFOV-7643, PDFOV-2579, PDFOV-2581, PDFOV-

1224, PDFOV-2653, PDFOV-1003, PDFOV-3328, PDFOV-6548, PDFOV-1355, PDFOV-7714, PDFOV-1719, PDE-21.

M.4.3 Small Business Participation Factor

The Government will evaluate the Offeror's proposed extent of Small Business Participation in the performance of the contract for the

Small Business categories listed in Section M.4.3.1 below.  The offerors extent of small business participation will be calculated using

Dollars for portion of work to be performed by Small Business Prime plus Dollars for portion of work to be performed by First Tier Small

Business Subcontractors divided by Total Contract Amount to obtain a percentage.  Therefore, if the Offeror is itself a U.S. small

business concern under the North American Industry Classification System (NAICS) code applicable to this solicitation (to include U.S.

small business concerns who are proposing as part of a joint venture or teaming arrangement), the Government will consider the Offerors

own portion of the work to be performed as Small Business Participation for purposes of this evaluation.

M.4.3.1 Small Business Participation Evaluation

The evaluation will consist of the following based on the Offerors proposed Small Business Participation Workbook (Attachment 0076) and

any other information submitted in response to L.4.3:

(a) The extent to which the proposal identifies participation by U.S. small business concerns to achieve the Government's goals for U.S.

small businesses (SBs) in the categories listed below and expressed as percentage of Total Contract Amount.  The term Total Contract

Amount is defined for evaluation purposes as total proposed amount for the base award and all of the Option CLINs.

15% for Small Business (SB)
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2% for Small Disadvantaged Business (SDB)

2% for Woman Owned Small Business (WOSB)

1.2% for Historically Underutilized Business Zone Small Business (HubZone SB)

1.2% for Veteran Owned Small Business (VOSB)

1.2% for Service Disabled Veteran Owned Small Business (SDVOSB)

(b) An assessment of the proposal risk probability that the Offeror will achieve the levels of Small Business Participation identified

in the proposal. The assessment of probability or risk is against the Offeror's proposed goal and not the Government's goals listed

above for this Request for Proposal. If the Offeror is awarded the contract, the Offeror's proposed goals will be incorporated into the

contract and will be the goals against which performance will be measured.

(c) If the awardee is an other than a small business:

   (1) the proposed dollar values identified for the Small Business Participation Proposal goals will be assessed for consistency with

the proposed dollar values identified for the Small Business Subcontracting Plan goals.

   (2) the proposed goals will be incorporated via the Small Business Subcontracting Plan goals, which shall be consistent with the

goals proposed for the Small Business Participation Factor.

                                               *** END OF NARRATIVE M0001 ***
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