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Market Survey #1 3/26/2013 Section 9 states that, "the Government requests that current EMD 
contractors respond to ONLY the questions within the following 
sections:...and 9.3.7".  After review of the document, we are 
unable to find a section / question "9.3.7".  Please provide 
clarification. 

Section 9, paragraph one has been changed.  The reference to section 
9.3.7 has been replaced with 9.3.5.5.

4/2/13

Market Survey #2 3/26/2013 The question at 9.9.5 is unclear.  Is this question asking for a 
Technical Data Package (TDP) cost estimate, as described within 
the question, to be provided in the survey response?  Or is the 
question asking for the contractor to comment on its willingness 
and ability to deliver a TDP cost estimate, as described within the 
question?  Also please note that the description of the TDP cost 
estimate that is provided in this question is very similar to the 
requirements of the CDRL (A051) to be delivered under EMD 
contracts for current EMD contractors.  Please provide 
clarification.

The question is asking for the potential  contractor to comment on its 
willingness to deliver a TDP cost estimate, and type of rights the 
potentail contractor is willing to provide to the USG.  The Government is 
also requesting a cost estimate for the data described within the 
question.

No changes were made to the market 
survey as a result of this question

Market Survey #3 4/3/2013 The question at 9.9.2 states, "Would you be able to propose firm-
fixed prices for up to five ordering years to support a Multi Year or 
Block Buy procurement?  Do you perceive a benefit in one 
procurement method over the other? Please explain." Can the 
Government please clearly define Block Buy procurement ,and 
provide an example of how it differentiates from a Multi Year 
procurement? 

For background information on Block Buy Procurements, please refer to 
Congressional Research Service article "Multiyear Procurement (MYP) 
and Block Buy Contracting in Defense Acquisition: Background and 
Issues for Congress" by Ronald O'Rourke and Moshe Schwartz, 
12/20/12. It can be located at: 
http://www.fas.org/sgp/crs/natsec/R41909.pdf.

No changes were made to the market 
survey as a result of this question

Market Survey #4 4/3/2013 On 02 April 2013, the ProcNet site was updated to include Q&A 
and an updated Questionnaire as a result of the Q&A.  The 
updated Questionnaire now bares the date March 22, 2013 when 
the previous version was dated March 25, 2013.  Is the correct 
version of the Market Survey currently posted? 

The most current updates to the marke survey questionnaire were 
posted on 4/3/13.

No changes were made to the market 
survey as a result of this question

JLTV Market Survey Q&A Tracker



Market Survey #5 4/5/2013 In this Market Survey is the first mention the Government has 
made of LRIP being priced and awarded as a one year contract 
plus two option years.   Although industry can price LRIP in this 
manner, it is likely to increase AUPP cost as this does not allow the 
prime to maximize quantity commitments to our suppliers and 
may add schedule risk as well if there is delay in the execution of 
the options which would delay the purchase of materials.   Can the 
Government please elaborate on why it is pursuing this acquisition 
strategy instead of an LRIP multi-year contract, which is a more 
standard approach to LRIP?  

The purpose of the market survey is to solicit information from industry 
regarding the most appropriate acquisition approach.  The market 
survey is not a definite strategy.  Therefore, potential contractors are 
encouraged to inform the Government of the risks associated with the 
MYP strategy and invited to recommend alternate procurement 
methods. Along with other options, the JLTV Program Office is 
investigating whether the LRIP effort meets the statutory and regulatory 
requirements and criteria for a multi-year LRIP contract cited in 10 USC 
2306b and FAR 17.101.  

No changes were made to the market 
survey as a result of this question

Market Survey #6 4/5/2013 Follow on to the above, what are the anticipated award dates for 
the option years if the USG decides to continue down the option 
year path?

The LRIP/Full Rate Production (FRP) phase contract is intended to be a 
single award, fixed price contract consisting of a three year LRIP period 
(base year and two option years) with an option for five years of FRP 
deliveries (eight years total).  LRIP contract award should occur 4th Qtr 
FY15.  It is anticipated that the LRIP options periods will be one year 
after award for option period one, and the subsequent year for option 
period two.  LRIP options will be exercised based on the availability of 
funds and customer requirements.  FRP contract/option is currently 
scheduled for award in 1st Qtr FY18.  The contract/option for FRP 
deliveries are expected to be secured through either a five year multi-
year contract or a single base year contract with four additional option 
years.  

No changes were made to the market 
survey as a result of this question

Market Survey #7 4/5/2013 The Market Survey provides very specific instructions for 
proprietary legends and requests that only those portions of the 
data and material that are proprietary be labeled such. Do current 
JLTV EMD vendors need to mark the specific proprietary 
information?  This question assumes Government Support 
Contractors (GSCs) reviewing the market survey has NDAs in place.

"YES, current EMD vendors need to mark the specific information as 
proprietary.  To fulfill its obligations regarding proper handling of 
proprietary data, the government must have such data clearly marked 
by the contractors who own it."  

No changes were made to the market 
survey as a result of this question



Market Survey #8 4/5/2013 In the EMD contract, the first year of FRP production is 248 
vehicles per month, increasing through the next 4 years, for a total 
quantity of 18,500 vehicles. In this market survey, the first year of 
FRP rate of production is 208 vehicles per month, with no 
subsequent growth in monthly production.  Can the Government 
please explain the reduction in monthly build quantities? Is 18,500 
vehicles still the total production volume for LRIP and first 5 years 
of FRP?

The quantities provided in the EMD contract was based on anticipated 
quantities at that time.  The quantities reflected at the time of the 
market survey release are based on current estimates.  It can be located 
at: 
https://contracting.tacom.army.mil/majorsys/jltv_emd/jltv_emd.htm.  
Once attachment 0006 is updated we plan to release it to the JLTV 
LRIP/FRP website.  The current 8 year quantity is ~17k. 

No changes were made to the market 
survey as a result of this question

Market Survey #9 4/5/2013     As the Average Unit Manufacturing Cost (AUMC) across the 
family of vehicles in production is $250K (in FY11 constant dollars) 
and the B-kit armor is $65K (in FY11 constant dollars), is there an 
assumed escalation cost factor per year that the Government is 
anticipating that we can use as a forecasting tool, i.e. 3% per year?

The contractor should use the escalation factor it deems appropriate.  
Provide the assumptions used in developing you estimated escalation 
factor.     The latest published guidance/inflation calculator is available 
on the DASA-CE website: 
http://asafm.army.mil/offices/office.aspx?officecode=1400).  Inflation 
guidance is updated once a year (in Jan-Mar timeframe).

No changes were made to the market 
survey as a result of this question

Market Survey #10 4/5/2013 How does the Government plan to order the vehicles? Will mission 
kits (including B-kits) be ordered at the same time as the base 
vehicle, or separately, or both?

The Production manufacturing assumptions are in Attachment 06 of the 
Market Survey and  correspond to the Government's intent to award 
one multiple year firm fixed price contract consisting of a base award 
and two separately priced option years with an option for a five year 
multi-year Full Rate Production (FRP) contract or five additional option 
years. Offerors are encouraged to submit any additional assumptions 
made in the development of their responses.

No changes were made to the market 
survey as a result of this question

Market Survey #11 4/5/2013   Will the Government be ordering the vehicle in batches (“X” 
number of GP’s then “Y” number of UTL’s) or will the vehicles be 
ordered individually?  

The individual variants and quantities  will depend on the availability of 
funds and customer needs.  If a multiple year contract is used for the 
LRIP portion of the contract, the base award will include the mix of 
quantities and variants in the solicitation.

No changes were made to the market 
survey as a result of this question
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Market Survey #12 4/5/2013    In production, will kit(s) be integrated on the vehicle before 
delivery and shipping or will the kit(s) be shipped with the vehicle 
for later integration?

Attachment 0006 provides the formatted delivery template and ground 
rules and assumptions for vehicle, trailer, and kits production schedules 
and quantities. Attachment 0006 states “the mission package 
configuration is defined as the Base Vehicle Platform including the 
Baseline Integration Kit, but excludes any required Expansion Kits, B-Kit 
Armor, and all other kits (as identified in the Purchase Description (PD)). 
"  It can be located at: 
https://contracting.tacom.army.mil/majorsys/jltv_emd/jltv_emd.htm

No changes were made to the market 
survey as a result of this question

Market Survey #13 4/5/2013 This paragraph refers to paragraph “9.3.7 Logistics ”, there is no 
paragraph 9.3.7 in the survey.  Was this number typed incorrectly? 
Is there a different paragraph that should have been stated?  

Section 9, paragraph one has been changed.  The reference to section 
9.3.7 has been replaced with 9.3.5.5.

4/2/13

Market Survey #14 4/5/2013 Pertaining to Section 9.9.3, the Government asks“Are all 
applicable facilities that would be utilized in the LRIP /Production 
effort U.S. Department of Defense (DoD), security clearance-
capable to handle Classified information?”  Does this requirement 
include all subcontractors and suppliers and to what level of 
supplier? Major subs? 2D tier? 3d tier? Etc.  

Primes and their subcontrators who have access to classified material 
should be cleared through Defense Security Services to receive and 
handle classified data.

No changes were made to the market 
survey as a result of this question

Market Survey #15 4/15/2013 Additional information/answers were uploaded to the website, 
but there is something wrong with the link. It is not opening.   

The Questions and Answers (Q&A) log is working. Should there be a 
connection issue please try freshing your system, checking back a little 
later or contacting your IT department for assistance. We apologize for 
any inconvenience.

No changes were made to the market 
survey as a result of this question

Market Survey #16 4/15/2013 I am doing research into the JLTV program, as you know the 
development timeline has shifted in the past. I was wondering if 
you could supply me with a link, or direct me to a source that may 
have the most up to date procurement timeline (expected down 
select, award dates, ect.)

There is no available schedule at this time. No changes were made to the market 
survey as a result of this question

Market Survey #17 4/5/2013 In Paragraph 9.3.2.1 of the market survey the Government asks 
“How many months after contract award would your company be 
able to start performing these logistics services at a CONUS 
location?”  Specifically to which logistics services is the 
Government referring? Please define.

 The USG is requesting that the Contractor will support the execution of 
the Logistics Services outlined in paragraph 9.3 of the Market Survey 
questionnaire.   Please provide a timeframe to support each subsection 
of Paragraph 9.3.

No changes were made to the market 
survey as a result of this question



Market Survey #18 4/5/2013 In paragraph 9.3.1.8 of the market survey the Government asks: 
“Describe how your company would manage the daily operations 
for each of the following production support services: retrofit, test, 
support spares and NET fielding and deprocessing.” 1) Please 
clarify what is being requested in this question. Is the Government 
asking for the contractor to do retrofit on production vehicles? 2) 
Can the Government elaborate on what is meant by “test” as part 
of production support services?  3) Please define ‘support spares,’ 
does this mean to provide spares, repair spares, manage spares, or 
something else?  4) Does the Government want the contractor to 
conduct the NET fielding’s (to include training) and deprocessing 
or provide support to a Government team?

1) The Government is requesting information from industry to see if an 
Engineering Change Proposal/Baseline Change Notification (ECP/BCN) is 
approved and required prior to hand off or subsequently thereafter, 
does the vendor have a process to document and retrofit (install) the 
change in production vehicles.  2) The Government is removing the term 
"test" from this question and is not looking for a response in regards to 
"test."  3) Extent of support spares action will be dependent on the 
maturity of the Supply Chain and vendor commonality to FoV and DoD 
Supply system.  If the repair/supply parts are not currently provisioned 
and available in the supply system then the USG is asking for the 
vendor's process to manage to include final delivery of spares to the end 
user.  In regards to repair spares, if the vendor FSR provides the 
maintenance function than the USG is asking how the vendor will 
support repairing spares and return to usage.  4) The Government would 
like to know what processes potential offerors have in place to support a 
NET package.  Also, the USG would like information from potential 
offerors on their experience with deprocessing and initial fielding of 
tactical vehicles in a CONUS scenario. 

remove "test" from 9.3.1.8 on 4/24/13

Market Survey #19 4/19/2013 Does the Government intend to purchase any Explosively Formed 
Penetrator (EFP) kits during LRIP?

No, EFP kits will not be included in the LRIP source selection No changes were made to the market 
survey as a result of this question

Market Survey #20 4/23/2013 Request an extension to the Market Survey from 1 May until 17 
May

JPO JLTV is unable to extend the Market Survey at this time. No changes were made to the market 
survey as a result of this question



Market Survey #21 5/7/2013 Current Government provided operations mode summary 
information for annual JLTV static idle hours (400-450 dependent 
on model) appears to be a replication of earlier HMMWV data, 
and does not reflect an exportable power capability. Data 
provided by PM Mobile Electric Power indicates that a annual 
static idle load of 300+ hours peacetime, and 4000+ hours 
wartime, is reasonable for a 10 kW power provisioning mission. 
What number of annual static exportable power hours for peace 
and war is required of JLTV? Can it be assumed that these hours 
are in addition to the static idle hours already identified for normal 
vehicle operation?

(a) JLTV with AC Export Kit is not a direct replacement for a tactical 
generator. JLTV provides an On The Move (OTM) and temporary power 
generation capability and not long term fixed power solution. (b) There 
is no stated or implied correlation between PM Mobile Electric Power 
and JLTV mission profiles. The JLTV Operation Mode Summary & Mission 
Profile (OMS/MP) is valid.  Please refer to Annex H on the JLTV LRIP/FRP 
phase page on PROCNET. (c) There is no stated or implied correlation 
between PM Mobile Electric Power and JLTV mission profiles. The JLTV 
Operation Mode Summary & Mission Profile (OMS/MP) is valid. Please 
refer to Annex H on the JLTV LRIP/FRP phase page on PROCNET.

No changes were made to the market 
survey as a result of this question
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