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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: LISA M. KOSKI

Buyer Office Symbol/Telephone Number: CCTA-ASG-C/(586)282-9617

Type of Contract: Cost-Plus-Fixed-Fee

Kind of Contract: Research and Development Contracts

Type of Business: Other Small Business Performing in U.S.

Surveillance Criticality Designator: C

Weapon System: No Identified Army Weapons Systems

Contract Expiration Date: 2015FEB20

                                               *** End of Narrative A0000 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]
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Reference No. of Document Being Continued
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          12.2 PHASE II SBIR

The contractor shall furnish all

the supplies and services to accomplish

the tasks specified in

Section C -

Description/Specification/Work Statement.

Est. Cost:   $938,938.88

Fixed Fee:   $ 61,031.03

Total Amount:$999,969.91

                              (End of narrative B001)

0001AA        SERVICES LINE ITEM                                          1          LO                    $        499,984.00              ___________________                                                                           __________________

              GENERIC NAME DESCRIPTION: 12.2 PHASE II SBIR

              PRON: R322C208R3    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M40

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            20-FEB-2014

                            $       499,984.00
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B.1 ESTIMATED COST & PAYMENT

B.1.1 The estimated cost for performance of the work required under this contract is stated in Section B under CLIN 0001, which shall

constitute the estimated cost for the purpose of the Contract Clause entitled LIMITATION OF FUNDS, FAR 52.232-22.

          Est. Cost:    $938,938.88

          Fixed Fee:    $ 61,031.03                        ___________

          Total Amount: $999,969.91

B.1.2 The contractor will be paid for the fixed fee stated in Section B under CLIN 0001 for the performance of work under the contract

and in accordance with the terms of the Contract Clause entitled FIXED FEE, FAR 52.216-8. The fixed fee together with the reimbursement

of cost shall constitute full and complete consideration for the contractor's service in connection with the work required and performed

under this contract.

B.1.3 Allowable cost shall be determined, and payment thereof shall be provided, in accordance with the Contract Clause entitled

ALLOWABLE COST AND PAYMENT, FAR 52.216-7.

B.1.4 The contractor may submit public vouchers for payment under this contract in accordance with the Contract Clause hereof entitled

ALLOWABLE COST AND PAYMENT, FAR 52.216-7.

B.1.5 The fee will be payable at the time of reimbursement of cost in the same proportion to such cost as the total fee of this contract

bears to the total estimated cost thereof, subject to any withholding pursuant to provisions of this contract.

B.2 FUNDING

B.2.1. The Government will provide funds under this contract covering the estimated cost and fee on an incremental basis, as provided

for in the funding schedule below and pursuant to the following Contract Clauses:

     LIMITATION OF FUNDS, FAR 52.232-22

     LIMITATION OF GOVERNMENTS OBLIGATION, DFARS 252.232-7007

It is estimated that the incremental amounts are sufficient for the performance of work in each of the cited periods. The Government

may, at its discretion, allot such funds on an incremental basis within each fiscal year. The contractor shall so plan and execute the

work required by this contract as to expend and commit funds compatible with the schedule set forth below. Whenever the contractor has

reason to believe that the funds allotted to this contract for any fiscal year are either insufficient or excessive for the performance

of work required in that fiscal year, the Government shall be so notified.

B.2.2  Funding Schedule:

       Performance Period                                 Amount       __________________                                 ______

       Date of contract award through twelve (12)

       months after date of contract award                $499,984.00

       Twelve (12) months and one (1) day after date

       of contract award through completion               $499,985.91                                                          ___________

       Total                                              $999,969.91

B.3   Funds Allotted: The amount of funds currently allotted to this contract is $499,984.00.

                                               *** END OF NARRATIVE B0001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     MAY/2000

                (TACOM)

     The contractor shall host a start of work meeting at its facility, unless some other location is designated in the contract, within

thirty (30) days after contract award.  The contractor shall at a minimum invite the Contracting Officer's Representative (COR)

identified in Section G or in an appointment letter, the Contract Specialist identified on the face page of this document, and the

Administrative Contracting Officer (ACO).  The COR, Contract Specialist, and ACO shall be given at least 14 days advance notice of the

time, date, and location of the start of work meeting.  The preferred method of notification is by email.

                                                          [End of Clause]

    C-2         52.237-4000      CONTRACTOR MANPOWER REPORTING (CMR)                                       FEB/2007

                (TACOM)

     The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection

site where the contractor will report ALL contractor manpower (including subcontractor manpower) required for performance of this

contract. The contractor is required to completely fill in all the information in the format using the following web address:

https://cmra.army.mil . The required information includes the following:

          (1)  Contracting Office, Contracting Officer, Contracting Officer's Technical Representative;

          (2)  Contract number, including task and delivery order number;

          (3)  Beginning and ending dates covered by reporting period;

          (4)  Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;

          (5)  Estimated direct labor hours (including sub-contractors);

          (6)  Estimated direct labor dollars paid this reporting period (including sub-contractors);

          (7)  Total payments (including sub-contractors);

          (8)  Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC for each

sub-contractor if different);

          (9)  Estimated data collection cost;

          (10)  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army

Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information);

          (11)  Locations where contractor and sub-contractors perform the work (specified by zip code in the United States and nearest

city, country, when in an overseas location, using standardized nomenclature provided on website);

          (12)  Presence of deployment or contingency contract language; and

          (13)  Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).

     As part of its submission, the contractor will also provide the estimated total cost (if any) incurred to comply with this

reporting requirement. Reporting period will be the period of performance not to exceed 12 months ending September 30 of each government

fiscal year and must be reported by 31 October of each calendar year.

[End of Clause]

SBIR Phase II Statement of Work

Agiltron Corporation

Measuring Fuel Quantity in Collapsible Fabric Storage Tanks

C.1 Background

The Army relies heavily on collapsible fabric tanks for tactical storage of bulk fuel and water.  Tanks range in size from 10,000 to
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210,000 gallons and are constructed of elastomeric materials that allows them to be lightweight and easily transported in tight

packaging configurations.  The current method for determining fuel volume in fabric tanks uses two flow meters to measure the amount of

fuel added to and removed from the tanks.  This approach has produced less than acceptable levels of accuracy largely due to the

cumulative effect of the error in the flow meters over time due to physical and operational factors. Another method of estimating fuel

volume is to measure the height of the tank using a string level and comparing these measurements to a manufacturer provided strapping

chart or charts produced during initial fill using flow meters.  In an effort to find a suitable solution, the Army has evaluated

several other methods for measuring fuel volume in collapsible fabric tanks. These methods have typically taken the technical approach

of calculating tank volume from head pressure measurements taken at single or multiple points under the tank, which have not achieved an

acceptable level of accuracy, especially at lower fuel levels in the fabric tanks. During the Phase I SBIR, the contractor performed

research and development for a fiber optic based fuel quantity sensor to measure volume levels in collapsible fabric tanks. The method

does not require flow measurements into our out of the tanks and is a mass calculation approach using an array of fiber optics under the

collapsible tank which indirectly measures pressure with greater sensitivity and resolution. The Phase I work produced encouraging

results that the fiber optic technology can measure tank volume levels with an accuracy of 1% or better and can do this while taking

into account dynamic changes in the tank and fuel due to temperature and elasticity properties.

C.2 Objective

The objective of this Phase II contract is to continue the development, test and evaluation of a fuel quantity sensor that was begun

under Phase I. During Phase II, the contractor shall continue to work with fiber optic technologies to develop a tank measurement sensor

and a complete tank measurement system for use in the Fuel System Supply Point (FSSP). The requirement for measuring fuel volumes in

individual collapsible tanks is in ATPD 2315D dated 15 OCT 2004:

Each FSSP shall be capable of determining the flow rate into and out of the system at any point during operation to an accuracy of

\'b16%. Each FSSP shall be capable of determining the amount of fuel stored in the system at any point during operation, including each

tank, to an accuracy of \'b16%. Each FSSP shall be capable of determining the quantity of fuel stored in each tank at anytime during

operation to an accuracy of \'b16%. All volume, flow rate, and combination meters shall have resettable totalizers and readouts in US

gallons.

Current DLA-Energy accountability requirements for Defense Working Capital Fund (DWCF) owned fuel in fixed and tactical Defense Fuel

Support Points (DFSP) is less than 1% accuracy. The need for improved real-time volume measurements in tactical fuel storage and

distribution systems has been recently emphasized from the upper echelons of Joint Service Petroleum Agencies.

The fuel volume sensor system will have the capability of operating on all sizes of FSSPs. The objective of the phase II effort is to

develop a technology capable of resolving the problems the Army has experienced measuring fuel volume in collapsible tanks. These

problems include but are not limited to the following:

1. The exact size, geometry, and construction material of a tank varies by manufacturer and tank.

2. The tank material relaxes over time changing the dimensions of the tank.

3. The ground under the tank may not be completely level or uniform.

4. Temperature may have an effect on tank geometry.

5. The height and geometry of the tank varies with volume.

6. The first 10% to 15% of fill have been difficult to measure accurately.

7. Small size, ease of set up and use are a priority.

8. Equipment needed to complete a Tank Gauging System in Fuel System Supply Points (FSSP) has been identified as a critical gap by

combat developers, cannot be interruptive to operational procedures, and must not put operators at any greater risk in an already

hazardous tactical environment.

C.3 Tasks:

C.3.1 The contactor shall hold a start of work meeting within 30 days of contract award. The contractor shall coordinate the date and

time for the start of work meeting with the COR. The meeting will be held via phone conference call. The contractor shall submit meeting

minutes to the COR within five days of the start of work meeting IAW CDRL A001.

C.3.2 The contractor shall develop a small scale prototype sensor mat. The contractor shall optimize design by determining the number of

sensing points and their distribution in the fiber sensor mat to achieve an accuracy of \'b1 1%. The contractor shall optimize the

sensor array to demonstrate complete mapping of fluid level as a function of position over the entire footprint of the collapsible

fabric fuel tank. The contractor shall optimize sensor readout by improving the Optical Frequency Domain Reflectometer (OFDR)

performance and the algorithm for processing the data collected by the sensors.  The contractor shall determine optimum laser light

emission frequency and improve the process of splitting the laser beam into a reference and sample emission that produces the most

robust signal to create reliable and accurate measurements. The contractor shall use the optimum design to determine the fabrication

process and dimensions of the fiber optic mats that will be required under each tank size used in the FSSP (10K, 20K, 50K and 210K

gallons). The contractor shall investigate the possibility of incorporating the sensor mat with the earthen berm liner already required

within tactical fuel storage systems, thus providing a dual function of volume measurements as well as a containment barrier. An

important focus during initial small scale development is the design of the fiber optics integration into the mat material and how the

critical light loss factors are induced by the bending of the fiber optic material. The factors that create the signal loss and produce

a fuel volume measurement shall be closely monitored during the contract period so that realistic factors found in a military field
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environment do not negatively influence repeatability over time. These factors include harsh environmental conditions such as extreme

cold and heat and folding of the sensor mat for long term storage. The contractor shall complete the small scale prototype no later than

270 days after contract award.

C.3.3 The contractor shall develop and submit a test plan to the COR for the small scale testing IAW CDRL A002 no later than 240 days

after contract award. The test plan shall address how the contractor will verify that the small scale mat will meet the requirements in

the previous paragraph. The test plan will address how the contactor will evaluate and validate that their sensor mat is suitable for

use in tactical environments. The test plan will evaluate the impact of folding the mats for longer term storage, which could be up to

12 years, and the impact folding will have on volume measurement accuracy. The test plan will also address the following:

1) Test sensor mat configuration for ideal sensing points vs. signal power required to produce high accuracy levels

2) How to validate the quantity of required sensing points versus surface area of mat which produces required accuracy at lowest overall

cost.

3) Error Analysis to include the lowest system error and highest repeatability under differing conditions, the highest accuracy at each

sensing point, and the lowest error due to uneven ground below sensing mat.

 4) Finite Element Analysis.

C.3.4 The contractor shall test small scale prototype mat per the approved test plan. The testing shall start no later than 270 days

after contract award. The contractor shall have 90 days to complete the testing.

C.3.5 The contactor shall submit the test results in a small scale prototype test report by 360 days after contract award IAW CDRL A003.

C.3.6 The contractor shall hold a Program Review within 10 days after completion of testing of the small scale prototype mat. The

program review shall be held at the contractors facility. The contractor shall coordinate the date and time of the review with the COR

at least 4 weeks in advance of the meeting. At the design review, the contractor shall present the status of the tank gauging system

development and testing. The contractor shall discuss the results of the small scale prototype mat and its path forward to develop a

full scale prototype mat. The contractor shall discuss how its sensor technology will be developed into a system that will be

implemented into the FSSP. This discussion will address all of the equipment that will be required to measure fuel in up to six separate

tanks simultaneously, process the data from six separate sensor mats, power source requirements, typical method of readout for the

volume from each tank, and any other information the contractor deems relevant to the system. The contractor shall submit meeting

minutes no later than 5 days after the meeting to the COR IAW with CDRL A001.

C.3.7 The contractor shall scale up the prototype sensor mat to a full scale level. Full scale development shall start by 10 days after

the program review. During full scale development, the contractor shall focus on using and/or developing processes for mat fabrication

that can be transitioned to full scale manufacturing. The mat shall be designed for use in harsh tactical environments that the

collapsible fuel tanks normally experience, such as extreme low and high temperatures and exposure to diesel and J-P8 fuel. The mats

will be stored in standard ISO and TRICON containers used for the FSSP. The scaled up sensor system shall include all equipment required

to take volume measurements and display volume readings in gallons. The government shall provide the contractor with one tank 20,000

gallons in size as GFE  no later than 365 days after contract award. The contractor shall demonstrate the ability to link multiple

collapsible tank sensors into one receiving unit for system fuel volume readout. The final design, materials of construction and

manufacturing processes required for the final prototype shall be capable of being scaled up further to measure collapsible tanks as

large as 210,000 gallons without any additional complexity, material types, or significant design changes.

C.3.8 The contractor shall prepare and submit a draft test plan IAW CDRL A004 for the full scale testing to the COR no later than 450

days after contract award. The test plan shall include a description of the test set up and test procedures that the contractor will

follow. At a minimum, the test will be developed to capture the following data at multiple fill points during the test:  1) the volume

of water in gallons added to a collapsible tank from a fixed wall graduated tank, 2) the corresponding volume measurement using the four

sting method, 3) the corresponding volume of water from a full scale prototype tank gauging system. The test plan for the prototype tank

gauging system shall include a description of all applicable test methods, the materials and equipment required for testing, and the

test approach for validating accuracy of the system.

C.3.9 The contractor shall begin full scale prototype testing in accordance with the Full Scale Test Plan no later than 540 days after

contract award.

C.3.10 The contractor shall submit a test report for the Full Scale Testing IAW CDRL A005 no later than 700 days after contract award.

C.3.11 At completion of the contract, the contractor shall ship the large scale prototype tank gauging system to the COR in Warren, MI.

The contractor shall coordinate the ship to address with the COR.

C.3.12 The contractor shall submit a publicly releasable SBIR Phase II R&D Project Summary at the end of the contract IAW CDRL A007.

The summary is an unclassified, non-sensitive, and non-proprietary summation of results that is intended for public viewing on the Army

SBIR / STTR Small Business portal.  It shall address the Data Item requirements on a summary basis and must not exceed 700 words. Since

the Department of Defense (DOD) will be publishing the summary, it must not contain any proprietary, classified, or ITAR restricted

data. The summary shall be submitted electronically and be in HTML format. The contractor shall deliver one (1) draft SBIR Phase II R&D

Project Summary twenty-three (23) months after contact award.  The COR shall review the draft report and return it to the Contractor
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within fifteen (15) days of receipt with comments.  The Contractor shall submit one (1) final SBIR Phase II R&D Project Summary within

fifteen (15) days after receipt of draft comments (24 months after contract award)

C.3.13 The contractor shall prepare and submit project Briefing Charts IAW CDRL A008.

C.4 Deliverables/Performance

C.4.1 Data:  The contractor shall submit a monthly Performance and Cost Report commencing 60 days after award of the contract and

continuing for each successive 30-day period.  Each report shall identify all project efforts that were in progress for any part of the

reporting period and will provide a brief status for each.  Each report shall identify work accomplished and dollars expended.  Each

report shall identify any problems encountered, together with the contractors planned solution and will identify any significant

milestones completed during the period.  The report shall be submitted IAW CDRL A006.

C.4.1.1 Information contained in monthly progress reports shall not be in the subsequent monthly progress reports unless duplication is

required to clearly document an effort that overlaps the timeframe of each report.

C.4.2 Data:  The contractor shall submit a Research and Development (R&D) Project Summary IAW CDRL A007; SOW paragraph C.3.12.

C.4.3 Data:  The contractor shall submit a Scientific and Technical Report; Small Scale Test Plan IAW CDRL A002; SOW paragraphs C.3.3

C.4.4 Data: The contractor shall submit a Scientific and Technical Report; Small Scale Test Report IAW CDRL A003; SOW paragraph C.3.5

C.4.5 Data: The contractor shall submit a Scientific and Technical Report; Full Scale Test Plan IAW CDRL A004; SOW paragraph C.3.8

C.4.6 Data: The contractor shall submit a Scientific and Technical Report; Full Scale Test Report IAW CDRL A005; SOW paragraph C.3.10

C.4.7 Data: The contractor shall submit Presentation Materials for the SBIR project IAW CDRL A008; SOW paragraph C.3.13

C.4.8 Data: The contractor shall submit meeting minutes IAW CDRL A001; SOW C.3.1 and C.3.6

C.5 Period of Performance

Total period of performance of the contract is 24 months from the date of contract award.

C.6 Government Furnished Equipment (GFE). The following shall be made available for contractor use for this effort.

Item                             Model No.       Cost

20,000 gallon tank- GTA-20KF-01   $17,744.00

                                               *** END OF NARRATIVE C0001 ***
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.247-4016      HEAT TREATMENT AND MARKING OF WOOD PACKAGING MATERIALS                    AUG/2005

                (TACOM)

     Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. All non-manufactured wood

used in packaging shall be heat treated to a core temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet

manufacturer and the manufacturer of wood used as inner packaging shall be affiliated with an inspection agency accredited by the board

of review of the American Lumber Standard Committee. The box/pallet manufacturer and the manufacturer of wood used as inner packaging

shall ensure traceability to the original source of heat treatment.

     Marking.  Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard. The

quality mark shall be placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet.

Foreign manufacturers shall have the heat treatment of non-manufactured wood products verified in accordance with their National Plant

Protection Organization's compliance program. In addition, wood used as dunnage for blocking and bracing shall be ordered with ALSC

certified marking for dunnage or the markings may be applied locally at two foot intervals.

                                                          [End of Clause]

D.1    PACKAGING & PACKING

D.1.1  The contractor shall package and pack all items deliverable under this contract in accordance with standard commercial practice

to ensure arrival at destination without damage or loss.

D.2    MARKING

D.2.1  Technical Data Marking: The contractor shall ensure that all technical data, deliverable under this contract, is identified by

(1) CONTRACT NUMBER; (2) CONTRACTOR NAME AND ADDRESS; and, where applicable (3) THE NAME AND ADDRESS OF THE SUBCONTRACTOR WHO GENERATED

THE DATA.

D.2.2  Materials and Hardware Marking: The contractor shall mark or tag all materials and hardware required to be delivered (if any)

under this contract with the following information:

          1. TACOM CONTRACT NUMBER

          2. CONTRACTOR's NAME

          3. CONTRACTOR'S ADDRESS

          4. A DESCRIPTION OF MATERIAL/HARDWARE:

                                               *** END OF NARRATIVE D0001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         (52.246-4009)    INSPECTION AND ACCEPTANCE POINTS:  DESTINATION                            FEB/1995

                (TACOM)

Inspection and acceptance of supplies offered under this purchase order shall take place as specified here.  Inspection: DESTINATION.

Acceptance: DESTINATION.

                                                          [End of Clause]

E.1    INSPECTION & ACCEPTANCE POINT

E.1.1  Inspection and acceptance of all deliverables under this contract shall be made at DESTINATION by the Contracting Officer or his

duly authorized representative. The determination that the deliverables are complete and conform to the requirements of the contract

will be made by the Contracting Officer's Representative (COR), to assure the work and the results thereof are in accordance with the

terms of the contract.

                                               *** END OF NARRATIVE E0001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER  (AUG 1989) -- ALTERNATE I  (APR 1984)                    APR/1984

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-3         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-4         252.211-7003     ITEM IDENTIFICATION AND VALUATION (JUN 2011) -- ALTERNATE I (DEC          DEC/2011

                                 2011)

    F-5         252.211-7007     REPORTING OF GOVERNMENT-FURNISHED PROPERTY                                AUG/2012

F.1    PERIOD OF PERFORMANCE

F.1.1  All effort required under this contract, including delivery of the final technical report, shall be completed within twenty-four

(24) months after contract award date.

F.1.2  If there is any conflict between Section B and Section F of this contract, Section F will prevail.

F.2    DATA DELIVERABLES

F.2.1  Delivery of data set forth in the contract shall be in accordance with the Contract Data Requirements List, DD Form 1423.

F.3    MATERIAL/HARDWARE DELIVERABLES

F.3.1  All materials/hardware required to be delivered under the contract shall be delivered FOB Destination to the following address:

          US Army TARDEC

          ATTN: David Green, AMSTA-AQ-ABG

          6501 E. 11 Mile Rd.

          Warren, MI 48397-5000

                                               *** END OF NARRATIVE F0001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

LINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATEDLINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATED

ITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNTITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNT_____   ________      _____   ___________                ____                                                     _______________   ________      _____   ___________                ____                                                     __________

0001AA  R322C208R3      2     R.0004223.1.5               AA                                            $         499,984.00

        665502M40

                                                                                                          __________________

                                                                                              TOTAL     $         499,984.00

                                                                                                                              OBLIGATED                                                                                                                              OBLIGATED

ACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNTACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNT____   _________________________                                                                                              ______________   _________________________                                                                                              __________

 AA    021 201220132040      A60FL 665502M40RL03    2550 L032611264 R.0004223.1.5                            021001 $        499,984.00                                                                                                                     __________________

                                                                                                        TOTAL       $        499,984.00

LINELINE

ITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATIONITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATION_____     ____  _______________________________________     ____  __________________________________

0001AA    AA    021 201220132040      A60FL 665502M40RL03    2550 L032611264 R.0004223.1.5                            021001

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

Communications on technical matters pertaining to the contract shall be direct between the contractor and the Contracting Officer's

Representative (COR). Communications for the Technical Representative shall be addressed to:

          David Green

          david.c.green78.civ@mail.mil

The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

         Erik Larson

         erik.larson@dcma.mil

Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will perform on

this contract.

                                                        [End of Clause]

    G-2         252.204-0005     PAYMENT INSTRUCTIONS FOR THE DEFENSE FINANCE AND ACCOUNTING SERVICE       SEP/2009

                (DFARS PGI)      (DFAS) - Line Item Specific: by Cancellation Date

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 24, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 25 May 2011, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at

http://www.apd.army.mil/pdffiles/R360_1.pdf___________________________________________

[End of Clause]

G.1    CONTRACTOR SPECIAL BILLING INSTRUCTIONS:

G.1.1  The contractor must submit cost vouchers, along with corresponding backup data and information, for payment under this contract.                                  _____________             _________________________________________
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G.1.2  The contractor must notify the cognizant DCAA office whenever an interim voucher is placed into WAWF for processing and payment.                                      _____________________             _______________

This notification is to ensure timely processing and payment for the voucher. DCAA needs to review the interim voucher and approve.

G.1.3  The contractor must notify the Administrative Contracting Officer (ACO) by e-mail whenever a final voucher is placed into WAWF                                      ________________________________________                      _____________

for processing and payment. This notification is to ensure timely processing and payment for the voucher. The ACO needs to review the

final voucher and approve.

G.1.4  For further billing instructions, see DFARS clause 252.232-7006, Wide Area WorkFlow Payment Instructions, and DFARS clause

252.232-7003, Electronic Submission of Payment Requests.

                                               *** END OF NARRATIVE G0001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

SPECIAL PROVISIONS

H.1 SERVICES TO BE PERFORMED: Contractor personnel rendering the services under this contract are not subject, by contract terms or in

the manner of its administration, to the supervision and control usually prevailing in relationships between the Government and its

employees. The contractor further agrees to refrain from any activity that will make their personnel appear, in effect, to be Government

Employees.

H.2    GOVERNMENT-FURNISHED PROPERTY

H.2.1  The Government may furnish, from time to time, such items of Government-owned property as deemed necessary to assist the

contractor in the performance of the contract requirements.

H.2.2  Upon completion of the contract, or in the event of the termination of the contract, either partial or complete, all Government-

owned property, including both property furnished to the contractor and property acquired by the contractor for the account of the

Government, which will have become surplus or excess to any remaining contract requirements, shall be reported immediately by the

contractor to the Contracting Officer at the US Army Contracting Command, TACOM Contracting Center, ATTN: CCTA-ASG-A, Warren, MI 48397-
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5000 for redistribution, shipping instructions, release for disposal, or other actions.

H.2.3  Specific Government-Furnished Property to be provided is/are as follows:

Item          Quantity         Serial No./NSN         Acquisition Value____          ________         ______________         _________________

20,000 gallon tank         1                                       GTA-20KF-01                                 $17,744.00

                                               *** END OF NARRATIVE H0001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JAN/2012

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  OCT/2010

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-10         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-11         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        AUG/2012

   I-12         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             DEC/2010

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-13         52.209-9         UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY        FEB/2012

                                 MATTERS

   I-14         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-15         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-16         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-17         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-18         52.215-10        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA              AUG/2011

   I-19         52.215-12        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA                              OCT/2010

   I-20         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/2010

   I-21         52.215-15        PENSION ADJUSTMENTS AND ASSET REVERSIONS                                  OCT/2010

   I-22         52.215-17        WAIVER OF FACILITIES CAPITAL COST OF MONEY                                OCT/1997

   I-23         52.215-18        REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB)        JUL/2005

                                 OTHER THAN PENSIONS

   I-24         52.215-23        LIMITATIONS ON PASS-THROUGH CHARGES                                       OCT/2009

   I-25         52.216-8         FIXED FEE                                                                 JUN/2011

   I-26         52.216-11        COST CONTRACT--NO FEE                                                     APR/1984

   I-27         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  NOV/2011

   I-28         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    JAN/2011

   I-29         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             NOV/2011

   I-30         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-31         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    MAR/2012

   I-32         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         OCT/2010

   I-33         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-34         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-35         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            SEP/2010

   I-36         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          OCT/2010

   I-37         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            SEP/2010

   I-38         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-39         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-40         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       JUL/2012

   I-41         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-42         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-43         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-44         52.227-1         AUTHORIZATION AND CONSENT (DEC 2007) -- ALTERNATE I (APR 1984)            APR/1984

   I-45         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-46         52.228-7         INSURANCE--LIABILITY TO THIRD PERSONS                                     MAR/1996

   I-47         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-48         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-49         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-50         52.232-17        INTEREST                                                                  OCT/2010

   I-51         52.232-22        LIMITATION OF FUNDS                                                       APR/1984

   I-52         52.232-23        ASSIGNMENT OF CLAIMS  (JAN 1986) -- ALTERNATE I  (APR 1984)               APR/1984

   I-53         52.232-25        PROMPT PAYMENT                                                            OCT/2008

   I-54         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-55         52.233-1         DISPUTES                                                                  JUL/2002

   I-56         52.233-3         PROTEST AFTER AWARD  (AUG 1996) -- ALTERNATE I  (JUN 1985)                JUN/1985

   I-57         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-58         52.242-1         NOTICE OF INTENT OF DISALLOW COSTS                                        APR/1984

   I-59         52.242-3         PENALTIES FOR UNALLOWABLE COSTS                                           MAY/2001

   I-60         52.242-4         CERTIFICATION OF FINAL INDIRECT COSTS                                     JAN/1997

   I-61         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-62         52.243-2         CHANGES - COST-REIMBURSEMENT  (AUG 1987) -- ALTERNATE V  (APR 1984)       APR/1984

   I-63         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-64         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         DEC/2010

   I-65         52.245-1         GOVERNMENT PROPERTY                                                       APR/2012

   I-66         52.245-9         USE AND CHARGES                                                           APR/2012

   I-67         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-68         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-69         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

   I-70         52.249-6         TERMINATION (COST REIMBURSEMENT)                                          MAY/2004

   I-71         52.249-14        EXCUSABLE DELAYS                                                          APR/1984

   I-72         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-73         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-74         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-75         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-76         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   JAN/2009

   I-77         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

   I-78         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

   I-79         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-80         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

   I-81         252.204-7008     EXPORT-CONTROLLED ITEMS                                                   APR/2010

   I-82         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

   I-83         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             DEC/2006

                                 GOVERNMENT OF A TERRORIST COUNTRY

   I-84         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-85         252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS                                       FEB/2012

   I-86         252.223-7008     PROHIBITION OF HEXAVALENT CHROMIUM                                        MAY/2011

   I-87         252.225-7001     BUY AMERICAN AND BALANCE OF PAYMENTS PROGRAM                              JUN/2012

   I-88         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              JUN/2012

   I-89         252.225-7006     QUARTERLY REPORTING OF ACTUAL CONTRACT PERFORMANCE OUTSIDE THE UNITED     OCT/2010

                                 STATES

   I-90         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               JUN/2012

   I-91         252.225-7013     DUTY-FREE ENTRY                                                           JUN/2012

   I-92         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

   I-93         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

   I-94         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    DEC/2009

   I-95         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                SEP/2004

                                 ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS

   I-96         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             FEB/2012

   I-97         252.227-7014     RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER      FEB/2012

                                 SOFTWARE DOCUMENTATION

   I-98         252.227-7015     TECHNICAL DATA--COMMERCIAL ITEMS                                          DEC/2011

   I-99         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JAN/2011

  I-100         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE--SMALL       MAR/2011

                                 BUSINESS INNOVATION RESEARCH (SBIR) PROGRAM

  I-101         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    SEP/2011

  I-102         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAR/2011

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

  I-103         252.227-7027     DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE                  APR/1988

  I-104         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

  I-105         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      JUN/2012

  I-106         252.227-7039     PATENTS--REPORTING OF SUBJECT INVENTIONS                                  APR/1990

  I-107         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

  I-108         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

  I-109         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

  I-110         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      NOV/2004

  I-111         252.237-7010     PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR PERSONNEL         NOV/2010

  I-112         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

  I-113         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991
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  I-114         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

  I-115         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD          JUN/2012

                                 CONTRACTS)

  I-116         252.245-7001     TAGGING, LABELING, AND MARKING OF GOVERNMENT-FURNISHED PROPERTY           APR/2012

  I-117         252.245-7002     REPORTING LOSS OF GOVERNMENT PROPERTY                                     APR/2012

  I-118         252.245-7003     CONTRACTOR PROPERTY MANAGEMENT SYSTEM ADMINISTRATION                      APR/2012

  I-119         252.245-7004     REPORTING, REUTILIZATION, AND DISPOSAL                                    APR/2012

  I-120         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

  I-121         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

  I-122         252.246-7003     NOTIFICATION OF POTENTIAL SAFETY ISSUES                                   JAN/2007

  I-123         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

  I-124         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

  I-125         52.216-7         ALLOWABLE COST AND PAYMENT                                                JUN/2011

(a) Invoicing.

  (1) The Government will make payments to the Contractor when requested as work progresses, but (except for  small business concerns)

not more often than once every 2 weeks, in amounts determined to be allowable by the  Contracting Officer in accordance with Federal

Acquisition Regulation (FAR) Subpart 31.2 in effect on the date  of this contract and the terms of this contract. The Contractor may

submit to an authorized representative of  the Contracting Officer, in such form and reasonable detail as the representative may

require, an invoice or  voucher supported by a statement of the claimed allowable cost for performing this contract.

  (2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.  Interim payments made

prior to the final payment under the contract are contract financing payments, except  interim payments if this contract contains

Alternate I to the clause at 52.232-25.

  (3) The designated payment office will make interim payments for contract financing on the 30th day after the  designated billing

office receives a proper payment request. In the event that the Government requires an audit  or other review of a specific payment

request to ensure compliance with the terms and conditions of the  contract, the designated payment office is not compelled to make

payment by the specified due date.

(b) Reimbursing costs.

  (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph (b)(2) of this clause,  with respect to

pension, deferred profit sharing, and employee stock ownership plan contributions), the term  costs includes only --

    (i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by  cash, check, or other form

of actual payment for items or services purchased directly for the contract;

    (ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of  business, costs

incurred, but not necessarily paid, for --

      (A) Supplies and services purchased directly for the contract and associated financing payments to  subcontractors, provided

payments determined due will be made

        (1) In accordance with the terms and conditions of a subcontract or invoice; and

        (2) Ordinarily within 30 days of the submission of the Contractors payment request to the Government;

      (B) Materials issued from the Contractors inventory and placed in the production process for use on the  contract;

      (C) Direct labor;

      (D) Direct travel;

      (E) Other direct in-house costs; and

      (F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor  for purposes of

obtaining reimbursement under Government contracts; and

    (iii) The amount of financing payments that have been paid by cash, check or other form of payment to  subcontractors.
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  (2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually  paid unless

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently;  and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter  payment period (any

contribution remaining unpaid shall be excluded from the Contractors indirect costs for  payment purposes).

  (3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,  allowable indirect costs

under this contract shall be obtained by applying indirect cost rates established in  accordance with paragraph (d) of this clause.

  (4) Any statements in specifications or other documents incorporated in this contract by reference designating  performance of

services or furnishing of materials at the Contractors expense or at no cost to the Government  shall be disregarded for purposes of

cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates.

  (1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart  42.7 of the Federal

Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate  proposal.

  (2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer  (or cognizant Federal

agency official) and auditor within the 6-month period following the expiration of each of  its fiscal years. Reasonable extensions, for

exceptional circumstances only, may be requested in writing by the  Contractor and granted in writing by the Contracting Officer. The

Contractor shall support its proposal with  adequate supporting data.

    (ii) The proposed rates shall be based on the Contractors actual cost experience for that period. The  appropriate Government

representative and the Contractor shall establish the final indirect cost rates as  promptly as practical after receipt of the

Contractors proposal.

    (iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the cognizant Federal

agency official:

      (A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate.

      (B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified

in accounting records (Chart of Accounts).

      (C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in accounting

records (Chart of Accounts) for each final indirect cost pool.

      (D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as identified in

accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools.

      (E) Claimed allocation bases, by element of cost, used to distribute indirect costs.

      (F) Facilities capital cost of money factors computation.

      (G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element.

      (H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a subsidiary

schedule of Government participation percentages in each of the

allocation base amounts.

      (I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract.

      (J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or upper-tier

contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed during the fiscal year; and the

subcontractor name, address, and point of contact information).

      (K) Summary of each time-and-materials and labor-hour contract information, including labor categories, labor rates, hours, and

amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates.

      (L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.
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      (M) Listing of decisions/agreements/approvals and description of accounting/organizational changes.

      (N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs).

      (O) Contract closing information for contracts physically completed in this fiscal year (include contract number, period of

performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the contract is ready to close).

    (iv) The following supplemental information is not required to determine if a proposal is adequate, but may be required during the

audit process:

      (A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data.

      (B) General Organizational information and Executive compensation for the five most highly compensated executives. See 31.205-

6(p). Additional salary reference information is available at

http://www.whitehouse.gov/omb/procurement_index_exec_comp/.

      (C) Identification of prime contracts under which the contractor performs as a subcontractor.

      (D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or contractors where the

description of the accounting system has not changed from the

previous year's submission).

      (E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes contractors where the

procedures have not changed from the previous year's submission).

      (F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.).

      (G) Management letter from outside CPAs concerning any internal control weaknesses.

      (H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter from

subparagraph (G) of this section.

      (I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government.

      (J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate submission

is made.

      (K) Federal and State income tax returns.

      (L) Securities and Exchange Commission 10-K annual report.

      (M) Minutes from board of directors meetings.

      (N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year.

      (O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, contract

amount, product or service(s) to be provided, contract performance

period, rate ceilings, advance approval requirements, pre-contract cost allowability limitations, and billing limitations.

    (v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule of

cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after

settlement of final indirect cost rates.

  (3) The Contractor and the appropriate Government representative shall execute a written understanding setting  forth the final

indirect cost rates. The understanding shall specify

    (i) the agreed-upon final annual indirect cost rates,

    (ii) the bases to which the rates apply,

    (iii) the periods for which the rates apply,

    (iv) any specific indirect cost items treated as direct costs in the settlement, and

    (v) the affected contract and/or subcontract, identifying any with advance agreements or special terms and  the applicable rates.
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    The understanding shall not change any monetary ceiling, contract obligation, or specific cost allowance or  disallowance provided

for in this contract. The understanding is incorporated into this contract upon execution.

  (4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning  of the Disputes

clause.

  (5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of  the final annual

indirect cost rates for all years of a physically complete contract, Contractor shall submit a  completion invoice or voucher to reflect

the settled amounts and rates.  The completion invoice or voucher shall include settled subcontract amounts and rates. The prime

contractor is responsible for settling subcontractor amounts and rates included in the completion invoice or voucher and providing

status of subcontractor audits to the contracting officer upon request.

  (6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in  paragraph (d)(5) of this

clause, the Contracting Officer may--

      (A) Determine the amounts due to the Contractor under the contract; and

      (B) Record this determination in a unilateral modification to the contract.

    (ii) This determination constitutes the final decision of the Contracting Officer in accordance with the  Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall  reimburse the Contractor

at billing rates established by the Contracting Officer or by an authorized  representative (the cognizant auditor), subject to

adjustment when the final rates are established. These  billing rates --

  (1) Shall be the anticipated final rates; and

  (2) May be prospectively or retroactively revised by mutual agreement, at either partys request, to prevent  substantial overpayment

or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are  satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractors invoices or vouchers and

statements of cost audited. Any payment may be --

  (1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or

  (2) Adjusted for prior overpayments or underpayments.

(h) Final payment.

  (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with paragraph  (d)(5) of this clause,

and upon the Contractors compliance with all terms of this contract, the Government  shall promptly pay any balance of allowable costs

and that part of the fee (if any) not previously paid.

  (2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including  interest, if any) accruing

to or received by the Contractor or any assignee under this contract, to the extent  that those amounts are properly allocable to costs

for which the Contractor has been reimbursed by the  Government. Reasonable expenses incurred by the Contractor for securing refunds,

rebates, credits, or other  amounts shall be allowable costs if approved by the Contracting Officer. Before final payment under this

contract, the Contractor and each assignee whose assignment is in effect at the time of final payment shall  execute and deliver --

    (i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of  refunds, rebates, credits,

or other amounts (including interest, if any) properly allocable to costs for which  the Contractor has been reimbursed by the

Government under this contract; and

    (ii) A release discharging the Government, its officers, agents, and employees from all liabilities,  obligations, and claims

arising out of or under this contract, except --

      (A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

      (B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third  parties arising out of

the performance of this contract; provided, that the claims are not known to the  Contractor on the date of the execution of the

release, and that the Contractor gives notice of the claims in  writing to the Contracting Officer within 6 years following the release

date or notice of final payment date,  whichever is earlier; and
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      (C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the  Contractor under the patent

clauses of this contract, excluding, however, any expenses arising from the  Contractors indemnification of the Government against

patent liability.

(End of Clause)

  I-126         52.222-2         PAYMENT FOR OVERTIME PREMIUMS                                             JUL/1990

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed $0.00 or the overtime premium is paid

for work --

  (1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment,

or occasional production bottlenecks of a sporadic nature;

  (2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation,

maintenance, standby plant protection, operation of utilities, or accounting;

  (3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations

in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

  (4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for

contract completion and shall --

  (1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload,

staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;

  (2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

  (3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government

contracts, together with identification of each affected contract; and

  (4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.

(End of Clause)

  I-127         52.227-11        PATENT RIGHTS--OWNERSHIP BY THE CONTRACTOR                                DEC/2007

(a) As used in this clause--

    Invention means any invention or discovery that is or may be patentable or otherwise protectable under title 35 of the U.S. Code, or

any variety of plant that is or may be protectable under the Plant Variety Protection Act (7 U.S.C. 2321, et seq.)

    Made means--

      (1) When used in relation to any invention other than a plant variety, the conception or first actual reduction to practice of the

invention; or

      (2) When used in relation to a plant variety, that the Contractor has at least tentatively determined that the variety has been

reproduced with recognized characteristics.

    Nonprofit organization means a university or other institution of higher education or an organization of the type described in

section 501(c)(3) of the Internal Revenue Code of 1954 (26 U.S.C. 501(c)) and exempt from taxation under section 501(a) of the Internal

Revenue Code (26 U.S.C. 501(a)), or any nonprofit scientific or educational organization qualified under a State nonprofit organization

statute.

    Practical application means to manufacture, in the case of a composition of product; to practice, in the case of a process or

method; or to operate, in the case of a machine or system; and, in each case, under such conditions as to establish that the invention

is being utilized and that its benefits are, to the extent permitted by law or Government regulations, available to the public on

reasonable terms.
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    Subject invention means any invention of the Contractor made in the performance of work under this contract.

(b) Contractor's rights. (1) Ownership. The Contractor may retain ownership of each subject invention throughout the world in accordance

with the provisions of this clause.

  (2) License. (i) The Contractor shall retain a nonexclusive royalty-free license throughout the world in each subject invention to

which the Government obtains title, unless the Contractor fails to disclose the invention within the times specified in paragraph (c) of

this clause. The Contractor's license extends to any domestic subsidiaries and affiliates within the corporate structure of which the

Contractor is a part, and includes the right to grant sublicenses to the extent the Contractor was legally obligated to do so at

contract award. The license is transferable only with the written approval of the agency, except when transferred to the successor of

that part of the Contractor's business to which the invention pertains.

    (ii) The Contractor's license may be revoked or modified by the agency to the extent necessary to achieve expeditious practical

application of the subject invention in a particular country in accordance with the procedures in FAR 27.302(i)(2) and 27.304-1(f).

(c) Contractor's obligations. (1) The Contractor shall disclose in writing each subject invention to the Contracting Officer within 2

months after the inventor discloses it in writing to Contractor personnel responsible for patent matters. The disclosure shall identify

the inventor(s) and this contract under which the subject invention was made. It shall be sufficiently complete in technical detail to

convey a clear understanding of the subject invention. The disclosure shall also identify any publication, on sale (i.e., sale or offer

for sale), or public use of the subject invention, or whether a manuscript describing the subject invention has been submitted for

publication and, if so, whether it has been accepted for publication. In addition, after disclosure to the agency, the Contractor shall

promptly notify the Contracting Officer of the acceptance of any manuscript describing the subject invention for publication and any on

sale or public use.

  (2) The Contractor shall elect in writing whether or not to retain ownership of any subject invention by notifying the

Contracting Officer within 2 years of disclosure to the agency. However, in any case where publication, on sale, or public use has

initiated the 1-year statutory period during which valid patent protection can be obtained in the United States, the period for election

of title may be shortened by the agency to a date that is no more than 60 days prior to the end of the statutory period.

  (3) The Contractor shall file either a provisional or a nonprovisional patent application or a Plant Variety Protection Application on

an elected subject invention within 1 year after election. However, in any case where a publication, on sale, or public use has

initiated the 1-year statutory period during which valid patent protection can be obtained in the United States, the Contractor shall

file the application prior to the end of that statutory period. If the Contractor files a provisional application, it shall file a

nonprovisional application within 10 months of the filing of the provisional application. The Contractor shall file patent applications

in additional countries or international patent offices within either 10 months of the first filed patent application (whether

provisional or nonprovisional) or 6 months from the date permission is granted by the Commissioner of Patents to file foreign patent

applications where such filing has been prohibited by a Secrecy Order.

  (4) The Contractor may request extensions of time for disclosure, election, or filing under paragraphs (c)(1), (c)(2), and (c)(3) of

this clause.

(d) Government's rights--(1) Ownership. The Contractor shall assign to the agency, on written request, title to any subject

invention--

    (i) If the Contractor fails to disclose or elect ownership to the subject invention within the times specified in paragraph (c) of

this clause, or elects not to retain ownership; provided, that the agency may request title only within 60 days after learning of the

Contractor's failure to disclose or elect within the specified times.

    (ii) In those countries in which the Contractor fails to file patent applications within the times specified in paragraph (c) of

this clause; provided, however, that if the Contractor has filed a patent application in a country after the times specified in

paragraph (c) of this clause, but prior to its receipt of the written request of the agency, the Contractor shall continue to retain

ownership in that country.

    (iii) In any country in which the Contractor decides not to continue the prosecution of any application for, to pay the maintenance

fees on, or defend in reexamination or opposition proceeding on, a patent on a subject invention.

  (2) License. If the Contractor retains ownership of any subject invention, the Government shall have a nonexclusive, nontransferable,

irrevocable, paid-up license to practice, or have practiced for or on its behalf, the subject invention throughout the world.

(e) Contractor action to protect the Government's interest. (1) The Contractor shall execute or have executed and promptly deliver to

the agency all instruments necessary to--

    (i) Establish or confirm the rights the Government has throughout the world in those subject inventions in which the

Contractor elects to retain ownership; and
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    (ii) Assign title to the agency when requested under paragraph (d) of this clause and to enable the Government to obtain patent

protection and plant variety protection for that subject invention in any country.

  (2) The Contractor shall require, by written agreement, its employees, other than clerical and nontechnical employees, to disclose

promptly in writing to personnel identified as responsible for the administration of patent matters and in the Contractor's format, each

subject invention in order that the Contractor can comply with the disclosure provisions of paragraph (c) of this clause, and to execute

all papers necessary to file patent applications on subject inventions and to establish the Government's rights in the subject

inventions. The disclosure format should require, as a minimum, the information required by paragraph (c)(1) of this clause. The

Contractor shall instruct such employees, through employee agreements or other suitable educational programs, as to the importance of

reporting inventions in sufficient time to permit the filing of patent applications prior to U.S. or foreign statutory bars.

  (3) The Contractor shall notify the Contracting Officer of any decisions not to file a nonprovisional patent application, continue the

prosecution of a patent application, pay maintenance fees, or defend in a reexamination or opposition proceeding on a patent, in any

country, not less than 30 days before the expiration of the response or filing period required by the relevant patent office.

  (4) The Contractor shall include, within the specification of any United States nonprovisional patent or plant variety protection

application and any patent or plant variety protection certificate issuing thereon covering a subject invention, the following

statement, "This invention was made with Government support under (identify the contract) awarded by (identify the agency). The

Government has certain rights in the invention."

(f) Reporting on utilization of subject inventions. The Contractor shall submit, on request, periodic reports no more frequently than

annually on the utilization of a subject invention or on efforts at obtaining utilization of the subject invention that are being made

by the Contractor or its licensees or assignees. The reports shall include information regarding the status of development, date of

first commercial sale or use, gross royalties received by the Contractor, and other data and information as the agency may reasonably

specify. The Contractor also shall provide additional reports as may be requested by the agency in connection with any march-in

proceeding undertaken by the agency in accordance with paragraph (h) of this clause. The Contractor also shall mark any utilization

report as confidential/proprietary to help prevent inadvertent release outside the Government. As required by 35 U.S.C. 202(c)(5), the

agency will not disclose that information to persons outside the Government without the Contractor's permission.

(g) Preference for United States industry. Notwithstanding any other provision of this clause, neither the Contractor nor any assignee

shall grant to any person the exclusive right to use or sell any subject invention in the United States unless the person agrees that

any products embodying the subject invention or produced through the use of the subject invention will be manufactured substantially in

the United States. However, in individual cases, the requirement for an agreement may be waived by the agency upon a showing by the

Contractor or its assignee that reasonable but unsuccessful efforts have been made to grant licenses on similar terms to potential

licensees that would be likely to manufacture substantially in the United States, or that under the circumstances domestic manufacture

is not commercially feasible.

(h) March-in rights. The Contractor acknowledges that, with respect to any subject invention in which it has retained ownership, the

agency has the right to require licensing pursuant to 35 U.S.C. 203 and 210(c), and in accordance with the procedures in 37 CFR 401.6

and any supplemental regulations of the agency in effect on the date of contract award.

(i) Special provisions for contracts with nonprofit organizations. If the Contractor is a nonprofit organization, it

shall--

  (1) Not assign rights to a subject invention in the United States without the written approval of the agency, except where an

assignment is made to an organization that has as one of its primary functions the management of inventions, provided, that the assignee

shall be subject to the same provisions as the Contractor;

  (2) Share royalties collected on a subject invention with the inventor, including Federal employee co-inventors (but through their

agency if the agency deems it appropriate) when the subject invention is assigned in accordance with 35 U.S.C. 202(e) and 37 CFR 401.10;

  (3) Use the balance of any royalties or income earned by the Contractor with respect to subject inventions, after payment of expenses

(including payments to inventors) incidental to the administration of subject inventions for the support of scientific research or

education; and

  (4) Make efforts that are reasonable under the circumstances to attract licensees of subject inventions that are small business

concerns, and give a preference to a small business concern when licensing a subject invention if the Contractor determines that the

small business concern has a plan or proposal for marketing the invention which, if executed, is equally as likely to bring the

invention to practical application as any plans or proposals from applicants that are not small business concerns; provided, that the

Contractor is also satisfied that the small business concern has the capability and resources to carry out its plan or proposal. The

decision whether to give a preference in any specific case will be

at the discretion of the Contractor.

  (5) Allow the Secretary of Commerce to review the Contractor's licensing program and decisions regarding small business applicants,

and negotiate changes to its licensing policies, procedures, or practices with the Secretary of Commerce when the Secretary's review
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discloses that the Contractor could take reasonable steps to more effectively implement the requirements of paragraph (i)(4) of this

clause.

(j) Communications. N/A

(k) Subcontracts. (1) The Contractor shall include the substance of this clause, including this paragraph (k), in all subcontracts for

experimental, developmental, or research work to be performed by a small business concern or nonprofit organization.

  (2) The Contractor shall include in all other subcontracts for experimental, developmental, or research work the substance of the

patent rights clause required by FAR Subpart 27.3.

  (3) At all tiers, the patent rights clause must be modified to identify the parties as follows: references to the Government are not

changed, and the subcontractor has all rights and obligations of the Contractor in the clause. The Contractor shall not, as part of the

consideration for awarding the subcontract, obtain rights in the subcontractor's subject inventions.

  (4) In subcontracts, at any tier, the agency, the subcontractor, and the Contractor agree that the mutual obligations of the parties

created by this clause constitute a contract between the subcontractor and the agency with respect to the matters covered by the clause;

provided, however, that nothing in this paragraph is intended to confer any jurisdiction under the Contract Disputes Act in connection

with proceedings under paragraph (h) of this clause.

(End of clause)

  I-128         52.244-2         SUBCONTRACTS                                                              OCT/2010

(a) Definitions. As used in this clause

  Approved purchasing system means a Contractors purchasing system that has been reviewed and approved in accordance with Part 44 of the

Federal Acquisition Regulation (FAR)

  Consent to subcontract means the Contracting Officers written consent for the Contractor to enter into a particular subcontract.

  Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies or services for

performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications

to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced contract actions

(including unpriced modifications or unpriced delivery orders), and only if required in accordance with paragraph (c) or (d) or this

clause.

(c) If the contractor does not have an approved purchasing system, consent to subcontract is required for any subcontract that--

  (1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

  (2) Is fixed-price and exceeds

    (i) For a contract awarded by the Department of Defense, the Coast Guard, or the national Aeronautics and Space Administration, the

greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the contract; or

    (ii) For contracts awarded by a civilian agency other that the Coast Guard and the National Aeronautics and Space Administration,

either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officers written

consent before placing the following subcontracts:  Anything other than those listed in paragraph (j) of this clause.

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or modification thereof for

which consent is required under paragraph (b), (c), or (d) of this clause, including the following information:

    (i) A description of the supplies or services to be subcontracted.

    (ii) Identification of the type of subcontract to be used.

    (iii) Identification of the proposed subcontractor.
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    (iv) The proposed subcontract price.

    (v) The subcontractors current, complete, and accurate certified cost or pricing data and Certificate of Current Cost or Pricing

Data, if required by other contract provisions.

    (vi) The subcontractors Disclosure Statement or Certificate relating to Cost Accounting Standards when such data are required by

other provisions of this contract.

    (vii) A negotiation memorandum reflecting --

      (A) The principal elements of the subcontract price negotiations;

      (B) The most significant considerations controlling establishment of initial or revised prices;

      (C) The reason certified cost or pricing data were or were not required;

      (D) The extent, if any, to which the Contractor did not rely on the subcontractors certified cost or pricing data in determining

the price objective and in negotiating the final price;

      (E) The extent to which it was recognized in the negotiation that the subcontractors certified cost or pricing data were not

accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such defective data on

the total price negotiated;

      (F) The reasons for any significant difference between the Contractors price objective and the price negotiated; and

      (G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify each

critical performance element, management decisions used to quantify each incentive element, reasons for the incentives, and a summary of

all trade-off possibilities considered.

  (2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for which consent is

not required under paragraph (c), (d), or (e) or this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any subcontract nor

approval of the Contractors purchasing system shall constitute a determination --

  (1) Of the acceptability of any subcontract terms or conditions;

  (2) Of the allowability of any cost under this contract; or

  (3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost

basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt notice of any

claim made against the Contractor by any subcontractor or vendor that, in the opinion of the Contractor, may result in litigation

related in any way to this contract, with respect to which the Contractor may be entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractors purchasing system as set forth in FAR Subpart 44.3.i

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during negotiations:  (Buyer,

Insert the names of the negotiated subcontractors)

  I-129         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   JUN/2012

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

 26 37

W56HZV-13-C-0064

AGILTRON, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the Central Contractor Registration at ://www.acquisition.gov; and

  (2) Be registered to use WAWF at ://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this Web

site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at ://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

     - Cost Voucher

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

     - Destination/Destination

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in

WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

Field Name in WAWF          Data to be entered in WAWF

------------------------------------------------------------------------

Pay Official DoDAAC         Indicate the Code found in Block 12 of SF 26 (Cover Page of Contract)

Issue By DoDAAC             Indicate the Code found in Block 5 of SF 26

Admin DoDAAC                Indicate the Code found in Block 6 of SF 26

Ship To Code                Indicate Code W91ATL

Service Approver (DoDAAC)   Indicate the Code found in Block 6 of SF 26

Service Acceptor (DoDAAC)   Indicate the Code found in Block 6 of SF 26

DCAA Auditor DoDAAC         Indicate HQ0337

Your firms CAGE code        Indicate the Code found in Block 7 of SF 26

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

     - Contract Specialist email located in block 5 of SF 26

     - Contracting Officer's Representative (COR) email located in Section G

     - Administrating Contracting Officer's Representative (ACO) email located in Section G
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(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

     - Administrating Contracting Officer's Representative (ACO) email located in Section G

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

  I-130         252.232-7007     LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) -- ALTERNATE I (MAY      MAY/2006

                                 2006)

(a) Contract line item 0001 is incrementally funded. The sum of $XXX,XXXX is presently available for payment and allotted to this

contract. An allotment schedule is contained in paragraph (j) of this clause.

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the total amount

payable by the Government, including reimbursement in the event of termination of those item(s) for the Governments convenience,

approximates the total amount currently allotted to the contract. The Contractor is not authorized to continue work on those item(s)

beyond that point. The Government will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the

contract for those item(s) regardless of anything to the contrary in the clause entitled Termination for Convenience of the Government.

As used in this clause, the total amount payable by the Government in the event of termination of applicable contract line item(s) for

convenience includes costs, profit, and estimated termination settlement costs for those item(s).

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will notify the

Contracting Officer in writing at least ninety days prior to the date when, in the Contractors best judgment, the work will reach the

point at which the total amount payable by the Government, including any cost for termination for convenience, will approximate 85

percent of the total amount then allotted to the contract for performance of the applicable item(s). The notification will state (1) the

estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of

applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually

agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated amount of additional funds that

will be required for the timely performance of the item(s) funded pursuant to this clause, for a subsequent period as may be specified

in the allotment schedule in paragraph (j) of this clause or otherwise agreed to by the parties. If after such notification additional

funds are not allotted by the date identified in the Contractors notification, or by an agreed substitute date, the Contracting Officer

will terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract entitled

Termination for Convenience of the Government.

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph (a) of this

clause, the parties will agree as to the period of contract performance which will be covered by the funds. The provisions of paragraphs

(b) through (d) of this clause will apply in like manner to the additional allotted funds and agreed substitute date, and the contract

will be modified accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in amounts sufficient for

timely performance of the contract line item(s) identified in paragraph (a) of this clause, the Contractor incurs additional costs or is

delayed in the performance of the work under this contract and if additional funds are allotted, an equitable adjustment will be made in

the price or prices (including appropriate target, billing, and ceiling prices where applicable) of the item(s), or in the time of

delivery, or both. Failure to agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within

the meaning of the clause entitled Disputes.

(f) The Government may at any time prior to termination allot additional funds for the performance of the contract line item(s)

identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled Default. The

provisions of this clause are limited to the work and allotment of funds for the contract line item(s) set forth in paragraph (a) of

this clause. This clause no longer applies once the contract is fully funded except with regard to the rights or obligations of the

parties concerning equitable adjustments negotiated under paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of this contract

entitled Termination for Convenience of the Government.

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise prohibited under 31

U.S.C. 1342.
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(j) The parties contemplate that the Government will allot funds to this contract in accordance with the funding schedule in Section B

of this contract.

(End of clause)

  I-131         252.235-7010     ACKNOWLEDGMENT OF SUPPORT AND DISCLAIMER                                  MAY/1995

(a) The Contractor shall include an acknowledgment of the Governments support in the publication of any  material based on or developed

under this contract, stated in the following terms: This material is based upon  work supported by the the United States Army under

Contract No. W56HZV-13-C-0064.

(b) All material, except scientific articles or papers published in scientific journals, must, in addition to  any notices or

disclaimers by the Contractor, also contain the following disclaimer: Any opinions, findings and  conclusions or recommendations

expressed in this material are those of the author(s) and do not necessarily  reflect the views of the United States Army.

(End of clause)

  I-132         52.204-99        SYSTEM FOR AWARD MANAGEMENT REGISTRATION  (DEVIATION 2012-O0015)          AUG/2012

                (DEV 2012-

                00015)

(a) Definitions. As used in this clause--

"Central Contractor Registration (CCR) database" means the retired primary Government repository for Contractor information required for

the conduct of business with the Government.

"Commercial and Government Entity (CAGE) code means--

  (1) A code assigned by the Defense Logistics Agency (DLA) Logistics Information Service to identify a commercial or Government entity;

or

  (2) A code assigned by a member of the North Atlantic Treaty Organization that DLA records and maintains in the CAGE master file.

This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique

business entities.

"Data Universal Numbering System+4 (DUNS+4) number" means the DUNS number means the number assigned by D&B plus a 4-character suffix

that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be

assigned at the discretion of the business concern to establish additional SAM records for identifying alternative Electronic Funds

Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same concern.

"Registered in the SAM database" means that--

  (1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the SAM database;

  (2) The Contractor's CAGE code is in the SAM database; and

  (3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification Number (TIN) with the

Internal Revenue Service (IRS), and has marked the record "Active". The Contractor will be required to provide consent for TIN

validation to the Government as a part of the SAM registration process.

"System for Award Management (SAM)" means the primary Government repository for prospective federal awardee information and the

centralized Government system for certain contracting, grants, and other assistance related processes. It includes--

  (1) Data collected from prospective federal awardees required for the conduct of business with the Government;

  (2) Prospective contractor submitted annual representations and certifications in accordance with FAR Subpart 4.12; and

 29 37

W56HZV-13-C-0064

AGILTRON, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

  (3) The list of all parties suspended, proposed for debarment, debarred, declared ineligible, or excluded or disqualified under the

nonprocurement common rule by agencies, Government corporations, or by the Government Accountability Office.

(b)(1) The Contractor shall be registered in the SAM database prior to submitting an invoice and through final payment of any contract,

basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

  (2) The SAM registration shall be for the same name and address identified on the contract, with its associated CAGE code and DUNS or

DUNS+4.

  (3) If indicated by the Government during performance, registration in an alternate system may be required in lieu of SAM.

(c) If the Contractor does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

  (1) A contractor may obtain a DUNS number--

    (i) Via the internet at http://fedgov.dnb.com/webform or if the contractor does not have internet access, it may call Dun and                            _____________________________

Bradstreet at 1-866-705-5711 if located within the United States; or

    (ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The contractor should indicate that it

is a contractor for a U.S. Government contract when contacting the local Dun and Bradstreet office.

  (2) The Contractor should be prepared to provide the following information:

    (i) Company legal business name.

    (ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

    (iii) Company physical street address, city, state and Zip Code.

    (iv) Company mailing address, city, state and Zip Code (if separate from physical).

    (v) Company telephone number.

    (vi) Date the company was started.

    (vii) Number of employees at your location.

    (viii) Chief executive officer/key manager.

    (ix) Line of business (industry).

    (x) Company Headquarters name and address (reporting relationship within your entity).

(d) Reserved.

(e) Processing time for registration in SAM, which normally takes five business days, should be taken into consideration when

registering.  Contractors who are not already registered should consider applying for registration at least two weeks prior to

invoicing.

(f) The Contractor is responsible for the accuracy and completeness of the data within the SAM database, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the SAM database after the initial

registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent

updates its information in the SAM database to ensure it is current, accurate and complete. Updating information in the SAM does not

alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(g)(1)(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is shown on the

contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding

novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer sufficient

documentation to support the legally changed name with a minimum of one business day's written notification of its intention to--

      (A) Change the name in the SAM database;

      (B) Comply with the requirements of subpart 42.12 of the FAR; and

      (C) Agree in writing to the timeline and procedures specified by the responsible Contracting Officer.
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    (ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the

agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the

SAM information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect

information within the meaning of the "Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

  (2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the SAM record to

reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately

registered in the SAM database. Information provided to the Contractor's SAM record that indicates payments, including those made by

EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the meaning of the

"Suspension of payment" paragraph of the EFT clause of this contract.

(h) Contractors may obtain information on registration and annual confirmation requirements via the SAM accessed through

https://www.acquisition.gov or by calling 866 -606-8220, or 334-206-7828 for international calls.___________________________

(End of Clause)

  I-133         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997

(a) The Contractor shall make the following notifications in writing:

  (1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in

changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting

Officer (ACO) within 30 days.

  (2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have

occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall --

  (1) Maintain current, accurate, and complete inventory records of assets and their costs;

  (2) Provide the ACO or designated representative ready access to the records upon request;

  (3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining

useful lives are identified accurately before and after each of the Contractors ownership changes; and

  (4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each

Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability

requirement of FAR 15.408(k).

(End of Clause)

  I-134         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        APR/2012

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,
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patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

://www.sba.gov/content/table-small-business-size-standards

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this

clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in

the Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current status. The Contractor shall

notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

By signature of contract number W56HZV-13-C-0064, The Contractor represents that it [ X ] is, [  ] is not a small business concern under

NAICS Code 541712 assigned to contract number W56HZV-13-C-0064.           ______

(End of clause)

  I-135         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

___none__________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.
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(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Governments rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;

    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-136         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(End of Clause)

  I-137         52.232-99        PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS  (DEV      AUG/2012

                (DEV 2012-       2012-O0014)

                O0014)

This clause implements the temporary policy provided by OMB Policy Memorandum M-12-16, Providing Prompt Payment to Small Business

Subcontractors, dated July 11, 2012.
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(a)  Upon receipt of accelerated payments from the Government, the contractor is required to make accelerated payments to small business

subcontractors to the maximum extent practicable after receipt of a proper invoice and all proper documentation from the small business

subcontractor.

(b)  Inculde the substance of this clause, including this paragraph (b), in all subcontracts with small business concerns.

(c)  The acceleration of payments under this clause does not provide any new rights under the Prompt Payment Act.

(End of clause)

  I-138         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

  I-139         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)

  I-140         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT
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__none________________________________________  _____________________________

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-141         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]

  I-142         52.219-4070      PILOT MENTOR-PROTEGE PROGRAM                                              APR/2006

     (a)  The Pilot Mentor-Protege Program does not apply to small business concerns.

     (b)  Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Program) is encouraged.  Under the Program,

eligible companies approved as mentor firms enter into a mentor-protege agreement with eligible protege firms.  The goal of the

program is to provide appropriate developmental assistance to enhance the capabilities of the protege firm.  The Mentor firm may be

eligible for cost reimbursement or credit against their applicable subcontracting goals.

     (c)  Mentor firms are encouraged to identify and select concerns that are defined as emerging small business concerns, small

disadvantaged business, women-owned small business, HUBZone small business, service-disabled veteran-owned small business, veteran-

owned small business or an eligible entity employing the severely disabled.

     (d)  Full details of the program are located at http://www.acq.osd.mil/sadbu/mentor protege/

or

http://sellingtoarmy.info/User/ShowPage.aspx?SectionID=12

     (e)  For additional questions after reviewing the information provided, contact the Office of Small Business Programs serving

your area.

[End of Clause]
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The clauses below are incorporated by reference with the same force and effect as if they were given in full text. The full text of a

clause may be accessed electronically at the following web address:

      http://farsite.hill.af.mil/VFFARA.HTM

Regulatory Cite       Title_______________       _____

252.227-7017          IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE RESTRICTIONS

JUN/1995

252.227-7028          TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO THE GOVERNMENT

JUN/1995

                                               *** END OF NARRATIVE I0001 ***
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CONTRACT DATA REQUIREMENTS LIST                                    Form Approval  OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO: 0001

B. EXHIBIT              : A

C. CATEGORY             : Reports

D. SYSTEM/ITEM          : Measuring Fuel Quantity in Collapsible Fabric Storage Tanks

E. CONTRACT/PR NO:

F. CONTRACTOR           : Agiltron Corporation

1. DATA ITEM NO.  A001

2. TITLE OF DATA ITEM: Report, Record of Meeting/Minutes

3. SUBTITLE: Meeting Minutes

4. AUTHORITY: (Dt of Acq Document No.) DI-ADMN-81505

5. CONTRACT REFERENCE: C.3.1, C.3.6, and C.4.8

6. REQUIRING OFFICE: RDTA-DP

7. DD250 REQ: No

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Block 16

11. AS OF DATE: Date of Award

12. DATE OF FIRST SUB:

13. DATE OF SUBS.SUB:

14. DISTRIBUTION ADDRESSEES: Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.mil

Lisa Koski, Contract Specialist, E-mail: lisa.m.koski.civ@mail.mil

15. TOTAL:

16. REMARKS: The contractor shall submit meeting minutes within five days after the start of work meeting. The contractor shall submit

meeting minutes within 5 days after the Program Review. The government shall have 5 days to review the meeting minutes and provide

comments to the contractor. The contractor shall have 5 days to incorporate the governments comments into the meeting minutes and

resubmit.

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

1. DATA ITEM NO. A002

2. TITLE OF DATA ITEM: Scientific and Technical Reports

3. SUBTITLE:  Small Scale Prototype Test Plan

4. AUTHORITY (Dt of Acq Document No.) DI-MISC-80711A

5. CONTRACT REFERENCE: C.3.3, and C.4.3

6. REQUIRING OFFICE:

7. DD250 REQ:  LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Bock 16

11.AS OF DATE:

12. DATE OF FIRST SUB: See block 16

13. DATE OF SUBS.SUB:  See block 16

14. DISTRIBUTION:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.

15. TOTAL:

16. a. DI-MISC-80711A is tailored by deleting 10.2. The report shall be in the contractors format.
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b. REMARKS: The contractor shall submit the test plan for testing by 240 days after contract award. The government shall have 15 days to

review and comment on the test plan. The contractor shall have 15 days to incorporate the governments comments into the test plan and

resubmit the test plan to the COR.

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

1. DATA ITEM NO.  A003

2. TITLE OF DATA ITEM:  SCIENTIFIC AND TECHNICAL REPORT

3. SUBTITLE: Small Scale Prototype Test Results Report

4. AUTHORITY:  DI-MISC-80711A(T) (see 16a. below)

5. CONTRACT REFERENCE: C.3.5, and C.4.4

6. REQUIRING OFFICE: RDTA-DP

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY:  See Item 16

11. AS OF DATE: Date of Award

12. DATE OF FIRST SUB: See Item 16

13. DATE OF SUBS.SUB: See Item 16

14. DISTRIBUTION ADDRESSEES:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: mailto:david.c.green78.civ@mail.mil

15. TOTAL:

16. REMARKS:

a. DI-MISC-80711A is tailored by deleting 10.2. The report shall be in the contractors format.

b. The contractor shall submit the small scale prototype test report by 360 days after contract award. The government

shall have 15 days to review and comment on the small scale prototype test report. The contractor shall have 15 days to incorporate the

governments comments into the small scale prototype test report and resubmit the test plan to the COR.

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

1. DATA ITEM NO. A004

2. TITLE OF DATA ITEM: Scientific and Technical Reports

3. SUBTITLE:  Full Scale Test Plan

4. AUTHORITY (Dt of Acq Document No.) DI-MISC-80711A

5. CONTRACT REFERENCE: C.3.8, and C.4.5)

6. REQUIRING OFFICE:

7. DD250 REQ:  LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Bock 16

11.AS OF DATE:

12. DATE OF FIRST SUB: See block 16

13. DATE OF SUBS.SUB:  See block 16

14. DISTRIBUTION:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.

15. TOTAL:

16. a. DI-MISC-80711A is tailored by deleting 10.2. The report shall be in the contractors format.

 b. REMARKS: The contractor shall submit the Full Scale Test Plan by 450 days after contract award. The government shall have 20 days to

review and comment on the test plan. The contractor shall have 20 days to incorporate the governments comments into the test plan and

resubmit the test plan to the COR.
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17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

DATA ITEM NO. A005

2. TITLE OF DATA ITEM: Scientific and Technical Reports

3. SUBTITLE:  Full Scale Test Report

4. AUTHORITY (Dt of Acq Document No.) DI-MISC-80711A

5. CONTRACT REFERENCE: C.3.10, and C.4.6

6. REQUIRING OFFICE:

7. DD250 REQ:  LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Bock 16

11.AS OF DATE:

12. DATE OF FIRST SUB: See block 16

13. DATE OF SUBS.SUB:  See block 16

14. DISTRIBUTION:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.

15. TOTAL:

16. a. DI-MISC-80711A is tailored by deleting 10.2. The report shall be in the contractors format.

    b. REMARKS: The contractor shall submit the Full Scale Test Report by 700 days after contract award. The government shall have 10

days to review and comment on the test plan. The contractor shall have 10 days to incorporate the governments comments into the test

plan and resubmit the test plan to the COR.

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

1. DATA ITEM NO.  A006

2. TITLE OF DATA ITEM:  Performance and Cost Report

3. SUBTITLE:

4. AUTHORITY:  DI-FNCL-80912

5. CONTRACT REFERENCE: C.4.1

6. REQUIRING OFFICE: RDTA-DP

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: Monthly

11. AS OF DATE:  Date of Award

12. DATE OF FIRST SUB: 60 DAC

13. DATE OF SUBS.SUB: Every 30 days

14. DISTRIBUTION ADDRESSEES: Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.mil

Lisa Koski, Contract Specialist, E-mail: mailto:lisa.m.koski.civ@mail.mil

15. TOTAL:

16. REMARKS:

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

1. DATA ITEM NO.  A007

2. TITLE OF DATA ITEM: Research and Development (R&D) Project Summary

3. SUBTITLE: Project Summary
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4. AUTHORITY:  DI-MISC-81612B

5. CONTRACT REFERENCE: C.3.12 and C.4.2

6. REQUIRING OFFICE: RDTA-DP

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY:  See Item 16

11. AS OF DATE:  Date of Award

12. DATE OF FIRST SUB: See Item 16

13. DATE OF SUBS.SUB: See Item 16

14. DISTRIBUTION ADDRESSEES:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.mil

Contract Specialist

15. TOTAL:

16. REMARKS:  The contractor shall submit a publicly releasable SBIR Phase II R&D Project Summary at the end of the contract.  The

summary is an unclassified, non-sensitive, and non-proprietary summation of results that is intended for public viewing on the Army SBIR

/ STTR Small Business portal.  It shall address the Data Item requirements on a summary basis and must not exceed 700 words.

Since the Department of Defense (DOD) will be publishing the summary, it must not contain any proprietary, classified, or ITAR

restricted data. The summary shall be submitted electronically and be in HTML format.

The contractor shall deliver one (1) draft SBIR Phase II R&D Project Summary twenty-three (23) months after contact award.  The COR

shall review the draft report and return it to the Contractor within fifteen (15) days of receipt with comments.  The Contractor shall

submit one (1) final SBIR Phase II R&D Project Summary within fifteen (15) days after receipt of draft comments (24 months after

contract award).

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

__________________________________________

1. DATA ITEM NO.  A008

2. TITLE OF DATA ITEM:  Presentation Material

3. SUBTITLE:  Briefing Charts

4. AUTHORITY:  DI-ADMN-81373

5. CONTRACT REFERENCE: C.3.13 and C.4.7

6. REQUIRING OFFICE: RDTA-DP

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED: N/A

10. FREQUENCY:  Once

11. AS OF DATE:

12. DATE OF FIRST SUB: See Block 16

13. DATE OF SUBS.SUB:

14. DISTRIBUTION ADDRESSEES:  Submit reports electronically to the E-Mail addresses shown immediately below:

David Green, Contracting Officers Representative, E-Mail: david.c.green78.civ@mail.mil

15. TOTAL:

16. REMARKS:  The format and content will be set forth by COR NLT 15 DAC.  The contractor shall deliver the Briefing Charts to the COR

by 45 days after contract Award.  The COR shall have 7 days to review the briefing charts and provide comments to the contractor.  The

contractor shall have 7 days to incorporate the CORs comments and resubmit the Briefing Charts.

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

_____________________________________________

____________________________________________________________________________________________________

********* THE FOLLOWING INSTRUCTION APPLIES TO ALL REPORTS DELIVERABLE UNDER THE CONTRACT **********
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____________________________________________________________________________________________________

Prepare the reports in Contractor format.  Submit the reports using any of the following

electronic formats:

         (1)  Files readable using these Microsoft* Office XP or Microsoft* Office 2002 & lower Products:  Word, Excel, PowerPoint, or

Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print or scan images of

spreadsheets are not acceptable.  Please see security note below for caution regarding use of macros.

         (2)  Files in Adobe PDF (Portable Document Format).  When scanning documents, scanner should be set to 200 dots per inch.

         (3)  Files in HTML (Hypertext Markup Language) Format.  HTML documents must not contain active links to Internet websites or

web pages for reference information.  All linked information must be contained within your electronic report, and be accessible offline.

         (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an e-

mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received by

the COR not later than ten (10) calendar days before the draft report's due date.  All alternate methods must be at no cost to the

Government.

         (5)  Please note that we can no longer accept .zip files due to increasing security concerns.

NOTE.  Macros:  The virus scanning software used by our e-mail systems cannot always distinguish a macro from a virus.  Therefore,       _________

sending a macro embedded in an e-mail message or an e-mail attachment may cause the e-mail report to be quarantined.

     d. Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, another acceptable media is a 650

megabyte CD ROM.  Identify the software application and version used to create each file submitted.

         (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Previously "zipped" files were

accepted, but due to security concerns these zipped attachments cannot be received through our mail system.  You may use multiple e-mail

messages if necessary, however, you must annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

         (2)  650 MEGABYTE CD ROM to be delivered via U.S. Mail or other carrier.  The Contractor shall label all submitted disks with

the Contract number, the Contractor's name and address, and a contact's phone number.  Exterior mailing envelopes containing disks must

be addressed to the following address:

              U.S. Army TARDEC

      RDTA-DP MS 110 (David Green)

              6501 East 11 Mile Road

              Warren, MI  48397-5000

NOTE:  Please select only one type of electronic media to transmit each report.  For instance, do not submit a report via e-mail and CD-

ROM.

* Registered Trademark

DD FORM 1423-E, APR 00                                                                                        PAGE___ OF ___
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INSTRUCTIONS FOR COMPLETING SF 298

1. REPORT DATE. Full publication date, including day, month, if available. Must cite at least the year, e.g. 30-06-1998; xx-06-1998;

xxxx-1998.

2. REPORT TYPE. State the type of report, such as final, technical, interim, memorandum, master's thesis, progress, quarterly, research,

special, group study, etc.

3. DATES COVERED. Indicate the time during which the work was performed and the report was written, e.g., Jun 2001 - Jun 2002; 1-10 Jun

2003; May - Nov 2004; Nov 2002.

4. TITLE. Enter title and subtitle with volume number and part number, if applicable. On classified documents, enter the title

classification in parentheses.

5a. CONTRACT NUMBER. Enter the contract number as it appears in the report, e.g. W56HZV-08-C-0001.

5b. GRANT NUMBER. Enter all grant numbers (if applicable) as they appear in the report, e.g. AFOSR-82-1234.

5c. PROGRAM ELEMENT NUMBER. Enter all program element numbers (if applicable) as they appear in the report, e.g. 61101A.

5d. PROJECT NUMBER. Enter all project numbers (if applicable) as they appear in the report, e.g. 1F665702D1257; ILIR.

5e. TASK NUMBER. Enter all task numbers (if applicable) as they appear in the report, e.g. 05; RF0330201; T4112.

5f. WORK UNIT NUMBER. Enter all work unit numbers (if applicable) as they appear in the report, e.g. 001; FAPL30480105.

6. AUTHOR(S). Enter name(s) of person(s) responsible for writing the report, performing the research, or credited with the content of

the report. The form of entry is the last name, first name, middle initial, and additional qualifiers separated by commas, e.g. Smith,

Richard, J, Jr.

7. PERFORMING ORGANIZATION NAME(S) AND ADDRESS(ES). Leave Blank

8. PERFORMING ORGANIZATION REPORT NUMBER. Leave Blank

9. SPONSORING/MONITORING AGENCY NAME(S) AND ADDRESS(ES). Enter "US Army Tank-automotive Research Development & Engineering Center,

Warren, Michigan 48397-5000".

10. SPONSOR/MONITOR'S ACRONYM(S). Enter "TARDEC".

11. SPONSOR/MONITOR'S REPORT NUMBER(S). Enter report number as assigned by the sponsoring/monitoring agency, if available/known, e.g.

BRL-TR-829; -215.

12. DISTRIBUTION/AVAILABILITY STATEMENT. Use agency-mandated availability statements to indicate the public availability or distribution

limitations of the report (refer to instructions on the DD Form 1423). If additional limitations/restrictions or special markings are

indicated, follow agency authorization procedures, e.g. RD/FRD, PROPIN, ITAR, etc. Include copyright information.

13. SUPPLEMENTARY NOTES. Enter information not included elsewhere such as: prepared in cooperation with; translation of; report

supersedes; old edition number, etc.

14. ABSTRACT. A brief (approximately 200 words) factual summary of the most significant information.

15. SUBJECT TERMS. Key words or phrases identifying major concepts in the report.
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