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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: KHOA D. TRAN

Buyer Office Symbol/Telephone Number: CCTA-AIM-B/(586)282-9015

Type of Contract: Firm-Fixed-Price

Kind of Contract: Service Contracts

Type of Business: Large Business Performing in U.S.

Surveillance Criticality Designator: C

Weapon System: No Identified Army Weapons Systems

                                               *** End of Narrative A0000 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]

    A-2         52.204-4700      TEMPORARY GUIDANCE FOR ELECTRONIC SUBMISSION OF OFFERS                    OCT/2012

                (WARREN)

Currently the ASFI/BRS system is unavailable due to technical difficulties, Contractors are authorized to utilize procedures for

submitting electronic offers in accordance with "Temporary Vendor Guidance" instructions found on the TACOM PROCNET webiste:

http://contracting.tacom.army.mil/CFDATA/SOL/SOL01.CFM and for the format, specifically in paragraph 2 of Requirement for Electronic

Submissions found at: http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm.  Contractors should remember to consider solicitation

closing time when preparing to submit an offer using the U.S. Postal System.

    A-3         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             JAN/2012

TACOM-Warren uses Wide Area Workflow, Receipt and Acceptance (WAWF-RA) to electronically process vendor requests for payment.  (See

DFARS clause 252.232-7003, entitled Electronic Submission of Payment Requests and Receiving Reports).  Under WAWF-RA, vendors

electronically submit (and track) invoices, and receipt/acceptance documents/reports.  Submission of hard copy DD250/invoices is no

longer acceptable for payment purposes.

The contractor shall register to use WAWF-RA at https://wawf.eb.mil   There is no charge to use WAWF.  Direct any questions relating to

system setup and vendor training to the Help Desk at Ogden, UT at 1-866-618-5988.  Web-based training for WAWF is also available at

https://wawftraining.eb.mil

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-

888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than
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Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          LAV ATM Test Support

0001AA        ENGINEERING SUPPORT SERVICES                                1          LO                    $        456,585.00              ____________________________                                                                  __________________

              GENERIC NAME DESCRIPTION: LAV ATM Test Support

              PRON: T121TE284K    PRON AMD: 01    ACRN: AA

              CUSTOMER ORDER NO: M9545012MPR2DB6

Reference Section C, C.2 thru C.5.2, for Scope of

Work.

The Period of Performance for this CLIN will be

identified in Section F.

Total Man Hours: 4,800

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            15-FEB-2014

                            $       456,585.00
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0002          SYSTEM ENGINEERING SERVICES

0002AA        UNEXERCISED OPTION                                          1          LO                    $        234,593.00              ____________________________                                                                  __________________

              GENERIC NAME DESCRIPTION: SYSTEM ENGINEERING SERVICES

                The period of performance (POP) for this CLIN will be

                identified in Section F.

                Total Man Hours: 2,400

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               1            0180
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0004          CONTRACTOR MANPOWER REPORTING

0004AA        CONTRACTOR MANPOWER REPORTING                               1          LO                    $         ** NSP **              ______________________________                                                                __________________

Manpower reporting requirements to account for

contract services.

in accordance with Exhibit A, the required

information shall be reported to the secure website

as indentified in contract clause 52.237-4000-

Contractor Manpower Reporting.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            15-FEB-2014

0005          CONTRACT DATA REQUIREMENTS LIST (CDRL)              ______________________________________

A001          CDRL A001-A004                                              1          LO                    $         ** NSP **              ______________                                                                                __________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            15-FEB-2014

  6 24

W56HZV-13-C-0173

SURVICE ENGINEERING COMPANY, LLC, THE



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     MAY/2000

                (TACOM)

     The contractor shall host a start of work meeting at its facility, unless some other location is designated in the contract, within

14 days after contract award.  The contractor shall at a minimum invite the Contracting Officer's Representative (COR) identified in

Section G or in an appointment letter, the Contract Specialist identified on the face page of this document, and the Administrative

Contracting Officer (ACO).  The COR, Contract Specialist, and ACO shall be given at least 7 days advance notice of the time, date, and

location of the start of work meeting.  The preferred method of notification is by email.

                                                          [End of Clause]

    C-2         52.204-4600      CONTRACTOR VERIFICATION SYSTEM (CVS) PROGRAM                              APR/2007

Data not printed.

    C-3         52.204-4021      CONTRACTOR EMPLOYEES WHO REQUIRE ACCESS TO GOVERNMENT INFORMATION         JUN/2012

                (TACOM)          SYSTEMS

All contractor employees shall be registered in the ATCTS (Army Training Certification Tracking System) at commencement of services and

must successfully complete the DoD Information Assurance Awareness training prior to access to the information system, and annually

thereafter.

(End of Clause)

    C-4         52.204-4022      REQUIREMENT FOR AN OPSEC STANDING OPERATION PROCEDURE/PLAN                JUN/2012

                (TACOM)

The contractor shall develop an OPSEC Standing Operating Procedure (SOP)/Plan within 90 calendar days of contract award, to be reviewed

and approved by the responsible Government OPSEC officer, per AR 530-1, Operations Security. This SOP/Plan will specify the governments

critical information, why it needs to be protected, where it is located, who is responsible for it, and how to protect it. In addition,

the contractor shall identify an individual who will be an OPSEC Coordinator.  The contractor will ensure that this individual becomes

OPSEC Level II certified per AR 530-1.

    C-5         52.209-4023      OPSEC TRAINING REQUIREMENT                                                JUN/2012

                (TACOM)

Per AR 530-1, Operations Security, new contractor employees must complete Level I OPSEC training within 30 calendar days of reporting

for duty. All contractor employees must complete annual OPSEC awareness training.

(End of Clause)

    C-6         52.209-4024      INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) TRAINING           JUN/2012

                (TACOM)

All contractor employees and associated subcontractor employees must complete the DoD IA awareness training before issuance of network

access and annually thereafter. All contractor employees working IA/IT functions must comply with DoD and Army training requirements in

DoDD 8570.01, DoD 8570.01-M, and AR 25-2 within six months of employment.

(End of Clause)
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    C-7         52.237-4000      CONTRACTOR MANPOWER REPORTING (CMR)                                       FEB/2013

                (TACOM)

     The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection

site where the contractor will report ALL contractor labor hours (including subcontractor labor hours) required for performance of

services provided under this contract via secure data collection site. The contractor is required to completely fill in all required

data fields in the format using the following web address: https://cmra.army.mil . The required information includes the following:

          (1)  Contracting Office, Contracting Officer, Contracting Officer's Technical Representative;

          (2)  Contract number, including task and delivery order number;

          (3)  Beginning and ending dates covered by reporting period;

          (4)  Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;

          (5)  Direct labor hours (including sub-contractors);

          (6)  Direct labor dollars paid this reporting period (including sub-contractors);

          (7)  Total payments (including sub-contractors);

          (8)  Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC for each

sub-contractor if different);

          (9)  Data collection cost;

          (10)  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army

Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information);

          (11)  Locations where contractor and sub-contractors perform the work (specified by zip code in the United States and nearest

city, country, when in an overseas location, using standardized nomenclature provided on website);

          (12)  Presence of deployment or contingency contract language; and

          (13)  Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).

     Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which

runs October 1 through September30. While inputs may be reported any time during the FY, all data shall be reported no later than

October 31 of each calendar year, beginning with 2013.  Contractors may direct questions to the help desk at : https://cmra.army.mil.

                             End of Clause]

STATEMENT of WORK

Systems Engineering and Systems Engineering Safety Support

C.1 General.  The Contractor shall provide test engineering, system engineering, and system safety services for the Light Armored

Vehicles Anti-Tank Modernization (LAV-ATM) Program. This effort consists of a base year (4800 man hours) and an option if exercised of 6

months (2400 man hours).

C.2  Test Engineering.

C.2.1  Design Verification Test (DVT): The Contractor shall provide an analysis and recommendations to Government provided DVT Plans and       ________________________

Reports for technical accuracy, clarity, completeness, and compliance with requirements listed in the Performance Specification. The

results from this will be used to generate the Requirements Traceability Matrix (RTM) specified in paragraph C.3.1.

C.2.1.1 The Contractor shall observe the Government provided Design Verification Test plan and schedule that evaluates survivability,

lethality, suitability, and effectiveness of the LAV-ATM project. The Contractor shall provide a DVT Test Monitor Report in accordance

with Contract Data Requirements List CDRL A002.

C.2.2  Failure Definition and Scoring Criteria (FD/SC): The Contractor shall provide an analysis and recommendations to the FD/SC       _______________________________________

provided by the Government as Government Furnished Information (GFI). The Contractor shall submit an FD/SC Report to the Government in

accordance with CDRL A002.

C.2.2.1 The Contractor shall provide an analysis and recommendations to the FD/SC on the technical accuracy, clarity, completeness, and
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compliance with requirements in the Operational Requirements Document and Letters of Clarifications. The Contractor shall submit an

FD/SC Report to the Government in accordance with CDRL A002.

C.2.3  Field User Evaluation (FUE): The Contractor shall develop the FUE criteria (mission profiles, terrain, terrain percentage,       _____________________

mileage per terrain, and TOW/Simulated TOW firing parameters), which shall be conducted as part of Developmental Testing (DT). The

Contractor shall present the proposed FUE details to the assigned COR and the Marine Corps Operational Test and Evaluation Activity

(MCOTEA) in accordance with CDRL A002. The Contractor shall adjudicate their comments regarding the FUE details and provide final FUE

details to the Government for subsequent incorporation into the Yuma Test Center (YTC) Detailed Test Plan. The Contractor shall submit

an FUE Summary Report to the Government in accordance with CDRL A002.

C.2.4  The Contractor shall provide test cases, subtest criteria, data requirements, propose test event schedules for the development of

Detailed Test Plans, and tailor Test Operating Procedures (TOPs) with the Redstone Test Center (RTC) and Yuma Test Center (YTC). The

Contractor shall conduct one (1) test plan review at RTC and one (1) test plan review at YTC, occurring in February 2013. The Contractor

shall submit a Detailed Test Plan Summary Report to the Government in accordance with CDRL A002, as well as a Trip Report in accordance

with CDRL A004.

C.2.5  The Contractor shall schedule three (3) Test Integrated Working Groups (TIWGs), occurring at YTC, and two (2) DT Test Readiness

Reviews, 1 at RTC and 1 at YTC, in accordance with the Government provided Integrated Master Schedule (IMS). The Contractor shall

prepare and distribute an agenda one week prior to a meeting, in accordance with CDRL A001.The Contractor shall submit Meeting Minutes

and Action Items to the Government in accordance with CDRL A001.

C.2.6 The Contractor shall review and provide an assessment of the MCOTEA Plans for technical and programmatic compliance with the

Operational Requirements Document and Letters of Clarifications. The Contractor shall submit an Operational Test Plan Assessment Report

to the Government in accordance with CDRL A002.

C.2.7  The Contractor shall update the Government ATM Test and Evaluation Master Plan (TEMP) that reflects changes to the program

description, system description, schedule, test & evaluation results, and resources. The Contractor shall submit the TEMP to the

Government in accordance with CDRL A003.

C.2.8  The Contractor shall visit RTC and estimated seven (7) times, YPG twenty (20) times, for 3 (three) days each, in accordance with

Government provided the IMS (see GFI list). During these visits, the Contractor shall witness the training and subsequent testing at

each facility by monitoring testing activities, progress, and issues. The Contractor shall provide an engineering analysis of these

activities and submit a Test Witness Report to the Government in accordance with CDRL A004.

C.2.9  Test Incident Reports (TIR): The Contractor shall review Test Incident Reports (TIR) submitted by the Government for accuracy in       _____________________

completion and incident classification in accordance with the Failure Definition Scoring Criteria. The Contractor shall monitor the

status of the TIRs utilizing the VISION Digital Library System (VDLS) electronic database. The Contractor shall communicate their

analysis, recommendations, and issues to the Government ATM Test Manager during the weekly team meeting (paragraph C.5.2), and submit a

Detailed Test Plan Summary of the findings and analysis in accordance with CDRL A002.

C.2.9.1 Failure Analysis and Corrective Action Reports (FACAR): The Contractor shall analyze FACARs submitted by the Government in        ______________________________________________

response to TIRs to ensure the proper incident descriptions, prioritization, and planned failure resolutions are used. The Contractor

shall monitor the status of the FACARs utilizing the VDLS electronic database. The Contractor shall communicate their findings and

analysis to the Government during the weekly team meeting (paragraph C.5.2) and submit a Detailed Test Plan Summary in accordance with

CDRL A002.

C.2.10  The Contractor shall attend three (3) Test Incident Scoring Conferences, 1 at RTC and 2 at YPG, 1 day each. The Contractor will

evaluate and provide input regarding test incidents and corresponding corrective actions.  The Contractor shall submit a Trip Report to

the Government in accordance with CDRL A004.

C.3  System Engineering Services.

C.3.1  The Contractor shall update and maintain the Government provided RTM (see GFI list).  that identifies program requirements to

ensure that the requirements are traced and verified through the all testing cycles. The RTM report will be updated in accordance with

CDRL A003.

C.3.2  The Contractor shall participate in teleconference Risk Management Meetings every other week. Provided as GFI, the Contractor

shall review the monthly Risk Recon-Detailed Risk Reports for potential and existing programs. This review shall include the technical,

schedule, and cost risks, with resulting recommendations based on the proper levels of likelihood/probability, consequence/impact, risk

rating, and mitigation.  The Contractor shall deliver a Risk Recon-Detailed Risk Report Assessment to the Government in accordance with

CDRL A002.

C.3.3  The Contractor shall update the following program documentation to meet the requirements for Milestone C, as identified in DoD

Instruction 5000.02, in accordance with CDRL A003.
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     a. System Engineering Plans

     b. Clinger Cohen Act Compliance Support Document

     c. Information Assurance Strategy

     d. Registration of Mission Critical and Mission Essential Information Systems

        Support Document

     e. Spectrum Certification Compliance Support Document

     f. Information Support Plan

     g. Joint Interoperability Test Certification Support Document

     h. Program Protection Plan (PPP)

C.3.4  The Contractor shall attend and provide program status to four Family of Light-Armed Vehicle (FOLAV) T&E Working-Integrated

Planning Team (WIPT) meetings, occurring on a quarterly basis starting in February 2013. The Contractor shall provide a Trip Report in

accordance with CDRL A004.

C.4  System Safety Engineering Services.

C.4.1  The Contractor shall attend, as Technical Advisor,  the System Safety Working Group (SSWG) meetings at Warren, MI, Quantico, VA,

or other designated facilities, held for 1 day each. The Contractor shall provide a Trip Report in accordance with CDRL A004.

C.4.2  The Contractor shall provide an analysis and recommendations to the System Safety Engineering effort for the LAV- ATM program

during testing and following the completion of C.3.3. The Contractor shall identify, evaluate, and recommend opportunities to eliminate

or reduce hazards and safety risks, and submit a Safety Issues and Concerns report in accordance with CDRL A002.

C.4.3  The Contractor shall review and comment on the system safety contract data deliverables (CDRLs) provided by the Government.  This

shall include the System Safety Program Plan, Safety Assessment Report, System Safety Hazard Analysis Report, Operational and Support

Hazard Analysis Report, Health Hazard Assessment Report, Hazardous Material Management Program and Pollution Prevention Report, and the

Environmental Assessment. The Contractor shall provide a Safety Technical Review Report in accordance with CDRL A002.

C.5  Meetings.

C.5.1  Start of Work Meeting. The Contractor shall conduct a start of work meeting no later than fourteen (14) calendar days after

contract award. This start of work meeting shall be conducted as a teleconference. The Contractor shall provide Meeting Minutes and

Action Items in accordance with Contract Data Requirements List CDRL A001.

C.5.2  Weekly LAV-ATM Teleconferences.  The Contractor shall participate in weekly LAV-ATM team teleconferences.  The Contractor shall

provide Meeting Minutes and Action Items in accordance with Contract Data Requirements List CDRL A001

C.6  Government Furnished Information (GFI).  Reference Attachment 0001.

C.7 Contracting Officers Representative (COR). The COR is an individual designated in accordance with DFARS 201.602-2 and is authorized

in writing by the contracting officer to perform specific technical functions. The contracting officer has designated Karianne Villerot

as the Contracting Officers Representative (COR) for this contract. The Contractor will receive a copy of the written designation after

contract award that will specify the extent of the CORs authority to act on behalf of the contracting officer. The COR is not authorized

to make any commitments or changes that will affect price, quantity, delivery or any other term or condition of this contract. The COR

is authorized to appoint Functional Technical Representatives under this contract. The contractor will receive a copy of the written FTR

designation after COR appointment has been made.

                                               *** END OF NARRATIVE C0001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-4         INSPECTION OF SERVICES--FIXED-PRICE                                       AUG/1996

    E-2         (52.246-4009)    INSPECTION AND ACCEPTANCE POINTS:  DESTINATION                            FEB/1995

                (TACOM)

Inspection and acceptance of supplies offered under this purchase order shall take place as specified here.  Inspection: DESTINATION.

Acceptance: DESTINATION.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F.1 Period of Performance:

CLIN 0001AA: Base Year             4,800 man hours/365 days after award

CLIN 0002AA: Option (6 months)     2,400 man hours/180 days fater award

                                               *** END OF NARRATIVE F0001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

LINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATEDLINE    AMS CD/       OBLG    JO NO/                                                                              OBLIGATED

ITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNTITEM    MIPR          STAT    ACCT ASSIGN                ACRN                                                     AMOUNT_____   ________      _____   ___________                ____                                                     _______________   ________      _____   ___________                ____                                                     __________

0001AA  T121TE284K      2                                 AA                                            $         456,585.00

        M9545012MPR2DB6

                                                                                                          __________________

                                                                                              TOTAL     $         456,585.00

                                                                                                                              OBLIGATED                                                                                                                              OBLIGATED

ACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNTACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNT____   _________________________                                                                                              ______________   _________________________                                                                                              __________

 AA    17   21319M7KE25567854 0674432DC1555H2MPR2DB6213A                                                            $        456,585.00                                                                                                                     __________________

                                                                                                        TOTAL       $        456,585.00

LINELINE

ITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATIONITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATION_____     ____  _______________________________________     ____  __________________________________

0001AA    AA    17  12131319M7KE     25567854 067443  2DC1555H2MPR2DB6213A   M9545012MPR2DB6                         067443

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical Representative.

Communications for the Technical Representative shall be addressed to:

          Name: Karianne Villerot (COR)

          E-mail: mailto:karianne.n.villerot.civ@mail.mil

The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

          ACO: Gayle Whittington

          E-mail: mailto:Gayle.Whittington@dcma.mil

Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will perform on

this contract.

                                                        [End of Clause]

    G-2         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             AUG/2012

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

The document type the contractor shall use is as follows:

- "Combo" is entered if the award is for supplies or supplies and services are being delivered.

- "2in1" is entered if the award is strictly for services being provided/delivered.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-

888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than
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Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

H.1 Options to Extend Services and the Term of the Contract:

The Government may required continued performance of any services within the limits and at the rates specified in the contract. The 6

month option period may be exercised in one or more increments, or in total, by written notice to the Contractor no later than 60 days

before the contract expires. The option exercise may increase the number of hours to be performed by no more than 2,400 man hours for

the 6 month option. The option exercise may also extend the period of performance, but in no more than 6 months beyond the expiration of

the previous performance period.

H.2 The breakout for these hours are 4,800 man hours for the Base year, and 2,400 man hours for the 6 month Option period.

                                               *** END OF NARRATIVE H0001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JAN/2012

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  OCT/2010

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.203-16        PREVENTING PERSONAL CONFLICTS OF INTEREST                                 DEC/2011

   I-10         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-11         52.204-2         SECURITY REQUIREMENTS  (AUG 1996) -- ALTERNATE I  (APR 1984)              APR/1984

   I-12         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-13         52.204-9         PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL                    JAN/2011

   I-14         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        AUG/2012

   I-15         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             DEC/2010

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-16         52.209-9         UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY        FEB/2012

                                 MATTERS

   I-17         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-18         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-19         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-20         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-21         52.215-10        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA              AUG/2011

   I-22         52.215-12        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA                              OCT/2010

   I-23         52.215-14        INTEGRITY OF UNIT PRICES  (OCT 2010) -- ALTERNATE I  (OCT 1997)           OCT/1997

   I-24         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    JAN/2011

   I-25         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-26         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    MAR/2012

   I-27         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-28         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-29         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            SEP/2010

   I-30         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          OCT/2010

   I-31         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            SEP/2010

   I-32         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-33         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-34         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       JUL/2012

   I-35         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-36         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-37         52.224-2         PRIVACY ACT                                                               APR/1984

   I-38         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-39         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

   I-40         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-41         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-42         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS)             APR/2003

   I-43         52.232-1         PAYMENTS                                                                  APR/1984

   I-44         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-45         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-46         52.232-11        EXTRAS                                                                    APR/1984

   I-47         52.232-17        INTEREST                                                                  OCT/2010

   I-48         52.232-23        ASSIGNMENT OF CLAIMS  (JAN 1986) -- ALTERNATE I  (APR 1984)               APR/1984

   I-49         52.232-25        PROMPT PAYMENT                                                            OCT/2008

   I-50         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-51         52.233-1         DISPUTES                                                                  JUL/2002

   I-52         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-53         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

   I-54         52.242-2         PRODUCTION PROGRESS REPORTS                                               APR/1991

   I-55         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-56         52.243-1         CHANGES--FIXED PRICE  (AUG 1987) -- ALTERNATE I  (APR 1984)               APR/1984

   I-57         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-58         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-59         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-60         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

   I-61         52.248-1         VALUE ENGINEERING                                                         OCT/2010

   I-62         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               APR/2012

   I-63         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-64         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-65         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-66         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-67         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-68         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   JAN/2009

   I-69         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

   I-70         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-71         252.204-7005     ORAL ATTESTATION OF SECURITY RESPONSIBILITIES                             NOV/2001

   I-72         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

   I-73         252.204-7008     EXPORT-CONTROLLED ITEMS                                                   APR/2010

   I-74         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             DEC/2006

                                 GOVERNMENT OF A TERRORIST COUNTRY

   I-75         252.209-7009     ORGANIZATIONAL CONFLICT OF INTEREST -- MAJOR DEFENSE ACQUISITION          DEC/2012

                                 PROGRAM

   I-76         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

   I-77         252.216-7004     AWARD FEE REDUCTION OR DENIAL FOR JEOPARDIZING THE HEALTH OR SAFETY       SEP/2011

                                 OF GOVERNMENT PERSONNEL

   I-78         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

   I-79         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012

   I-80         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               DEC/2012

   I-81         252.225-7013     DUTY-FREE ENTRY                                                           JUN/2012

   I-82         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

   I-83         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

   I-84         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

   I-85         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                SEP/2004

                                 ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS

   I-86         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             FEB/2012

   I-87         252.227-7014     RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER      FEB/2012

                                 SOFTWARE DOCUMENTATION

   I-88         252.227-7015     TECHNICAL DATA--COMMERCIAL ITEMS                                          DEC/2011

   I-89         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JAN/2011

   I-90         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAR/2011

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

   I-91         252.227-7027     DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE                  APR/1988

   I-92         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

   I-93         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

   I-94         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

   I-95         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

   I-96         252.237-7010     PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR PERSONNEL         NOV/2010

   I-97         252.239-7001     INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION               JAN/2008

   I-98         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 MAY/2011

   I-99         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

  I-100         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

  I-101         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         DEC/2012

  I-102         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD          JUN/2012

                                 CONTRACTS)

  I-103         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

  I-104         52.217-8         OPTION TO EXTEND SERVICES                                                 NOV/1999

The Government may require continued performance of any services within the limits and at the rates specified in the contract. These

rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor. The option provision

may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months. The Contracting Officer may

exercise the option by written notice to the Contractor within -60 days-.

(End of Clause)
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  I-105         52.217-9         OPTION TO EXTEND THE TERM OF THE CONTRACT                                 MAR/2000

(a) The Government may extend the term of this contract by written notice to the Contractor within-60 days-; provided  that the

Government gives the Contractor a preliminary written notice of its intent to extend at least -60- days  before the contract expires.

The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option  clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not  exceed -6 months-.

(End of Clause)

  I-106         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   JUN/2012

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the Central Contractor Registration at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

-1-

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

S2101A

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in

WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

     Pay Official DoDAAC                   HQ0338

     Issue By DoDAAC                       W56HZV

     Admin DoDAAC                          S2101A
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     Inspect By DoDAAC                     S2101A

     Ship To Code                          -7-

     Ship From Code                        -8-

     Mark For Code                         -9-

     Service Approver (DoDAAC)             -10-

     Service Acceptor (DoDAAC)             -11-

     Accept at Other DoDAAC                -12-

     LPO DoDAAC                            -13-

     DCAA Auditor DoDAAC                   -14-

     Other DoDAAC(s)                       -15-

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

mailto:karianne.n.villerot.civ@mail.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

Karianne Villerot, 586-282-9176, mailto:karianne.n.villerot.civ@mail.mil

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-

618-5988.

(End of clause)

  I-107         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        APR/2012

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.
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(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

\*HYPERLINK "http://www.sba.gov/content/table-small-business-size-standards"http://www.sba.gov/content/table-small-business-size-                                                                            _____________________________________________________

standards_________

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this

clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in

the Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current status. The Contractor shall

notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [  ] is, [  ] is not a small business concern under NAICS Code ______________ assigned to contract

number ________________________. [Contractor to sign and date and insert authorized signer's name and title].

(End of clause)

  I-108         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.
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(h) The Governments rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;

    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-109         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(End of Clause)

  I-110         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

  I-111         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)
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  I-112         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

__________________________________________  _____________________________

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-113         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award
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shall be transmitted electronically.

                                                          [End of Clause]
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Attachment 0001    GOVERNMENT FURNISHED INFORMATION
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CONTRACT DATA REPORTING LIST (DD Form 1423)                                            Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

retrieving instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington, Suite 1204, Arlington, VA  22202-4302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to

either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract No. listed in Block E.

A.  CONTRACT LINE ITEM NO.:  0005                D.  SYSTEM/ITEM............:  LAV-ATM

B.  EXHIBIT...............:  A                   E.  CONTRACT NO............:  W56HZV-12-R-0549

C.  CATEGORY..............:  TDP_TM_OTHER_xx     F.  CONTRACTOR.....:  Survice Engineering Company

1.  DATA ITEM NO..........:  A001

2.  TITLE OF DATA ITEM....:  Report, Record of Meeting Minutes and Action Items

3.  SUBTITLE..............:  Agendas, Start of Work Meeting Minutes, and Action Items

                             TIWGs/TRRs Meeting Minutes and Action Items

4.  AUTHORITY.............:  DI-ADMIN-81505

5.  CONTRACT REFERENCES...:  Scope of Work (SOW), Sections C.2.5, C.5.1, C.5.2

6.  REQUIRING OFFICE......:  PM-LAV/AMSTA-CSD-LAV            8.  APP CODE..............:  N/A

7.  DD250 REQ.............:  LT                              9.  DIST. STATEMENT REQUIRED: D

10.  FREQUENCY:  As Requ     11.  AS OF DATE: See BLK 16    12.  DATE OF FIRST SUB: See BLK 16

13.  DATE OF SUBS. SUB: See BLK 16

14.  DISTRIBUTION: See BLK 16        A.  ADDRESSES        B.  COPIES:    DRAFT:    FINAL: 1

15.  TOTAL: AS REQ

16.  REMARKS:

     Blocks 12 and 13: Agendas will be distributed 7 days prior to all meetings. Start of Work

     Meeting Minutes and Action Items, TIWGs/TRRs Meeting Minutes and Action Items will be

     submitted 5 days after conducting each meeting or review.

     Block 14: All Meeting Minutes and Action Items shall be submitted via e-mail to:

               usarmy.detroit.tacom.mbx.lav-atm-cdrls@mail.mil               _______________________________________________

CONTRACT DATA REPORTING LIST (DD Form 1423)                                            Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

retrieving instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington, Suite 1204, Arlington, VA  22202-4302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to

either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract No. listed in Block E.

A.  CONTRACT LINE ITEM NO.:  0005                D.  SYSTEM/ITEM............:  LAV-ATM

B.  EXHIBIT...............:  A                   E.  CONTRACT NO............:  W56HZV-12-R-0549

C.  CATEGORY..............:  TDP_TM_OTHER_xx     F.  CONTRACTOR.....:  Survice Engineering Company

1.  DATA ITEM NO..........:  A002

2.  TITLE OF DATA ITEM....:  Scientific and Technical Reports Summary

3.  SUBTITLE..............:  DVT Test Monitor Report

                             FD/SC Report

                             FUE Summary Report

                             Operational Test Plan Assessment Report

                             Detailed Test Summary Report

                             Risk Recon-Detailed Risk Report Assessment

                             Safety Issues and Concerns Report

                             Safety Technical Review Report

4.  AUTHORITY.............:  DI-MISC-80048, See BLK 16
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5.  CONTRACT REFERENCES...:  Scope of Work (SOW), Sections C.2.1.1, C.2.2, C.2.2.1, C.2.3, C.2.4,

                                                  C.2.6, C.2.9, C.2.9.1, C.3.2, C.4.2, C.4.3

6.  REQUIRING OFFICE......:  PM-LAV/AMSTA-CSD-LAV            8.  APP CODE..............:  N/A

7.  DD250 REQ.............:  LT                              9.  DIST. STATEMENT REQUIRED: D

10.  FREQUENCY:  As Requ     11.  AS OF DATE: N/A           12.  DATE OF FIRST SUB: See BLK 16

13.  DATE OF SUBS. SUB: See BLK 16

14.  DISTRIBUTION: See BLK 16        A.  ADDRESSES         B.  COPIES:    DRAFT:    FINAL: 1

15.  TOTAL: AS REQ

16.  REMARKS:

     Block 12:  Initial submission of each deliverable is identified below:

\'b7 DVT Test Monitor Report: 15 days after receipt of DVT test results.________________________

\'b7 FD/SC Report: 15 days after receipt of Failure Definition and Scoring Criteria._____________                                                                 _

\'b7 FUE Summary Report: 45 days after contract award.___________________

\'b7 Operational Test Plan Assessment Report: 45 days after receipt of MCOTEA Operational Test Plan________________________________________

\'b7 Detailed Test Plan Summary Report: 15 days after notification of the first TIR.__________________________________

\'b7 Risk Recon-Detailed Risk Report Assessment: 30 days after contract award.___________________________________________                             _

\'b7 Safety Issues and Concerns Report: 45 days after receipt of all safety related GFI__________________________________

\'b7 Safety Technical Review Report: 45 days after receipt of all safety related GFI_______________________________

Block 13: Subsequent submission of each deliverable is identified below:

\'b7 DVT Test Monitor Report: On the 15th of every month________________________

\'b7 FD/SC Report:  N/A_____________

\'b7 FUE Summary Report: As required___________________

\'b7 Operational Test Plan Assessment Report: N/A________________________________________

\'b7 Detailed Test Plan Summary Report: On the 15th of every month.__________________________________

\'b7 Risk Recon-Detailed Risk Report Assessment: On the 15th of every month.___________________________________________

\'b7 Safety Issues and Concerns Report: On the last  working  day of every month__________________________________

\'b7 Safety Technical Review Report: On the last  working  day of every month_______________________________

     Block 14:  All deliverables shall be submitted via e-mail to: usarmy.detroit.tacom.mbx.lav-atm-                                                                   ___________________________________

                          cdrls@mail.mil                          ______________

CONTRACT DATA REPORTING LIST (DD Form 1423)                                            Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

retrieving instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington, Suite 1204, Arlington, VA  22202-4302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to

either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract No. listed in Block E.

A.  CONTRACT LINE ITEM NO.:  0005                D.  SYSTEM/ITEM............:  LAV-ATM

B.  EXHIBIT...............:  A                   E.  CONTRACT NO............:  W56HZV-12-R-0549

C.  CATEGORY..............:  TDP_TM_OTHER_xx     F.  CONTRACTOR.....:  Survice Engineering Company

1.  DATA ITEM NO..........:  A003

2.  TITLE OF DATA ITEM....:  Program Documentation

3.  SUBTITLE..............:  Test & Evaluation Master Plan (TEMP)

                             Requirements Traceability Matrix (RTM)

                             System Engineering Plans

                             Clinger Cohen Act Compliance Support Document

                             Information Assurance Strategy

                             Registration of Mission Critical and Mission Essential

                             Information Systems Support Document

                             Spectrum Certification Compliance Support Document

                             Joint Interoperability Test Certification Support Document
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                             Program Protection Plan (PPP)

                             Information Support Plan

4.  AUTHORITY.............:  N/A

5.  CONTRACT REFERENCES...:  Scope of Work (SOW), Sections C.2.7, C.3.1, C.3.3

6.  REQUIRING OFFICE......:  PM-LAV/AMSTA-CSD-LAV            8.  APP CODE..............:  A

7.  DD250 REQ.............:  LT                              9.  DIST. STATEMENT REQUIRED:  D

10.  FREQUENCY:  As Req      11.  AS OF DATE: See BLK 16    12. DATE OF FIRST SUB: See BLK 16

13.  DATE OF SUBS. SUB: See BLK 16

14.  DISTRIBUTION: See BLK 16        A.  ADDRESSES         B.  COPIES:    DRAFT:    FINAL: 1                                       15.

TOTAL: AS REQ

16. REMARKS:

    Block 12:  Initial submission of each deliverable is identified below:

       \'b7  Test & Evaluation Master Plan (TEMP): 60 days prior to conclusion of contract performance             _____________________________________

       \'b7  Requirements Traceability Matrix (RTM): 14 days prior to DT and OT TRR.             _______________________________________

       \'b7  System Engineering Plans:  90 days prior to the end of contract Period of Performance.             _________________________

       \'b7  Clinger Cohen Act Compliance Support Document: 120 days prior to the end of contract Period of             ______________________________________________

          Performance.

       \'b7  Information Assurance Strategy: 120 days prior to the end of contract Period of Performance.             _______________________________

       \'b7  Registration of Mission Critical and Mission Essential: 90 days prior to the end of contract Period of             _______________________________________________________

          Performance

       \'b7  Information Systems Support Document: 90 days prior to the end of contract Period of Performance             _____________________________________

       \'b7  Spectrum Certification Compliance Support Document: 120 days prior to the end of contract Period of             ___________________________________________________

          Performance

       \'b7  Information Support Plan: 60 days prior to conclusion of contract performance.             _________________________

       \'b7  Joint Interoperability Test Certification Support Document: 90 days prior to the end of contract Period             ___________________________________________________________

          of Performance

       \'b7  Program Protection Plan (PPP): 180 days prior to the end of contract Period of Performance.             ______________________________

    The government shall have 14 days to provide comments, on all the above deliverables, the

    contractor shall incorporate those comments and provide a resubmission within 7 days of

    receipt of Government comments.

    Block 13: Subsequent submission of each deliverable is identified below:

       \'b7  Test & Evaluation Master Plan (TEMP): N/A             _____________________________________

       \'b7  Requirements Traceability Matrix (RTM): Updates proposed by the contractor at any time.             _______________________________________

a. \*.System Engineering Plans: At the conclusion of the option period.   _________________________

b.__ Clinger Cohen Act Compliance Support Document: At the conclusion of the option period\______________________________________________

c.__ Information Assurance Strategy: At the conclusion of the option period_______________________________

d.__ Registration of Mission Critical and Mission Essential: At the conclusion of the option period_______________________________________________________

e.__ Spectrum Certification Compliance Support Document: At the conclusion of the option period___________________________________________________

f.__ Information Support Plan: At the conclusion of the option period_________________________

g.__ Joint Interoperability Test Certification Support Document: At the conclusion of the option period___________________________________________________________

h.__ Program Protection Plan (PPP): At the conclusion of the option period______________________________

       \'b7  All Final documents above (a-h) shall be submitted no later than 30 days prior to the end of Contract

          Period of Performance.

    Block 14: All deliveries shall be submitted via e-mail to usarmy.detroit.tacom.mbx.lav-atm-                                                              _________________________________

    cdrls@mail.mil    ______________

CONTRACT DATA REPORTING LIST (DD Form 1423)                                            Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

retrieving instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
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including suggestions for reducing this burden, to Department of Defense, Washington, Suite 1204, Arlington, VA  22202-4302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to

either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract No. listed in Block E.

A.  CONTRACT LINE ITEM NO.:  0005                 D.  SYSTEM/ITEM............:  LAV-ATM

B.  EXHIBIT...............:  A                    E.  CONTRACT NO............:  W56HZV-12-R-0549

C.  CATEGORY..............:  TDP_TM_OTHER_xx      F.  CONTRACTOR......:  Survice Engineering Company

1.  DATA ITEM NO..........:  A004

2.  TITLE OF DATA ITEM....:  Report, Record of Meeting Minutes

3.  SUBTITLE..............:  Detailed Test Plan Summary Report Trip Report

                             Test Witness Trip Report

                             Test Incident Scoring Conference Trip Report

                             FOLAV T&E WIPT Trip Report

                             SSWG Trip Report

4.  AUTHORITY.............:  DI-ADMIN-81505

5.  CONTRACT REFERENCES...:  Scope of Work (SOW), Sections C.2.4, C.2.8, C.2.10, C.3.4, C.4.1

6.  REQUIRING OFFICE......:  PM-LAV/AMSTA-CSD-LAV            8.  APP CODE..............:  N/A

7.  DD250 REQ.............:  LT                              9.  DIST. STATEMENT REQUIRED:  D

10.  FREQUENCY:  As Req      11.  AS OF DATE: See BLK 16    12.  DATE OF FIRST SUB: See BLK 16

13.  DATE OF SUBS. SUB: See BLK 16

14.  DISTRIBUTION: See BLK 16        A.  ADDRESSES         B.  COPIES:    DRAFT:    FINAL: 1

                                      15.  TOTAL: AS REQ

16.  REMARKS:

     Blocks 12 and 13: The contractor shall submit the Trip Reports Identified below 7 days after the completion of

     each trip:

      \'b7  Detailed Test Plan Summary Report Trip Report

      \'b7  Test Witness Trip Report

      \'b7  Test Incident Scoring Conference Trip Report

      \'b7  FOLAV T&E WIPT Trip Report

      \'b7  SSWG Trip Report

     Block 14: All  deliverables hall be submitted via e-mail to  usarmy.detroit.tacom.mbx.lav-atm-cdrls@mail.mil                                                                  _______________________________________________
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Attachment 0001

Government Furnished Information (GFI).  All GFI shall be provided to the contractor NLT 10 calendar days after the start of work

meeting. The following is required:

     a. Design Verification Test (DVT) Plan

     b. Failure Definition and Score Criteria

     c. Risk Recon-Detailed Risk Reports

     d. System Engineering Plans

     e. Clinger Cohen Act Compliance Support Document

     f. Information Assurance Strategy

     g. Registration of Mission Critical and Mission Essential Information Systems

        Support Document

     h. Spectrum Certification Compliance Support Document Information Support

        Plan

     i. Joint Interoperability Test Certification Support Document

     j. Program Protection Plan (PPP)

     k. Test Evaluation Master Plan (TEMP)

     l. System Safety Working Group Charter (SSWG) Charter

     m. Requirements Traceability Matrix (RTM)

     n. Purchase Descriptions/Performance Specifications

     o. Integrated Master Schedule

     p. System Safety Program Plans

     q. System Safety CDRLs

     r. Safety Assessment Report

     s. System Safety Hazard Analysis Report

     t. Operational and Support Hazard Analysis Report

     u. Health Hazard Assessment Report

     v. Hazardous Material Management Program Plan

     w. Pollution Prevention Report

     x. Environmental Assessment

     y. W56HZV-12-C-0046, Attachments, and Contract Modifications
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