CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY
	A	TDP TM OTHER Quality Assurance

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
600GPH ROWPU		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A015	Quality Conformance Inspections	

4. AUTHORITY (Date Acquisition Document No.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-QCIC-81110	E-28.1	SFAE-CSS-FP-P (QA)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	A	AS REQ	SEE BLK.16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
			SEE BLK.16

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

16. REMARKS

Submittal through the ACO to the PCO by contractor within 15 days of receipt of defective or non-conforming material.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
SFAE-CSS-FP-P			
(SAM)		1	
SFAE-CSS-FP-P			
(QA)	1		
SFAE-CSS-FP-P			
(Program Log)		1	
DCMA (QAR)	1		
15. TOTAL →	2	2	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Doley Nicholson	20 Feb 2003	Bob Shalewitz	3 Mar 2003