
DRAFT

DD FORM 1423-1, FEB 2001 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

PREVIOUS EDITION MAY BE USED. 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing 
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any 
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications 
Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the 
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
TDP ________ TM _______ OTHER 

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

7. DD 250 REQ 

8. APP CODE 

9. DIST STATEMENT 
REQUIRED 

10. FREQUENCY 

11. AS OF DATE 

12. DATE OF FIRST SUBMISSION 

13. DATE OF SUBSEQUENT 
SUBMISSION 

14. DISTRIBUTION 

a. ADDRESSEE 

b. COPIES 

Draft 
Final 

Reg Repro 

15. TOTAL 

16. REMARKS 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

Page of Pages 


	1_DATA_ITEM_NO: A010
	2_TITLE_OF_DATA_ITEM: Product Drawings, Models, and Associated Lists
	3_SUBTITLE: Technical Data Package
	4_AUTHORITY_Data_Acquisit: DI-SESS-81000D(T)
	5_CONTRACT_REFERENCE: C.4.5
	6_REQUIRING_OFFICE: SFAE-CSS-FP-E
	7_DID_250_REQ: LT
	8_APP_CODE: A
	DIST_STATEMENT: SEE BLK 16
	10_FREQUENCY: AS REQ
	11_AS_OF_DATE: 
	12_DATE_OF_FIRST_SUBMISSI: SEE BLK 16
	13_DATE_OF_SUBSEQUENT_SUB: SEE BLK 16
	addressee1: PCO
	draft1: 
	reg1: 
	repro1: 1
	addressee2: COR
	draft2: 1
	reg2: 
	repro2: 1
	addressee3: Sys Engineer
	draft3: 1
	reg3: 
	repro3: 1
	addressee4: 
	draft4: 
	reg4: 
	repro4: 
	addressee5: 
	draft5: 
	reg5: 
	repro5: 
	addressee6: 
	draft6: 
	reg6: 
	repro6: 
	addressee7: 
	draft7: 
	reg7: 
	repro7: 
	addressee8: 
	draft8: 
	reg8: 
	repro8: 
	addressee9: 
	draft9: 
	reg9: 
	repro9: 
	addressee10: 
	draft10: 
	reg10: 
	repro10: 
	addressee11: 
	draft11: 
	reg11: 
	repro11: 
	addressee12: 
	draft12: 
	reg12: 
	repro12: 
	addressee13: 
	draft13: 
	reg13: 
	repro13: 
	addressee14: 
	draft14: 
	reg14: 
	repro14: 
	addressee15: 
	draft15: 
	reg15: 
	repro15: 
	addressee16: 
	draft16: 
	reg16: 
	repro16: 
	addressee17: 
	draft17: 
	reg17: 
	repro17: 
	addressee18: 
	draft18: 
	reg18: 
	repro18: 
	addressee19: 
	draft19: 
	reg19: 
	repro19: 
	addressee20: 
	draft20: 
	reg20: 
	repro20: 
	addressee21: 
	draft21: 
	reg21: 
	repro21: 
	addressee22: 
	draft22: 
	reg22: 
	repro22: 
	addressee23: 
	draft23: 
	reg23: 
	repro23: 
	addressee24: 
	draft24: 
	reg24: 
	repro24: 
	addressee25: 
	draft25: 
	reg25: 
	repro25: 
	addressee26: 
	draft26: 
	reg26: 
	repro26: 
	addressee27: 
	draft27: 
	reg27: 
	repro27: 
	addressee28: 
	draft28: 
	reg28: 
	repro28: 
	addressee29: 
	draft29: 
	reg29: 
	repro29: 
	addressee30: 
	draft30: 
	reg30: 
	repro30: 
	addressee31: 
	draft31: 
	reg31: 
	repro31: 
	addressee32: 
	draft32: 
	reg32: 
	repro32: 
	addressee33: 
	draft33: 
	reg33: 
	repro33: 
	addressee34: 
	draft34: 
	reg34: 
	repro34: 
	addressee35: 
	draft35: 
	reg35: 
	repro35: 
	addressee36: 
	draft36: 
	reg36: 
	repro36: 
	addressee37: 
	draft37: 
	reg37: 
	repro37: 
	addressee38: 
	draft38: 
	reg38x: 
	repro38: 
	total_draft: 2
	total_repro: 3
	16_REMARKS: Media of delivery will be agreed upon at the start of work meeting. Options for media include CD/DVD or utilizing ACE WINDCHILL/ProjectLink or thru the Army SAFE FTP site https://safe.amrdec.army.mil/safe/.

BLOCK 9 – Mark technical data to denote the extent to which they are available for distribution, release, and dissemination without additional approvals or authorizations.  Government requires a distribution statement on all deliverables.  The Contractor shall request the distribution statement from the Government 10 days before the delivery of the data. 

BLOCK 12 - The Contractor shall submit a sample package within 30 days after start of work meeting. Government turnaround time is 14 days after receipt. Contractor shall incorporate corrections and resubmit within 7 days. Corrections shall be carried forward in all future submittals.

BLOCK 13 – Final Submittal: JAB TDP data shall be delivered within 10 days after end of test, incorporating all approved changes from test.  Submit final ICDs and IBOMs concurrent with final JAB TDP. If the Contractor requires creation of 2D drawings for his own internal use, the updated 2D drawings shall be included with delivery of the 3D models.  Government turnaround time is 30 days after receipt.

(T)Tailoring: Para 2,  1st sentence, delete, “Product Drawings/Models and Associated Lists shall meet the requirements of MIL-STD-31000.” 3rd sentence, delete, “drawings”. Para 3, 1st sentence, delete, “either”, and delete, “or the Government’s format as specified on the TDP Option Selection Worksheet incorporated into the contract or purchase order.”  Para 4, 1st sentence, delete, “conform to the requirements of ASME y14.100, or if applicable, ASME Y14.100 and Appendices B through E, as required, ASME Y14.34 and ASME Y14.41.”  2nd sentence, delete, “They shall”.  Para 6, 2nd sentence, delete, “The TDP Option Selection Worksheet incorporated in the contract or purchase order will specify whether the contractor or the Government is responsible for selecting the types of drawings/models and Associated Lists.”  Delete paragraphs 7.1, 7.2, and 7.3 in their entirety.

Repro = electronic copy
	17_PRICE_GROUP: 
	ESTIMATED_TOTAL_PRICE: 
	G_PREPARED_BY: Donna Morgan
	H_DATE: 21 Jun 11
	1_APPROVED_BY: 
	J_DATE: 
	Page: 
	reg38t: 0
	A_CONTRACT_LINE_ITEM_NO: 
	B_EXHIBIT: A
	TDP: 
	TM: 
	OTHER: x
	DSYSTEMITEM: JOINT ASSAULT BRIDGE 
	E_CONTRACTPR_NO: 
	FCONTRACTOR: 
	of_pages: 
	Reset: 


