CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER x
	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
JOINT ASSAULT BRIDGE		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A012	Scientific and Technical Report	Reliability Scorecard Self Assessment	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-80711A	C.5.1	AMSAA	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	SEE BLK 16	AS REQ	SEE BLK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	N/A	SEE BLK 16

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
PCO			1
COR	1		1
AMSAA	1		1
15. TOTAL →	2	0	3

16. REMARKS

BLOCK 9 - Government requires a distribution statement on all deliverables. The Contractor shall request the distribution statement from the Government 10 days before the delivery of the data.

BLOCK 10, 12, 13 - The Contractor shall supply the initial reliability scorecard self assessment and all supporting documentation within 60 days after Start of Work Meeting. The Government will have 60 days to review, complete an independent assessment, and provide the results to the Contractor. The Contractor shall provide a updated initial reliability scorecard self assessment within 30 days after receipt of the Government assessment for review and approval. The update shall incorporate or address all Government comments in addition to providing any changes to the supporting documentation.

The Contractor shall supply the final reliability scorecard self assessment and all supporting documentation within 20 days after completion of PPQT. The Government will have 20 days to review, complete an independent assessment, and provide the results to the Contractor. The Contractor shall provide a updated final reliability scorecard self assessment within 20 days after receipt of the Government assessment for review and approval. The update shall incorporate or address all Government comments in addition to providing any changes to the supporting documentation.

BLOCK 14 - Email delivery per email addresses on JAB IPT list

Repro = electronic copy delivery

DRAFT

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Donna Morgan	21 Jun 11		