
DRAFT

DD FORM 1423-1, FEB 2001 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

PREVIOUS EDITION MAY BE USED. 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing 
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any 
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications 
Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the 
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
TDP ________ TM _______ OTHER 

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

7. DD 250 REQ 

8. APP CODE 

9. DIST STATEMENT 
REQUIRED 

10. FREQUENCY 

11. AS OF DATE 

12. DATE OF FIRST SUBMISSION 

13. DATE OF SUBSEQUENT 
SUBMISSION 

14. DISTRIBUTION 

a. ADDRESSEE 

b. COPIES 

Draft 
Final 

Reg Repro 

15. TOTAL 

16. REMARKS 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

Page of Pages 


	1_DATA_ITEM_NO: A019
	2_TITLE_OF_DATA_ITEM: Hazardous Materials Management Program (HMMP) Report
	3_SUBTITLE: HMMP Report
	4_AUTHORITY_Data_Acquisit: DI-MISC-81397
	5_CONTRACT_REFERENCE: C.7.6
	6_REQUIRING_OFFICE: SFAE-CSS-FP-E
	7_DID_250_REQ: LT
	8_APP_CODE: A
	DIST_STATEMENT: SEE BLK 16
	10_FREQUENCY: AS REQ
	11_AS_OF_DATE: N/A
	12_DATE_OF_FIRST_SUBMISSI: SEE BLK 16
	13_DATE_OF_SUBSEQUENT_SUB: SEE BLK 16
	addressee1: PCO
	draft1: 
	reg1: 
	repro1: 1
	addressee2: COR
	draft2: 1
	reg2: 
	repro2: 1
	addressee3: Env. Engineer
	draft3: 1
	reg3: 
	repro3: 1
	addressee4: 
	draft4: 
	reg4: 
	repro4: 
	addressee5: 
	draft5: 
	reg5: 
	repro5: 
	addressee6: 
	draft6: 
	reg6: 
	repro6: 
	addressee7: 
	draft7: 
	reg7: 
	repro7: 
	addressee8: 
	draft8: 
	reg8: 
	repro8: 
	addressee9: 
	draft9: 
	reg9: 
	repro9: 
	addressee10: 
	draft10: 
	reg10: 
	repro10: 
	addressee11: 
	draft11: 
	reg11: 
	repro11: 
	addressee12: 
	draft12: 
	reg12: 
	repro12: 
	addressee13: 
	draft13: 
	reg13: 
	repro13: 
	addressee14: 
	draft14: 
	reg14: 
	repro14: 
	addressee15: 
	draft15: 
	reg15: 
	repro15: 
	addressee16: 
	draft16: 
	reg16: 
	repro16: 
	addressee17: 
	draft17: 
	reg17: 
	repro17: 
	addressee18: 
	draft18: 
	reg18: 
	repro18: 
	addressee19: 
	draft19: 
	reg19: 
	repro19: 
	addressee20: 
	draft20: 
	reg20: 
	repro20: 
	addressee21: 
	draft21: 
	reg21: 
	repro21: 
	addressee22: 
	draft22: 
	reg22: 
	repro22: 
	addressee23: 
	draft23: 
	reg23: 
	repro23: 
	addressee24: 
	draft24: 
	reg24: 
	repro24: 
	addressee25: 
	draft25: 
	reg25: 
	repro25: 
	addressee26: 
	draft26: 
	reg26: 
	repro26: 
	addressee27: 
	draft27: 
	reg27: 
	repro27: 
	addressee28: 
	draft28: 
	reg28: 
	repro28: 
	addressee29: 
	draft29: 
	reg29: 
	repro29: 
	addressee30: 
	draft30: 
	reg30: 
	repro30: 
	addressee31: 
	draft31: 
	reg31: 
	repro31: 
	addressee32: 
	draft32: 
	reg32: 
	repro32: 
	addressee33: 
	draft33: 
	reg33: 
	repro33: 
	addressee34: 
	draft34: 
	reg34: 
	repro34: 
	addressee35: 
	draft35: 
	reg35: 
	repro35: 
	addressee36: 
	draft36: 
	reg36: 
	repro36: 
	addressee37: 
	draft37: 
	reg37: 
	repro37: 
	addressee38: 
	draft38: 
	reg38x: 
	repro38: 
	total_draft: 2
	total_repro: 3
	16_REMARKS: 
BLOCK 9 – Government requires a distribution statement on all deliverables.  The Contractor shall request the distribution statement from the Government 10 days before the delivery of the data. 

BLOCK 10, 12, 13 – The Contractor shall supply the initial HMMP Report 90 days after contract award.  The Government shall have 30 days to review and provide comments to the contractor.  The Contractor shall provide an updated initial HMMP Report draft within 30 days after receipt of Government comments for review and approval.  The update shall incorporate or address all Government comments in addition to any changes to the HMMP Report listed materials.  

After approval and acceptance of the initial HMMP Report, the contractor shall supply an updated HMMP Report draft at the end of each month to reflect the implementation of any material/process changes that affect the materials listed in the HMMP Report during that month.  This monthly HMMP Report update is NOT REQUIRED if the materials listed in the HMMP Report have not been affected during that month.

The contractor shall supply the final HMMP Report 5 days prior to Test Readiness Review.  The Government shall have 15 days to review and provide comments to the contractor.  The contractor shall provide an updated final HMMP Report within 15 days after receipt of Government comments for review and approval.  The update shall incorporate or address all Government comments in addition to any changes to the HMMP Report listed materials 
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