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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SERVICES LINE ITEM              __________________

              SECURITY CLASS: Unclassified

FY 04 PH I SBIR Realtime

Technologies Inc.

                              (End of narrative B001)

0001AA        SERVICES LINE ITEM                                                                           $         23,114.00              __________________                                                                            __________________

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              NOUN: FY04 NEW PHI SBIR REALTIME

              PRON: E142C061EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

NOUN:  Supplies/Services in support of first Bi monthly

Progress/Status Report  (A001) (see C.2.1)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUN-2004

                            $        23,114.00

0001AB        SERVICES LINE ITEM                                                                           $         23,114.00              __________________                                                                            __________________

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              NOUN: FY04 NEW PHI SBIR REALTIME

              PRON: E142C061EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

NOUN:  Supplies/Services in support of second Bi monthly

Progress/Status Report (A001) (SeeC.2.1)

                              (End of narrative B001)
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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUN-2004

                            $        23,114.00

0001AC        SERVICES LINE ITEM                                                                           $         23,115.00              __________________                                                                            __________________

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              NOUN: FY04 NEW PHI SBIR REALTIME

              PRON: E142C061EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

NOUN:   Supplies/Services in support of Final

Report (A002) (See C.2.2)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUN-2004

                            $        23,115.00

0002          DELIVERABLE SERVICE              ___________________

              SECURITY CLASS: Unclassified

0002AA        Service Option              ______________

THIS OPTION IS NOT

CURRENTLY FUNDED AND

PERFORMANCE IS NOT

AUTHORIZED.  SEE CLAUSE

H.13, SECTIONS C AND F. IF

EXERCISED BY THE

GOVERNMENT, THE OPTION

VALUE WILL NOT EXCEED
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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

$49,150.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               0            0060

0002AB        Service Option              ______________

                 THIS OPTION SUBCLIN IS NOT CURRENTLY

 FUNDED AND PERFORMANCE IS NOT

 AUTHORIZED.  SEE CLAUSE H.13,

                 SECTION C AND SECTION F.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DEL REL CD        QUANTITY        DAYS AFTER AWARD              __________     ______________     ________________

                 001               0            0120
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

B.1  The payments under this contract will be in accordance with the subCLINs.  The subCLINs

(0001AA, 0001AB, and 0001AC) are set up to pay the contractor on the 2nd, 4th, and 6th months after

contract award.  The payment is contingent upon TACOM receiving and approving a DD Form 250 for the

designated report in each subCLIN.  The approved DD250 will be sent to the payment office by the

Contracting Officer's Technical Representative so the contractor can be paid.

     In the event the contracting officer exercises the option in H.13 then the subCLINs (0002AA &

0002AB)are set up for the  contractor to be paid on the 2th and 4th months after award of the

option. The COR will again approve the DD250 and send to the payment office for payment.

                                               *** END OF NARRATIVE B 001 ***
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.2  SCOPE OF WORK (SOW)

C.2.1  Phase I, Basic Period:  The Contractor, acting as an independent contractor and not as an agent of the Government, shall provide       _____________________

the necessary personnel, facilities, materials and services to complete the effort described in the Contractor's Proposal No.A032-2397

Development of High-Resolution Virtual Terrain for Use in a Motion-Based Simulator with an Image Generator, dated July 26, 2003, page

12, Tasks 1 through 5, submitted under the Small Business Innovation Research (SBIR) Program, Topic Number A03-224.

C.2.2  Phase I, Option Period: In the event the Government PCO later exercises the option in clause H.13,then the Contractor, acting as       ______________________

an independent contractor and not as an agent of the Government, shall provide the necessary personnel, facilities, materials and

services to complete the effort described in contractor's Proposal No. A023-2397, dated July 26, 2003, page 18,, submitted under the

SBIR Program, Topic Number A03-224.

C.3  DATA DELIVERABLES

C.3.1  Phase I, Basic Period, Progress Reports:  The Contractor shall submit bi-monthly progress reports on all work completed to date,       _______________________________________

for a total of two (2) progress reports in the Phase I basic period, in accordance with (IAW) Exhibit A, Contract Data Requirements List

(CDRL, DD Form 1423), Data Item Number A001.

C.3.2  Phase I, Basic Period, Technical Reports:  The Contractor shall prepare and submit to the Government one (1) draft report and one       ________________________________________

(1) final report by the end of the Phase I basic period, IAW Exhibit A, CDRL (DD Form 1423), Data Item Number A002.

C.3.3  Phase I, Option Period, Progress Report:  If the Government PCO exercises the option in Section H.13, the Contractor shall submit       _______________________________________

a progress report by the end of the second (2nd) month of option effort, for a total of one (1) progress report in the Phase I option

period, IAW Exhibit A, CDRL (DD Form 1423), Data Item Number A003.

C.3.4  Phase I, Option Period, Technical Reports:  If the Government exercises the option in Section H.13, the Contractor shall prepare       _________________________________________

and submit to the Government one (1) draft report and one (1) final report by the end of the Phase I option period, IAW Exhibit A, CDRL

(DD Form 1423), Data Item Number A004.

C.4  MEETINGS

C.4.1  Phase I Kick-Off Meeting:  The Contractor shall initiate and coordinate a  Kick-Off meeting by telephone with the Contracting       ________________________

Officer's Representative (COR) no later than one (1) month after contract award.  One week prior to the meeting, the Contractor shall

notify the Administrative Contracting Officer (ACO) and Contract Specialist when the meeting will occur, so those individuals may

participate if available.  At the meeting, the Contractor shall discuss its intended approach for accomplishing the contract SOW.

C.4.2  Phase I, Option Period, Review Meeting:  If the Government exercises the option (Section H.13) before the end of the six month       ______________________________________

Phase I basic period, the Contractor shall plan and conduct a one (1) day review meeting at TACOM, Warren, MI, in the fourth (4th) month

after the end of the Phase I basic period.  If the Government exercises the option (Section H.13) after the end of the six month Phase I

basic period, the Contractor shall plan and conduct a review meeting at TACOM, Warren, MI, in the fourth (4th) month after the option

exercise date.  The Contractor shall coordinate this meeting with the TACOM COR, and shall notify the ACO and Contract Specialist two

weeks prior to the meeting, so those individuals may participate if available.  The Contractor shall use the meeting to summarize the

Phase I basic period and Phase I option period effort, and shall include recommendations for potential future work.

                                               *** END OF NARRATIVE C 001 ***
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Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION D - PACKAGING AND MARKING

SECTION D - PACKAGING AND MARKING

D.1.  PACKAGING AND PACKING

    All items deliverable under this contract shall be packaged and packed in accordance with

standard commercial practice in order to assure arrival at Destination without damage or

loss.

____

D.2    MARKING

       All technical data deliverable under this contract shall be identified by the contract

number W56HZV-04-C-0101, prime contractor, the name and address of the prime contractor, and

where applicable, the name and address of the subcontractor who generated the data.

                                               *** END OF NARRATIVE D 001 ***

  7 22

W56HZV-04-C-0101

REALTIME TECHNOLOGIES, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

    E-2         52.246-4030      INSPECTION POINT: DESTINATION                                             AUG/1994

                (TACOM)

     We'll make our Procurement Quality Assurance inspection at the destination(s) listed in the Schedule.   We'll be checking the

supplies to make sure they conform with applicable drawings and specifications.

                                                          [End of Clause]

    E-3         52.246-4031      ACCEPTANCE POINT: DESTINATION                                             AUG/1994

                (TACOM)

     The Government will accept the supplies at the destination(s) listed in the Schedule.

                                                          [End of Clause]
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F.1    Delivery

F.1.1  Data

F.1.2  The delivery schedule for the data items is as follows:

               DATA ITEM                                      DELIVERY DATE               _________                                      _____________

CLIN 0001AA 1st Bi-Monthly Progress/Status Report (A001)     60 Days After Award

CLIN 0001AB 2nd Bi- Monthly Progress/Status Report (A001)   120 Days After Award

CLIN 0001AC Technical Report  (A002)                        180 Days After Award

F.1.3  All data deliverables under this contract shall be delivered electronically to the

email addresses specified in the Contract Data Requirements List (CDRL) DD Form 1423.

F.1.4  Option:

F.1.4.1 This option may be exercised in whole or in part, by contract modification, issued

at any time between award of the contract and nine months thereafter.

F.1.4.2 The period of performance for the option is four (4) months after exercise of the

option (unless the option is exercised sooner than 6 months after award, in which case the

option performance period will begin at the end of the sixth month after contract award).

F.1.4.3  In the event the option is exercised by the Government, the following schedule

shall apply:

               DATA ITEM                                   DELIVERY DATE               _________                                   _____________

CLIN 0002AA  6th Monthly Progress/Status Report (A001)   60 Days After beginning of

                                                             performance of option work

CLIN 0002AB  Update of Final Technical Report (A002)     120 Days After beginning of

                                                             performance of option work

Period of Performance

F.2.1  All work required under this contract, excluding work resulting from option call-

up, shall be completed within 180 days after contract award.

F.2.2   Final Scientific and Technical Report

F.2.3   The Contractor shall submit a draft Scientific and Technical Report within 157

days (5 months and 7 days) after contract award.

F.2.4   The Government shall review the draft report within 7 days of its receipt and

return it to the contractor with comments and requests for changes.

F.2.5.  The contractor shall submit the Final Scientific and Technical Report, in

electronic format, within 14 days after receipt of the Government's approval of or

comments on, the draft.
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                                               *** END OF NARRATIVE F 001 ***
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  E142C061EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C061    W56HZV    $          23,114.00

        665502M4055

0001AB  E142C061EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C061    W56HZV    $          23,114.00

        665502M4055

0001AC  E142C061EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C061    W56HZV    $          23,115.00

        665502M4055

                                                                                                          __________________

                                                                                              TOTAL     $          69,343.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42040000046N6N7EP665502255Y  S20113                W56HZV           $          69,343.00                                                                                                          __________________

                                                                                              TOTAL     $          69,343.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             Name: Alexander Reid

                                             e-mail: reida@tacom.army.mil

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

       ACO:     Patricia S. Brown

       e-mail:  Patricia.S.Brown@dcma.mil

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

     (a)  Definition.  Contracting Officer's Representative means an individual designated in accordance with subsection 201.602-2 of          __________   ____________________________________

the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical

or administrative functions.

     (b)  If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the

written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not

authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the

contract.

                                                          [End of Clause]

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Oct 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at
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http://www.usapa.army.mil/pdffiles/r360_1.pdf   .

[End of clause]

***

 G.3   (TACOM)  SPECIAL PAYING INSTRUCTIONS: PAY OLDEST MONEY FIRST  (MAR 2000)

This contract currently is funded (or later will be funded) by two or more separate funding documents, as shown in Section G of the

contract by the presence of more than one long-line accounting classification for the Contract Line Item Numbers (CLINs) in the

contract schedule.  The funding represents (or later will represent) appropriations made available for obligation in more than one

fiscal year.

In order for disbursements under the contract to be paid appropriately, the following requirements apply to the paying office:

The PAYING OFFICE: shall determine the total amount requested on each invoice or payment voucher received against the contract.

Each payment shall be made against the oldest funding line(s) in the contract for which funds remain available.   If the oldest

fiscal year is represented by two or more accounting lines that still contain funds, payment shall be made equally against all

accounting lines representing the oldest fiscal year until such lines are completely disbursed.

First example: the contract includes one accounting line from fiscal year 1999 and two accounting lines from fiscal year 2000.

Result: disbursements against new invoices are made on the fiscal 1999 accounting line until it is completely disbursed, before any

disbursements are made against the fiscal year 2000 accounting lines.  Once disbursements start against the fiscal year 2000 lines,

those payments will be split equally between the two available fiscal 2000 lines.

Second example:  the contract includes four accounting lines from fiscal year 1999 and one accounting line from fiscal year 2000.

Result: disbursements against new invoices are made and recorded equally against each of the four fiscal 1999 accounting lines.  If

one of the 1999 accounting lines becomes completely disbursed but money remains available on other 1999 lines, then payment on

subsequent invoices will be made and recorded equally among the remaining 1999 lines until they become completely disbursed, before

disbursements are made against the fiscal year 2000 line.

***

                                               *** END OF NARRATIVE G 001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

    H-2         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

    H-3         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

    H-4         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-5         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

    H-6         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-7         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

    H-8         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-9         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   H-10         252.227-7039     PATENTS -- REPORTING OF SUBJECT INVENTIONS                                APR/1990

The Contractor shall furnish the Contracting Officer the following:

           (a)  Interim reports every twelve (12) months (or such longer period as may be specified by the Contracting Officer) from the

date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that

there are no such inventions.

          (b)  A final report, within three (3) months after completion of the contracted work, listing all subject inventions or

stating that there were no such inventions.

          (c)  Upon request, the filing date, serial number and title, a copy of the patent application and patent number, and issue

data for any subject invention for which the Contractor has retained title.

          (d)  Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent

application file.

 (End of clause)

   H-11         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your
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initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-12         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address:

                    DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number:

                    (586) 574-7552 and use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H.13 Exercise of Phase I Option

H.13.1 The Government reserves the right to unilaterally exercise the option for CLIN 0002 at the amount shown in Section B (CLIN

0002AA) by modification. The Contracting Officer may exercise this option in whole or in part, by contract modification, issued at any

time between award and nine months thereafter.

H.13.2 In the event that the Government PCO exercises the option, the Contractor must complete the efforts identified as 'Phase I

Option' in its proposal dated 26 Jul 03, Small Business Innovation Research Program (SBIR), Proposal Number A032-2397, Proposal Title:

Development of High-Resolution Virtual Terrain for Use in a Motion-Based Simulator with an Image Generator.

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-12         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-13         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-14         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-15         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-16         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-17         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-18         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-19         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-20         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-21         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-22         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-23         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-24         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-25         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-26         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-27         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2003

   I-28         52.227-1         AUTHORIZATION AND CONSENT (ALTERNATE I dated April 1984)                  JUL/1995

   I-29         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-30         52.227-11        PATENT RIGHTS--RETENTION BY THE CONTRACTOR (SHORT FORM)                   JUN/1997

   I-31         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-32         52.229-5         TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO             APR/1984

   I-33         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-34         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-35         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-36         52.232-11        EXTRAS                                                                    APR/1984

   I-37         52.232-17        INTEREST                                                                  JUN/1996

   I-38         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-39         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-40         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-41         52.233-1         DISPUTES                                                                  JUL/2002

   I-42         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-43         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-44         52.243-1         CHANGES--FIXED-PRICE (ALTERNATE V (APR 1984))                             AUG/1987

   I-45         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-46         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-47         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-48         52.249-9         DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)                            APR/1984

   I-49         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-50         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES

   I-51         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-52         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-53         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-54         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-55         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-56         252.225-7017     PROHIBITION ON AWARD TO COMPANIES OWNED BY THE PEOPLE'S REPUBLIC OF       FEB/2000

                                 CHINA

   I-57         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-58         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JUN/1995

   I-59         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JUN/1995

                                 RESTRICTIONS

   I-60         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE-- SMALL      JUN/1995

                                 BUSINESS INNOVATIVE RESEARCH (SBIR) PROGRAM

   I-61         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    JUN/1995

   I-62         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

   I-63         252.227-7034     PATENTS--SUBCONTRACTS                                                     APR/1984

   I-64         252.232-7006     REDUCTION OR SUSPENSION OF CONTRACT PAYMENTS UPON FINDING OF FRAUD        AUG/1992

   I-65         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-66         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-67         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-68         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-69         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

     (a)  Definitions.  Contracting Officer, as used in this clause, does not include any representative of the Contracting Officer.          ___________   ___________________

Specifically authorized representative (SAR), as used in this clause, means any person the Contracting Officer has so designated by____________________________________________

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

     (b)  Notice.  The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers          ______

to constitute a change to this contract.  Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within -1- calendar days from the date that the

Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor

regards as a change to the contract terms and conditions.  On the basis of the most accurate information available to the Contractor,

the notice shall state--

          (1)  the date, nature, and circumstances of the conduct regarded as a change;

          (2)  The name, function, and activity of each Government individual and Contractor official or employee involved in or

knowledgeable about such conduct;

          (3)  The identification of any documents and the substance of any oral communication involved in such conduct;

          (4)  In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

          (5)  The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this

clause, including--

               (i)  What contract line items have been or may be affected by the alleged change;

               (ii)  What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

               (iii)  To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on

continued performance have been or may be caused by the alleged change;

               (iv)  What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are

estimated; and

          (6)  The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost,

delay or disruption of performance.

     (c)  Continued performance.  Following submission of the notice required by (b) above, the Contractor shall diligently continue          _____________________

performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor,

unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of

which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication                                                        ________

as a change as described in (b) above, notice shall be given in the manner provided.  All directions, communications, interpretations,
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orders, and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and the Contracting

Officer.  The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

     (d)  Government response.  The Contracting Officer shall promptly, within -2- calendar days after receipt of notice, respond to the          ___________________

notice in writing.  In responding, the Contracting Officer shall either--

          (1)  Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance;

          (2)  Countermand any communication regarded as a change;

          (3)  Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance; or

          (4)  In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise

the Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter

by which the Government will respond.

     (e)  Equitable adjustments.          _____________________

          (1)  If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and the

conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part of the work under

this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made--

               (i)  In the contract price or delivery schedule or both; and

              (ii)  In such other provisions of the contract as may be affected.

          (2)  The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which are

defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay

reasonably incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the

Contractor identified, or should have identified, such defect.  When the cost of property made obsolete or excess as a result of a

change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall

have the right to prescribe the manner of disposition of the property.  The equitable adjustment shall not include increased costs or

time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,

respectively, in (b) and (c) above.

NOTE: The phrases contract price and cost wherever they appear in the clause, may be appropriately modified to apply to cost-                  ______________     ____

reimbursement or incentive contracts, or to combinations thereof.

                                                          [End of Clause]

   I-70         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-71         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________
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suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

           (3) Lack of registration in the CCR database will make an offeror ineligible for award.

           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.

     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-72         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.
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     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;
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          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--

          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-73         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

     (a)  The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,

that it did not anticipate transporting by sea any supplies.  If however, after the award of this contract, the Contractor learns that

supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

          (1)  Shall notify the Contracting Officer of that fact; and

          (2)  Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this

contract.

     (b)  The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of

the contracting parties

          (1) In all subcontracts hereunder, if this contract is a construction contract; or

          (2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
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               (i) Noncommmercial items; or

               (ii) Commercial items that-

                    (A) The Contractor is reselling or distributing to the Government without adding value (generally, the

                    Contractor does not add value to items that it subcontracts for f.o.b. destination shipment);

                    (B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed

                    in humanitarian or peacekeeping operations; or

                    (C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in

                    accordance with 10 U.S.C. 2643.

                                                          [End of Clause]
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                   Form Approval  OMB No. 0704-0188 Public reporting burden for this collection of information is estimated to average

440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-

4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed

in Block E.A. CONTRACT LINE ITEM NO.: D. SYSTEM/ITEM.........: B. EXHIBIT ...................................: AE. CONTRACT/PR NO.:

W56HZV-04-C-(insert contract number)C. CATEGORY..............................: F. CONTRACTOR.........:  Realtime Technologies, Inc.1.

DATA ITEM NO. ..........:  A0012. TITLE OF DATA ITEM:  Contractors Progress, Status, and Management Report   3. SUBTITLE

.....................:  Phase I Progress Reports 4. AUTHORITY  ..................... :  DI-MGMT-80227  5. CONTRACT REFERENCE:  Section C

(insert paragraph number) 6. REQUIRING OFFICE ........ :  AMSRD-TAR-N   9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB.:  See Block

16   7. DD250 REQ ......................... :  DD 10. FREQUENCY .................................:  See Block 16  13. DATE OF SUBS.

SUB...:  See Block 16  8. APP CODE .......................... :11. AS OF DATE ...................................:  See Block 1614.

DISTRIBUTION            A. ADDRESSEES

                                                                                B.  COPIES:DRAFTFINALAlexander A. Reid, Contracting

Officers Representative (COR), E-mail:  reida@tacom.army.mil

                                                           1Phil Lawrence, Contract Specialist, E-Mail:  lawrencp@tacom.army.mil

            1Patricia S. Brown, Administrative Contracting Officer (ACO), E-mail:  Patricia.S.Brown@dcma.mil

                                                                                                                   1        15. TOTAL:

      1 * * In distributing the electronic report, according to the schedule in Block 16 below, the Contractor shall deliver one (1)

copy to the Government, sent to Alexander A. Reid (reida@tacom.army.mil <mailto:reida@tacom.army.mil>), (lawrencp@tacom.army.mil                                                   __________________________________________________    ________________________

<mailto:lawrencp@tacom.army.mil> , Patricia.S.Brown@dcma.mil) e-mail addresses.16. REMARKS:           a.  Basic Period:   The Contractor________________________________

shall deliver two (2) progress reports in the Phase I, Basic Period:  the first report by two (2) months after the contract award date,

and the second report by four (4) months after the contract award date.          b.  Option Period: The Contractor shall deliver one (1)

progress  report within the option performance period.   If the Government exercises the option before the end of the Phase I Basic

Period, the Contractor shall deliver one (1) progress report sixty (60) days from the end of the Phase  I Basic Period.   If the

Government exercises the option after the end of the Phase I Basic Period, the Contractor shall deliver one (1) progress report within

sixty (60) days after the option exercise date.          c.  These  instructions apply to both Basic Period and Option Period Progress

Reports:  Complete the reports in accordance with  (IAW) Data Item Description (DID) DI-MGMT-80227, Contractors Progress, Status, and

Management Report.  The COR is responsible for accepting or rejecting the Contractors Progress, Status, and Management Reports.  See DID

DI-MGMT-80227, at the internet address below, for instructions on completing the required report.

                       http://astimage.daps.dla.mil/docimages/0001\48\17\DI80227.PD8

<http://astimage.daps.dla.mil/docimages/0001/48/17/DI80227.PD8>         d.  Prepare the reports in the Contractors format.  Submit the

reports using any of the following electronic formats:                (1)  Files readable using these Microsoft* 97 Office Products

(TACOM can currently read OFFICE 97* and lower):  Word, Excel, PowerPoint, or Access.  Spreadsheets must be sent in a file format that

includes all formulae, macro and format information.  Print image is not acceptable.  Executable files are unacceptable.

(2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.              (3)  Files in HTML

(Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or pages.  All linked information must

be contained within your electronic report, and be accessible offline.              (4)  Other electronic formats.  Before preparing

your report in any other electronic format, please e-mail the COR, with an e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain                                                                                                    ________________________

a decision as to the formats acceptability.  This e-mail must be received by the COR not later than ten calendar days before the draft

reports due date. All alternate methods must be a no cost to the Government.    NOTES:     (a)  The above formats may be submitted in

compressed form using self-extracting files.                       (b)   Files may be read-only, password protected.          e.

Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include 100 or 250

Megabyte Zip*-disk, 3  inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each file

submitted.               (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed

files must be self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary,

however, you must annotate the subject lines in this manner:  Message 1 of 3, 2 of 3, 3 of 3.              (2)  100 or 250 MEGABYTE ZIP*-

DISK, 3  INCH DISK, OR 650 MEGABYTE CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks with the

Contract number,  the Contractors name and address, and a contacts phone number.      NOTE:  Please select only one medium by which to

transmit each report.  For instance, do not submit a report via e-mail and 100 megabyte Zip*-disk.            * Registered Trademark 18.

ESTIMATED TOTAL PRICE :  $69,342.5117. PRICE GROUP: 1.  DATA ITEM NO. .........:  A0022. TITLE OF DATA ITEM:  Scientific and Technical

Reports  3. SUBTITLE .................... :   Phase I Draft and Final Technical Reports4. AUTHORITY  ......................:  DI-MISC-

80711A   5. CONTRACT REFERENCE:   Section C  C.3.2   9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB:  See Block 16  6. REQUIRING

OFFICE .........:  AMSRD-TAR-N  10. FREQUENCY .................................:  See Block 16  13. DATE OF SUBS. SUB.:  See Block 16

7. DD250 REQ .......................... :  DD 11. AS OF DATE ...................................:  See Block 16 8. APP CODE

............................: B. COPIES:DRAFTFINAL14. DISTRIBUTION              A. ADDRESSEES

                                     Alexander A. Reid, Contracting Officers Representative (COR), E-mail:  reida@tacom.army.mil

                                                                                                    1                        1

Phil Lawrence, Contract Specialist, E-mail:  lawrencp@tacom.army.mil <mailto:lawrencp@tacom.army.mil>                                             ________________________________________________________
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                                                                                                                         1Patricia S.

Brown, Administrative Contracting Officer (ACO), E-mail:  Patricia.S.Brown@dcma.mil <mailto:Patricia.S.Brown@dcma.mil>                                                          ____________________________________________________________

                                                                                                                            115. TOTAL:

        1         1 *  * In distributing electronic copies of the final report,  according to the schedule in Block 16 below, the

Contractor shall deliver one (1) copy to the Government, sent to Alexander A. Reid (reida@tacom.army.mil), lawrencp@tacom.army.mil                                                                                                           ________________________

<mailto:lawrencp@tacom.army.mil> Patricia.S.Brown@dcma.mil <mailto:Patricia.S.Brown@dcma.mil> e-mail addresses.16. REMARKS:           a.________________________________ ____________________________________________________________

 Basic Period:  The Contractor shall deliver one (1) draft Scientific and Technical Report, five (5) months and one (1) week after

contract  award.  The draft report shall include a completed Standard Form (SF) 298 (Report Documentation Page) as the reports cover

sheet.   The COR shall review the draft report and  return it to the Contractor within seven (7) days of receipt with comments.  The

Contractor shall submit one (1) final Scientific and Technical Report (with the completed SF 298)  within fourteen (14) days after

receipt of draft comments.              b.  Option Period:  If the Government exercises the option before the end of the Phase I Basic

Period, the Contractor shall deliver one (1) draft Scientific and Technical Report (with a completed SF 298) within three (3) months and

one (1) week after the end of the Phase I Basic Period.  If the Government exercises the option after the end of the Phase I Basic

Period, the Contractor shall deliver one (1) draft Scientific and Technical Report (with a completed SF 298) within three (3) months and

one (1) week after the option exercise date. The COR shall review the draft report and return it to the Contractor within seven (7) days

of receipt with comments.  The Contractor shall submit one (1)  final Scientific and Technical Report (with the completed SF 298) within

fourteen (14) days of receipt of draft comments.  Note:  The Phase I, Option Period Scientific and Technical Report can be an addendum

to the Phase I, Basic Period Scientific and Technical Report, but it must discuss the work accomplished during the Phase I, Option

Period, and explain how the Option Period effort ties into the Basic Period work and the planned Phase II effort.             c. These

instructions apply to both Basic Period and Option Period Technical Reports:  Complete the reports IAW DID DI-MISC 80711A, Scientific

and Technical Reports.  The COR is responsible for accepting or rejecting the draft and final reports, and for submitting the approved

final report to the Defense Technical Information Center (DTIC), in Ft. Belvoir, VA.   See the data item description (DI-MISC-80711A),

at the internet address below, for instructions on completing the required report.

                          http://astimage.daps.dla.mil/docimages/0002\27\88\80711A.PD4  You may download the SF 298 form,  from the                          ____________________________________________________________

following internet address:

<http://www.dtic.mil/dtic/forms/sf298template.doc>   You may download basic instructions for completing the SF 298 form, from the

following internet address:

http://www.dtic.mil/dtic/forms/SF298_MS67.doc <http://www.dtic.mil/dtic/forms/SF298_MS67.doc>    Here are some additional instructions

for completing the SF 298 form, that apply when submitting reports under the SBIR Program:               For each unclassified report,

the Contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298 with one of the following statements:

         (a)  Approved for public release; distribution unlimited.                  (b)  Distribution authorized to U.S. Government

Agencies only; contains proprietary information               Note:  After reviewing the Contractors entry in Block 12a, TACOM has final

responsibility for assigning a distribution statement.               Block 13 (Abstract) of the SF 298 must include the first sentence,

Report developed under SBIR contract for topic A03-224.  The abstract must identify the purpose              of the  work and briefly

describe the work carried out, the finding or results, and the potential applications of the effort.  Since the Department of Defense

(DOD) will be publishing              the abstract, it must not contain any proprietary or classified data.               Block 14

(Subject Terms) of the SF 298 must include the term SBIR Report.         d.  Prepare the reports in the Contractors format.  Submit the

reports using any of the following electronic formats:                (1)  Files readable using these Microsoft* 97 Office Products

(TACOM can currently read OFFICE 97* and lower):  Word, Excel, PowerPoint, or Access.  Spreadsheets must be sent in a file format that

includes all formulae, macro and format information.  Print image is not acceptable.  Executable files are unacceptable.

(2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.              (3)  Files in HTML

(Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or pages.  All linked information must

be contained within your electronic report, and be accessible offline.              (4)  Other electronic formats.  Before preparing

your report in any other electronic format, please e-mail the COR, with an e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain                                                                                                    ________________________

a decision as to the formats acceptability.  This e-mail must be received by the COR not later than ten calendar days before the draft

reports due date. All alternate methods must be a no cost to the Government.    NOTES:     (a)  The above formats may be submitted in

compressed form using self-extracting files.                       (b)   Files may be read-only, password protected.          e.

Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include 100 or 250

Megabyte Zip*-disk, 3  inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each file

submitted.               (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed

files must be self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary,

however, you must annotate the subject lines in this manner:  Message 1 of 3, 2 of 3, 3 of 3.              (2)  100 or 250 MEGABYTE ZIP*-

DISK, 3  INCH DISK, OR 650 MEGABYTE CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks with the

Contract number, the Contractors name and address, and a contacts phone number.      NOTE:  Please select only one medium by which to

transmit each report.  For instance, do not submit a report via e-mail and 100 megabyte Zip*-disk.            * Registered Trademark

18. ESTIMATED TOTAL PRICE:  $69,342.5117. PRICE GROUP:17. PRICE  GROUP:17. PRICE GROUP:
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