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Amendment 0003 issued June 15, 2005

Amendment 0003 changes are as follows:

1.  All changes described below are to Topic #1, “Ten Kilowatt Fuel Cell Auxiliary Power Unit”
a. Change the estimated period of performance from “36 months” to “48 months”.

b. Change the Electronic and Paper Copy Proposal Due Date from “June 10, 2005 through June 25, 2005”  to “To Be Determined”.  This change is due to the uncertainty of the level of funding available.  

c. Clarify that a total of two (2) Identical Paper Copies will be due.

2.  Topic #1 Information in it’s entirety is found at http://contracting.tacom.army.mil/baa/baapage.htm under View List of BAA Topics.

3.  All other terms and conditions remain unchanged.
**Additional Information**

A forthcoming Amendment to Topic #1 is anticipated on or around 1 July 2005.  The forthcoming Amendment is anticipated to provide the following information:
1. Revised “Estimated Maximum Funding Available” amount and the number of contracts or agreements to be awarded (it is anticipated that the revised funding level, when known will be sufficient to award one (1) contract or agreement).
2. Designation of a New Proposal Due Date (adequate time for proposal submission will be provided).
3. No additional time for Informal Talks will be provided.
________________________________________________________________________

[End of Amendment 0003]

