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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: TOMASZ SADOWICZ

Buyer Office Symbol/Telephone Number: CCTA-HTA-A/(586)282-3493

Type of Contract: Firm Fixed Price

Kind of Contract: Supply Contracts and Priced Orders

Type of Business: Other Small Business Performing in U.S.

Surveillance Criticality Designator: B

Weapon System: Family of Med. Tac. Veh. (FMTV), 5 ton

Contract Expiration Date:  2017JUL30

                                               *** End of Narrative A0000 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4850      ACCEPTANCE APPENDIX                                                       SEP/2008

     (a)  Contract Number W56HZV-13-C-0036 is awarded to IBIS TEK, LLC.

     (b)  The contractor, in its proposal, provided data for various solicitation clauses, and that data has been added in this

contract.

     (c) Any attachments not included within this document will be provided by Army Contracting Command - Warren directly to the

administrative contracting officer (ACO) via e-mail, as required.  Technical data packages that are only available on CD-ROM will be

mailed by Army Contracting Command - Warren to the ACO.  Within one week of this award, any office not able to obtain attachments from

the Army Contracting Command - Warren website (https://contracting.tacom.army.mil/) and still requiring a copy, can send an email

request to the buyer listed on the front page of this contract.

     (d)  The following Amendment(s) to the solicitation are incorporated into this contract: 0001, 0002, 0003, 0004, 0005, and 0006.

                                                          [End of Clause]

    A-2         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]

    A-3         52.227-4500      DISTRIBUTION AND DESTRUCTION OF EXPORT CONTROL TECHNICAL DATA PACKAGE     JUL/2012

                                 (WARREN)

This solicitation and resulting contract contains technical data whose export is restricted by the Arms Export Control Act (Title 22,

U.S.C., Sec 2751, et. seq.) or the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq.   Violations of

these export laws are subject to severe criminal penalties.  Disseminate in accordance with provisions of DoD Directive 5230.25.  This

also applies to distribution of the TDP to all SUBCONTRACTORS at every level.

To be eligible to gain access to this export controlled TDP (via FedBizOpps or CD) you must have a current DD 2345, Militarily Critical

Technical Data Agreement certification on file with the Defense Logistics Information Service (DLIS).  To obtain certification, go to

http://www.dlis.dla.mil/jcp/, click on documents, and follow instructions provided.  See Section C 52.211-4072 Technical Data Package

Information for estimated certification time.  Upon receipt of certification, you may request the TDP in accordance with the

instructions stated in the solicitation's Section C.

Upon completion of the purposes for which Government Technical Data has been provided, you, your subcontractors, all your vendors and

all sub-vendors, are required to destroy all documents, including all reproductions, duplications, or copies thereof as may have been

further distributed from you.

Destruction of this technical data shall be accomplished by:  shredding, pulping, burning, or melting any physical copies of the TDP (or

CD) and/or deletion or removal of downloaded TDP files from computer drives and electronic devices, and any copies of those files.

                                                   [End of clause]
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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0011          58-GAL PRODUCTION B-KITS

              FSCM: 19207

              PART NR: 57K6420-001

0011AA        ISO CONTAINER W/ 4 EA 58-GAL PRODUCTION B-KITS             22          EA   $ 160,078.75000  $      3,521,732.50              ______________________________________________                               ______________   __________________

              GENERIC NAME DESCRIPTION: 58-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M712J0    PRON AMD: 02    ACRN: AA

              PSC: 2540

The Contractor shall provide 22 each ISO Containers,

with each ISO containing 4 each FMTV 58-Gallon B-

Kits, IAW Section C of the Contract.

NSN: 2540-01-602-9659

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3182M712  W62G2X    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            08-JUL-2014

                 002               4            07-AUG-2014

                 003               5            06-SEP-2014

                 004               5            06-OCT-2014

                 005               5            05-NOV-2014

              FOB POINT: Origin

              SHIP TO:

              (W62G2X)   XU TRANSPORTATION OFFICE

                         SIERRA ARMY DEPOT
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         74 C STREET  BLDG 304

                         HERLONG               CA 96113-5520
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0012          58-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9659

0012AA        UNEXERCISED OPTION 1 FOR 58-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 58-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           100         $158,213.47

               101         200         $157,197.11

               201         300         $156,836.91

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 300 each ISO Containers, with

each ISO containing 4 each FMTV 58-Gallon B-Kits, may

be acquired under Option 1.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0013          58-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9659

0013AA        UNEXERCISED OPTION 2 FOR 58-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 58-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           100         $159,992.76

               101         200         $158,769.04

               201         300         $158,405.24

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 300 each ISO Containers, with

each ISO containing 4 each FMTV 58-Gallon B-Kits, may

be acquired under Option 2.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0014          58-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9659

0014AA        UNEXERCISED OPTION 3 FOR 58-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 58-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           100         $161,793.83

               101         200         $160,356.75

               201         300         $159,989.31

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 300 each ISO Containers, with

each ISO containing 4 each FMTV 58-Gallon B-Kits, may

be acquired under Option 3.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0015          58-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9659

0015AA        UNEXERCISED OPTION 4 FOR 58-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 58-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           100         $163,616.95

               101         200         $161,960.31

               201         300         $161,589.23

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 300 each ISO Containers, with

each ISO containing 4 each FMTV 58-Gallon B-Kits, may

be acquired under Option 4.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0021          78-GAL PRODUCTION B-KITS

              FSCM: 19207

              PART NR: 57K6420-002

0021AA        ISO CONTAINER W/ 4 EA 78-GAL PRODUCTION B-KITS             18          EA   $ 160,905.79000  $      2,896,304.22              ______________________________________________                               ______________   __________________

              GENERIC NAME DESCRIPTION: 78-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M713J0    PRON AMD: 01    ACRN: AB

              PSC: 2540

The Contractor shall provide 18 each ISO Containers,

with each ISO containing 4 each FMTV 78-Gallon B-

Kits, IAW Section C of the Contract.

NSN: 2540-01-602-9660

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3182M713  W62G2X    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            08-JUL-2014

                 002               4            07-AUG-2014

                 003               5            06-SEP-2014

                 004               5            06-OCT-2014

                 005               2            05-NOV-2014

              FOB POINT: Origin

              SHIP TO:

              (W62G2X)   XU TRANSPORTATION OFFICE

                         SIERRA ARMY DEPOT

                         74 C STREET  BLDG 304

                         HERLONG               CA 96113-5520
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W56HZV-13-C-0036

IBIS TEK, LLC



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0022          78-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9660

0022AA        UNEXERCISED OPTION 1 FOR 78-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 78-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           60          $160,066.03

               61          120         $160,047.67

               121         180         $157,719.39

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 180 each ISO Containers, with

each ISO containing 4 each FMTV 78-Gallon B-Kits, may

be acquired under Option 1.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0023          78-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9660

0023AA        UNEXERCISED OPTION 2 FOR 78-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 78-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           60          $161,863.84

               61          120         $161,648.16

               121         180         $159,296.56

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 180 each ISO Containers, with

each ISO containing 4 each FMTV 78-Gallon B-Kits, may

be acquired under Option 2.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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W56HZV-13-C-0036

IBIS TEK, LLC
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0024          78-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9660

0024AA        UNEXERCISED OPTION 3 FOR 78-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 78-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           60          $163,683.63

               61          120         $163,264.67

               121         180         $160,889.55

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 180 each ISO Containers, with

each ISO containing 4 each FMTV 78-Gallon B-Kits, may

be acquired under Option 3.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0025          78-GAL PRODUCTION B-KITS

              NSN: 2540-01-602-9660

0025AA        UNEXERCISED OPTION 4 FOR 78-GAL PRODUCTION B-KITS                           See Range Pricing              _________________________________________________

              GENERIC NAME DESCRIPTION: 78-GAL PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 2540

                       Range Quantities                       ________________

               FROM        TO          UNIT PRICE               ____        __          __________

               1           60          $165,525.63

               61          120         $164,897.31

               121         180         $162,498.43

OPTION QUANTITY, PURSUANT TO THE CLAUSE ENTITLED

SEPARATELY PRICED OPTION FOR INCREASED QUANTITY

(52.217-4001).

A maximum quantity of 180 each ISO Containers, with

each ISO containing 4 each FMTV 78-Gallon B-Kits, may

be acquired under Option 4.

The maximum quantity stated for the option CLIN DOES

NOT Form a part of the basic contractual quantity.

Part or all of it may, however, be added to the

contract by exercise of the option clause, at the

discretion of the Government.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0031          58-GAL PRE-PRODUCTION B-KITS

              FSCM: 19207

              PART NR: 57K6420-001

0031AA        ISO CONTAINER W/ 4 EA 58-GAL PRE-PRODUCTION B-KITS          1          EA   $ 173,697.15000  $        173,697.15              __________________________________________________                           ______________   __________________

              GENERIC NAME DESCRIPTION: 58-GAL PRE-PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M714J0    PRON AMD: 01    ACRN: AC

              PSC: 2540

The Contractor shall provide 1 each ISO Container,

containing 4 each FMTV 58-Gallon B-Kits, IAW Section

E.2.4 of the Contract.

NSN: 2540-01-602-9659

Contractor payment of CLIN 0031AA may be submitted

upon APPROVAL of First Article Inspection.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3182M714  W62G2X    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            08-FEB-2014

              FOB POINT: Origin

              SHIP TO:

              (W62G2X)   XU TRANSPORTATION OFFICE

                         SIERRA ARMY DEPOT

                         74 C STREET  BLDG 304

                         HERLONG               CA 96113-5520
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0041          78-GAL PRE-PRODUCTION B-KITS

              FSCM: 19207

              PART NR: 57K6420-002

0041AA        ISO CONTAINER W/ 4 EA 78-GAL PRE-PRODUCTION B-KITS          1          EA   $ 182,577.36000  $        182,577.36              __________________________________________________                           ______________   __________________

              GENERIC NAME DESCRIPTION: 78-GAL PRE-PRODUCTION B-KITS

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M715J0    PRON AMD: 01    ACRN: AD

              PSC: 2540

The Contractor shall provide 1 each ISO Container,

containing 4 each FMTV 78-Gallon B-Kits, IAW Section

E.2.4 of the Contract.

NSN: 2540-01-602-9660

Contractor payment of CLIN 0041AA may be submitted

upon APPROVAL of First Article Inspection.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D - PACKAGING AND MARKING

              LEVEL PRESERVATION: Military

              LEVEL PACKING: A

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3182M715  W62G2X    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            08-FEB-2014

              FOB POINT: Origin

              SHIP TO:

              (W62G2X)   XU TRANSPORTATION OFFICE

                         SIERRA ARMY DEPOT

                         74 C STREET  BLDG 304

                         HERLONG               CA 96113-5520
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0051          CFAT AND PPAP

0051AA        CFAT & PPAP                                                 1          LO                    $        591,953.46              ______________                                                                                __________________

              GENERIC NAME DESCRIPTION: CFAT AND PPAP

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M716J0    PRON AMD: 01    ACRN: AE

              PSC: 2540

The Contractor shall provide Component First Article

Testing (CFAT) IAW Section E.2.2 of the Contract AND

Production Part Approval Process (PPAP) IAW Section

E.2.3 of the Contract.

Contractor payment of CLIN 0051AA may be submitted

upon APPROVAL of First Article Inspection.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            08-FEB-2014

                            $       591,953.46
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0061          PRE-PRODUCTION KIT INSTALL

0061AA        PRE-PRODUCTION B-KIT INSTALL                                1          LO                    $          9,119.73              ____________________________                                                                  __________________

              GENERIC NAME DESCRIPTION: PRE-PRODUCTION KIT INSTALL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M717J0    PRON AMD: 01    ACRN: AF

              PSC: 2540

The Contractor shall provide the LABOR TO INSTALL 1

each FMTV B-Kit (either 58 or 78-Gallon) onto

Government Furnished FMTV Vehicle as part of the PRE-

PRODUCTION KIT INSTALL, IAW Section E.2.4 of the

Contract.

Contractor payment of CLIN 0061AA may be submitted

upon APPROVAL of First Article Inspection.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            10-MAR-2014

                            $         9,119.73
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0071          FOLLOW-ON TA PPAP TEST

0071AA        UNEXERCISED OPTION 1 FOR FOLLOW-ON TA PPAP TEST             1          LO                    $        131,191.67              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON TA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Transparent Armor (TA) IAW Section H.4.1 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED

 18 75

W56HZV-13-C-0036

IBIS TEK, LLC



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0072          FOLLOW-ON TA PPAP TEST

0072AA        UNEXERCISED OPTION 2 FOR FOLLOW-ON TA PPAP TEST             1          LO                    $        135,021.33              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON TA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Transparent Armor (TA) IAW Section H.4.1 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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0073          FOLLOW-ON TA PPAP TEST

0073AA        UNEXERCISED OPTION 3 FOR FOLLOW-ON TA PPAP TEST             1          LO                    $        136,823.14              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON TA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Transparent Armor (TA) IAW Section H.4.1 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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Reference No. of Document Being Continued

MOD/AMD

0074          FOLLOW-ON TA PPAP TEST

0074AA        UNEXERCISED OPTION 4 FOR FOLLOW-ON TA PPAP TEST             1          LO                    $        138,668.07              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON TA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Transparent Armor (TA) IAW Section H.4.1 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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Reference No. of Document Being Continued

MOD/AMD

0081          FOLLOW-ON OA PPAP TEST

0081AA        UNEXERCISED OPTION 1 FOR FOLLOW-ON OA PPAP TEST             1          LO                    $         58,313.86              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON OA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Opaque Armor (OA) IAW Section H.4.2 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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Reference No. of Document Being Continued

MOD/AMD

0082          FOLLOW-ON OA PPAP TEST

0082AA        UNEXERCISED OPTION 2 FOR FOLLOW-ON OA PPAP TEST             1          LO                    $         60,621.90              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON OA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Opaque Armor (OA) IAW Section H.4.2 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0083          FOLLOW-ON OA PPAP TEST

0083AA        UNEXERCISED OPTION 3 FOR FOLLOW-ON OA PPAP TEST             1          LO                    $         60,869.05              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON OA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Opaque Armor (OA) IAW Section H.4.2 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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Reference No. of Document Being Continued

MOD/AMD

0084          FOLLOW-ON OA PPAP TEST

0084AA        UNEXERCISED OPTION 4 FOR FOLLOW-ON OA PPAP TEST             1          LO                    $         61,125.59              _______________________________________________                                               __________________

              GENERIC NAME DESCRIPTION: FOLLOW-ON OA PPAP TEST

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

THIS OPTION IS GOVERNED BY SECTION H OF THE CONTRACT

FOR FOLLOW-ON TESTING

The Contractor shall perform Follow-On PPAP Testing

for Opaque Armor (OA) IAW Section H.4.2 of the

Contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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0091          DATA ITEMS - CDRL

0091AA        DATA ITEMS - CDRL                                           1          LO                    $        117,903.19              __________________                                                                            __________________

              GENERIC NAME DESCRIPTION: DATA ITEMS - CDRL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: J035M718J0    PRON AMD: 01    ACRN: AG

              PSC: 2540

The Contractor shall provide the CONTRACT DATA

REQUIREMENTS LIST (CDRL), IAW Section J, EXHIBIT A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED

                            $       117,903.19
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0092          DATA ITEMS - CDRL

0092AA        UNEXERCISED OPTION 1 FOR DATA ITEMS - CDRL                  1          LO                    $         19,472.25              __________________________________________                                                    __________________

              GENERIC NAME DESCRIPTION: DATA ITEMS - CDRL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall provide the CONTRACT DATA

REQUIREMENTS LIST (CDRL), IAW Section J, EXHIBIT A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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MOD/AMD

0093          DATA ITEMS - CDRL

0093AA        UNEXERCISED OPTION 2 FOR DATA ITEMS - CDRL                  1          LO                    $         20,251.14              __________________________________________                                                    __________________

              GENERIC NAME DESCRIPTION: DATA ITEMS - CDRL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall provide the CONTRACT DATA

REQUIREMENTS LIST (CDRL), IAW Section J, EXHIBIT A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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0094          DATA ITEMS - CDRL

0094AA        UNEXERCISED OPTION 3 FOR DATA ITEMS - CDRL                  1          LO                    $         21,046.65              __________________________________________                                                    __________________

              GENERIC NAME DESCRIPTION: DATA ITEMS - CDRL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall provide the CONTRACT DATA

REQUIREMENTS LIST (CDRL), IAW Section J, EXHIBIT A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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0095          DATA ITEMS - CDRL

0095AA        UNEXERCISED OPTION 4 FOR DATA ITEMS - CDRL                  1          LO                    $         21,872.96              __________________________________________                                                    __________________

              GENERIC NAME DESCRIPTION: DATA ITEMS - CDRL

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

The Contractor shall provide the CONTRACT DATA

REQUIREMENTS LIST (CDRL), IAW Section J, EXHIBIT A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            AS REQUIRED
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     MAY/2000

                (TACOM)

     The contractor shall host a start of work meeting at its facility, unless some other location is designated in the contract, within

30 days after contract award.  The contractor shall at a minimum invite the Contracting Officer's Representative (COR) identified in

Section G or in an appointment letter, the Contract Specialist identified on the face page of this document, and the Administrative

Contracting Officer (ACO).  The COR, Contract Specialist, and ACO shall be given at least 14 days advance notice of the time, date, and

location of the start of work meeting.  The preferred method of notification is by email.

                                                          [End of Clause]

    C-2         52.211-4072      TECHNICAL DATA PACKAGE INFORMATION                                        JUL/2012

The following Xd item applies to this solicitation:

NOTE:   Technical Data Package was sent to the Contractor on a CD-ROM via FedEx

[  ]  1.  There is no Technical Data Package (TDP) included with this solicitation.

[  ]  2.  This solicitation contains one or more web-located TDPs.  If multiple Contract Line Item Numbers (CLINS) are listed below,

each one will have its own URL just under the CLIN listing.  The URL will take you to that CLINs Web-located TDP.  To access the TDP,

you will have to copy or type the links URL to your web browser address bar at the top of the screen.

Note: To copy a link from a .pdf file, click on the Text Select Tool, then highlight the URL, copy and paste it into your browser, and

hit the Enter key.

      CLIN: N/A

      TDP Link (URL):  N/A

[  ]  3.  The TDP for this solicitation resides within FedBizOpps (://www.fbo.gov),  associated with this solicitation number, and can

be accessed via this URL:

N/A

To access the data through FBO:

a.  Log on to the FBO web site.

b.  Enter your Marketing Partner Identification Number (MPIN).

c.  Search for the solicitation number.

d.  If solicitation is Export Controlled, select Verify MPIN.

(1)  TDPs that have an Export Control Warning Notice are subject to the Arms Export Control Act (Title 22, U.S.C., Sec 2751, et.seq.) or

the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq..

(2)  Further dissemination must be in accordance with provisions of DoD Directive 5230.25. This also applies to distribution of the TDP

to all SUBCONTRACTORS at every level.

(3)  To obtain these TDPs, vendors and contractors must have a current DD 2345, Militarily Critical Technical Data Agreement on file

with Defense Logistics Information Service (DLIS).\~ If you are currently certified, your MPIN will be verified and you may proceed to

the next step.\~ To obtain certification, go to ://www.dlis.dla.mil/jcp/

     click on documents and follow instructions provided.  Processing time is estimated at six (6) to ten (10) weeks after receipt.  FBO

will allow you to access export controlled TDPs once certification is confirmed.

(4)  Upon completion of the purposes for which Government Technical Data has been provided, the Contractor is required to destroy all

documents, including all reproductions, duplications, or copies thereof as may have been further distributed by the Contractor.

Destruction of this technical data shall be accomplished by: shredding, pulping, burning, or melting any physical copies of the TDP

and/or deletion or removal of downloaded TDP files from computer drives and electronic devices, and any copies of those files.

 e.  If technical data is otherwise restricted, select Request Explicit Access.  This will generate an email to the FBO system

administrator at Army Contract Command - Warren (DTA) with all the information needed for them to grant you access.  FBO will

subsequently automatically generate an email stating when you have permission to view or download TDP items. Allow 2  3 working days to

complete this FBO-TDP access/approval process through the FBO system.

 f.  If multiple individuals in your company need access to the Technical Data Package (TDP) for a solicitation and an explicit access

request is required, each individual MUST submit an explicit access request to be granted approval to view the TDP.  Those same

individuals MUST be registered in Federal Business Opportunities (FBO).  Any individuals no longer with the company should be deleted.

Questions related to registration in FBO should be directed to ://www.fbo.gov/index The FBO helpdesk phone number is (866) 606-8220.

Vendors are responsible for placing correct information in FBO.

 g.  It is strongly suggested that you submit the explicit access request and provide the buyer with the completed Use and Non-

Disclosure Agreement at the same time if the solicitation requires both to gain access to view the TDP.

 h.  A user guide for FBO can be found at ://www.fbo.gov - on the right is User Guides - click on Vendor.

[End of clause]

C.1.  General.  The contractor, acting as an independent contractor and not as an agent of the Government, and within the schedule and      _______
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the contract constraints set forth herein, shall provide the necessary supplies and services which meet all the requirements set forth

in this contract.

C.1.1  Objective.  The contractor shall produce FMTV B-Kits.  A B-Kit consists of two crates, one that contains four pieces of       _________

transparent armor and 16 pieces of opaque armor panels, ballistic washers, bolts, and miscellaneous parts, and one with a Fuel Tank Fire

Suppression Kit (FTFS), either 58 gallon FTFS (58 gallon B-Kit) or 78 gallon FTFS (78 gallon B-Kit).

C.1.1.1  The contractor shall provide an ISO container, IAW commercial item description A-A-59272 (attachment 0009), packaged with four

(4) ea B-Kits.  The ISO container with four (4) ea B-Kits can come in two variations: a 58 gallon B-Kit NSN 2540-01-602-9659, P/N

57K6420-001; OR a 78 gallon B-Kit NSN 2540-01-602-9660, P/N 57K6420-002.  Section D contains preservation, packing and marking

instructions.  Any kits assembled/produced by the contractor prior to successful passing (with documentation from the Procuring

Contracting Officer (PCO)) of the Government Testing in Section E.2, to include packaging, shall be done at the risk of the contractor.

C.1.1.1.1  Notwithstanding the drawings in the Technical Data Package (TDP), for the purpose of this effort, reference of ISO Container

NSN number within all aspects of this contract, including drawings within the TDP, is superseded with the following:

ISO containers shall be provided IAW with commercial item description (CID) A-A-59272 (attachment 0009) and shall adhere to the ISO

inspection criteria included in Attachment 0005.  The ISO containers shall be Type II, with opening doors on both ends of the container.

 The ISO container dimensions shall be 20 foot (ft) x 8 ft x 8 ft.  All ISO containers shall be new OR one time usage only.

C.1.1.2  The contractor shall produce the B-Kits IAW the CD/DVD containing the Technical Data Packages (TDP) (Attachment 0001).  The

contractor shall begin production of the B-Kits following successful completion of testing called out in E.2.

C.1.1.3 Information Requests        ____________________

  a.  To request the TDP (Attachment 0001), Installation Instructions (Attachment 0003), and Special Packaging Instructions (Attachment

0004) for this contract, send an email to Tomasz Sadowicz at tomasz.j.sadowicz.civ@mail.mil with the following information:

Company Name

Company Contact Name

Company Address

Company Phone Number

Company Cage Code

TDP will be sent FedEx; NO P.O. BOXES will be accepted.

  b.  Requirements for requesting the classified Transparent Armor specifications are found in H.5.

C.1.2  Production Configuration.  The drawing package provided at Attachment 0001 is the official production configuration.  The       ________________________

Contractor shall not implement any changes to the production hardware configuration without prior written approval by the PCO.

Engineering changes made after contract award will be made in accordance with Section C.6.

C.2  Data Management.  The contractor shall prepare technical data and reports as specified in the applicable Data Item Descriptions     _______________

(DIDs), DD Forms 1664.  The data must provide all the specified information, in accordance with the quantities and schedules set forth

in the Contract Data Requirements List (CDRL), Exhibit A.  Standard DIDs may be found at https://assist.daps.dla.mil/online/start/.

C.2.1  Electronic Data Delivery.  All data and information delivered under this contract shall be submitted in electronic format and in       ________________________

English language unless otherwise specified in the CDRL.  The file format and delivery method will be dependent upon the file type and

size.  Data shall be submitted in electronic format compatible with Microsoft programs (such as Word, Access, Excel, Power Point, etc.)

or Adobe in an editable format, unless otherwise specified.  Available methods of delivery are: electronic mail, file transfer protocol,

or CD/DVD ROM.

C.2.2  Access to Tactical Vehicle Product Management System (TVPDMS).  The contractor shall obtain a public trust clearance and one of       _____________________________________________________________

the following DOD approved Public Key Infrastructure (PKI) for each person who needs to access TVPDMS and submit required data:

  a.  PKI certificates on a CAC

  b.  Department of Defense (DoD) External Certificate Authorities (ECA)

  c.  PKI certificates cross certified by Federal Bridge Certificate Authority (FBCA)

NOTE: The contractor may contact the Product Manager, Medium Tactical Vehicles (PM MTV) Configuration Management representative as

listed on the CDRL list (Exhibit A) for further assistance.

C.2.3  Information Assurance.  All information or data under this contract belongs to and is the property of the U.S. Government and       _____________________

shall be marked and handled as For Official Use Only (FOUO) or SECRET, as applicable, and marked with the appropriate Distribution
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Statement.  The TDP (attachment 0001), Install Instructions (attachment 0003), and Special Packaging Instructions (attachment 0004) are

classified as Distribution D and shall be handled as such.  The Contractor shall allow personnel to access the data as necessary for

performance of the contract and successful delivery of hardware.  The data provided is export controlled.  All regulations and

requirements implemented by the Department of State for export controlled data and hardware are applicable.  The contractor shall take

necessary steps to ensure subcontractors comply with requirements for working with export controlled data per Department of State

requirements.  All data transmitted electronically via email shall be encrypted.  The contractor shall not release any information or

data to third parties without express written approval of the PCO.

C.2.4  The contractor shall conform to all security requirements as specified in this contract and as detailed in the Form DD 254,

reference Section J, Attachment 0008.

C.3  Start of Work Meeting.  The Contractor shall conduct a Start of Work Meeting at the Contractors facility no later than 30 calendar     _____________________

days after contract award.  The actual date and content of the meeting will be coordinated between the Contractor and the PCO.  The

Contractor shall provide written minutes of the Start of Work Meeting in accordance with CDRL A001.

C.4  Paint.  The contractor shall apply Chemical Agent Resistant Coating (CARC) to production B-Kits.  The paint color shall be TAN 686A     _____

(chip #33446 in accordance with FED-STD-595).  The color of the FTFS kits shall be TAN 686A.

C.5  Installation Instructions.  Along with the parts necessary to complete the kits, the Contractor shall include one (1) set of     _________________________

Installation Instructions in each armor crate and one (1) set of Installation Instructions shall be included in each FTFS crate.

Installation instructions shall be provided in hard copy, packaged in a sealed waterproof bag.  The armor and FTFS kit installation

instructions are contained on the Government furnished CDs/DVDs (Attachment 0003).

C.6  Configuration Management.     ________________________

  a.  Configuration Management (CM) Standards.  The contractor shall use DoD MIL- HDBK-61A (SE), Configuration Management Guidance, as a

reference for CM.

  b.  The Government is the Original Design Activity for all products and data developed under this contract and, as the Current

Document Change Authority (CDCA), is the only entity with decision authority over the items configuration and respective design data.

  c.  Editable Government forms are available for preparation of change documents.  If the contractor wishes to use these in lieu of

contractor format, contact the Government Configuration Manager.

C.6.1  Engineering Changes to the approved Product Baseline.  The Contractor shall propose changes to the item configuration product       ____________________________________________________

baseline via the submission of Engineering Change Proposals (ECPs), Value Engineering Change Proposals (VECPs), or Requests for

Deviations (RFDs) in accordance with the below requirements.  Each ECP, VECP, RFD shall be submitted as a single .pdf package to the

Governments TVPDMS website as detailed in applicable CDRLS.  Each change request package shall contain supporting data to evaluate each

proposed change.  The Government will provide training at the contractors location to aid the Contractor in the loading of metadata and

change package files to the TVPDMS system.  Time and schedule for TVPDMS training will be discussed and determined at the start of work

meeting.  Training will occur after contractor personnel have obtained user names and database access.  For each change package,

metadata describing the change package, contract modification, and proposed/actual hardware effectivity will be loaded to the TVPDMS

system.  The Contractor shall email requests for ECP Numbers to the Government Configuration Data Management representative (CDRL A002

and CDRL A004).

C.6.1.1  Engineering Change Proposal (ECP) - Contractor Requested         ________________________________________________________

  a.  Requirement for Submittal.  For all changes to the approved production configuration (as provided in Attachment 0001), regardless      _________________________

of classification, the Contractor shall submit an ECP.  This includes changes required to correct deficiencies discovered during

Government inspections and subsequent changes identified throughout the production contract.  The Contractor shall submit ECPs in

accordance with CDRL A002, immediately upon determination of a need for such changes.  All proposed changes shall be described on a

Notice of Revision (NOR) for each affected drawing in the ECP in accordance with CDRL A003.  A copy of the applicable drawings with

proposed changes clearly marked shall be part of the change package.  Revisions are to be identified in a red marking.  Industry

standards ASME Y14.100, ASME Y14.24, ASME Y14.34M and ASME Y14.34M shall be used for depicting proposed drawing revisions.  Each ECP

submittal shall include an impact statement addressing all Integrated Logistics Support (ILS), MANPRINT, safety, cost, and

transportability requirements.

  b.  Government Review and Approval.  The Government may require the Contractor to perform additional tests prior to Government      ______________________________

approval to verify acceptability of any changes the Contractor proposes.  The Government will determine the extent of testing up to and

including a complete FAI (E.2.4).  The Contractor shall perform the tests at no additional cost to the Government.  The Government

Configuration Control Board (CCB) will review the proposed changes and provide concurrence/nonconcurrence in the TVPDMS system.  The

Contractor shall review and respond to all nonconcurrence notifications and questions prior to the Government CCB providing its final

decision.  The Government may disapprove changes that will have an adverse effect on performance, reliability, maintainability or

repair.  The PCO will notify the Contractor of the Governments approval/disapproval and issue a modification to the contract to

incorporate the changes.
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  c.  Responsibility for Failure Due to Changes.  The Governments approval of the Contractors requested ECP does not relieve the      _________________________________________

Contractor of its responsibility to furnish conforming parts.  The Contractor shall accept responsibility for any failure that renders

the kits Non Mission Capable.

  d.  Responsibility for Cost of Changes:      __________________________________

      1)  The Government will not be responsible for additional costs to the kits, which result from a Contractor requested, Government

approved ECP unless approval is granted by the PCO and modified into the contract.

      2)  When a change results in reduced costs to the Contractor, the Government may obtain an equitable reduction in contract price.

The Contractor must certify cost impacts and the Government may conduct post-changes approval audits.

      3)  The Government will not be liable for any cost the Contractor incurs, due to delay in contract performance, as a result of any

of the Contractor requests for change.

C.6.1.2  Government Directed ECP.  If the Government changes the B-Kit configuration, the PCO will direct the contractor to submit an         _______________________

ECP and price proposal (with certified cost and pricing data when required) covering the configuration change(s).

C.6.1.3  Value Engineering Change Proposals (VECPs).  The Contractor shall prepare VECPs in the same manner as Class I ECPs (see MIL-         __________________________________________

HDBK-61A (SE) for details) in accordance with CDRL A002.

C.6.2  Requests for Deviations (RFDs).  If the Contractor needs to temporarily deviate from TDP requirements, they shall submit an RFD,       ______________________________

prepared in accordance CDRL A004.  Deviations affecting a change to the product baseline documentation may be rejected by the Government

and returned for resubmission as a Class I ECP (see MIL- HDBK-61A (SE) for details).  All RFD packages shall contain drawings with the

proposed deviation clearly defined.

C.6.3  Change Effectivity.       __________________

   a.  ECPs/VECPs:  Changes resulting from any Government Approved ECP/VECP shall be incorporated into the production line through

contract modification only.  The contractor shall maintain information as to the date of ECP cut-in, contract modification number,

applicable part numbers, and kit number.  This information shall be submitted to TVPDMS in accordance with CDRL A002.

   b.  RFDs:  If approved, the Contractor shall maintain information regarding the date of RFD cut-in, contract modification number,

applicable part numbers, and the number of kits affected by the deviation.

   c.  Effectivity information shall be entered into the TVDPMS system within 3 calendar days of contract modification action, and

within 3 calendar days of production hardware cut-in.

                                               *** END OF NARRATIVE C0001 ***
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.247-4016      HEAT TREATMENT AND MARKING OF WOOD PACKAGING MATERIALS                    AUG/2005

                (TACOM)

     Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. All non-manufactured wood

used in packaging shall be heat treated to a core temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet

manufacturer and the manufacturer of wood used as inner packaging shall be affiliated with an inspection agency accredited by the board

of review of the American Lumber Standard Committee. The box/pallet manufacturer and the manufacturer of wood used as inner packaging

shall ensure traceability to the original source of heat treatment.

     Marking.  Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard. The

quality mark shall be placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet.

Foreign manufacturers shall have the heat treatment of non-manufactured wood products verified in accordance with their National Plant

Protection Organization's compliance program. In addition, wood used as dunnage for blocking and bracing shall be ordered with ALSC

certified marking for dunnage or the markings may be applied locally at two foot intervals.

                                                          [End of Clause]

D.1  Preservation, Packing and Marking.  The contractor shall provide all labor, supervision, tools, equipment, technical assistance,     _________________________________

and materials to complete the kit packaging and preparation for shipping.

D.2  Packaging.  Preservation and Packing shall be in accordance with MIL-STD-2073 and the Special Packaging Instructions (SPI) -     _________

Attachment 0004.  The SPI for the B-Kit with 58 gallon FTFS is No. AK15527805, Revision J, and the SPI for the B-Kit with 78 gallon FTFS

is No. AK15763447, Revision J.  B-Kit components shall be free of dirt and other contaminants.  Hardcopies of Installation Instructions

shall be included and packaged as per C.5.

D.2.1  If Special Packaging Instructions do not currently exist for the FTFS, then the Contractor shall develop and provide Level A

preservation and packaging requirements as well as Special Packaging Instructions in accordance with MIL-STD 2073.  The crate shall be

capable of being stacked four (4) crates high.  The overall dimensions of four (4) crates stacked shall be able to fit into an ISO

container along with four (4) ea B-Kit armor crates.  The usable space envelope remaining in the ISO container after four (4) ea B-Kit

armor crates are packed is 86.0 in (wide) x 22.8 in (depth) x 73.6 in (height).

D.2.1.1  If the contractor is submitting Special Packaging Instructions in accordance with Section D.2.1 above, then the Contractor

shall submit packaging data with item drawings and notes sufficient for reviewing the packaging designs.  The Government shall have the

capability to view, identify, make corrections, and add comments to the packaging data (CDRL A021).

Distribution Statement:  All packaging data shall be marked with Distribution A Statements.

D.2.2  The contractor shall provide ISO containers IAW with commercial item description (CID) A-A-59272 (attachment 0009).  The ISO

container shall be Type II, with opening doors on both ends of the container.  The ISO container dimensions shall be 20 foot (ft) x 8 ft

x 8 ft.  The contractor shall load four (4) ea armor crates and four (4) ea FTFS crates of the same type four (4) 58 gallon kit(s) or

four (4) 78 gallon kit(s) following acceptance into the ISO containers (see Attachment 0007 for layout).  This Section D.2.2 supersedes

Section 3.2 - Description and Section 3.2.1 - Standard product, of the CID A-A-59272, as all ISO containers shall be new OR one time

usage only.  All ISO containers shall adhere to the ISO inspection criteria included in Attachment 0005.

D.3  Marking.  The contractor shall be responsible for application of the following special markings: Shelf-Life, hazardous material,     _______

structural, and special handling markings.  One LTAS sticker shall be stapled on to the side of each armor crate and each FTFS kit

crate.  LTAS stickers shall be provided to the contractor as Government Furnished Material.

D.3.1  ISO Markings.  The outside of the 20-foot ISO container shall be marked with an Item unique identification (IUID) tag IAW MIL-STD-       ____________

130N.  The IUID tag shall state either "4 ea B-Kits and 4 ea 58 Gal FTFS" and "NSN 2540-01-602-9659"; OR "4 ea B-Kits and 4 ea 78 Gal

FTFS" and "NSN 2540-01-602-9660".  The contractor shall affix these tags to an outside door on each side of each ISO container.

D.3.2  Armor Crate Markings.  The contractor shall mark Armor crates in accordance with MIL-STD-129 and the SPIs in Attachment 0004.       ____________________

D.3.3  FTFS Crate Markings.  The contractor shall mark FTFS crates in accordance with MIL-STD-129 and the SPIs in Attachment 0004.       ___________________

Marking for newly developed packaging shall include the part number, the box number (i.e., "Box 2 of 2") and shall identify which size

FTFS kit is included.

                                               *** END OF NARRATIVE D0001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.242-4013      BALLISTIC TESTING                                                         OCT/2008

                (TACOM)

     (a)  In addition to inspection requirements set forth in applicable drawings and/or specifications, the specification(s) indicated

below shall apply to this contract:

          In accordance with ATPD 2352

     (b)  The above specifications require Ballistic Testing unless specifically waived by drawing or other contractual document. Prior

to production and during production, if required by specification, the quantity of test samples required by any of the above

specifications shall be accompanied by test data required by individual specification. The test data shall include:

          (1)  Declared chemical analysis and chemical analysis results representing material for test (if required by specification).

          (2)  Mechanical Properties Test Results (if required by specification).

          (3)  Charpy Impact Test results representing material for test (if required by specification).

          (4)  Brinnel or Rockwell hardness test results representing material for test (if hardness values are required by

specification).

          (5)  Radiographic Inspection Record to include data required by ASTM E1742, including marking and acceptance requirement. (If

Radiographic Inspection is required by the specification.)

          (6)  Stress Corrosion Resistance Test results required by paragraph 3.4 of MIL-DTL-46063 and paragraph 3.5 of MIL-DTL-46027

(if required by the contract or specification).

     (c)  In addition to the requirements in paragraph (b), test plates related to qualification of weld procedure or weld repair

procedure shall be accompanied by data to include information required by format of specification and shall also identify position of

welding. (If Ballistic Qualification of Weld Procedure is required by specification). Unless otherwise specified by the applicable

drawing/specification, or contractual clause, a minimum of one ballistic test specimen shall be prepared for each material thickness,

joint design, configuration and weld procedure.

     (d)  Items to be tested shall be marked to include all marking requirements of the individual specification. Further, Identify

P/N(s) which the test item represents.

     (e)  The Contractor may use its own form to supply required data specified in paragraphs (b) and (c) above.   The data shall

accompany test samples and shall be forwarded to:

          Commander

          US Army Aberdeen Test Center

          400 Colleran Rd.

          Bldg 358 (ext 3-4938)

          ATTN: TEDT-AT-SLV (D. Gessleman)

          Armor Acceptance-B690

          APG, MD 21005-5059

IMPORTANT: Contractor must obtain approval from PCO prior to shipping test samples to APG.  ALSO, the contractor shall clearly mark the

Developmental Test Command Project Number on the outside of the shipping container. *

*The Developmental Test Command Project Number will be provided by the PCO after the supplier notifies the PCO of the approximate

shipping date of the ballistic test samples.

     (f)  One copy of the required data (see paragraph (e)), not to include test samples, shall be forwarded to the U.S. Army Tank-

automotive and Armaments Command, ATTN: AMSRD-TAR-E/ SFAE-CSS-TS-M, Warren, MI 48397-5000.  Data shall be verified for accuracy by

Government Representatives (QAR) at the Contractor's facility.

     (g)  In order for the Procuring Activity to obtain ballistic test funds in a timely manner, the contractor shall adhere to the

following:  At least 60 days prior to shipment of ballistic test samples, the Contractor shall furnish written notification to the U.S.
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Army Tank-automotive and Armaments Command, ATTN: AMSRD-TAR-E/ SFAE-CSS-TS-M, Warren, Michigan 48397-5000, with a copy furnished to the

Administrative Contracting Officer advising of the approximate shipment date. This information shall include:

          (1)  Prime Contractor:

          (2)  Prime Contract Number:

          (3)  Material Specification:

          (4)  Number of Test Samples:

          (5)  Heat Numbers:

          (6)  Sample Weight:

          (7)  Sample Dimensions:

          (8)  Steel/Aluminum/Composite Manufacturer

          (9)  Part Number

                                                          [End of Clause]

    E-4         52.246-4025      HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT--TACOM QUALITY SYSTEM           JAN/2009

                (TACOM)          REQUIREMENT

     (a) As the contractor, you shall implement and maintain a quality system that ensures the functional and physical conformity of all

products or services you furnish under this contract. Your quality system shall achieve (i) defect prevention and (ii) process control,

providing adequate quality controls throughout all areas of contract performance.

     (b) Your quality system under this contract shall be in accordance with the quality system indicated by an X below:

          [   ] ISO 9001:2008 (tailored: delete paragraph 7.3) or comparable quality system

          [ X ] ISO 9001:2008 (untailored) or comparable quality system

          [ X ] ISO/TS16949:2009

If you intend to use a system comparable to ISO/TS16949:2009, please identify your quality system below. You may use an in-house quality

system, or one based on a commercial, military, national, or international system.

____NONE_____________________________________________________________________________    ____

_____________________________________________________________________________________

_____________________________________________________________________________________

In addition to identifying your proposed system in the space above, you must attach a description of this system to your offer in

response to the solicitation, so that we can assess its suitability. If you receive a contract award, your proposed system will be

required by the contract.)

     (c) Certification of compliance or registration of the quality system you identify above, by an independent standards organization

or auditor does not need to be furnished to us under this contract. However, you may attach a copy of such certification with your offer

in response to the solicitation, as proof of system compliance.

     (d) At any point during contract performance, we have the right to review your quality system to assess its effectiveness in

meeting contractual requirements.

[End of Clause]

    E-5         52.209-4012      NOTICE REGARDING FIRST ARTICLE                                            APR/2000

                (TACOM)

     (a)  Notwithstanding the provisions for waiver of first article, an additional first article sample (or portion thereof) may be

ordered by the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in

production for a period in excess of one year, or (iii) whenever a change occurs in place of performance, manufacturing process,

material used, drawing, specification or source of supply.

     (b)  When any of the conditions above occurs, the Contractor shall notify the Contracting Officer so that a determination can be

made concerning the need for the additional first article sample (or portion thereof), and instructions can be provided concerning the
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submission, inspection, and notification of results.

     (c)  Costs of any additional testing and inspection resulting from conditions specified above shall be borne by the Contractor,

unless the change was directed by the Government.  Further, any production delays caused by additional testing and inspection will not

be the basis for an excusable delay as defined in the default clause of this contract. Such delays shall not form the basis for

adjustment in contract price or delivery schedule.

                                                           [End of Clause]

    E-6         52.211-4029      INTERCHANGEABILITY OF COMPONENTS                                          MAY/1994

                (TACOM)

     (a)  DESIGN CHANGES TO ITEMS NOT UNDER GOV'T DESIGN CONTROL.  Once the Government accepts the first production test item, or          ______________________________________________________

accepts the first end item you deliver, (whichever comes first) you must not make design changes to any item or part that is not under

Government design control.

     (b)  WHEN THE POLICY CAN BE WAIVED.  The Procuring Contracting Officer (PCO) will consider waiving this policy at your request.  If          _____________________________

your request reaches the CO after the first production item test has been performed, then we may conduct another first production test

at your expense.

     (c)  PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:          _____________________________

          (1)  an "excusable delay" as defined in the DEFAULT clause of this contract.

          (2)  be the basis for an increase in contract price or delivery schedule extension.

[End of clause]

    E-7         52.246-4028      INSPECTION AND ACCEPTANCE POINTS: ORIGIN                                  NOV/2005

                (TACOM)

     The Government's inspection and acceptance of the supplies offered under this contract/purchase order shall take place at ORIGIN.

Offeror must specify below the exact name, address, and CAGE of the facility where supplies to be furnished under this contract/purchase

order will be available for inspection/acceptance.

     INSPECTION POINT:  _IBIS TEK, LLC        1SC69__________________________________________________                         __________________________

                            (Name)            (CAGE)

                        _4416 Dixie Highway     Fairfield        OH         45014__________________                         ________________________________________________________

                             (Address)           (City)        (State)      (Zip)

     ACCEPTANCE POINT:  _IBIS TEK, LLC        1SC69___________________________________________________                         __________________________

                            (Name)            (CAGE)

                        _4416 Dixie Highway     Fairfield        OH         45014_____________________                         ________________________________________________________

                             (Address)           (City)        (State)      (Zip)

                                                           [End of Clause]

E.1  Quality Program Requirements.  The Contractor shall develop, implement, and maintain a quality system acceptable to the Government     ____________________________

for all supplies and services to be provided under this contract.  The quality system shall, as a minimum, meet the requirements of

ISO/TS16949:2009, "Quality Management Systems  Particular Requirements for the Application of ISO9001:2008 for Automotive Production and

Relevant Service Part Organizations" or ISO9001:2008, "Quality Management System Requirements".  The quality system shall address all

software, service, and hardware contractual requirements.  Development of the quality system and manual shall follow the guidelines

within ISO 9004:2009.  The contractors Quality Manual shall be submitted to the Government in accordance with CDRL A006.  NOTE:  The

Contractors quality system shall be used by the Government as an adjunct to any quality system requirements not expressly stated in this

contract.

E.1.1  Quality Management System.  The Contractors management system shall document and verify its review and acceptance of all of its       _________________________

subcontractors (also known as "suppliers") quality assurance systems and shall include control plans.  Documentation shall be made

available for review upon Government request.  The Government reserves the right to perform quality audits at the Contractors and

subcontractors facilities if deemed necessary.  The Government reserves the right to view, review and retain any quality or testing
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related documents generated as part of this contract.  None of the Contractors or subcontractors quality and test related documents will

be considered proprietary to the contractor or subcontractor.

E.1.2  Quality Planning.  The Contractor and subcontractor(s) shall establish Product Quality Plans and Control Plans that define the       ________________

steps necessary to assure that the product meets the requirements of the TDP and the terms of this contract.  The Contractor and

subcontractor(s) shall utilize the Advanced Product Quality Planning and Control Plan (APQP) Reference Manual (latest revision at time

of award) that ultimately defines and documents how the requirements for quality planning shall be met.

E.1.3  Non-Destructive Testing.  Any non-destructive testing and inspection shall be performed by personnel trained and certified in       _______________________

accordance with the scheme outlined in ASNT SNT-TC-1A (latest revision), "Personnel Qualification and Certification in Non-Destructive

Testing".  If the inspectors employer does not develop a training and certification program and administer the tests, then certification

exams shall be given by a third party organization in accordance with ISO9712, "Nondestructive Testing- Qualification and Certification

of Personnel".  Operators performing non-destructive testing under this contract must be Level III certified by either the ASNT scheme

of self-certification or by the ISO scheme of third party certification.

E.1.4  Control Plans.  The Contractor shall develop and maintain production process Control Plans that ensure compliance with the       _____________

requirements in this contract (CDRL A007).  The Control Plans shall reflect the current production process.  Control Plans shall be

controlled documents and retained for the life of the contract.  The Control Plans shall describe the entire production and packaging

system.  Specific operations in the packaging of the B-Kits must be identified.  The Control Plans shall include outputs from the design

reviews and process Failure Modes and Effects Analysis (FMEAs).  Special, key, or critical characteristics, whether identified by the

Government (for example Key Product Parameters) or the contractor, must be used in the development of the control points.  The Control

Plans must also include reaction plans for when any undesirable process results are obtained.  The reaction plans, in conjunction with

the inspection/test frequency, shall ensure that zero suspect material leaves the Contractors facility.  If Control Plans are not

developed and submitted (CDRL A007) by the contractor and if they are not implemented at the time the first B-Kit is built, then the

Government reserves the right to delay acceptance of kits until such time as this contract requirement is met to the satisfaction of the

Government.  Reference the latest version of the Advanced Product Quality Planning and Control Plan (APQP) Manual for definitions and

further explanation of the items discussed in this section.

E.1.5  Supplier Quality Assurance.  The Contractor shall have a supplier quality assurance program that defines ISO9001:2008 quality       __________________________

system requirements for each supplier.  The Contractors supplier quality assurance program shall ensure each supplier has a documented

quality system which includes development, implementation, and maintenance of Control Plans (E.1.4) for all FMTV products.  The

Contractors supplier quality assurance plan shall be submitted IAW CDRL A008 unless submitted as part of the quality manual (E.1).

E.1.6  Welding Design.  The Contractor, in performance of this contract, shall ensure that all steel weldments meet the design and       ______________

fabrication requirements in American Welding Society (AWS) D 1.1 or approved equivalent (Latest revision of AWS or equivalent applies at

time of contract award).  The AWS Codes or approved equivalent specification will be the basis for all weld reviews.

E.1.6.1  Welding Procedures.  Prior to production or repair welding operations, the Contractor shall be responsible for developing and         __________________

preparing fusion or resistance welding procedures IAW American Welding Society (AWS) weld code requirements and submit to the Government

for approval (CDRL A009).  Repair welding of defective parts shall require Government approval and a written procedure identifying

proper technique and approach to correct defective product.

E.1.6.2  Previously Qualified Procedures.  If the contractor previously qualified welding procedures under another DOD contract, the PCO         _______________________________

may waive the requirements of this provision (E.1.6.1).  The Contractor must submit such a request to the PCO in writing, identifying

the previous contract(s) under which the Contractor qualified procedures that produced acceptable workmanship specimens.  The

Contractors request to use previously qualified procedures must meet ALL of the following requirements to be considered:

  a.  The weld procedure was qualified and approved on a previous DOD contract

  b.  The contractor has certified welders and equipment

  c.  There was no break in production for more than three months

  d.  The Contractor maintained a favorable quality history

E.1.6.3  Welder Qualification.  Before the Contractor or Subcontractors assign any welder or welding operator to perform manual, semi-         ____________________

automatic or automatic welding work or use any automatic welding equipment for work covered by this contract, the Contractor shall

ensure that all welding equipment used in the performance of this contract has been certified, and that the Contractors welders or

welding operators have passed qualification testing, as prescribed by the Contractors applicable qualification standard.

E.1.6.4  Visual Weld Inspection.  During performance of this contract, the Contractor shall verify weld quality and workmanship to AWS         ______________________

D1.1.  Weld inspection shall be performed by using qualified inspectors trained to perform these inspection functions.  Acceptable

qualification of the Contractor inspectors will be based on:

  a.  Current certification as an AWS Certified Welding Inspector; or

  b.  Current certification by the Canadian Welding Bureau (CWB)

E.2.  Government Testing Requirements.      _______________________________
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E.2.1 First Article Requirements under this contract consist of the following:

  a.  Component First Article Tests (CFAT)  Section E.2.2 (CLIN 0051AA)

  b.  PPAP (Production Part Approval Process)  Section E.2.3 (CLIN 0051AA)

  c.  First Article Inspection (FAI)  Section E.2.4 (CLIN 0061AA)

The testing requirements listed above are required to be submitted within 150 Days After Contract Award (DACA), and approved by the

Government within 180 DACA.

NOTE:  Any B-Kits assembled or produced by the contractor prior to successfully passing Government Testing Requirements (E.2) as

evidenced by receipt of written approval from the PCO, to include packaging, shall be done at the risk of the contractor.

E.2.2  Component First Article Testing (CFAT).  First Article Tests shall be required for all CFATs contained in the Government Approved       ______________________________________

TDP (Attachment 0001).  The Contractor is responsible for all CFATs and will submit to the Government a list of components requiring

CFATs for approval (CDRL A010).  Failure to submit a complete list and schedule to the Government will not relieve the contractor of

Component First Article Testing.  Delays in schedule as a result of the Contractors failure to submit a complete component list and

obtain approval from the Government on the components requiring first article test will be the responsibility of the Contractor and may

result in an equitable adjustment to the contract.  The Contractor shall submit all CFAT requirements within 150 days after contract

award.  The Government will have 30 days after submittal to validate and notify the contractor of approval.

Reference Section B of the contract for CFAT pricing.

E.2.2.1  The Contractor shall prepare and submit for Government approval a recommended inspection plan, including testing schedule, for

each identified CFAT item 90 calendar days after contract award (CDRL A011).  The Contractor shall notify the Government a minimum of 20

calendar days prior to conducting a test.  The Government reserves the right to be present at any such testing.  Failure to notify the

Government within the time limit may, at the Governments discretion, be grounds to reject the test.  The Government will not be liable

for additional costs or schedule delays incurred as a result of lack of adequate notification of CFATs.  Where a system is referenced,

the Contractor is responsible for conducting the test at the component part level; for example, transparent armor defrost module as part

of the transparent armor system.  The Component First Article item shall be inspected and tested to all requirements of the drawing(s),

and specification(s) of the B-Kit TDP.

E.2.2.1.1 CFAT shall include the following:

  a.  Ballistic testing for opaque armor panels:

      i.  For steel armor, the Contractor shall submit two (2) FAT ballistic test samples in accordance with MIL-DTL-12560, paragraphs

4.4 and 4.6.1, to the address listed in paragraph 4.2.1 and two (2) FAT ballistic test samples in accordance with MIL-DTL-46100,

paragraphs 4.4 and 4.6, to the address listed in paragraph 4.2.1 for each full or partial heat lot used.

      ii.  For aluminum armor, the Contractor shall submit two (2) FAT ballistic test samples in accordance with MIL-DTL-32262,

paragraphs 4.3 and 4.5.1 to the address listed in 4.7.3.1, or for material IAW MIL-DTL-46027, paragraphs 4.3 and 4.5 to the address

listed in 4.7.3.1 for each full or partial heat lot used.

  b.  Ballistic testing for transparent armor panels:

      i.  For Transparent Armor (TA) - Transparent Armor shall be capable of passing ballistic ALLTEMP requirements called out in Table

IV of Attachment 0002.  The Contractor shall submit 29 TA samples plus five (5) spares IAW ATPD 2352 (Attachment 0002) to the address

listed in paragraph 4.7 of the ATPD (Attachment 0002) for ballistic CFAT.  Any changes to the recipe will be cause for a new CFAT.  The

contractor is responsible for conducting the environmental and de-icing testing called for in ATPD 2352 (Attachment 0002) as well as the

required rock strike called out on drawing 12505426.  TA produced for drawing 12505427 does not require de-icing or rock strike.

Ballistic control tests shall consist of ten (10) samples plus two (2) spares and shall be delivered to the address listed in paragraph

4.7 of ATPD 2352 (Attachment 0002).  All samples shipped shall be marked identifying the contract by which they were produced.

E.2.2.2  CFAT Report.  The Contractor shall submit all CFAT Report(s) within 60 calendar days of CFAT completion.  The CFAT Report(s)         ___________

shall include part number drawings and Quality Assurance Provisions.  The CFAT Report(s) shall be prepared IAW CDRL A012.  Armor CFAT

Reports shall be in accordance with CDRLS A019 and A020.

E.2.2.3  CFAT Failure.  For each unsuccessful CFAT, the contractor will identify and rectify any deficiency and submit a replacement         ____________

component.  The contractor is responsible for all costs and time delays associated with repeating a CFAT which was unsuccessful.  The

Government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or for

any additional costs to the Government resulting from contractor-caused delays.

E.2.2.4  Changes.  If changes are made to the production processes, facilities, or type of material, subsequent new CFAT(s) may be         _______

required, as determined by the Government.  If any of the above conditions occur, the Contractor shall notify the PCO and ACO within 3
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calendar days so that instruction for the submission, inspection and notification of results can be made.  The Government reserves the

right to cease acceptance of supplies manufactured under these changed conditions at no additional cost to the Government until

successful completion of the new CFAT(s), if required.  Costs of CFATs resulting from Contractor proposed production process change or

material substitution shall be borne by the Contractor.

E.2.2.5  Manufacture.  The Component First Article item(s) offered for test must be manufactured at the facilities in which that item is         ___________

to be produced under the contract.  If the First Article is a component not manufactured by the Contractor, the component must be

manufactured at the same facilities in which the component is to be produced for the contract.  A certification by the Contractor to

this effect must accompany each CFAT which is offered.

E.2.2.6  Waiver of Component First Article Tests.  The Contractor may request (after contract award) the Government waive the CFAT         _______________________________________

requirement if the contractor certifies and provides evidence that:

  1)  The subcontractor has component First Article Approval (FAA) on the identical part delivered for use on a previous contract with

the DoD Contract, and

  2)  The subcontractor has been a continuous supplier of the part

For purposes of this clause, a "continuous supplier" is defined as one which has not had a break in production in excess of six months,

and the design and manufacturing or assembly process or place of manufacture have not been changed.  In this instance, the Contractor

may be required by the Government to provide the subcontractors FAA.  If military or federal specifications are applicable to the

component and changes to these documents have been implemented which may impact form, fit, function, or performance, a Component First

Article Test shall be required.  Further, if degradation of performance of the component is under the threshold that is called out in

the TDP, a Component First Article Test shall be required.  The waiver request shall be submitted in accordance with CDRL 012.

E.2.3  Production Part Approval Process (PPAP).  The Contractor and subcontractors shall use the current revision of the Production Part       _______________________________________

Approval Process (PPAP) manual published by the Automotive Industry Action Group (AIAG).  This is the framework for setting up the

requirements and associated processes used to submit documentation from subcontractors to the contractor and from the contractor to the

government.  PPAPs from the Contractor and its subcontractors are to be completed to Level 3, as defined in the AIAG PPAP manual.

Reference Section B of the contract for PPAP pricing.

E.2.3.1  The purpose of the PPAP is to demonstrate that the contractors and subcontractors production processes exhibit the statistical

capability to meet design and specification requirements prior to presenting the end items to the Government for acceptance.  The PPAPs

from subcontractors shall be validated and approved by the contractor prior to electronic submission to the government.  Note that any

and all parts made for the B-Kit that are made at the Contractors facility (in-house) are also subject to the requirements of a PPAP.

The Government reserves the right to witness any part or all PPAPs.  The overall PPAP Plan shall be submitted to the Government within

60 days after contract award for approval in accordance with CDRL A014.  The Government reserves the right to review any or all

associated production part approval documents.

E.2.3.2  A PPAP shall be performed on the kitting process by assembling eight consecutive kits and the results of that PPAP with

associated corrective actions shall be submitted to the Government within 150 days after contract award (CDRL A013).  The Government

will have 30 days after submittal to validate and notify the contractor of approval.

E.2.4  First Article Inspection (FAI).  The FAI shall be conducted on a Pre-Production Kit (PPK) to ensure the requirements of the       ______________________________

Technical Data Package (TDP) are met.  The PPK shall consist of 1 each ISO Container (P/N 57K6420-001), containing 4 each FMTV 58-gallon

B-Kits, AND 1 each ISO Container (P/N 57K6420-002), containing 4 each FMTV 78-gallon B-Kits.

Reference Section B of the contract for PPK pricing.

E.2.4.1  Pre-Production Kit Install (PPKI).  The PPKI shall consist of labor to install 1 each FMTV B-Kit (either 58 or 78-gallon) to

verify kit packaging, completeness, condition and fit on a FMTV vehicle from the PPK.

Reference Section B of the contract for PPKI pricing.

E.2.4.2  The PPK shall be submitted for FAI within 150 days after contract award (DACA).  FAI shall be completed within 10 days after

PPK submittal with a Government team at the contractors facility on Government Furnished Equipment.  The Government shall conduct,

validate, and approve the FAI within 180 DACA.  The Government shall select one (1) each FMTV B-Kit (either a 58 or 78 Gallon B-Kit)

from the PPK for FAI.

E.2.4.3  The FAI shall consist of verification of proper blocking and bracing of the Armor Kit and FTFS Kit crates within the ISO

Container, removing the A-Cab components from the Government Furnished vehicle, installing the B-Kit from a packaged box and packing the

A-Cab components into the B-Kit box.  Once FAI kit installation is complete and verified by the Government the contractor shall remove

and repackage the B-Kit and re-install the A-Cab components.  The contractor shall support the FAI with sufficient personnel and the

proper facilities with overhead lift capabilities.  Contractor support personnel should expect to provide support for eight hours.  The

contractor shall also support the FAI with the proper tools (see Attachment 0006) and have proper record keeping abilities.
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E.2.4.4  As part of FAI, the contractor shall provide a Pre-Production Kit Inspection Report (PPKIR) that verifies Armor Kit and FTFS

Kit packaging, completeness, condition and fit on an FMTV vehicle IAW the contract terms and conditions (CDRL A005).  In addition, a Pre-

Production Kit Inspection Discrepancy Report (PPKIDR) shall be completed IAW the contract terms and conditions (CDRL A015), documenting

and address deficiencies discovered and the corrective actions taken during the FAI.  Within 15 calendar days of receipt of the PPKIDR,

the PCO shall approve or disapprove the FAI.  A notice of disapproval will cite reasons for this determination.

E.2.4.4.1  In the event that defects are discovered, the Contractor shall make any changes, modifications, or repairs (subject to

Government approval) to the B-Kit used for FAI and all kits affected at no additional cost to the Government.  The Government reserves

the right to cease acceptance of additional kits until evidence has been presented to the PCO that corrective and preventive action has

been taken in accordance with the approved Pre-Production Kit Inspection Discrepancy Report.  Any additional costs or delays in

schedule, as a result of corrections of these defects, will be the responsibility of the Contractor.  The Government may seek

consideration for any delays.

E.3 Inspections.    ___________

E.3.1  In-Process Inspection.  In-process inspection of the production of parts and components, as well as the B-Kit packaging, shall be       _____________________

incorporated into the Contractors and subcontractors overall quality system IAW ISO/TS16949:2009, "Quality Management System

Requirements".

E.3.1.1  If "One Time Use" ISO Containers are supplied as part of this contract, the contractor shall comply with the inspection

criteria as called out in Attachment 0005.

E.3.2  Inspection Equipment.  The Contractor shall be responsible for the supply and maintenance of all measuring, monitoring,       ____________________

inspection, and test equipment necessary to assure that end item components conform to contract requirements.  All Contractor furnished

inspection equipment shall be available for use on or before the start of production.  The Government will not furnish any inspection

equipment for this contract.  The Contractor shall make inspection equipment available to the Government Inspector during Government in-

process or end item inspection.

E.3.3  Inspection Records.  The Government reserves the right to review inspection records and process documents for the Contractor and       __________________

subcontractors upon request.

E.3.4  Drawings For Inspection.  The Contractor shall make drawings available to the Government upon request.       _______________________

E.3.5  Production Control Tests for B-Kit Armor       ________________________________________

E.3.5.1  Transparent Armor Control Tests:  Ballistic production control test coupons shall be submitted at the rate of two coupons for

every 200 pieces of armor produced or two pieces per every autoclave cycle, whichever is larger, IAW paragraph 4.5, Table IV and shall

be delivered to the address listed in paragraph 4.7 of ATPD 2352 (Attachment 0002).  Coupons shall be 400 mm x 400 mm of the production

recipe, in accordance with paragraph 4.5.a of ATPD 2352 (Attachment 0002).  All coupons shall be marked identifying the contract by

which they were produced.

E.3.5.2  Opaque Armor Production Control Tests         _____________________________________

E.3.5.2.1  Ballistic production control testing for steel (opaque) armor panels:  The Contractor shall submit one (1) ballistic test

control coupon in accordance with MIL-DTL-12560, paragraphs 4.5 and 4.6.2, to the address listed in paragraph 4.2.1 and one (1)

ballistic test control coupon in accordance with MIL-DTL-46100, paragraphs 4.5 and 4.6.2, to the address listed in paragraph 4.2.1 for

each full or partial heat lot used.

E.3.5.2.2  Ballistic production control testing for aluminum (opaque) armor panels:  The Contractor shall submit one (1) ballistic test

control coupon in accordance with MIL-DTL-32262, paragraphs 4.4 and 4.5.2, to the address listed in 4.7.3.1, or for material IAW MIL-DTL-

46027, paragraphs 4.4 and 4.5.2, to the address listed in 4.7.3.1 for each full or partial heat lot used.

E.3.5.3  Armor Production Control Test Failure.  For each unsuccessful Production Control Test Result, the contractor shall identify the

cause of the deficiency and provide corrective and preventive actions acceptable to the Government.  The contractor shall submit new

coupons at the Contractors expense to verify compliance.  The contractor will replace all components represented by the failed control

lot sample.  The contractor is responsible for all costs and time delays associated with repeating a Production Control Test which was

unsuccessful.  The Government reserves the right to require an equitable adjustment of the contract price for any extension of the

delivery schedule or for any additional costs to the Government.

E.3.6  Final Inspection Records (FIR).       ______________________________

E.3.6.1  Final Inspection Records (FIR) Preparation.  The FIR is the property of the Government.  The Contractor shall prepare the         __________________________________________

documentation in the FIR in its own format.  The FIR shall be organized so as to be compatible with the organized packaging of parts and

assemblies in the box.  Once the DRAFT FIR is prepared it shall be submitted IAW CDRL A016.
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E.3.6.2  The FIR shall contain all examinations and tests that are performed on each B-Kit during its manufacture/kitting and final

inspection.  The FIR shall list each characteristic or function to be inspected.  At a minimum, the FIR shall have blocks for the

Contractors inspectors initials indicating that each characteristic or function was inspected and either accepted or rejected, and

another block for re-inspection and acceptance of any rejected characteristic or function.  Final review and acceptability shall be

indicated by a signature block containing the full name and title of the responsible company official.

The FIR shall contain evidence that each layer of a crated B-Kit and crated FTFS Kit is correct and complete by attaching documents or

other forms of evidence to the back of the cover page as proof of conformance to the Special Packaging Instructions (SPI).  All

Contractor manufacturing, kitting, and inspection documents used to validate work completed and used to certify product quality

compliance will have a Contractor controlled stamp to indicate acceptance.

E.3.6.3  The Contractor shall submit the completed and certified copy of the FIR to the Government Inspector with each B-Kit and FTFS

Kit inspected and offered for acceptance to the Government.  All deficiencies disclosed during inspection by the Contractor shall have

corrective actions taken prior to presentation of the kits to the Government for acceptance.  Deficiencies, with corrective actions,

shall be described in writing as part of the FIR.

E.3.6.4  Final Inspection.  The Contractor shall be responsible for performing complete inspections on 100% of all B-Kits (including         ________________

count, condition, and configuration) using the approved FIR.  The Government, at its option, may elect to witness and/or participate in

the Contractors final inspection.

E.3.6.5  Final Inspection Records (FIR) Updates.  If the Contractor portion of the FIR needs to be updated to reflect engineering or         ______________________________________

manufacturing changes to the parts, assemblies, or configurations during the contract period, requests for revision shall be submitted

for Government approval IAW CDRL A016.

E.4  Product Quality Deficiency Reports(PQDR) - DI-RELI-81315.     ________________________________________________________

The Contractor shall investigate, provide failure analysis and corrective actions to all PQDRs (Standard Form 368) generated against

supplies and services (kitting) produced under this contract in accordance with the following requirements and CDRL A017.

E.4.1  The Contractor shall provide a report of the investigation, which shall include:  problem identification, root cause,

immediate/short term action, corrective action implementation plan for permanent solution, and verification of effectiveness.  The PQDR

of investigation shall be submitted within 30 calendar days of receipt of a Category I PQDR and within 45 calendar days of receipt of a

Category II PQDR.  Should an exhibit of the item in question be required, the Contractor shall submit an exhibit request electronically

to the FMTV PQDR Action Officer identified in CDRL A017.  The cost of exhibit transportation shall be the responsibility of the

Contractor.  Once an exhibit has been requested by the Contractor, the "clock" on the PQDR report submittal requirements shall be paused

to allow for time lost due to PQDR exhibit processing and shipment from the user.  The "clock" will resume once the Contractor has

received the exhibit.  Failure to receive an exhibit does not excuse the Contractor from performing due diligence within the bounds of

capability regarding the identified deficiency.  Due diligence includes analyzing potential causes that can be examined without the

exhibit, investigating the production or kitting line, and implementing corrective actions when warranted.  In the event an exhibit has

not been received within two weeks of Government acknowledgement of the Contractors request, the Contractor will submit the results of

the investigation to the Government to the extent possible without the exhibit, within the remaining time frame.

E.4.2  All corrective actions taken by the Contractor shall be at no additional cost to the Government.  PQDR corrective actions which

require a configuration change must be approved by PCO implementation.  All PQDR investigation reports and associated corrective actions

shall be approved by the PQDR Action Officer before the Government considers a PQDR closed.

E.4.3  Investigation and responses to PQDRs shall be the Contractors responsibility for a period of one year after completion of

production.  Completion of production is defined as the acceptance of the last kit ordered by the Government, to include contract

options (e.g., if four (4) options are called up, the Contractor will respond to PQDRs for B-Kits manufactured as a part of the base

quantity and all option periods).

E.4.4  PQDR Corrective Actions.  The Contractor shall provide supporting documentation with internal assessments, approval from       _______________________

subcontractors and the data from subcontractors analyses, test data, certifications, drawings, and digital photographs, as applicable,

to resolve the problem and prevent it from reoccurring.  The Contractor will document any PQDR as a customer complaint against their

quality management system.

E.5.  Counterfeit Parts.  The Contractor shall establish, implement and maintain documented procedures which shall identify and preclude      _________________

the use of counterfeit parts in production and shall impose the same requirements on subcontractors.

E.6.  Storage of B-Kits.      _________________

E.6.1  Storage of B-Kits Prior to Government Acceptance.  B-Kits shall be stored in a covered location that is secure and free from the

effects of theft, vandalism, and environmental damage.

E.6.2  Storage of Government Accepted B-Kits.  B-Kits shall be stored in a location that is secure and free from the effects of theft,
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vandalism, and environmental damage until Government shipment occurs.

E.7.  Process Failure Modes and Effects Analysis (pFMEAs).  The Contractor shall develop and maintain kitting pFMEAs.  They shall be      ___________________________________________________

developed and updated in conjunction with the drawings and plans for manufacturing.  Those potential failure modes and their effects

that are deemed by the Contractors team as high risk, must be controlled, mitigated, or eliminated.  The Contractor shall use an

industry accepted rating scale to assign the risk priority numbers (RPNs) (i.e. AIAG, latest edition).  The responsibility and target

completion dates and the action results are to be completed and evidence of actions taken recorded for them to be considered complete

and compliant to the requirements of this contract.  The pFMEA must reflect the current processes being used at all times.  The

contactor must ensure that all aspects of their product realization process, including receiving, material handling, production, test

and inspect, labeling, and shipping, etc. are covered by pFMEAs.  The Contractor must develop a process of continual improvement via

pFMEA RPN reduction.  The reduction process should be guided by top RPN lists and RPN goals versus setting an RPN threshold.  Copies of

all completed pFMEAs shall be treated as controlled documents.

E.8  Error Proofing.  The Contractor shall ensure, in the execution of the kitting phase of this contract, error proofing techniques,     ______________

methods, and devices during the design and execution of the kitting process are employed.  The process shall be evaluated by the

Contractors quality engineers using the Automotive Industry Action Groups (AIAG) Guideline CQI-18, "Guideline to Effective Error

Proofing" or an equivalent process acceptable to the Government.  If the AIAG Guideline is used, the audit check list and score card for

a "manufacturing process" shall be used.  The Government reserves the right to repeat this audit or to accompany the Contractor on its

audit.  The completed audit check-sheet and resulting corrective actions shall be presented to the Government within 90 calendar days of

contract award (CDRL A018).  The changes or corrections must be in place before kitting can begin.

E.9  Metrics.  A system for the use of statistical methods and the appropriate tools shall be developed and maintained.  Their use must     _______

be considered and assigned at the product planning stage (Advanced Product Quality Planning - APQP) by the Contractor.  The outputs of

the planning and identification of the appropriate statistical tools must be included in the (process) control plans and in the quality

planning process.  These statistical methods must be evidenced at all critical phases of the product realization process including

purchasing, manufacturing, field analysis and returns, continual improvement, measurement systems analysis, safety, and cost of quality.

 Statistical data analysis shall be used as the basis of continual improvement.  Therefore, the Contractor must show that methods of

data organization, data gathering, data analysis, and the conclusions drawn from these data are done in accordance with the accepted and

agreed to methods out-lined in the AIAG manual, Statistical Process Control Reference Manual, using the most current edition available.

This process shall be reviewed with the Government when requested and all charts reviewed with the Government upon request.  Every

metric should include a target that is derived from overall goals and should be reported in relation to the goal.  In the evaluation of

critical processes, as identified by the Contractor, efforts shall be made to improve the process capability and the process potential

capability.  Copies of all data and completed control charts shall be treated as controlled documents and retained for the life of the

contract, but shall not be considered proprietary to the contractor.  The Government may review all process control charts and their

continual improvement plans, if necessary.

E.10  Continual Improvement (Corrective and Preventive Actions).  A system for continual improvement of the quality management system      _________________________________________________________

will be developed and maintained.  The Government reserves the right to review records and results of the Contractors system that

demonstrates the progress made in continual improvement.  Continual improvement will be measured using statistical process control

tools.

E.11  End-Item Paint Requirements.      ___________________________

E.11.1  CARC PAINT-PRETREATMENT & PRIMER REQUIREMENTS FOR FERROUS AND ALUMINUM SURFACES

The contractor shall notify the procuring activity no less than 45 calendar days prior to start of pretreatment and painting that the

procedure is available for review and approval.  Qualification will consist of verification that the process, with its controls, can

meet the performance requirements in the specification and contract.  The PCO will provide a letter of approval of the Contractor paint

system following qualification.  Re-qualification of the process shall be required if the process is changed outside the limits defined

in the PCO letter of contractor paint system approval provided to the paint application facility.

E.11.1.1  Ferrous surfaces shall be cleaned and pretreated IAW TT-C-490, FEDERAL SPECIFICATION, CHEMICAL CONVERSION COATINGS AND

PRETREATMENTS FOR FERROUS SURFACES (BASE FOR ORGANIC COATINGS), cleaning method options I thru V, pretreat using Type I, zinc phosphate.

 Alternate pretreatment systems for ferrous substances must meet the performance tests specified in paragraphs 3.5.7, 3.5.8, 4.2.7, and

4.2.8 of TT-C-490.  Corrosion resistance tests on steel substrates shall be conducted on a monthly basis using two cleaned, pretreated

and primed test coupons.  This test frequency shall begin once the finish coating process has been found to be in statistical control.

MIL-DTL-53022 and MIL-DTL-53030 primers on steel substrates shall be salt spray tested IAW ASTM B117 for 336 hours.  MIL-DTL-53084

electrocoat primer on steel substrates shall be salt spray tested for 1000 hours.  The test coupons must duplicate the production

painting process as closely as possible.  If production is force cured, test coupons shall be cured in an identical manner.  Corrosion

evaluation shall be IAW ASTM D1654.  After completion of the salt corrosion environment exposure, steel test coupons shall be scraped

(Method A1) at a 30 degree contact angle (approximate), with a one inch (approximate) metal spatula such as a putty knife, between 24

and 168 hours after removal from the neutral salt spray cabinet for coupon evaluation; maximum acceptable corrosion damage rating score

of 6A/9B; a worse rating constitutes failure and is cause for rejection.  After completion of the salt spray corrosion resistance test

evaluation, each test panel will be subjected to the coating adhesion cross hatch tape test under ASTM D3359, Method B:  6-cut pattern,

minimum tape adhesion rating of 45 oz. per inch of width, no closer than 12 mm from any panel edge or the scribe.  The removal of two or
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more complete squares of primer shall constitute failure and cause for rejection (rating of 2B or worse).  Any alternate finish or

treatment system must demonstrate its ability to pass both corrosion and adhesion tests on 5 consecutive days of production to be

considered acceptable.  All TT-C-490 pretreatment process systems must be documented and approved by the procuring activity prior to

production.  The procedure containing all elements specified in paragraph 3.2 of TT-C-490 (Pre-Production Approval) shall be available

for review at the applicators facility.

E.11.1.2  Aluminum substrates require a chromate conversion coating per MIL-C-5541E (as an alternative, Restriction of Hazardous

Substances (RoHS) compliant approved alternates for 5000 and 6000 series aluminum alloys are Henkels Alodine 5200 and Alodine 5700.

Documented process controls shall be established which comply with the manufacturers technical bulletin).  Primer coat as above, however

MIL-DTL-53084 electro-coat primer shall not be applied to aluminum armor substrates due to oven cure temperature of 350 degrees F

exceeding aluminum armor thermal processing limit of 200 degrees F.  Corrosion resistance tests on aluminum substrates shall be

conducted on a monthly basis using two cleaned, pretreated and primed test coupons.  This test frequency shall begin once the finish

coating process has been found to be in statistical control.  Unless otherwise specified, MIL-DTL-53022 and MIL-DTL-53030 primers on

aluminum substrates shall be salt spray tested IAW ASTM B117 for 336 hours.  If any other alternate pretreatment is considered, it must

pass 120 cycles of GM9540P with a design of experiments test matrix approved by the procuring activity.  Corrosion evaluation shall be

IAW ASTM D1654.  After completion of the salt corrosion environment exposure, the aluminum test coupons shall be scraped (Method A1) at

a 30 degree contact angle (approximate), with a one inch (approximate) metal spatula such as a putty knife, between 24 and 168 hours

after removal from the neutral salt spray cabinet for coupon evaluation; maximum acceptable corrosion damage rating score of 6A/9B; a

worse rating constitutes failure and is cause for rejection.  After completion of the salt corrosion resistance test evaluation, each

test panel will then be subjected to cross hatch tape test under ASTM D3359, Method B:  6-cut pattern, minimum tape adhesion rating of

45 oz. per inch of width, no closer than 12 mm from any panel edge or the scribed line.  The removal of two or more complete squares of

primer shall constitute failure and is cause for rejection (rating of 2B or worse).  Any alternate system must demonstrate its ability

to pass both corrosion and adhesion tests on 5 consecutive days of production to be considered acceptable.

E.11.1.3  TT-C-490E Type III:  Vinyl Wash Primer (DOD-P-15328) has hexavalent chromium content and high VOC level and should not be

used.  Henkels Bonderite 7400 is an approved ROHS compliant, environmentally friendly alternative for wash primer.  The application and

control process shall be documented.  This product is subject to the same salt spray requirements as a zinc phosphate product.  The

number of process controls for this product is dependent upon its method of application.  The specific controls shall be in agreement

with the product manufacturers technical bulletin to provide the level of performance required for zinc phosphate substrates.  Spray-to-

waste applications will require fewer process controls than an immersion process.

E.11.1.4  Acceptance of production painted parts is contingent upon the painted surface meeting the dry film thickness and cross hatch

adhesion requirements.  The CARC painted surface shall be free of any blisters, pores or coverage voids.

E.11.2  BASIC APPLICATION AND TESTING REQUIREMENTS FOR CARC ON METALLIC SURFACES

The requirements contained herein apply whenever any CARC topcoats and primers as specified in MIL-DTL-53072 are cited in the contract.

E.11.2.1  CARC Primers:  Army Research Laboratories (ARL) has approved select powder coat primers that can also be used as a replacement

for liquid primers such as MIL-DTL-53022 and MIL-DTL-53030 primers.  Any part that has rust, mill scale, or any other surface

contamination must be cleaned IAW TT-C-490 prior to the application of any coating.

E.11.2.2  End-Item Inspection.  After the complete paint finish has been applied and cured* (see note below), the Contractor shall test

and inspect two units per lot for (i) workmanship, (ii) total paint dry film thickness (DFT), and (iii) paint adhesion.  Unless

otherwise agreed to between the Contractor and the Government quality assurance representative, a lot shall be defined as all units

submitted for final Government acceptance at one time.  The use of test panels in lieu of actual production units is prohibited.  At

final inspection, the cumulative total finish dry film thickness of pretreatment, primer, and topcoat shall be the sum of the minimum

and maximum thicknesses for individual elements of the paint finish as specified in MIL-DTL-53072.  The specific number of test

locations shall be agreed to by the Government quality assurance representative in advance of testing.  In addition, two locations on

each sample unit shall be selected to conduct the coating adhesion test IAW ASTM D3359.  The test locations shall be routinely varied

among the following:

  1)  Directly adjacent to a weld.

  2)  On or directly adjacent to a machine cut or sheared edge.

  3)  On any mechanically formed surface when lubricants/drawing compounds were used.

  4)  On paint touch-up areas.

The precise location for each scribe tape test shall be in an inconspicuous location that has been accepted by the Government quality

assurance representative before the test is conducted.  Upon completion of the scribe tape test, the scribe marks shall be feathered

into the adjacent area and touched up with the required topcoat so that the tested area conforms to the requirements total DFT specified

in MIL-DTL-53072.

*NOTE:  The complete paint finish is defined as the pretreatment, primer, and topcoat applied to the substrate.

E.11.2.3  Test Methods.          ____________
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  1)  The dry film thickness gage shall be capable of being calibrated.  If no other calibration specification or requirement is

identified elsewhere in this contract, then the gage shall be calibrated in accordance with ISO 10012.

  2)  Scribe Tape Test.  Shall be IAW ASTM D 3359 Method B, six (6) cut pattern.

E.11.2.4  Acceptance Criteria.          ___________________

  1)  Film Thickness.  All applicable surfaces shall have complete paint coverage.  A minimum of 95% of the surfaces shall meet the

minimum and maximum, cumulative dry film thickness requirements.  Failure of this test shall result in rejection of the production lot

that it represents.

  2)  Scribe Tape Test (Adhesion).  The removal of two or more complete squares of top coat, or top coat-primer-pretreatment combination

(rating of 2B or worse) constitutes failure and the production lot is rejected.  Removal of overspray does not constitute test failure.

                                               *** END OF NARRATIVE E0001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.211-17        DELIVERY OF EXCESS QUANTITIES                                             SEP/1989

    F-2         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-3         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-4         52.247-29        F.O.B. ORIGIN                                                             FEB/2006

    F-5         52.247-30        F.O.B. ORIGIN, CONTRACTOR'S FACILITY                                      FEB/2006

    F-6         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-7         52.247-58        LOADING, BLOCKING, AND BRACING OF FREIGHT CAR SHIPMENTS                   APR/1984

    F-8         52.247-59        F.O.B. ORIGIN--CARLOAD AND TRUCKLOAD SHIPMENTS                            APR/1984

    F-9         52.247-65        F.O.B. ORIGIN, PREPAID FREIGHT--SMALL PACKAGE SHIPMENTS                   JAN/1991

   F-10         252.211-7007     REPORTING OF GOVERNMENT-FURNISHED PROPERTY                                AUG/2012

   F-11         252.211-7008     USE OF GOVERNMENT-ASSIGNED SERIAL NUMBERS                                 SEP/2010

   F-12         252.211-7003     ITEM IDENTIFICATION AND VALUATION                                         JUN/2013

(a) Definitions. As used in this clause

  "Automatic identification device" means a device, such as a reader or interrogator, used to retrieve data encoded on machine-readable

media.

  "Concatenated unique item identifier" means

    (1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data elements in

order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise identifier; or

    (2)  For items that are serialized within the original part, lot, or batch number, the linking together of the unique identifier

data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; and serial number within

the original part, lot, or batch number.

  "Data qualifier" means a specified character (or string of characters) that immediately precedes a data field that defines the general

category or intended use of the data that follows.

  "DoD recognized unique identification equivalent" means a unique identification method that is in commercial use and has been

recognized by DoD. All DoD recognized unique identification equivalents are listed at

http://www.acq.osd.mil/dpap/pdi/uid/iuid_equivalents.html.

  "DoD unique item identification" means a system of marking items delivered to DoD with unique item identifiers that have machine-

readable data elements to distinguish an item from all other like and unlike items. For items that are serialized within the enterprise

identifier, the unique item identifier shall include the data elements of the enterprise identifier and a unique serial number. For

items that are serialized within the part, lot, or batch number within the enterprise identifier, the unique item identifier shall

include the data elements of the enterprise identifier; the original part, lot, or batch number; and the serial number.

  "Enterprise" means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to items.

  "Enterprise identifier" means a code that is uniquely assigned to an enterprise by an issuing agency.

  "Governments unit acquisition cost" means

    (1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of delivery;

    (2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractors estimated fully burdened unit cost to the

Government at the time of delivery; and

    (3) For items produced under a time-and-materials contract, the Contractors estimated fully burdened unit cost to the Government at

the time of delivery.

  "Issuing agency" means an organization responsible for assigning a globally unique identifier to an enterprise (e.g., Dun &

Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, Allied Committee 135 NATO Commercial and Government

Entity (NCAGE)/Commercial and Government Entity (CAGE) Code, or the Coded Representation of the North American Telecommunications

Industry Manufacturers, Suppliers, and Related Service Companies (ATIS-0322000) Number), European Health Industry Business Communication

Council (EHIBCC) and Health Industry Business Communication Council (HIBCC)), as indicated in the Register of Issuing Agency Codes for

ISO/IEC 15459, located at http://www.nen.nl/web/Normen-ontwikkelen/ISOIEC-15459-Issuing-Agency-Codes.htm.
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  "Issuing agency code" means a code that designates the registration (or controlling) authority for the enterprise identifier.

  "Item" means a single hardware article or a single unit formed by a grouping of subassemblies, components, or constituent parts.

  "Lot or batch number" means an identifying number assigned by the enterprise to a designated group of items, usually referred to as

either a lot or a batch, all of which were manufactured under identical conditions.

  "Machine-readable" means an automatic identification technology media, such as bar codes, contact memory buttons, radio frequency

identification, or optical memory cards.

  "Original part number" means a combination of numbers or letters assigned by the enterprise at item creation to a class of items with

the same form, fit, function, and interface.

  "Parent item" means the item assembly, intermediate component, or subassembly that has an embedded item with a unique item identifier

or DoD recognized unique identification equivalent.

  "Serial number within the enterprise identifier" means a combination of numbers, letters, or symbols assigned by the enterprise to an

item that provides for the differentiation of that item from any other like and unlike item and is never used again within the

enterprise.

  "Serial number within the part, lot, or batch number" means a combination of numbers or letters assigned by the enterprise to an item

that provides for the differentiation of that item from any other like item within a part, lot, or batch number assignment.

  "Serialization within the enterprise identifier" means each item produced is assigned a serial number that is unique among all the

tangible items produced by the enterprise and is never used again. The enterprise is responsible for ensuring unique serialization

within the enterprise identifier.

  "Serialization within the part, lot, or batch number" means each item of a particular part, lot, or batch number is assigned a unique

serial number within that part, lot, or batch number assignment. The enterprise is responsible for ensuring unique serialization within

the part, lot, or batch number within the enterprise identifier.

  "Unique item identifier" means a set of data elements marked on items that is globally unique and unambiguous.  The term includes a

concatenated unique item identifier or a DoD recognized unique identification equivalent.

  "Unique item identifier type" means a designator to indicate which method of uniquely identifying a part has been used. The current

list of accepted unique item identifier types is maintained at http://www.acq.osd.mil/dpap/pdi/uid/uii_types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) Unique item identifier.

  (1) The Contractor shall provide a unique item identifier for the following:

    (i) All delivered items for which the Governments unit acquisition cost is $5,000 or more.

    (ii) The following items for which the Governments unit acquisition cost is less than $5,000:

Contract Line,

Subline, or

Exhibit Line Item Number Item Description

  0011AA                           ISO CONTAINER W/ 4 EA 58-GAL PRODUCTION B-KITS___________________                ______________________________________________

  0021AA                           ISO CONTAINER W/ 4 EA 78-GAL PRODUCTION B-KITS___________________                ______________________________________________

    (iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number N/A.

  (2) The unique item identifier and the component data elements of the DoD unique item identification shall not change over the life of

the item.

  (3) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that

    (i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item using one of the

following three types of data qualifiers, as determined by the Contractor:
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      (A) Application Identifiers (AIs) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with ISO/IEC

International Standard 15418, Information Technology  EAN/UCC Application Identifiers and Fact Data Identifiers and Maintenance and ANSI

MH 10.8.2 Data Identifier and Application Identifier Standard.

      (B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with ISO/IEC International

Standard 15418, Information Technology  EAN/UCC Application Identifiers and Fact Data Identifiers and Maintenance and ANSI MH 10.8.2

Data Identifier and Application Identifier Standard.

      (C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance with the Air

Transport Association Common Support Data Dictionary; and

    (ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of messages and

data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434, Information Technology  Transfer

Syntax for High Capacity Automatic Data Capture Media.

  (4) Unique item identifier.

    (i) The Contractor shall

      (A) Determine whether to

        (1) Serialize within the enterprise identifier;

        (2) Serialize within the part, lot, or batch number; or

        (3) Use a DoD recognized unique identification equivalent; and

      (B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized unique

identification equivalent; and for serialization within the part, lot, or batch number only: original part, lot, or batch number) on

items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in the version of MIL-STD-130, Identification

Marking of U.S. Military Property, cited in the contract Schedule.

    (ii) The issuing agency code

      (A) Shall not be placed on the item; and

      (B) Shall be derived from the data qualifier for the enterprise identifier.

(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition to the

information provided as part of the Material Inspection and Receiving Report specified elsewhere in this contract, the Contractor shall

report at the time of delivery, either as part of, or associated with, the Material Inspection and Receiving Report, the following

information:

  (1) Unique item identifier.

  (2) Unique item identifier type.

  (3) Issuing agency code (if concatenated unique item identifier is used).

  (4) Enterprise identifier (if concatenated unique item identifier is used).

  (5) Original part number (if there is serialization within the original part number).

  (6) Lot or batch number (if there is serialization within the lot or batch number).

  (7) Current part number (optional and only if not the same as the original part number).

  (8) Current part number effective date (optional and only if current part number is used).

  (9) Serial number (if concatenated unique item identifier is used).

  (10) Governments unit acquisition cost.

  (11) Unit of measure.
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(e) For embedded subassemblies, components, and parts that require DoD unique item identification under paragraph (c)(1)(iii) of this

clause, the Contractor shall report as part of, or associated with, the Material Inspection and Receiving Report specified elsewhere in

this contract, the following information:

  (1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded subassembly, component,

or part.

  (2) Unique item identifier of the embedded subassembly, component, or part.

  (3) Unique item identifier type.**

  (4) Issuing agency code (if concatenated unique item identifier is used).**

  (5) Enterprise identifier (if concatenated unique item identifier is used).**

  (6) Original part number (if there is serialization within the original part number).**

  (7) Lot or batch number (if there is serialization within the lot or batch number).**

  (8) Current part number (optional and only if not the same as the original part number).**

  (9) Current part number effective date (optional and only if current part number is used).**

  (10) Serial number (if concatenated unique item identifier is used).**

  (11) Description.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with the data submission

procedures at

http://www.acq.osd.mil/dpap/pdi/uid/data_submission_information.html.

(g) Subcontracts. If the Contractor acquires by subcontract, any item(s) for which unique item identification is required in accordance

with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this paragraph (g), in the applicable

subcontract(s), including subcontracts for commercial items.

(End of clause)

   F-13         252.211-7006     PASSIVE RADIO FREQUENCY IDENTIFICATION                                    SEP/2011

(a) Definitions. As used in this clause--

"Advance shipment notice" means an electronic notification used to list the contents of a shipment of goods as well as additional

information relating to the shipment, such as passive radio frequency dentification (RFID) or item unique identification (IUID)

information, order information, product description, physical characteristics, type of packaging, marking, carrier information, and

configuration of goods within the transportation equipment.

"Bulk commodities" means the following commodities, when shipped in rail tank cars, tanker trucks, trailers, other bulk wheeled

conveyances, or pipelines:

    (1) Sand.

    (2) Gravel.

    (3) Bulk liquids (water, chemicals, or petroleum products).

    (4) Ready-mix concrete or similar construction materials.

    (5) Coal or combustibles such as firewood.

    (6) Agricultural products such as seeds, grains, or animal feed.

"Case" means either a MIL-STD-129 defined exterior container within a palletized unit load or a MIL-STD-129 defined individual shipping

container.
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"Electronic Product Code\TM\ (EPC)" means an identification scheme for universally identifying physical objects via RFID tags and other

means. The standardized EPC\TM\ data consists of an EPC\TM\ (or EPC\TM\ identifier) that uniquely identifies an individual object, as

well as an optional filter value when judged to be necessary to enable effective and efficient reading of the EPC\TM\ tags. In addition

to this standardized data, certain classes of EPC\TM\ tags will allow user-defined data. The EPC\TM\ Tag Data Standards will define the

length and position of this data, without defining its content.

"EPCglobal" means a subscriber-driven organization comprised of industry leaders and organizations focused on creating global standards

for the adoption of passive RFID technology.

"Exterior container" means a MIL-STD-129 defined container, bundle, or assembly that is sufficient by reason of material, design, and

construction to protect unit packs and intermediate containers and their contents during shipment and storage. It can be a unit pack or

a container with a combination of unit packs or intermediate containers. An exterior container may or may not be used as a shipping

container.

"Palletized unit load" means a MIL-STD-129 defined quantity of items, packed or unpacked, arranged on a pallet in a specified manner and

secured, strapped, or fastened on the pallet so that the whole palletized load is handled as a single unit. A palletized or skidded load

is not considered to be a shipping container. A loaded 463L System pallet is not considered to be a palletized unit load. Refer to the

Defense Transportation Regulation, DoD 4500.9-R, Part II, Chapter 203, for marking of 463L System pallets.

"Passive RFID tag" means a tag that reflects energy from the reader/interrogator or that receives and temporarily stores a small amount

of energy from the reader/interrogator signal in order to generate the tag response. The only acceptable tags are EPC Class 1 passive

RFID tags that meet the EPCglobal\TM\ Class 1 Generation 2 standard.

"Radio frequency identification (RFID)" means an automatic identification and data capture technology comprising one or more

reader/interrogators and one or more radio frequency transponders in which data transfer is achieved by means of suitably modulated

inductive or radiating electromagnetic carriers.

"Shipping container" means a MIL-STD-129 defined exterior container that meets carrier regulations and is of sufficient strength, by

reason of material, design, and construction, to be shipped safely without further packing (e.g., wooden boxes or crates, fiber and

metal drums, and corrugated and solid fiberboard boxes).

(b)(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall affix passive RFID tags, at the case- and palletized-

unit-load packaging levels, for shipments of items that--

    (i) Are in any of the following classes of supply, as defined in DoD 4140.1-R, DoD Supply Chain Materiel Management Regulation,

AP1.1.11:

      (A) Subclass of Class I--Packaged operational rations.

      (B) Class II--Clothing, individual equipment, tentage, organizational tool kits, hand tools, and administrative and housekeeping

supplies and equipment.

      (C) Class IIIP--Packaged petroleum, lubricants, oils, preservatives, chemicals, and additives.

      (D) Class IV--Construction and barrier materials.

      (E) Class VI--Personal demand items (non-military sales items).

      (F) Subclass of Class VIII--Medical materials (excluding pharmaceuticals, biologicals, and reagents--suppliers should limit the

mixing of excluded and non-excluded materials).

      (G) Class IX--Repair parts and components including kits, assemblies and subassemblies, reparable and consumable items required

for maintenance support of all equipment, excluding medical-peculiar repair parts; and

    (ii) Are being shipped to one of the locations listed at http://www.acq.osd.mil/log/rfid/ or to--

      (A) A location outside the contiguous United States when the shipment has been assigned Transportation Priority 1, or to--

      (B) The following location(s) deemed necessary by the requiring activity:

  Contract line,

subline, or exhibit      Location name       City     State     DoDAAC

  line item number

0011AA                  Sierra Army Depot    Harlong, CA        W62G2X
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0012AA                  Sierra Army Depot    Harlong, CA        W62G2X

0013AA                  Sierra Army Depot    Harlong, CA        W62G2X

0014AA                  Sierra Army Depot    Harlong, CA        W62G2X

0015AA                  Sierra Army Depot    Harlong, CA        W62G2X

0021AA                  Sierra Army Depot    Harlong, CA        W62G2X

0022AA                  Sierra Army Depot    Harlong, CA        W62G2X

0023AA                  Sierra Army Depot    Harlong, CA        W62G2X

0024AA                  Sierra Army Depot    Harlong, CA        W62G2X

0025AA                  Sierra Army Depot    Harlong, CA        W62G2X

  (2) The following are excluded from the requirements of paragraph (b)(1) of this clause:

    (i) Shipments of bulk commodities.

    (ii) Shipments to locations other than Defense Distribution Depots when the contract includes the clause at FAR 52.213-1, Fast

Payment Procedures.

(c) The Contractor shall--

  (1) Ensure that the data encoded on each passive RFID tag are globally unique (i.e., the tag ID is never repeated across two or more

RFID tags) and conforms to the requirements in paragraph (d) of this clause;

  (2) Use passive tags that are readable; and

  (3) Ensure that the passive tag is affixed at the appropriate location on the specific level of packaging, in accordance with MIL-STD-

129 (Section 4.9.2) tag placement specifications.

(d) Data syntax and standards. The Contractor shall encode an approved RFID tag using the instructions provided in the EPC\TM\ Tag Data

Standards in effect at the time of contract award. The EPC\TM\ Tag Data Standards are available at

http://www.epcglobalinc.org/standards/.

  (1) If the Contractor is an EPCglobal\TM\ subscriber and possesses a unique EPC\TM\ company prefix, the Contractor may use any of the

identifiers and encoding instructions described in the most recent EPC\TM\ Tag Data Standards document to encode tags.

  (2) If the Contractor chooses to employ the DoD identifier, the Contractor shall use its previously assigned Commercial and Government

Entity (CAGE) code and shall encode the tags in accordance with the tag identifier details located at

http://www.acq.osd.mil/log/rfid/tag_data.htm. If the Contractor uses a third-party packaging house to encode its tags, the CAGE code of

the third-party packaging house is acceptable.

  (3) Regardless of the selected encoding scheme, the Contractor with which the Department holds the contract is responsible for

ensuring that the tag ID encoded on each passive RFID tag is globally unique, per the requirements in paragraph (c)(1) of this clause.

(e) Advance shipment notice. The Contractor shall use Wide Area WorkFlow (WAWF), as required by DFARS 252.232-7003, Electronic

Submission of Payment Requests, to electronically submit advance shipment notice(s) with the RFID tag ID(s) (specified in paragraph (d)

of this clause) in advance of the shipment in accordance with the procedures at https://wawf.eb.mil/.

(End of clause)

   F-14         52.242-4022      DELIVERY SCHEDULE                                                         SEP/2008

                (TACOM)

     (a)  Delivery under this contract must conform to the required schedule specified below, unless acceleration is acceptable.

     (b)  DEFINITIONS:

          (1)  DAYS means the number of days after the date of contract award when you must deliver the stated quantity (QTY) of

supplies.

          (2)  DELIVERY is defined as follows:

               FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time specified

in the individual contract; or
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               FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time

specified in the individual contract.  The contractor must take into consideration the length of time necessary to deliver its shipment

to the destination designated in the contract, to ensure that the item reaches its destination by the time reflected in the contract.

     (c)  The Government requires delivery to be made according to the following schedule:

          (1) GOVERNMENT REQUIRED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.        QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

              CLIN 0011AA      3                    300

                               4                    330

                               5                    360

                               5                    390

                               5                    420

              CLIN 0021AA      2                    300

                               4                    330

                               5                    360

                               5                    390

                               2                    420

          (2) GOVERNMENT REQUIRED DELIVERY SCHEDULE IF THERE IS NO FIRST ARTICLE TEST (FAT), OR IF FAT IS WAIVED

              ITEM NO.        QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

                N/A           N/A                   N/A

(d) Accelerated delivery schedule IS NOT acceptable.

(e) If an accelerated delivery schedule is not acceptable, the required delivery schedule above will apply.  If it is

acceptable, you may propose an accelerated delivery schedule at no additional cost; fill in the appropriate information here:

          (1) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.        QTY        WITHIN DAYS AFTER DATE OF CONTRACT AWARD

                N/A           N/A                   N/A

          (2) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITHOUT FIRST ARTICLE TEST (FAT), or IF FAT IS WAIVED

              ITEM NO.       QTY         WITHIN DAYS AFTER DATE OF CONTRACT AWARD

                N/A           N/A                   N/A

                                                           [End of Clause]

   F-15         52.247-4005      SHIPMENT OF SUPPLIES AND DETENTION OF CARRIERS EQUIPMENT                  AUG/2003

                (TACOM)

     (a)  Unless otherwise directed, shipment items under this contract in following order of priority:

          (1)  Government/Commercial Bill(s) of Lading or US Postal Services;

          (2)  Prepaid Commercial Bill(s) of Lading with transportation charges entered as a separate item on the invoice; or
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          (3)  As otherwise instructed when the contract prohibits use of Government funds for transportation costs.

     (b)  The Contractor will request:

          (1)  Government Bills of Lading and

          (2)  Routing and other instructions, including Defense Transportation Regulation (DTR), DOD Regulation 4500.9-R-Part 2 Cargo

Movement, as to the methods of shipment to be followed by the Contractor, or

     (c)  The Contractor and subcontractor(s) must allow prompt and convenient access of carrier's equipment to loading docks or

platforms where the contract items supplies will be loaded.  Any charges for detention of carrier's equipment shall be for the account

of the Contractor, except when the detention is required or caused by the Government.

             [End of Clause]

   F-16         52.247-4010      TRANSPORTATION DATA FOR FOB ORIGIN OFFERS                                 FEB/1994

                (TACOM)

     (a)  Provide the following information for us to use in selecting the most favorable mode of shipment.  We'll also use this

information in our evaluation of transportation costs.

          Offeror represents that:          ________________________

          (1)  Facilities for shipping by rail

               [   ]  are

               [ X ]  are not

available at the F.O.B. point(s) stated in this solicitation.

          (2)  If rail facilities are not available at the F.O.B. point(s), the name and location of the nearest team track is:

               ________________________________________   __________________________

                              NAME)                                     (LOCATION)

          (3)  Facilities for shipping by water

               [   ]  are

               [ X ]  are not

available at the F.O.B. point(s) stated in this solicitation.

          (4)  Facilities for shipping by motor

               [ X ]  are

               [   ]  are not

available at the F.O.B. point(s) stated in this solicitation.

          (5)  If there is a Contractor Reimbursable Loading Charge and you didn't include it in the offered unit price in Section B,

please indicate it below, per unit:

               RAIL: N/A /Unit        MOTOR: N/A /Unit         WATER: N/A /Unit                    _____                   _____                    _____

CAUTION:  GIVE THE COST OF REIMBURSABLE LOADING CHARGE (NOT ALREADY IN THE OFFERED UNIT PRICE) ON A PER UNIT BASIS.  THE UNIT OF MEASURE

IS AS INDICATED ON THE SCHEDULE PAGE, SECTION B, UNDER THE UNIT COLUMN.

     (b)  We will consider any charge listed above in the overall transportation evaluation of this solicitation.  Unless you fill-in

the above information for loading charges, we will consider all costs associated with loading to be included in the item price offered

in Section B.  These costs include:  (i)  loading, (ii)  blocking, (iii)  bracing, (iv)  drayage, (v)  switching, or (vi)  any other

service necessary to effect delivery F.O.B. carrier's equipment you've indicated as available and we specify at time of shipment.

     (c)  If rail facilities aren't available at the designated F.O.B. point(s), rail won't be used unless directed by the

Administrative Contracting Officer (ACO).  If the ACO tells you rail facilities will be used, we'll adjust the contract price by adding
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the loading charge filled in above for transportation to the nearest rail facility.

     (d)  IF YOU DO NOT FILL IN AN ADDITIONAL CHARGE FOR RAIL SHIPMENT ABOVE, YOU AGREE THAT THE CONTRACT PRICE ALREADY INCLUDES ALL

CHARGES FOR SUCH SHIPMENTS.  THEREFORE, SHIPMENT BY RAIL WILL NOT COST US ANY MORE.

                                                           [End of Clause]

   F-17         52.247-4011      FOB POINT                                                                 SEP/1978

                (TACOM)

     Delivery on F.O.B. origin offers will be F.O.B. Carrier's equipment, wharf, or freight station, at the Government's option, at or

near:

          (1) Contractor's Plant:    Fairfield               OH          45014            Butler                                  ______________________________________________________________________

                                       (City)             (State)        (ZIP)           (County)

          (2) Subcontractor's Plant:                                     _______________________________________________________________________________

                                           (City)                (State)           (ZIP)         (County)

                                                        [End of Clause]

   F-18         52.247-4017      DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR          NOV/2009

                (TACOM)          ADDRESSES

 Rail/       MILSTRIP

 Motor       Address    Rail                     Motor                     Parcel Post

 SPLC*       Code       Ship To:                 Ship To:                  Mail To:______       ________   ________                 ________                  ___________

206721/     W25G1U      Transportation Officer   Transportation Officer    Transportation Officer

209405                  Defense Dist Depot       Defense Dist Depot        Defense Dist Depot

                        Susquehanna              Susquehanna               Susquehanna

                        New Cumberland, PA       New Cumberland, PA        New Cumberland, PA  17070-5001

NOTE:  All deliveries to New Cumberland MUST be scheduled at least 10 days prior to the delivery date.  The carrier or contractor must

call the New Cumberland DDSP customer service number, 800-307-8496 and provide the following information:  contract number, item name,

National Stock Number, total weight and cube, and vendor.  All shipments to this MILSTRIP address code (W25G1U) are for mission stock

and they will need to know that as well, but if you have instructions from the Contracting Officer to use MILSTRIP address code W25N14

instead, you must inform the appointment-taker that the delivery is for Consolidation and Containerization Point (CCP) stock.

Appointments for FOB Origin shipments should be coordinated with DCMA Transportation.

875670/     W62G2T      Transportation Officer   Transportation Officer    Transportation Officer

875675                  XU Def Dist Depot        XU Def Dist Depot         Dist Depot San Joaquin

                        San Joaquin              San Joaquin               P O Box 96001

                        25600 S Chrisman Rd      25600 S Chrisman Rd       Stockton, CA  95296-0130

                        Rec Whse 10              Rec Whse 10

                        Tracy, Ca 95376-5000     Tracy, Ca 95376-5000

471995/     W31G1Z      Transportation Officer   Transportation Officer    Transportation Officer

471996                  Anniston Army Depot,     Anniston Army Depot,      Anniston Army Depot,

                        Bynum, AL                Bynum, AL                 Anniston, AL  36201-5021

209741/     W25G1R      Transportation Officer   Transportation Officer    Transportation Officer

209770                  Letterkenny Army Depot,  Letterkenny Army Depot,   Letterkenny Army Depot,

                        Culbertson, PA           Chambersburg, PA          Chambersburg, PA  17201-4150

661136/     W45G19      Transportation Officer   Transportation Officer    Transportation Officer

661157                  Red River Army Depot,    Red River Army Depot,     Red River Army Depot,

                        Defense, TX              Texarkana, TX             Texarkana, TX  75507-5000
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764538/     W67G23      Transportation Officer   Transportation Officer    Transportation Officer

764535                  Tooele Army Depot,       Tooele Army Depot,        Tooele Army Depot,

                        Warner, UT               Tooele, UT                Tooele, UT  84074-5003

***SPLC indicates Standard Point Locator Code.                  _        _     _       _

NOTE: The following is applicable only when so specified in an individual order or delivery increment:_____                             ____

This requirement is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)

requisitions. Shipment shall be made, as specified, to one or more of:

      New Cumberland Army Depot

      Red River Army Depot

      Sharpe Army Depot

prior to shipments to any other depots as may be designated.  When more than one depot is designated for DSS shipments, priority

shipments will be made equally to each of the designated destinations.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

        AMS CD/        AMS CD/

LINE    MIPR/         OBLG    JO NO/                                                                              OBLIGATEDLINE    MIPR/         OBLG    JO NO/                                                                              OBLIGATED

ITEM    GFEBS ATA     STAT    ACCT ASSIGN                ACRN                                                     AMOUNTITEM    GFEBS ATA     STAT    ACCT ASSIGN                ACRN                                                     AMOUNT_____   _________     _____   ___________                ____                                                     _______________   _________     _____   ___________                ____                                                     __________

0011AA  J035M712J0      1     A.0014135.1                 AA                                            $       3,521,732.50

0021AA  J035M713J0      1     A.0014135.1                 AB                                            $       2,896,304.22

0031AA  J035M714J0      1     A.0014135.1                 AC                                            $         173,697.15

0041AA  J035M715J0      1     A.0014135.1                 AD                                            $         182,577.36

0051AA  J035M716J0      1     A.0014135.1                 AE                                            $         591,953.46

0061AA  J035M717J0      1     A.0014135.1                 AF                                            $           9,119.73

0091AA  J035M718J0      1     A.0014135.1                 AG                                            $         117,903.19

                                                                                                          __________________

                                                                                              TOTAL     $       7,493,287.61

                                                                                                                              OBLIGATED                                                                                                                              OBLIGATED

ACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNTACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNT____   _________________________                                                                                              ______________   _________________________                                                                                              __________

 AA    021 201320152035      A5XDI D04016AFPJC      3101 L034123421 A.0014135.1                              021001 $      3,521,732.50

 AB    021 201320152035      A5XDI D04016AFPJC      3101 L034123548 A.0014135.1                              021001 $      2,896,304.22

 AC    021 201320152035      A5XDI D04016AFPJC      3101 L034123774 A.0014135.1                              021001 $        173,697.15

 AD    021 201320152035      A5XDI D04016AFPJC      3101 L034124025 A.0014135.1                              021001 $        182,577.36

 AE    021 201320152035      A5XDI D04016AFPJC      3101 L034124503 A.0014135.1                              021001 $        591,953.46

 AF    021 201320152035      A5XDI D04016AFPJC      3101 L034124505 A.0014135.1                              021001 $          9,119.73

 AG    021 201320152035      A5XDI D04016AFPJC      3101 L034124737 A.0014135.1                              021001 $        117,903.19                                                                                                                     __________________

                                                                                                        TOTAL       $      7,493,287.61

LINELINE

ITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATIONITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATION_____     ____  _______________________________________     ____  __________________________________

0011AA    AA    021 201320152035      A5XDI D04016AFPJC      3101 L034123421 A.0014135.1                              021001

0021AA    AB    021 201320152035      A5XDI D04016AFPJC      3101 L034123548 A.0014135.1                              021001

0031AA    AC    021 201320152035      A5XDI D04016AFPJC      3101 L034123774 A.0014135.1                              021001

0041AA    AD    021 201320152035      A5XDI D04016AFPJC      3101 L034124025 A.0014135.1                              021001

0051AA    AE    021 201320152035      A5XDI D04016AFPJC      3101 L034124503 A.0014135.1                              021001

0061AA    AF    021 201320152035      A5XDI D04016AFPJC      3101 L034124505 A.0014135.1                              021001

0091AA    AG    021 201320152035      A5XDI D04016AFPJC      3101 L034124737 A.0014135.1                              021001

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   MAY/2013

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.
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(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

"Combo"

  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

"Origin"

  (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in

WAWF when creating payment requests and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

     Pay Official DoDAAC                   HQ0337

     Issue By DoDAAC                       W56HZV

     Admin DoDAAC                          S3915A

     Inspect By DoDAAC                     S3915A

     Ship To Code                          W62G2X

     Ship From Code                        1SC69

     Mark For Code                         N/A

     Service Approver (DoDAAC)             N/A

     Service Acceptor (DoDAAC)             N/A

     Accept at Other DoDAAC                N/A

     LPO DoDAAC                            N/A

     DCAA Auditor DoDAAC                   N/A

     Other DoDAAC(s)                       N/A

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

N/A

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

N/A
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  (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

    G-2         252.204-0005     PAYMENT INSTRUCTIONS FOR THE DEFENSE FINANCE AND ACCOUNTING SERVICE       SEP/2009

                (DFARS PGI)      (DFAS) - Line Item Specific: by Cancellation Date

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

                                                       [End of Clause]

    G-3         52.232-4087      PAYMENT UNDER WIDE AREA WORKFLOW (ACC WARREN)                             AUG/2012

To obtain payment, WAWF requires the contractor to input/indicate the various DoDAAC (Department of Defense Activity Address Code) codes

that apply to the acquisition.  These codes can be found on the cover page of contracts/orders as described below.

The document type the contractor shall use is as follows:

- "Combo" is entered if the award is for supplies or supplies and services are being delivered.

- "2in1" is entered if the award is strictly for services being provided/delivered.

USE THE FOLLOWING CODES TO ROUTE YOUR INVOICES THROUGH WAWF:

-  Your firms CAGE code (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of SF 26)

-  Issue and Admin DoDAAC Code (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of SF 26)

-  Ship-To DoDAAC Code (if deliverables are involved) (found in Section B of the contract where SF 33, SF 1442, or SF 26 is the

   cover page; Block 15 of SF 1449)

-  Accept-By DoDAAC Code:  If Inspection/Acceptance is Origin, use the Admin (DCMA)DoDAAC or the DoDAAC of the inspection/acceptance

office if different than the Admin DoDAAC; if Destination, use the Ship-To DODAAC Code. If Accepted-By Other: enter the DoDAAC of the

activity designated to perform acceptance.

-  Payment DoDAAC Code. (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF 26)

The paying office DoDAAC and mailing address is located on the first page of the award.  To track the status of your invoice, click on

the link, Pay status (myInvoice-External link) at the bottom of the left-hand menu.

If your paying office is Columbus, direct any payment-related questions to the Defense Finance Accounting Services (DFAS) Columbus at 1-

888-756-4571.  Please have your order number and invoice ready when calling about payment status.  If your paying office is other than

Columbus, contact your contract administrator for the customer service phone/fax numbers.

                                      [End of Clause]

 59 75

W56HZV-13-C-0036

IBIS TEK, LLC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.222-7006     RESTRICTIONS ON THE USE OF MANDATORY ARBITRATION AGREEMENTS               DEC/2010

    H-2         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

H.1  Government Furnished Material (GFM).     ____________________________________

H.1.1  The Government will provide the Contractor with CDs/DVDs which have the Armor package and FTFS Installation Instructions

(Attachment 0003).  The Contractor shall print hardcopy sets of the installation instructions and pack one (1) set of hard copy

instructions with each kit as specified in C.5.

H.1.2  The Government will provide the Contractor with one FMTV for installation during FAI.

H.1.3  The Government will provide "LTAS" stickers which shall be attached to each B-Kit and FTFS crate as called out in D.3.

H.2  Options.     _______

H.2.1  By written notification, the Government has the unilateral right to exercise options and may exercise the options in one (1) or

more increments in accordance with this provision.  The maximum allowable quantity to be exercised for each option is called out in

Section B of the contract and may include any mix of quantities.  Under this contract, the maximum quantity per option is 300 ISO

Containers (P/N 57K6420-001), containing four (4) ea 58-gallon B-Kits, AND 180 ISO Containers (P/N 57K6420-002), containing four (4) ea

78-gallon B-Kits.
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H.2.1.1  The Government reserves the right to exercise the options out of sequence and to exercise later options even if earlier options

are not exercised.  For instance, if Option 1 is not exercised, that does not preclude the Government from exercising Option 2; if

Options 1 and 2 are not exercised, that does not preclude the Government from exercising Options 3 or 4; etc.  If Options are not

exercised sequentially, the Contract remains in full force and effect until Option 4 ends (1,460 days after contract award).

H.2.2  Deliveries shall commence no later than 240 calendar days after the exercise of each option quantity and shall be completed

within 600 calendar days of the option exercise.  The delivery schedule will be mutually agreed upon between the Contractor and

Government at the time of award.

H.3  Option Ordering.  Range unit prices for all variants under each option are listed in Section B of the contract.  This contract will     _______________

include four (4) option periods in which the following options can be exercised:

Option   Timeframe__________________

  1      180 through 365 days after contract award (DACA)

  2      366 through 730 DACA

  3      731 through 1,095 DACA

  4      1,096 through 1,460 DACA

H.4  Follow-On Testing Options.  By written notification, the Government has the unilateral right to exercise options to perform Follow-     _________________________

On production Testing to ensure the quality of the Transparent and Opaque Armor is consistent throughout the life of the contract.  The

testing requirements and timelines are outlined below.

H.4.1  For Transparent Armor.  After B-Kit production for the base award of this contract begins and all auditing and testing including       _____________________

PPAPs (level 3) are completed and approved (E.2.3), the Government approved transparent armor recipe that meets the performance

requirements may require the PPAPs to be performed and submitted again, and ballistic testing to be re-performed.

H.4.1.1  The Government may waive or reassess the need for Transparent Armor (TA) Optional Testing at the time each option is exercised.

Notwithstanding the requirements in ATPD 2352 (Attachment 0002), if the same TA supplier is used and the same TA testing facility is

used Option testing for the TA ballistic tests will involve an initial ten (10) pieces plus two (2) spares.  After successful initial

testing, production control testing for an option shall be in accordance with paragraph E.3.5.1 of this contract.  If a different

supplier or facility is used to supply Transparent Armor, the Government reserves the right to require testing as outlined in Section

E.2.2.1.1.

H.4.2  For Opaque Armor.  After B-Kit production for the base award of this contract begins and all auditing and testing including PPAPs       ________________

(level 3) are completed and approved (E.2.3), the Government may require the PPAPs to be performed and submitted again.

H.4.2.1  For each option, opaque armor production control testing will be in accordance with paragraph E.3.5.2.1 and E.3.5.2.2 of this

contract.

H.4.3  CLIN structure for Follow-On Testing.  Reference Section B of the contract for pricing of the optional testing for Opaque and       ____________________________________

Transparent Armor.  Testing per exercised option can be exercised separately.  These testing requirements can be waived at the

discretion of the Government per option period.  If exercised the Follow-On testing must be called up with the first B-Kit order in each

Option Period.

H.4.4  Unsuccessful Follow-On Option Testing.  The Contractor is responsible for all costs and time delays associated with Unsuccessful       _____________________________________

Follow-On Option Testing.  The Government reserves the right to an equitable adjustment of the contract price for any extension of the

delivery schedule or for any additional costs to the Government resulting from delays.

H.5 Security Requirements.    _____________________

H.5.1  This contract requires access to SECRET materials.  The Contractor and any subcontractor(s) who will receive, view, house and

safeguard SECRET materials during the life of the contract shall maintain the appropriate level of security throughout the life of the

contract.  If the Contractor and/or subcontractor(s) who will receive, view, house and safeguard SECRET material fails to maintain the

appropriate level of security throughout the life of the contract, this may be grounds for termination IAW FAR 52.249-8, Default (Fixed-

Price Supply and Service).

H.5.1.1  The Contractor shall ensure that any subcontractor(s) who will receive, view, house and safeguard SECRET materials possess the

appropriate level of security.  All security information will be verified by the TACOM Intelligence and Security Office confirming the

Contractor and the subcontractor(s) who will receive, view, house and safeguard SECRET materials possess the appropriate level of

security.

H.5.2  The Contractor shall conform to all security requirements as specified in this contract and as detailed in the Form DD 254,

reference Section J, Attachment 0008.

H.5.3  Request for SECRET materials.  If, either the Contractor and/or any subcontractor(s) has the need to view or receive SECRET
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materials, a request by the Contractor to view or receive SECRET materials shall be submitted to BOTH the PCO and the Standardization

Office, U.S. Army TARDEC, RDTA-EN/STND/TRANS, MS 268, Warren, MI 48397-5000, dami_standardization@conus.army.mil.  The request shall

include documentation indicating that the Contractor and any subcontractor(s), who has the need to view or receive SECRET materials,

possess the appropriate level of security to be able to receive, view, house and safeguard SECRET materials.  The Contractor and any

subcontractor(s), who has the need to view or receive SECRET materials, can view or receive SECRET materials by either, visiting TACOM

Warren OR through receipt in registered mail.

H.5.4  The Contractor shall not release any information or data to third parties without express written approval of the PCO.

H.6  Correction of Deficiencies.     __________________________

H.6.1  Missing or Defective Parts / Components.  Notwithstanding inspection and acceptance by the Government of the end items and       _______________________________________

services provided under the contract or any provision of this contract concerning the conclusiveness thereof, the Contractor hereby

warrants that the B-Kits are complete and conform to the performance and manufacturing requirements specifically delineated in this

contract/specification.  The Correction of Deficiencies is the same for CONUS and OCONUS.  Under this Correction of Deficiencies, the

Contractor shall be liable for the correction of all missing or defective parts or components from final acceptance (DD250) of the B-

Kits up to and including installation of the B-Kit onto an FMTV not to exceed twelve (12) months from DD250, whichever occurs first.

The Contractor shall provide replacement or repair parts required as a result of a deficiency to all designated repair locations within

15 calendar days.  The site will be notified of any delay and the anticipated contractor ship date.  All labor to correct part/component

deficiencies will be performed by the Government or the Governments Representative.  The Contractor shall not be responsible for

transportation damage.

H.6.2  Notification.  The Contractor shall be notified of any deficiencies and correction claims by an authorized Government official or       ____________

the Governments Representative via electronic mail at the time of B-Kit installation.  Notification dates initiate the period for the

Contractor to perform shipment of parts.  The notification shall include: applicable B-Kit serial number, missing or defective part

number (s) or NSN, replacement part number(s) or NSN(s) required to complete repairs, circumstances surrounding the missing or defective

part(s), point of contact, commercial telephone number, email address, and shipping address.

H.6.3  Contractor Rights and Remedies.  The Contractor has the right to inspect parts found to be defective at the fielding location.       ______________________________

The Contractor shall be allowed to take possession of failed parts following their replacement upon request.  All freight charges for

the return of missing or defective parts are the responsibility of the Contractor.

                                               *** END OF NARRATIVE H0001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JAN/2012

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     SEP/2006

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  OCT/2010

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          OCT/2010

    I-9         52.203-13        CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT                            APR/2010

   I-10         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-11         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER        MAY/2011

   I-12         52.204-9         PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL                    JAN/2011

   I-13         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        JUL/2013

   I-14         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             AUG/2013

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-15         52.209-9         UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY        JUL/2013

                                 MATTERS

   I-16         52.210-1         MARKET RESEARCH                                                           APR/2011

   I-17         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-18         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

   I-19         52.215-2         AUDIT AND RECORDS--NEGOTIATIONS                                           OCT/2010

   I-20         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-21         52.215-11        PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA--            AUG/2011

                                 MODIFICATIONS

   I-22         52.215-13        SUBCONTRACTOR CERTIFIED COST OR PRICING DATA--MODIFICATIONS               OCT/2010

   I-23         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/2010

   I-24         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  NOV/2011

   I-25         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    JUL/2013

   I-26         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             NOV/2011

   I-27         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-28         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    MAR/2012

   I-29         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         OCT/2010

   I-30         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-31         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

   I-32         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            SEP/2010

   I-33         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          OCT/2010

   I-34         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            SEP/2010

   I-35         52.222-40        NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS        DEC/2010

                                 ACT

   I-36         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

   I-37         52.222-54        EMPLOYMENT ELIGIBILITY VERIFICATION                                       AUG/2013

   I-38         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-39         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

   I-40         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

   I-41         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

   I-42         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         DEC/2007

   I-43         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           FEB/2013

   I-44         52.232-1         PAYMENTS                                                                  APR/1984

   I-45         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-46         52.232-11        EXTRAS                                                                    APR/1984

   I-47         52.232-17        INTEREST                                                                  OCT/2010

   I-48         52.232-23        ASSIGNMENT OF CLAIMS  (JAN 1986) -- ALTERNATE I  (APR 1984)               APR/1984

   I-49         52.232-25        PROMPT PAYMENT                                                            JUL/2013

   I-50         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT         JUL/2013

   I-51         52.233-1         DISPUTES                                                                  JUL/2002

   I-52         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-53         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

   I-54         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-55         52.243-1         CHANGES--FIXED PRICE                                                      AUG/1987

   I-56         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-57         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUL/2013
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-58         52.245-1         GOVERNMENT PROPERTY                                                       APR/2012

   I-59         52.245-9         USE AND CHARGES                                                           APR/2012

   I-60         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-61         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-62         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

   I-63         52.248-1         VALUE ENGINEERING                                                         OCT/2010

   I-64         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               APR/2012

   I-65         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-66         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-67         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-68         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

   I-69         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      DEC/2008

                                 RELATED FELONIES

   I-70         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   JAN/2009

   I-71         252.203-7003     AGENCY OFFICE OF THE INSPECTOR GENERAL                                    DEC/2012

   I-72         252.204-7000     DISCLOSURE OF INFORMATION                                                 AUG/2013

   I-73         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

   I-74         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-75         252.204-7005     ORAL ATTESTATION OF SECURITY RESPONSIBILITIES                             NOV/2001

   I-76         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

   I-77         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

   I-78         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             DEC/2006

                                 GOVERNMENT OF A TERRORIST COUNTRY

   I-79         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

   I-80         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

   I-81         252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS MATERIALS      APR/2012

   I-82         252.223-7008     PROHIBITION OF HEXAVALENT CHROMIUM                                        JUN/2013

   I-83         252.225-7001     BUY AMERICAN AND BALANCE OF PAYMENTS PROGRAM                              DEC/2012

   I-84         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012

   I-85         252.225-7004     REPORT OF INTENDED PERFORMANCE OUTSIDE THE UNITED STATES AND CANADA--     OCT/2010

                                 SUBMISSION AFTER AWARD

   I-86         252.225-7006     QUARTERLY REPORTING OF ACTUAL CONTRACT PERFORMANCE OUTSIDE THE UNITED     OCT/2010

                                 STATES

   I-87         252.225-7009     RESTRICTION ON ACQUISITION OF CERTAIN ARTICLES CONTAINING SPECIALTY       JUN/2013

                                 METALS

   I-88         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2013

   I-89         252.225-7013     DUTY-FREE ENTRY                                                           JUN/2012

   I-90         252.225-7015     RESTRICTION ON ACQUISITION OF HAND OR MEASURING TOOLS                     JUN/2005

   I-91         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

   I-92         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

   I-93         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC                SEP/2004

                                 ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS

   I-94         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JAN/2011

   I-95         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAY/2013

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

   I-96         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

   I-97         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

   I-98         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

   I-99         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

  I-100         252.239-7001     INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION               JAN/2008

  I-101         252.242-7006     ACCOUNTING SYSTEM ADMINISTRATION                                          FEB/2012

  I-102         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

  I-103         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         DEC/2012

  I-104         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS                                         JUN/2013

  I-105         252.245-7001     TAGGING, LABELING, AND MARKING OF GOVERNMENT-FURNISHED PROPERTY           APR/2012

  I-106         252.245-7002     REPORTING LOSS OF GOVERNMENT PROPERTY                                     APR/2012

  I-107         252.245-7003     CONTRACTOR PROPERTY MANAGEMENT SYSTEM ADMINISTRATION                      APR/2012

  I-108         252.245-7004     REPORTING, REUTILIZATION, AND DISPOSAL                                    MAY/2013

  I-109         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

  I-110         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         JUN/2013

  I-111         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

  I-112         252.247-7028     APPLICATION FOR U.S. GOVERNMENT SHIPPING DOCUMENTATION/INSTRUCTIONS       JUN/2012
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

  I-113         52.232-16        PROGRESS PAYMENTS                                                         APR/2012

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts.

  (1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractors total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

  (2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due will be paid to subcontractors--

    (i) In accordance with the terms and conditions of a subcontract of invoice; and

    (ii) Ordinarily within 30 days of the submission of the Contractors payment request to the Government.

  (3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless--

    (i) The Contractors practice is to make contributions to the retirement fund quarterly or more frequently; and

    (ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractors total costs for progress payments until paid).

  (4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

    (i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

    (ii) Costs incurred by subcontractors or suppliers.

    (iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized

portion of such costs.

    (iv) Payments made or amounts payable to the subcontractors or suppliers, except for--

      (A) completed work, including partial deliveries, to which the Contractor has acquired title; and

      (B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

  (5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work (including

allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the incomplete work.

Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and invoicing by the

Contractor and acceptance by the Government are incomplete.

  (6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

  (7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5) above,

the Contractor shall repay the amount of such excess to the Government on demand.

  (8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less

than $2,500. The Contracting Officer may make exceptions.

  (9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract price of the

items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by

a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and adjusting the
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unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate

to an alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take

a combination of these actions, after finding on substantial evidence any of the following conditions:

  (1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

  (2) Performance of this contract is endangered by the Contractors --

    (i) Failure to make progress; or

    (ii) Unsatisfactory financial condition.

  (3) Inventory allocated to this contract substantially exceeds reasonable requirements.

  (4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

  (5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.

  (6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph

(b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title.

  (1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date

of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should

have been allocable or properly chargeable to this contract.

  (2) Property, as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or

should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

    (i) Parts, materials, inventories, and work in process;

    (ii) Special tooling and special test equipment to which the Government is to acquire title;

    (iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other similar

manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

    (iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by

other clauses of this contract.

  (3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the

termination clauses, shall determine the handling and disposition of the property.

  (4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officers

approval, but the proceeds shall be credited against the costs of performance.

  (5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officers advance approval of the action and the terms. The Contractor shall

    (i) exclude the allocable costs of the property from the costs of contract performance, and

    (ii) repay to the Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or

credit memorandum.

  (6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title

shall vest in the Contractor for all property (or the proceeds thereof) not --

    (i) Delivered to, and accepted by, the Government under this contract; or

    (ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the

Government under this clause.

  (7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.
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(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor

shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is

lost (see 45.101).

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g) Reports, forms, and access to records.

  (1) The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information (including

estimates to complete) reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

  (2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the date of the

progress payment request. The estimates to complete shall represent the Contractor's best estimate of total costs to complete all

remaining contract work required under the contract. The estimates shall include sufficient detail to permit Government verification.

  (3) Each Contractor request for progress payment shall:

    (i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as required by

agency regulations, in accordance with the form instructions and the contract terms; and

    (ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause,

    (i) the Contractor shall, on demand, repay to the Government the amount of unliquidated progress payments and

    (ii) title shall vest in the Contractor, on full liquidation of progress payments, for all property for which the Government elects

not to require delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default

clause.

(i) Reservations of rights.

  (1) No payment or vesting of title under this clause shall --

    (i) Excuse the Contractor from performance of obligations under this contract; or

    (ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

  (2) The Governments rights and remedies under this clause --

    (i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract; and

    (ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such

exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or

privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

  (1) The amounts included are limited to --

    (i) The unliquidated remainder of financing payments made; plus

    (ii) Any unpaid subcontractor requests for financing payments.

  (2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of work

and the first delivery, or, if the subcontractor is a small business concern, 4 months.

  (3) If the financing payments are in the form or progress payments, the terms of the subcontract or interdivisional order concerning

progress payments --
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    (i) Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that clause with

its Alternate I for any subcontractor that is a small business concern;

    (ii) Are at least as favorable to the Government as the terms of this clause;

    (iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

    (iv) Are in conformance with the requirements of FAR 32.504(e); and

    (v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if --

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments--

    (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition

of, performance-based payments in FAR Part 32;

    (ii) Are in conformance with the requirements of FAR 32.504(f); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional

order concerning payments

    (i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the

definition and standards for acquisition of commercial items in FAR Part 2 and 12;

    (ii) Are in conformance with the requirements of FAR 32.504(g); and

    (iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Governments right to require delivery of the property to the Government if--

      (A) The Contractor defaults; or

      (B) The subcontractor becomes bankrupt or insolvent.

  (6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the

contracting agency, depending on whether the subcontractor is or is not a small business concern.

  (7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the subcontract

terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the Government to the

Contractor under this contract.

  (8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor

has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms required

by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

  (9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments

to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart 32.113. The

Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress

payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A contract action is any

action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but not

including contract modifications that are within the scope and under the terms of the contract, such as contract modifications issued

pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as
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computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs

eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this clause,

progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work performed under

the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated progress payments for

undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the 30th day after the designated billing office receives a

proper progress payment request. In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make a

payment by the specified due date. Progress payments are considered contract financing and are not subject to the interest penalty

provisions of the Prompt Payment Act.

(m) Progress payments under indefinitedelivery contracts. The Contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)

  I-114         52.247-1         COMMERCIAL BILL OF LADING NOTATIONS                                       FEB/2006

When the Contracting Officer authorizes supplies to be shipped on a commercial bill of lading and the Contractor will be reimbursed

these transportation costs as direct allowable costs, the Contractor shall ensure before shipment is made that the commercial shipping

documents are annotated with either of the following notations, as appropriate:

(a) If the Government is shown as the consignor or the consignee, the annotation shall be:

Transportation is for the "Department of Defense" and the actual total transportation charges paid to the carrier(s) by the consignor or

consignee are assignable to, and shall be reimbursed by, the Government.

(b) If the Government is not shown as the consignor or the consignee, the annotation shall be:

Transportation is for the "Department of Defense" and the actual total transportation charges paid to the carrier(s) by the consignor or

consignee shall be reimbursed by the Government, pursuant to cost-reimbursement contract No. N/A.  This may be confirmed by contacting

the DCMA Office identified on page one of this document.

(End of Clause)

  I-115         252.203-7004     DISPLAY OF FRAUD HOTLINE POSTER(S)                                        DEC/2012

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.

(b) Display of fraud hotline poster(s).

  (1) The Contractor shall display prominently in common work areas within business segments performing work in the United States under

Department of Defense (DoD) contracts DoD hotline posters prepared by the DoD Office of the Inspector General. DoD hotline posters may

be obtained via the Internet at http://www.dodig.mil/HOTLINE/hotline_posters.htm.

  (2) If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds, the DHS fraud

hotline poster shall be displayed in addition to the DoD fraud hotline poster. If a display of a DHS fraud hotline poster is required,

the Contractor may obtain such poster from:

N/A

  (3) Additionally, if the Contractor maintains a company website as a method of providing information to employees, the Contractor

shall display an electronic version of the poster(s) at the website.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts that

exceed $5 million except when the subcontract--

  (1) Is for the acquisition of a commercial item; or
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  (2) Is performed entirely outside the United States.

(End of clause)

  I-116         52.217-4001      SEPARATELY PRICED OPTION FOR INCREASED QUANTITY                           FEB/2007

                (TACOM)

(a)  The Government may require the delivery of the numbered item, identified in the schedule as an option item, in the quantity and at

the price stated in the schedule.  This option may be exercised by the Government in accordance with Sections H.2 - Options AND H.3 -

Option Ordering. In addition, such option may be exercised in increments, subject to the stated total additional quantity limitations,

price(s), and the above-stated time for exercise of the option.

(b)  Delivery of the items added by the exercise of this option shall continue immediately after, and at the same rate as, delivery of

like items called for under this contract, unless the parties hereto otherwise agree.

(c)  Additionally, prior to the expiration of the original option period identified in paragraph (a) above, the Government may seek a

bilateral extension of the option period for an additional period not to exceed 90 days from the expiration date of the original option

period.

[End of Clause]

  I-117         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        JUL/2013

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

http://www.sba.gov/content/table-small-business-size-standards

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.
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(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of this

clause by validating or updating all its representations in the Representations and Certifications section of the System for Award

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The Contractor

shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [ X ] is, [  ] is not a small business concern under NAICS Code ___336992___ assigned to contract                                                                                                     ______

number ___W56HZV-13-C-0036______. [Contractor to sign and date and insert authorized signer's name and title].          ________________

(End of clause)

  I-118         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

 _____NONE____________________________________________________________________      ____

 _____________________________________________________________________________

 _____________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Governments rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;
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    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

  I-119         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) *____N/A_______________________, a substance(s) which harm(s) public health and                                                    ___

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

                             (End of Clause)

  I-120         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

  I-121         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 CFR 2) clause with an authorized deviation is indicated by

the addition of (DEVIATION) after the name of the regulation.

(End of Clause)

  I-122         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991
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(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

_____NONE__________________________________________________________________     ____

_____________________________________________________________________________

_____________________________________________________________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)

  I-123         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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  I-124         52.219-4070      PILOT MENTOR-PROTEGE PROGRAM                                              APR/2006

     (a)  The Pilot Mentor-Protege Program does not apply to small business concerns.

     (b)  Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Program) is encouraged.  Under the Program,

eligible companies approved as mentor firms enter into a mentor-protege agreement with eligible protege firms.  The goal of the

program is to provide appropriate developmental assistance to enhance the capabilities of the protege firm.  The Mentor firm may be

eligible for cost reimbursement or credit against their applicable subcontracting goals.

     (c)  Mentor firms are encouraged to identify and select concerns that are defined as emerging small business concerns, small

disadvantaged business, women-owned small business, HUBZone small business, service-disabled veteran-owned small business, veteran-

owned small business or an eligible entity employing the severely disabled.

     (d)  Full details of the program are located at http://www.acq.osd.mil/sadbu/mentor protege/

or

http://sellingtoarmy.info/User/ShowPage.aspx?SectionID=12

     (e)  For additional questions after reviewing the information provided, contact the Office of Small Business Programs serving

your area.

[End of Clause]
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST

Attachment 0001    FMTV LTAS B-KIT TDP                                            18-MAY-2012

Attachment 0002    ATPD 2352R                                                     26-APR-2010

Attachment 0003    INSTALL INSTRUCTIONS                                           18-MAY-2012

Attachment 0004    SPECIAL PACKAGING INSTRUCTIONS                                 18-MAY-2012

Attachment 0005    ISO INSPECTION CRITERIA

Attachment 0006    TOOL LIST FOR B-KIT INSTALL

Attachment 0007    ISO PACKAGING PROCESS

Attachment 0008    DD FORM 254

Attachment 0009    COMMERCIAL ITEM DESCRIPTION A-A-59272 - ISO CONTAINER
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