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  OTHER 
  

                                      
 (See Schedule if 
 other) 
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 (YYYYMMMDD) 
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  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
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• • 
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16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

         
 NAME OF CONTRACTOR  SIGNATURE  TYPED NAME AND TITLE  DATE SIGNED 

(YYYYMMMDD) 
 

  If this box is marked, supplier must sign Acceptance and return the following number of copies:  
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18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICE 20.  QUANTITY 
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21. 
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22. UNIT PRICE 23. AMOUNT 

        
      

        
      

        
        

* If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL   
same as quantity ordered, indicate by X.    26.  
If different, enter actual quantity accepted below  DIFFERENCES  
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER   
27a. QUANTITY IN COLUMN 20 HAS BEEN 

 INSPECTED  RECEIVED  ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT AS NOTED ____________________________________________________ 

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c.  DATE d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
 (YYYYMMMDD)  REPRESENTATIVE 
   
   
e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
     

 
  PARTIAL 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS 
  FINAL 

  

  31. PAYMENT  34. CHECK NUMBER 
     

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 
  COMPLETE 

  

a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
  FINAL 

  

     

37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
(YYYYMMMDD) 

40. TOTAL CON-
TAINERS 

41. S/R ACCOUNT NUMBER 42. S/R VOUCHER NO. 

      

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

W56HZV-14-P-0038 2013NOV15 SEE SCHEDULE DOA4

W56HZV
U.S. ARMY CONTRACTING COMMAND

WARREN, MICHIGAN 48397-5000
HTTP://CONTRACTING.TACOM.ARMY.MIL

RICHARD T. MURPHY, JR

EMAIL: RICHARD.T.MURPHY2@US.ARMY.MIL

S1701A

DCMA WICHITA
271 W. 3RD STREET NORTH
SUITE 6000
WICHITA, KS  67202-1212

X

9J595

WECKWORTH MANUFACTURING, INC.
117 BAUGHMAN AVE
HAYSVILLE, KS 67060-1305

SEE SCHEDULE

X

See Block 15

SEE SCHEDULE

HQ0339

DFAS-COLUMBUS CENTER
DFAS-CO WEST ENTITLEMENT OPERATIONS
P.O. BOX 182381
COLUMBUS, OH  43218-2381

X

W56HZV13T0070

SEE CONTRACT ADMINISTRATION DATA

SEE SCHEDULE

DOROTHY Y. RIESE
DEE.RIESE@US.ARMY.MIL (586)282-5258

2013NOV15           /SIGNED/ 2013NOV15
$21,550.00
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SUPPLEMENTAL INFORMATION

Buyer Name: RICHARD T. MURPHY, JR

Buyer Office Symbol/Telephone Number: CCTA-ADT-A/(586)282-8724

Type of Contract: Firm Fixed Price

Kind of Contract: Supply Contracts and Priced Orders

Type of Business: Other Small Business Performing in U.S.

Surveillance Criticality Designator: C

Weapon System: Gas Masks

                                               *** End of Narrative A0000 ***

A.1 Administrative Summary

Under the authority of FAR Part 13, the Army Contracting Command-Warren (DTA) is awarding a Firm Fixed Price Purchase Order with two (2)

100% options, for the Strap, Carrier Extension; 5340-01-539-5587 for use on the M50/M51 Joint Services General Purpose Mask (JSGPM).

A.1.1   REQUIREMENTS:        ____________

The Army Contracting Command - Warren DTA is awarding a purchase order to supply the following item:

ITEM NAME: STRAP, CARRIER EXTENSION

NSN: 5340-01-539-5587

PART NUMBER: 2-6-0872

Quantity: 11,000 each

A.1.2   UNIQUE ASPECTS OF THIS AWARD:        ____________________________

a. Inspection/Acceptance/FOB Point for Production shall be Origin/Origin/Destination.

b. A First Article Test (FAT) is required for this procurement per guidance by ECBC Engineer and Quality Assurance personnel. Complete

delivery instructions for CLIN 0001AB are included in Section B, Supplies or Services and Prices/Costs.

c. Complete delivery schedule information is included in Section B, Supplies or Services and Prices/Costs.

d. TDP and SPI Link: The Technical Data package (TDP) and Special packaging Instructions (SPI) can be found at

(URL)https://www.fbo.gov/fedteds/W56HZV13T0070

e. Blue Grass Army Depot hours of operation for receipt of shipments are Monday through Thursday 7:00 a.m. to 4:30 p.m. There is no

acceptance of shipments on Friday or holidays.

f. All other terms and conditions of Solicitation W56HZV-13-T-0070 are incorporated into this award document.

A.1.3   REQUIRED NOTIFICATION TO SUBCONTRACTORS:        _______________________________________

If awarded the Purchase Order, you should advise all potential suppliers and subcontractors of the DO/DX Rating assigned to orders

resulting from your subcontracts. The Rating can be found next to Block 5 on the first line of the DD Form 1155.

A.1.4 QUESTION/PROBLEM RESOULUTION:      ____________________________

Routine questions regarding this award should be directed to the buyer identified in Block 6 of the DD Form 1155. If you have more

serious concerns, please seek resolution with the contracting officer. Additional sources of information can be found in the following

provisions in Section L: NOTICE OF TACOM OMBUDSPERSON, and HQ AMC-LEVEL PROTEST PROGRAM.

A.1.5 INCONSISTENCIES BETWEEN THE ADMINISTRATIVE SUMMARY AND THE AWARD:      ________________________________________________________________

This administrative summary has been prepared as an aid to you, the potential offeror. We have made every attempt to accurately reflect

the requirements and information contained in the balance of this award. However, if you find any inconsistency between this

administrative summary and the award, please contact the buyer identified in Block 6 of the DD Form 1155.
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                                               *** END OF NARRATIVE A0002 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-4016      WARREN ELECTRONIC CONTRACTING                                             MAR/2013

(a) All Army Contracting Command - Warren (DTA) solicitations and awards are distributed on the Army Contracting Command - Warren

Procurement Network (ProcNet) Business Opportunities website (http://contracting.tacom.army.mil/opportunity.htm) and are no longer

available in hard copy.  The Technical Data Packages (TDPs) and other documents, when available electronically, will be attachments or

links to the solicitation package on ProcNet.

(b) You may need to use special software to view documents that we post on ProcNet.  This viewing software is freeware, available for

download at no cost from commercial websites like Microsoft and Adobe.  In cases where such software is required, we provide a link from

ProcNet to the commercial site where the software is available.  Once you arrive at the software developer's site, follow its

instructions to download the free viewer.  You can then return to the ProcNet.

(c) Unless directed to do otherwise in Section L of this solicitation, you are required to submit your offer, bid, or quote

electronically, via the Army Single Face to Industry (ASFI) Online Bid Response System (BRS).  For detailed information about submitting

your offer electronically, please see http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm.

(d) Requirements for the online ASFI bid submission:

   (1) You must be registered in the System for Award Management (SAM) at www.sam.gov (a Federal Government owned and operated

free web site) and have a CAGE Code and CCR Marketing Partner Identification Number (MPIN).

      (2) If you found the solicitation on ProcNet, use the following link to the Start Bid Page on the ASFI BRS website for this

solicitation:

https://acquisition.army.mil/asfi/solicitation_view.cfm?psolicitationnbr=W56HZV-13-T-0070

      (3) If you found the solicitation by searching on ASFI, you can start the online bidding process by using the Start Bid button on

the ASFI Solicitation View page.  You may also access the ASFI BRS by going to https://acquisition.army.mil/asfi/ and clicking on the

Contracting Opportunities Search to find the solicitation.

      (4) Once in the ASFI BRS, you will be asked to enter basic information and will then be directed to upload one or more files

containing your offer and information required by the solicitation.

      (5) You will receive a confirmation of your bid upon completion of the bid submission process.

      (6) You can find detailed BRS user instructions on the ASFI website at https://acquisition.army.mil/asfi/BRS_guide.doc.

(e) Note to offerors:

Your attention is called to the solicitation closing date and time as stated on the cover page of this solicitation, local time for the

Army Contracting Command - Warren (DTA), Michigan. In accordance with FAR 15.208(a), offerors are responsible for submitting proposals,

and any revisions, and modifications, so as to be received by the Government office designated in the solicitation by the time

specified.

It is the offeror's responsibility to assure their proposal is received by the date and time specified on the cover page of this

solicitation.  In accordance with FAR 15.208, if your proposal was not received at the initial point of entry to the Government

infrastructure (in this case, received through ASFI) by the exact date and time specified on the cover page of this solicitation, it

will be determined late.  Proposal, as the term is used here, means ALL volumes and/or parts of the proposal.

Note: There is no "expected" or "target" length of time for proposal submission; size and content may be factors, therefore offerors are

strongly cautioned to submit their proposals allowing adequate time for submission.

Solicitations may remain posted on the AFSI Open Solicitation Web page after the solicitation closes.   Even though the system will

allow you to submit a proposal after the closing date/time, your proposal will be considered late and may not be considered for award.

If you are responding to a Request for Proposal, your offer will not be considered if it is submitted after the closing date and time

unless one of the exceptions is met at FAR 15.208(b). If you are responding to a Request for Quotation, your quote may be considered if

it is received after the closing date, and it will not unduly delay award.

(f) Any award issued as a result of this solicitation will be distributed electronically.  Awards posted on ProcNet represent complete

OFFICIAL copies of contract awards and will include the awarded unit price.  This is the notice required by Executive Order 12600 (June

23, 1987) of our intention to release unit prices in response to any request under the Freedom of Information Act (FOIA), 5 USC 552.

Unit price is defined as the contract price per unit or item purchased as it appears in Section B of the contract and is NOT referring
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to nor does it include Cost or Pricing data/information.  If you object to such release, and you intend to submit an offer, notify the

contracting officer in writing prior to the closing date identified in this solicitation and include the rationale for your objection

consistent with the provisions of FOIA.  A release determination will be made based on rationale given.

(g) If you have questions or need help using ProcNet, call our E-commerce Contracting Help Desk at (586) 282-7059, or send an email to

usarmy.detroit.acc.mbx.wrn-web-page-request@mail.mil.  If you have questions about the content of any specific item posted on the

ProcNet, please call the contract specialist or point of contact listed for the item.  For technical assistance in doing business with

the Government, and doing business electronically, please visit the Procurement Technical Assistance Center website at

http://www.dla.mil/SmallBusiness/Pages/ProcurementTechnicalAssistanceCenters.aspx to find a location near you.

                             End of Provision

      2         52.201-4000      ARMY CONTRACTING COMMAND-WARREN (DTA) OMBUDSPERSON                        APR/2011

Information regarding the Ombudsperson for this contract is located at the following website:

http://contracting.tacom.army.mil/acqinfo/ombudsperson.htm

                                                        [End of Provision]

      3         52.227-4500      DISTRIBUTION AND DESTRUCTION OF EXPORT CONTROL TECHNICAL DATA PACKAGE     JUL/2012

                                 (WARREN)

This solicitation and resulting contract contains technical data whose export is restricted by the Arms Export Control Act (Title 22,

U.S.C., Sec 2751, et. seq.) or the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq.   Violations of

these export laws are subject to severe criminal penalties.  Disseminate in accordance with provisions of DoD Directive 5230.25.  This

also applies to distribution of the TDP to all SUBCONTRACTORS at every level.

To be eligible to gain access to this export controlled TDP (via FedBizOpps or CD) you must have a current DD 2345, Militarily Critical

Technical Data Agreement certification on file with the Defense Logistics Information Service (DLIS).  To obtain certification, go to

http://www.dlis.dla.mil/jcp/, click on documents, and follow instructions provided.  See Section C 52.211-4072 Technical Data Package

Information for estimated certification time.  Upon receipt of certification, you may request the TDP in accordance with the

instructions stated in the solicitation's Section C.

Upon completion of the purposes for which Government Technical Data has been provided, you, your subcontractors, all your vendors and

all sub-vendors, are required to destroy all documents, including all reproductions, duplications, or copies thereof as may have been

further distributed from you.

Destruction of this technical data shall be accomplished by:  shredding, pulping, burning, or melting any physical copies of the TDP (or

CD) and/or deletion or removal of downloaded TDP files from computer drives and electronic devices, and any copies of those files.

                                    [End of clause]
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          STRAP,CARRIER EXTEN

              NSN: 5340-01-539-5587

              FSCM: 1LEW5

              PART NR: 71021/4

THIS EFFORT WILL BE AWARDED WITH A BASE QUANTITY OF

11,000 EACH AND TWO ONE-YEAR OPTIONS AT 100%, FOR AN

ESTIMATED MAXIMUM QUANTITY OF 33,000 EACH IF ALL

OPTIONS ARE EXERCISED.

                              (End of narrative B001)

0001AA        BASIC PRODUCTION QUANTITY                                 11000        EA   $       1.95000  $         21,450.00              _________________________                                                    ______________   __________________

              GENERIC NAME DESCRIPTION: STRAP,CARRIER EXTEN

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: EH36R779EH    PRON AMD: 04    ACRN: AA

              AMS CD: SM2B1100000

              PSC: 5340

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 2-6-0872

              DATE: 03-FEB-2012

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE

              LEVEL PRESERVATION: Military

              LEVEL PACKING: B

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV2325F540  W22PVJ    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001             2,000          13-JUL-2014

                 002             2,000          12-AUG-2014

                 003             2,000          11-SEP-2014

                 004             2,000          11-OCT-2014
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                 005             2,000          10-NOV-2014

                 006             1,000          10-DEC-2014

              FOB POINT: Destination

              SHIP TO:

              (W22PVJ)   XU W0L7 BLUE GRASS ARMY DEPOT

                         BLUE GRASS ARMY DEPOT

                         431 BATTLEFIELD MEMORIAL HIGHWAY

                         RICHMOND,KY,40475-5070

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

Please Note: Blue Grass Army Depot hours of operation

for receipt of shipments are Monday through Thursday

07:00 a.m. to 04:30 p.m. There is no acceptance of

shipments on Fridays or holidays.

                              (End of narrative F001)
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0001AB        FIRST ARTICLE TEST - SEPARATELY PRICED                      1          LO                    $            100.00              ______________________________________                                                        __________________

              GENERIC NAME DESCRIPTION: FAT

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PRON: EH4T5881EH    PRON AMD: 02    ACRN: AA

              AMS CD: SM2B1100000

DELIVERY OF REPORT: 150 DAYS AFTER AWARD

FIRST ARTICLE TEST REPORT (FATR) IN ACCORDANCE WITH

CDRL A004 AND SECTION C.2 APPLICABLE DOCUMENTS.

                              (End of narrative B002)

                 FIRST ARTICLE TEST AND REPORT PURSUANT TO THE

                 REQUIREMENTS OF THE CLAUSE 52.209-3 ENTITLED "FIRST

                 ARTICLE APPROVAL - CONTRACTOR TESTING".

                 NOTE:  PLEASE SEE PROVISIONS CONCERNING

                 POSSIBLE WAIVER OF FIRST ARTICLE

                 APPROVAL AND RELATED EVALUATION FACTORS

                 CONTAINED WITHIN THE SOLICITATION.

                              (End of narrative C002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

Government Approval/Disapproval Days: 30

Acceptance of FAT shall be performed by the ACO after

approval by the PCO.

FOB POINT: Destination

SHIP TO: (Y00003)

SEE DD 1423 FOR DISTRIBUTION

                              (End of narrative E002)

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            14-APR-2014

                            $           100.00
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0002          STRAP, CARRIER EXTENSION

              NSN: 5340-01-539-5587

              FSCM: 81361

              PART NR: 2-6-0872

0002AA        UNEXERCISED OPTION QUANTITY - PERIOD 1                    11000        EA   $       2.01000  $         22,110.00              ______________________________________                                       ______________   __________________

              GENERIC NAME DESCRIPTION: STRAP, CARRIER EXTENSION

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 5340

OPTION QUANTITY, PURSUANT TO FAR CLAUSE 52.217-4001

ENTITLED SEPARATELY PRICED OPTION FOR INCREASED

QUANTITY.

The estimated quantity of 11,000 is for the option

CLIN 0002AA and does NOT form a part of the basic

contractual quantity. Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the Government, at the basic contract

unit price, and the offer will be evaluated for award

accordingly.

                              (End of narrative B001)

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 2-6-0872

              DATE: 03-FEB-2012

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING CLAUSE REQUIREMENTS

              LEVEL PRESERVATION: Military

              LEVEL PACKING: B

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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                 001             11,000         UNDEFINITIZED

              FOB POINT: Destination

              SHIP TO:

              (W22PVJ)   XU W0L7 BLUE GRASS ARMY DEPOT

                         BLUE GRASS ARMY DEPOT

                         431 BATTLEFIELD MEMORIAL HIGHWAY

                         RICHMOND,KY,40475-5070

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

Please Note: Blue Grass Army Depot hours of operation

for receipt of shipments are Monday through Thursday

07:00 a.m. to 04:30 p.m. There is no acceptance of

shipments on Fridays or holidays.

                              (End of narrative F001)
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0003          STRAP, CARRIER EXTENSION

              NSN: 5340-01-539-5587

              FSCM: 81361

              PART NR: 2-6-0872

0003AA        UNEXERCISED OPTION QUANTITY- PERIOD 2                     11000        EA   $       2.07000  $         22,770.00              _____________________________________                                        ______________   __________________

              GENERIC NAME DESCRIPTION: STRAP, CARRIER EXTENSION

              CLIN CONTRACT TYPE:

                   Firm Fixed Price

              PSC: 5340

OPTION QUANTITY, PURSUANT TO FAR CLAUSE 52.217-4001

ENTITLED SEPARATELY PRICED OPTION FOR INCREASED

QUANTITY.

The estimated quantity of 11,000 is for the option

CLIN 0003AA and does NOT form a part of the basic

contractual quantity. Part or all of it may, however,

be added to the contract by exercise of the option

clause, at the discretion of the Government.

The failure of the offeror to insert a unit price

applicable to the option quantity shall mean that the

offeror will supply all or any part of the option, if

exercised by the Government, at the basic contract

unit price, and the offer will be evaluated for award

accordingly.

                              (End of narrative B001)

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 2-6-0872

              DATE: 03-FEB-2012

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE PACKAGING REQUIREMENTS CLAUSE

              LEVEL PRESERVATION: Military

              LEVEL PACKING: B

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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                 001             11,000         UNDEFINITIZED

              FOB POINT: Destination

              SHIP TO:

              (W22PVJ)   XU W0L7 BLUE GRASS ARMY DEPOT

                         BLUE GRASS ARMY DEPOT

                         431 BATTLEFIELD MEMORIAL HIGHWAY

                         RICHMOND,KY,40475-5070

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

Please Note: Blue Grass Army Depot hours of operation

for receipt of shipments are Monday through Thursday

07:00 a.m. to 04:30 p.m. There is no acceptance of

shipments on Fridays or holidays.

                              (End of narrative F001)
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0005          DATA ITEMS              __________

A001          ENGINEERING CHANGE PROPOSAL (ECP)                           1          EA   $     ** NSP **  $         ** NSP **              _________________________________                                            ______________   __________________

ENGINEERING CHANGE PROPOSAL IN ACCORDANCE WITH CDRL

A001 AND ATTACHMENT 0001.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

A002          REQUEST FOR DEVIATION (RFD)                                 1          EA   $     ** NSP **  $         ** NSP **              ___________________________                                                  ______________   __________________

REQUEST FOR DEVIATION IN ACCORDANCE WITH CDRL A002

AND ATTACHMENT 0002.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

A003          NOTICE OF REVISION (NOR)                                    1          EA   $     ** NSP **  $         ** NSP **              ________________________                                                     ______________   __________________

NOTICE OF REVISION IN ACCORDANCE WITH CDRL A003 AND

ATTACHMENT 0003.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000
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A004          FIRST ARTICLE TEST REPORT (FATR)                            1          EA   $     ** NSP **  $         ** NSP **              ________________________________                                             ______________   __________________

              GENERIC NAME DESCRIPTION: FIRST ARTICLE TEST REPORT

FIRST ARTICLE TEST REPORT (FATR) IN ACCORDANCE WITH

CDRL A004 AND SECTION C, C.2 APPLICABLE DOCUMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

A005          TEST/INSPECT RPTS PRODUCTION LOT ACCEPTANCE                 1          EA   $     ** NSP **  $         ** NSP **              ___________________________________________                                  ______________   __________________

TEST/INSPECTION REPORTS, PRODUCTION LOT ACCEPTANCE IN

ACCORDANCE WITH CDRL A005 AND SECTION C, C.2

APPLICABLE DOCUMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3
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              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000

A006          RECORD OF MEETING MINUTES                                   1          EA   $     ** NSP **  $         ** NSP **              _________________________                                                    ______________   __________________

RECORD OF MEETING MINUTES IN ACCORDANCE WITH SECTION

C, C.1.2, and C.2 APPLICABLE DOCUMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO:

              (Y00003)   SEE NARRATIVE ON DD 1423

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-14-P-0038/0000
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

SECTION C:  ENGINEERING EXCEPTIONS CAN BE FOUND IN THE LINK ESTABLISHED FOR THIS SOLICITATION AT:

https://www.fbo.gov/fedteds/W56HZV13T0070

THIS IS A DISTRIBUTION D AND EXPORT CONTROLLED TDP.

                                               *** END OF NARRATIVE C0001 ***

C.1  MEETINGS/CONFERENCES

C.1.1 Start of Work (SOW) Meeting: Thirty (30) days after contract award a Start of Work Meeting shall be held at the Contractor's

facility or at the U.S. Army Contracting Command - Warren (DTA). The Contractor shall make available contract administration personnel,

management, engineers, and logistic support personnel as the Government deems required. In this meeting, the Contractor shall present

detailed paths/milestone graphic presentations that define contractor performance necessary to meet contract delivery requirements as

defined in the Scope of Work. The Contractor shall provide to the Government an internal list of all functional contractor personnel

involved in this contract. This list will be updated when required to maintain accuracy.

C.1.2 Contract Status Review Meeting: As part of the overall contract management effort, the Contractor shall provide technical and

managerial representative(s) to attend periodic meetings, at least once per year, at ACC-WRN (DTA), to review contract status. This

review shall be for one eight-hour day, or as specified. A conference may be called by either the Government or the Contractor to

clarify any questions in regard to the contract requirements. Topics to be discussed shall include, but are not limited to, contract

status, testing, production, logistics, technical issues, and deliverables. The Contractor will coordinate an agenda with the Procuring

Contracting Officer (PCO) no later than 5 days prior to the meeting.

C.2 The Contractor shall take minutes of the above meetings. The Procuring Contracting Officer (PCO) approved minutes shall be

distributed to all parties no later than 10 days after the completion of the meeting. The Contractor shall follow the attached DID

number DI-ADMIN-81505 (per CDRL A005), Report, Record of Meetings, (located in Section J), for the minutes format. The URL for the

meeting format is Assist Quick Search: https://assist.daps.dla.mil/quicksearch/.

C.3 When meetings are held at the Contractor's facility, the Contractor will make the following available for the Government's use:

C.3.1 Production or other required versions of the M50 Strap, Carrier Extensions needed for viewing.

C.3.2 Required technical, logistics or other documentation (including drawings, computer data bases, publications, and other required

data).

                                               *** END OF NARRATIVE C0002 ***

C.2  APPLICABLE DOCUMENTS

Note:  The most recent versions of these documents, those in effect at the time of contract award, shall be utilized and will stay in____

effect throughout the life of the contract.  Documents can be found at:  http://assistdocs.com/search/search_basic.cfm

DATA   ITEMS TITLE                                                CDRL____   ___________                                                ____

C.2.1  DI-CMAN-80639C ENGINEERING CHANGE PROPOSAL (ECP)           A001

C.2.2  DI-CMAN-80640C REQUEST FOR DEVIATION (RFD)                 A002

C.2.3  DI-CMAN-80642C NOTICE OF REVISION (NOR)                    A003

C.2.4  DI-NDTI-80809B FIRST ARTICLE TEST REPORT (CONTRACTOR)      A004

C.2.5  DI-NDTI-80809B PRODUCTION LOT ACCEPTANCE REPORTS           A005

                      (CONTRACTOR)

C.2.6  DI-ADMN-81505  RECORD OF MEETING MINUTES                   A006

SPECIFICATIONS/STANDARDS/DRAWINGS_________________________________

Drawing, 2-6-0872

Quality Assurance Provision, QAP 2-6-0872, dated 24 FEB 2012

Notice Of Revision, NOR 275-0034-001, dated 03 FEB 2012

Special Packaging Instructions, SPI P2-6-0872, dated 06 NOV 2012
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Military Standard MIL-STD-2073-1

Military Standard MIL-W-17337, Webbing, Textile, Woven Nylon

Federal Standard FED-STD-595, Colors Used in Government Procurement

                                               *** END OF NARRATIVE C0003 ***

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-4003      START OF WORK MEETING                                                     SEP/2013

                (TACOM)

The contractor shall hold a start of work meeting at its facility, unless some other location is designated in the contract, within 30

days after contract award.  The Start of Work Meeting is to assure a clear and mutual understanding of the contract terms, conditions,

line items, technical requirements and sequence of events needed for successful execution of the subject contract effort.  The

contractor shall participate with Government to arrange a schedule and agenda for the meeting.

The contractor shall at a minimum invite the Government contracting personnel (PCO/Contract Specialist).  At the discretion of the PCO,

other Government  technical personnel (Contracting Officer's Representative (COR) identified in Section G or in an appointment letter,

Quality Assurance personnel, DCMA, etc.) may also be invited to the meeting.  All Government invitees  shall be given at least 14 days

advance notice of the time, date, and location of the start of work meeting.  The preferred method of notification is by email.  The

contractor shall provide the Government with minutes of the Start of Work Meeting within 7 days after the meeting is held.

                                                          [End of Clause]

      2         52.210-4501      DRAWINGS/SPECIFICATIONS                                                   MAR/2010

                TACOM (RI)

In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and which apply to

Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

Drawings and Specifications in accordance with Technical Data Package/Technical Data Package Listing 2-6-0872, with revisions in effect

as of 17 September 2012, are applicable to this procurement with the following exceptions:

Vendors to access this information with the technical data posted on FedBizOpps

(CS6100)                                    (End of Clause)

      3         52.211-4072      TECHNICAL DATA PACKAGE INFORMATION                                        JUL/2012

The following Xd item applies to this solicitation:

[  ]  1.  There is no Technical Data Package (TDP) included with this solicitation.

 [  ]  2.  This solicitation contains one or more web-located TDPs.  If multiple Contract Line Item Numbers (CLINS) are listed below,

each one will have its own URL just under the CLIN listing.  The URL will take you to that CLINs Web-located TDP.  To access the TDP,

you will have to copy or type the links URL to your web browser address bar at the top of the screen.

Note: To copy a link from a .pdf file, click on the Text Select Tool, then highlight the URL, copy and paste it into your browser, and

hit the Enter key.

      CLIN: N/A

      TDP Link (URL): N/A

[X  ]  3.  The TDP for this solicitation resides within FedBizOpps (://www.fbo.gov),  associated with this solicitation number, and can

be accessed via this URL:

https://www.fbo.gov/fedteds/W56HZV13T0070

To access the data through FBO:

a.  Log on to the FBO web site.

b.  Enter your Marketing Partner Identification Number (MPIN).

c.  Search for the solicitation number.

d.  If solicitation is Export Controlled, select Verify MPIN.

(1)  TDPs that have an Export Control Warning Notice are subject to the Arms Export Control Act (Title 22, U.S.C., Sec 2751, et.seq.) or

the Export Administration Act of 1979, as amended, Title 50, U.S.C, App. 2401 et. seq..

(2)  Further dissemination must be in accordance with provisions of DoD Directive 5230.25. This also applies to distribution of the TDP
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to all SUBCONTRACTORS at every level.

(3)  To obtain these TDPs, vendors and contractors must have a current DD 2345, Militarily Critical Technical Data Agreement on file

with Defense Logistics Information Service (DLIS).\~ If you are currently certified, your MPIN will be verified and you may proceed to

the next step.\~ To obtain certification, go to ://www.dlis.dla.mil/jcp/

     click on documents and follow instructions provided.  Processing time is estimated at six (6) to ten (10) weeks after receipt.  FBO

will allow you to access export controlled TDPs once certification is confirmed.

(4)  Upon completion of the purposes for which Government Technical Data has been provided, the Contractor is required to destroy all

documents, including all reproductions, duplications, or copies thereof as may have been further distributed by the Contractor.

Destruction of this technical data shall be accomplished by: shredding, pulping, burning, or melting any physical copies of the TDP

and/or deletion or removal of downloaded TDP files from computer drives and electronic devices, and any copies of those files.

 e.  If technical data is otherwise restricted, select Request Explicit Access.  This will generate an email to the FBO system

administrator at Army Contract Command - Warren (DTA) with all the information needed for them to grant you access.  FBO will

subsequently automatically generate an email stating when you have permission to view or download TDP items. Allow 2  3 working days to

complete this FBO-TDP access/approval process through the FBO system.

 f.  If multiple individuals in your company need access to the Technical Data Package (TDP) for a solicitation and an explicit access

request is required, each individual MUST submit an explicit access request to be granted approval to view the TDP.  Those same

individuals MUST be registered in Federal Business Opportunities (FBO).  Any individuals no longer with the company should be deleted.

Questions related to registration in FBO should be directed to ://www.fbo.gov/index The FBO helpdesk phone number is (866) 606-8220.

Vendors are responsible for placing correct information in FBO.

 g.  It is strongly suggested that you submit the explicit access request and provide the buyer with the completed Use and Non-

Disclosure Agreement at the same time if the solicitation requires both to gain access to view the TDP.

 h.  A user guide for FBO can be found at ://www.fbo.gov - on the right is User Guides - click on Vendor.

[End of clause]

      4         52.248-4502      CONFIGURATION MANAGEMENT DOCUMENTATION                                    MAY/2013

                TACOM

                (RI)/ECBC

a.  The contractor may submit Engineering Change Proposals (ECPs), Value Engineering Change Proposals (VECPs) (Code V shall be

assigned to an engineering change that will affect a net life cycle cost), Notices of Revision (NORs), and Requests for

Variance (RFVs) for the documents in this Technical Data Package (TDP).  The contractor shall prepare these documents as

required by the accompanying DD Form 1423, Contract Data Requirements List (CDRL).

b.  Any contractor seeking to permanently depart from a requirement as spelled out in the TDP or any other baseline

documentation under Government control, may propose to do so by submitting an ECP or VECP in accordance with (IAW) 5.5.3 of MIL-

STD-3046.  Both ECPs and VECPs shall be submitted to include NORs IAW 5.5.4 of MIL-STD-3046.  The contractor shall not present

any units incorporating any change to Government documentation until notified by the Government that the ECP or VECP has been

approved and has been incorporated in the contract.

c.  Any contractor seeking to temporarily depart from a requirement as spelled out in the TDP or any other baseline

documentation under Government control, may request to do so by submitting an RFV IAW 5.5.8 of MIL-STD-3046.  The contractor

shall not present any units incorporating any variance to Government documentation until notified by the Government that the

RFV has been approved and has been incorporated in the contract.

(d)  If the Government receives the same or substantially the same VECPs from two or more contractors, the contractor whose

VECP is received first will be entitled to share with the Government in all instant, concurrent, future, and collateral

savings.

(e)  Duplicate VECPs, which are received subsequently, will be returned to the contractor(s) without formal evaluation,

regardless of whether or not the first VECP has been approved and accepted by the Government.

(End of clause)
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PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.211-4501      PACKAGING REQUIREMENTS (SPECIAL PACKAGING INSTRUCTIONS)                   DEC/2007

                TACOM (RI)

A.  Military preservation, packing, and marking for the item identified above shall be accomplished in accordance with the specific

requirements identified below, all the applicable requirements of, MIL-STD-2073-1, Revision D, Date 15 Dec 99 including Notice 1, dated

10 May 02 and the Special Packaging Instruction (SPI) contained in the TDP.

    PRESERVATION: MILITARY

    LEVEL OF PACKING: B

    QUANTITY PER UNIT PACKAGE: 001

    SPI NUMBER: P2-6-0872, dated O6 NOV 2012

B.  Unitization:  Shipments of identical items going to the same destination shall be palletized if they have a total cubic displacement

of 50 cubic feet or more unless skids or other forklift handling features are included on the containers.  Pallet loads must be stable,

and to the greatest extent possible, provide a level top for ease of stacking.  A palletized load shall be of a size to allow for

placement of two loads high and wide in a conveyance.  The weight capacity of the pallet must be adequate for the load.  The pallet

shall be a 40 x 48 inch, 4-way entry pallet although variations may be permitted as dictated by the characteristics of the items being

unitized.  The load shall be contained in a manner that will permit safe handling during shipment and storage.

C. Marking: In addition to any special markings called out on the SPI;

C.1.  All unit packages, intermediate packs, exterior shipping containers, and, as applicable, unitized loads shall be marked in

accordance with MIL-STD-129, Revision P, Change Notice 4, dated 19 Sep 2007 including bar coding and a MSL label.  The contractor is

responsible for application of special markings as discussed in the Military Standard regardless of whether specified in the contract or

not. Special markings include, but are not limited to, Shelf-life markings, structural markings, and transportation special handling

markings. The marking of pilferable and sensitive materiel will not identify the nature of the materiel.  Passive RFID tagging is

required in all contracts that contain DFARS clause 252.211-7006. Contractors must check the solicitation and/or contract for this

clause.  For details and most recent information, see http://www.acq.osd.mil/log/rfid/index.htm for the current DoD Suppliers Passive

RFID Information Guide and Supplier Implementation Plan. If the item has Unique Item Identifier (UII) markings then the concatenated UII

needs to be 2D bar coded and applied on the unit package, intermediate and exterior containers, and the palletized unit load.

D.  Heat Treatment and Marking of Wood Packaging Materials: All non-manufactured wood used in packaging shall be heat treated to a core

temperature of 56 degrees Celsius for a minimum of 30 minutes. The box/pallet manufacturer and the manufacturer of wood used as inner

packaging shall be affiliated with an inspection agency accredited by the board of review of the American Lumber Standard Committee. The

box/pallet manufacturer and the manufacturer of wood used as inner packaging shall ensure tractability to the original source of heat

treatment. Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard.

Boxes/pallets and any wood used as inner packaging made of non-manufactured wood shall be heat-treated. The quality mark shall be placed

on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet. Foreign manufacturers shall have

the heat treatment of non-manufactured wood products verified in accordance with their National Plant Protection Organizations

compliance program. In addition, wood used as dunnage for blocking and bracing, to include ISO containers, shall be ordered with ALSC

certified marking for dunnage or the markings may be applied locally at two foot intervals.

E.  This SPI has been validated and the method of preservation/packing has proven successful in meeting the needs of the military

distribution system, including indeterminate storage and shipment throughout the world.  Special instructions and/or tailoring of the

SPI is detailed in the Supplemental Instructions below.  A prototype package is required to validate the sizes and fit requirements of

the SPI.  Minor dimensional and size changes are acceptable provided contractor provides the PCO and ACO with notification 60 days prior

to delivery.  Any design changes or changes in the method of preservation that provide a cost savings without degrading the method of

preservation or packing or affecting the serviceability of the item will be considered and responded to within 10 days of submission to

PCO and ACO.  Government reserves the right to require testing to validate alternate industrial preservation methods, materials,

alternate blocking, bracing, cushioning, and packing.

F.  Hazardous Materials (as applicable):

F.1..Hazardous Materials is defined as a substance, or waste which has been determined by the Secretary of Transportation to be capable

of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated. (This

includes all items listed as hazardous in Titles 29, 40 and 49 CFR and other applicable modal regulations effective at the time of

shipment.)

F.2. Unless otherwise specified, packaging and marking for hazardous material shall comply with the requirements for the mode of

transport and the applicable performance packaging contained in the following documents:

--International Air Transport Association (IATA) Dangerous Goods Regulations

--International Maritime Dangerous Goods Code (IMDG)
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--Code of Federal Regulations (CFR) Title 29, Title 40 and Title 49

--Joint Service Regulation AFJMAN24-204/TM38-250/NAVSUPPUB 505/MCO

P4030.19/DLAM 4145.3 (for military air shipments).

F.3. If the shipment originates from outside the continental United States, the shipment shall be prepared in accordance with the United

Nations Recommendations on the Transport of Dangerous Goods in a manner acceptable to the Competent Authority of the nation of origin

and in accordance with regulations of all applicable carriers.

F.4.  When applicable, a Product Material Safety Data Sheets (MSDS) is required to be included with every unit pack and intermediate

container and shall be included with the packing list inside the sealed pouch attached to the outside of the package.

G.  SUPPLEMENTAL INSTRUCTIONS: -PLACE A RED X AND THE WORDS  ''SHORT BOX'' ON THE FRONT OF ANY BOX THAT HAS A SHORT QUANTITY, THEN

PLACE THAT BOX/BOXES WITH THE MARKINGS SHOWING ON THE TOP FRONT OF THE PALLET LOAD.

(DS6419)                                     (End of Clause)
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INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

      2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

      3         52.209-4512      FIRST ARTICLE TEST (CONTRACTOR TESTING)                                   MAR/2008

                TACOM (RI)

a. The first article shall be examined and tested in accordance with contract requirements, the item specification(s), Quality Assurance

Provisions (QAPs) and all drawings listed in the Technical Data Package.

b. The first article shall be representative of items to be manufactured using the same processes and procedures and at the same

facility as contract production. All parts and materials, including packaging and packing, shall be obtained from the same source of

supply as will be used during regular production. All components, subassemblies, and assemblies in the first article sample shall have

been produced by the Contractor (including subcontractors) using the technical data package applicable to this procurement.

c. The first article shall be inspected and tested by the contractor for all requirements of the drawing(s), the QAPs, and

specification(s) referenced thereon, except for:

  (1) Inspections and tests contained in material specifications provided that the required inspection and tests have been performed

previously and certificates of conformance are submitted with the First Article Test Report.

  (2) Inspections and tests for Military Standard (MS) components and parts provided that inspection and tests have been performed

previously and certifications for the components and parts are submitted with the First Article Test Report.

  (3) Corrosion resistance tests over 10 days in length provided that a test specimen or sample representing the same process has

successfully passed the same test within 30 days prior to processing the first article, and results of the tests are submitted with the

First Article Test Report.

  (4) Life cycle tests over 10 days in length provided that the same or similar items manufactured using the same processes have

successfully passed the same test within 1 year prior to processing the first article and results of the tests are submitted with the

First Article Test Report.

  (5) Onetime qualification tests, which are defined as a one-time on the drawing(s), provided that the same or similar item

manufactured using the same processes has successfully passed the tests, and results of the test are on file at the contractor's

facility and certifications are submitted with the First Article Test Report.

d. Those inspections which are of a destructive nature shall be performed upon additional sample parts selected from the same lot(s) or

batch(es) from which the first article was selected.

e. A First Article Test Report shall be compiled by the contractor documenting the results of all inspections and tests (including

supplier's and vendor's inspection records and certifications, when applicable). The First Article Test Report shall include actual

inspection and test results to include all measurements, recorded test data, and certifications (if applicable) keyed to each drawing,

specification and QAP requirement and identified by each individual QAP characteristic, drawing/specification characteristic and

unlisted characteristic.  Evidence of the QAR's verification will be provided.  One copy of the First Article Test Report will be

submitted through the Administrative Contracting Officer to the Contracting Officer.

f. Notwithstanding the provisions for waiver of first article, an additional first article sample or portion thereof, may be ordered by

the Contracting Officer in writing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in production

for a period in excess of 90 days, or (iii) whenever a change occurs in place of performance, manufacturing process, material used,

drawing, specification or source of supply. When conditions (i), (ii), or (iii) above occurs, the Contractor shall notify the

Contracting Officer so that a determination can be made concerning the need for the additional first article sample or portion thereof,

and instructions provided concerning the submission, inspection, and notification of results.  Costs of the additional first article

testing resulting from any of the causes listed herein that were instituted by the contractor and not due to changes directed by the

Government shall be borne by the Contractor.

(ES6026)                                      (End of Clause)

      4         52.246-4053      USE OF MIL-STD 1916                                                       MAR/2001
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                TACOM (RI)

a.  The Government will not accept lots whose samples submitted for acceptance contain nonconformances unless appropriately documented

and approved by the contracting officer.  The contractor shall use MIL-STD 1916, DOD Preferred Methods of Acceptance of Product. The

Verification Level (VL) shall be VL II for major characteristics and VL I for minor characteristics.

b.  MIL-STD HDBK-1916 provides guidance on the use of MIL-STD 1916.  This handbook is not contractually binding.

      5         52.246-4520      PRODUCTION LOT TESTING (CONFORMANCE INSPECTION - CONTRACTOR)              SEP/2012

(a)The Contractor shall conduct production lot testing (PLT) for each production lot to be tendered to the Government for acceptance.

(b) The samples shall be selected, examined, and tested in accordance with QAP 2-6-0872, Part II, number 2, Conformance inspection.

(c) The samples shall be randomly selected from the entire lot by, or in the presence of, the Government Quality Assurance

Representative (QAR).  The Contractor shall notify the QAR in writing at least five (5) workdays in advance, when the lot is ready for

sample selection.  The Contractor shall inspect production lots for conformance to the contracts requirements prior to selecting PLT

samples.  Unless otherwise authorized by the Contracting Officer, test samples shall not be submitted pursuant to this provision where

the Contractor has determined that the lot does not conform to all contract requirements.

(d) Within (as agreed upon between the Contractor and DCMA Quality Assurance Representative) number of days, of completing PLT on any

given lot, the Contractor shall deliver to the Government a report that documents whether production lots conform to PLT requirements.

The PLT report shall verify whether all required inspections and tests have been completed successfully.  The report shall be submitted

to the Government in accordance with CDRL in Section J.

(e) Within 10 workdays after receipt of the PLT report by the government, the government will notify the Contractor in writing whether

the specific lot has been approved, conditionally approved, or rejected.  The Contractor shall maintain PLT report(s) for a period of

two years after contract expiration, during which time they shall be available for Government review.

(f) If the PLT sample fails to meet any contractual requirement, the lot from which the test samples were drawn shall be rejected by the

Government.  In that event, the Contractor shall take immediate corrective action at no increase in the contract price, and shall submit

an additional PLT sample (from the reworked lot or from a new lot) for inspection.  Corrective action shall apply to all items

including, if applicable, basic items, repair parts, and in-process or final assembly items produced or in production since the last

successful production lot test.

(g) PLT samples not consumed or destroyed in testing may be delivered as part of the production quantities due under the contract.

(End of clause)

      6         (52.209-4004)    DELEGATION OF AUTHORITY FOR FIRST ARTICLE APPROVAL                        FEB/1985

                (TACOM)

The Administrative Contracting Officer (ACO) is delegated the authority to approve or disapprove the First Article Test Report submitted

in accordance with the clause in Section I of this contract entitled FIRST ARTICLE APPROVAL -- CONTRACTOR TESTING (FAR 52.209-3).  A

copy of the test report and the ACO's letter of approval or disapproval shall be furnished through the Procuring Contracting Officer

(PCO) to: Commander, TACOM LCMC, Attn: AMSTA-TR-E, Warren, MI 48397-5000.

                                                          [End of Clause]

      7         52.211-4029      INTERCHANGEABILITY OF COMPONENTS                                          MAY/1994

                (TACOM)

     (a)  DESIGN CHANGES TO ITEMS NOT UNDER GOV'T DESIGN CONTROL.  Once the Government accepts the first production test item, or          ______________________________________________________

accepts the first end item you deliver, (whichever comes first) you must not make design changes to any item or part that is not under

Government design control.

     (b)  WHEN THE POLICY CAN BE WAIVED.  The Procuring Contracting Officer (PCO) will consider waiving this policy at your request.  If          _____________________________

your request reaches the CO after the first production item test has been performed, then we may conduct another first production test

at your expense.

     (c)  PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:          _____________________________
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          (1)  an "excusable delay" as defined in the DEFAULT clause of this contract.

          (2)  be the basis for an increase in contract price or delivery schedule extension.

[End of clause]

      8         52.246-4028      INSPECTION AND ACCEPTANCE POINTS: ORIGIN                                  NOV/2005

                (TACOM)

     The Government's inspection and acceptance of the supplies offered under this contract/purchase order shall take place at ORIGIN.

Offeror must specify below the exact name, address, and CAGE of the facility where supplies to be furnished under this contract/purchase

order will be available for inspection/acceptance.

     INSPECTION POINT: Weckworth Manufacturing , Inc. DBA WECKWORTH-LANGDON    9J595

                          (Name)                                               (CAGE)

                        117 Baughman Ave. Haysville, KS 67060

                         (Address)         (City)        (State)      (Zip)

     ACCEPTANCE POINT:  Weckworth Manufacturing , Inc. DBA WECKWORTH-LANGDON    9J595

                          (Name)                                               (CAGE)

                        117 Baughman Ave. Haysville, KS 67060

                         (Address)         (City)        (State)      (Zip)

                                                           [End of Clause]

      9         52.246-4515      INCLUSION OF TESTING COSTS                                                APR/2012

                (FCBC-RI)

      1.  All test costs associated with the performance of this contract shall be borne by the contractor and shall be part of the

overall unit cost of the item(s) to be delivered under this contract, except the cost of performing a First Article Test (FAT) which

shall be separately priced.

     2.  These costs shall include, but are not limited to:

          (a)  All pre-production material evaluations.

          (b)  All production lot acceptance inspection/test costs required to be performed or directed by government documents,

contract clauses, drawing, specification or publications used to determine material compliance or suitability for use in this contract.

          (c)  All transportation and/or shipping costs associated with the performance of FA tests and/or production lot

testing/acceptance inspection.

          (d)  All inspections and tests performed by government or commercial test laboratories.

     3.  Testing that cannot be performed by a commercial testing laboratory because it involves actual chemical agents or simulant,

and/or unique equipment may be contracted with the Edgewood Chemical Biological Center (ECBC) Test Laboratories, Aberdeen Proving

Grounds, MD.  A test service agreement (TSA) will be established for this testing.  It is the responsibility of the contractor to

contact the ECBC Testing Laboratories for a cost estimate of the testing, which will be included in the contractor's proposed unit

price.

     4.  Contacts for obtaining cost estimates for agent or simulant and physical testing or chemical agent testing are as follows:

    For agent or simulant and physical testing:

    Chief

    Test, Reliability & Evaluation Branch

    Edgewood Chemical Biological Center

    Email:  APGR-ECBCTREB@conus.army.mil
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    And/or:

    For chemical agent testing:

    Chief

    Protective Equipment Test Branch

    Edgewood Chemical Biological Center

    Email:  APGR-ECBCProtectiveEquipmentTestBranch@conus.army.mil

     5.  If it is determined that Edgewood Chemical Biological Center (ECBC) Test Laboratories, Aberdeen Proving Grounds (APG), MD, will

be utilized for conducting any of the above testing, it is the successful contractors responsibility to contact:

    Email:  svc.ecbc.techor.apgr@conus.army.mil

    Technical Industrial Liaison Officer

    Edgewood Chemical Biological Center

    5183 Blackhawk Road

    Building E3330

    Aberdeen Proving Ground, MD 21010-5424

to establish a TSA for necessary ECBC testing support.  It is in the contractors best interest to contact the Technical Industrial

Liaison Officer as soon after contract award as possible to start the TSA process.  Delay in contract performance due to failure to do

so in a timely manner is not an excusable delay.

(ES7020)                                     (End of clause)

     10         52.246-4528      REWORK AND REPAIR OF NONCONFORMING MATERIAL                               MAY/1994

                TACOM RI

a. Rework and Repair are defined as follows:

(1) Rework - The reprocessing of nonconforming material to make it conform completely to the drawings, specifications or contract

requirements.

(2) Repair - The reprocessing of nonconforming material in accordance with approved written procedures and operations to reduce, but not

completely eliminate, the nonconformance. The purpose of repair is to bring nonconforming material into a usable condition. Repair is

distinguished from rework in that the item after repair still does not completely conform to all of the applicable drawings,

specifications or contract requirements.

b. Rework procedures along with the associated inspection procedures shall be documented by the Contractor and submitted to the

Government Quality Assurance Representative (QAR) for review prior to implementation. Rework procedures are subject to the QAR's

disapproval.

c. Repair procedures shall be documented by the Contractor and submitted on a Request for Deviation/Waiver, to the Contracting Officer

for review and written approval prior to implementation.

d. Whenever the Contractor submits a repair or rework procedure for Government review, the submission shall also include a description

of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

e. The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the Technical Data

Package requirements and shall, in addition, provide the Government assurance that the reworked or repaired items have met reprocessing

requirements.

(ES7012) (End of Clause)
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DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.211-17        DELIVERY OF EXCESS QUANTITIES                                             SEP/1989

      2         52.242-15        STOP-WORK ORDER                                                           AUG/1989

      3         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

      4         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

      5         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT                                  FEB/1999

      6         252.211-7003     ITEM IDENTIFICATION AND VALUATION (JUN 2013) -- ALTERNATE I (DEC          DEC/2011

                                 2011)

      7         52.242-4022      DELIVERY SCHEDULE                                                         SEP/2008

                (TACOM)

     (a)  Delivery under this contract must conform to the required schedule specified below, unless acceleration is acceptable.

     (b)  DEFINITIONS:

          (1)  DAYS means the number of days after the date of contract award when you must deliver the stated quantity (QTY) of

supplies.

          (2)  DELIVERY is defined as follows:

               FOB Origin - Contractor is required to deliver its shipment as provided in FAR 52.247-29(a)(1)-(4) by the time specified

in the individual contract; or

               FOB Destination - Contractor is required to deliver its shipment as provided in FAR 52.247-34(a)(1)-(2) by the time

specified in the individual contract. The contractor must take into consideration the length of time necessary to deliver its shipment

to the destination designated in the contract, to ensure that the item reaches its destination by the time reflected in the contract.

     (c)  The Government requires delivery to be made according to the following schedule:

          (1) GOVERNMENT REQUIRED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.           QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

              5340-01-0539-5587  2,000     240 days after award and 2,000 every 30 days until delivery satisfied.

          (2) GOVERNMENT REQUIRED DELIVERY SCHEDULE IF THERE IS NO FIRST ARTICLE TEST (FAT), OR IF FAT IS WAIVED

              ITEM NO.           QTY       WITHIN DAYS AFTER DATE OF CONTRACT AWARD

              5340-01-0539-5587  2,000     120 days after award and 2,000 every 30 days until delivery satisfied.

(d) Accelerated delivery schedule is acceptable.

(e) If an accelerated delivery schedule is not acceptable, the required delivery schedule above will apply.  If it is

acceptable, you may propose an accelerated delivery schedule at no additional cost; fill in the appropriate information here:

          (1) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITH FIRST ARTICLE TEST (FAT)

              ITEM NO.        QTY        WITHIN DAYS AFTER DATE OF CONTRACT AWARD

          (2) OFFERORS PROPOSED ACCELERATED DELIVERY SCHEDULE WITHOUT FIRST ARTICLE TEST (FAT), or IF FAT IS WAIVED

              ITEM NO.       QTY         WITHIN DAYS AFTER DATE OF CONTRACT AWARD
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                                                           [End of Clause]

      8         52.247-4017      DEPOT ADDRESS FOR THE APPLICABLE MODE OF SHIPMENTS: IN-THE-CLEAR          NOV/2009

                (TACOM)          ADDRESSES

 Rail/       MILSTRIP

 Motor       Address    Rail                     Motor                     Parcel Post

 SPLC*       Code       Ship To:                 Ship To:                  Mail To:______       ________   ________                 ________                  ___________

206721/     W25G1U      Transportation Officer   Transportation Officer    Transportation Officer

209405                  Defense Dist Depot       Defense Dist Depot        Defense Dist Depot

                        Susquehanna              Susquehanna               Susquehanna

                        New Cumberland, PA       New Cumberland, PA        New Cumberland, PA  17070-5001

NOTE:  All deliveries to New Cumberland MUST be scheduled at least 10 days prior to the delivery date.  The carrier or contractor must

call the New Cumberland DDSP customer service number, 800-307-8496 and provide the following information:  contract number, item name,

National Stock Number, total weight and cube, and vendor.  All shipments to this MILSTRIP address code (W25G1U) are for mission stock

and they will need to know that as well, but if you have instructions from the Contracting Officer to use MILSTRIP address code W25N14

instead, you must inform the appointment-taker that the delivery is for Consolidation and Containerization Point (CCP) stock.

Appointments for FOB Origin shipments should be coordinated with DCMA Transportation.

875670/     W62G2T      Transportation Officer   Transportation Officer    Transportation Officer

875675                  XU Def Dist Depot        XU Def Dist Depot         Dist Depot San Joaquin

                        San Joaquin              San Joaquin               P O Box 96001

                        25600 S Chrisman Rd      25600 S Chrisman Rd       Stockton, CA  95296-0130

                        Rec Whse 10              Rec Whse 10

                        Tracy, Ca 95376-5000     Tracy, Ca 95376-5000

471995/     W31G1Z      Transportation Officer   Transportation Officer    Transportation Officer

471996                  Anniston Army Depot,     Anniston Army Depot,      Anniston Army Depot,

                        Bynum, AL                Bynum, AL                 Anniston, AL  36201-5021

209741/     W25G1R      Transportation Officer   Transportation Officer    Transportation Officer

209770                  Letterkenny Army Depot,  Letterkenny Army Depot,   Letterkenny Army Depot,

                        Culbertson, PA           Chambersburg, PA          Chambersburg, PA  17201-4150

661136/     W45G19      Transportation Officer   Transportation Officer    Transportation Officer

661157                  Red River Army Depot,    Red River Army Depot,     Red River Army Depot,

                        Defense, TX              Texarkana, TX             Texarkana, TX  75507-5000

764538/     W67G23      Transportation Officer   Transportation Officer    Transportation Officer

764535                  Tooele Army Depot,       Tooele Army Depot,        Tooele Army Depot,

                        Warner, UT               Tooele, UT                Tooele, UT  84074-5003

***SPLC indicates Standard Point Locator Code.                  _        _     _       _

NOTE: The following is applicable only when so specified in an individual order or delivery increment:_____                             ____

This requirement is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)

requisitions. Shipment shall be made, as specified, to one or more of:

      New Cumberland Army Depot

      Red River Army Depot

      Sharpe Army Depot

prior to shipments to any other depots as may be designated.  When more than one depot is designated for DSS shipments, priority
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shipments will be made equally to each of the designated destinations.

                                                          [End of Clause]
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CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

        AMS CD/        AMS CD/

LINE    MIPR/         OBLG    JO NO/                                                                              OBLIGATEDLINE    MIPR/         OBLG    JO NO/                                                                              OBLIGATED

ITEM    GFEBS ATA     STAT    ACCT ASSIGN                ACRN                                                     AMOUNTITEM    GFEBS ATA     STAT    ACCT ASSIGN                ACRN                                                     AMOUNT_____   _________     _____   ___________                ____                                                     _______________   _________     _____   ___________                ____                                                     __________

0001AA  EH36R779EH      2                                 AA                                            $          21,450.00

        SM2B1100000

0001AB  EH4T5881EH      2                                 AA                                            $             100.00

        SM2B1100000

                                                                                                          __________________

                                                                                              TOTAL     $          21,550.00

                                                                                                                              OBLIGATED                                                                                                                              OBLIGATED

ACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNTACRN   ACCOUNTING CLASSIFICATION                                                                                                 AMOUNT____   _________________________                                                                                              ______________   _________________________                                                                                              __________

 AA    97   X4930AC9D 6D           26FB  S20113          W56HZV                                                     $         21,550.00                                                                                                                     __________________

                                                                                                        TOTAL       $         21,550.00

LINELINE

ITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATIONITEM      ACRN  EDI/SFIS ACCOUNTING CLASSIFICATION_____     ____  _______________________________________     ____  __________________________________

0001AA    AA    97  0X0X4930AC9D     S20113   6D0000SM2B110000026FB                    S20113  W56HZV

0001AB    AA    97  0X0X4930AC9D     S20113   6D0000SM2B110000026FB                    S20113  W56HZV

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         252.232-7006     WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS                                   MAY/2013

(a) Definitions. As used in this clause--

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit, activity, or

organization.

"Document type" means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is done external to the

entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

  (1) Have a designated electronic business point of contact in the Central Contractor Registration at https://www.acquisition.gov; and

  (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this

Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice

Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on the

WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer

Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports

in WAWF for this contract/order:

  (1) Document type. The Contractor shall use the following document type(s).

N/A
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  (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified

by the contracting officer.

See the clause at 52.246-4028, Inspection and Acceptance Points: Origin, within Section E

  (3) Document routing. The Contractor shall use the information in the clause at 52.242-4007, Wide Area Work Flow (WAWF), Codes and

Designated Acceptors, for use with the Routing Data Table below only to fill in applicable fields in WAWF when creating payment requests

and receiving reports in the system.

                           Routing Data Table*

------------------------------------------------------------------------

          Field Name in WAWF               Data to be entered in WAWF

------------------------------------------------------------------------

      Pay Official DoDAAC

Issue By DoDAAC

Admin DoDAAC

Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)

Service Acceptor (DoDAAC)

Accept at Other DoDAAC

LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(s)

------------------------------------------------------------------------

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all

relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

  (5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send Additional Email

Notifications" field of WAWF once a document is submitted in the system.

N/A

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting

activity's WAWF point of contact.

N/A

  (2) For technical WAWF help, contact the WAWF helpdesk at 866-

618-5988.

(End of clause)

      2         52.242-4007      WIDE AREA WORKFLOW (WAWF), CODES, AND DESIGNATED ACCEPTORS APR/2008       AUG/2012

The contractor shall use WAWF to electronically process invoices for payment and receiving reports.  The contractor shall register to

use WAWF and take the Web-based training at ://wawf.eb.mil.   Direct any questions relating to the system and vendor training to the

Ogden Help Desk at 866-618-5988.

To properly route an invoice and receiving report through WAWF, the contractor shall indicate the following when prompted:

1. Select the appropriate type of invoice as indicated below.  It is imperative that contractors select the

proper type of invoice.  Improper selection of an invoice type will result in the delay of a payment or the rejection of an

invoice submittal.

             Invoice and Receiving Report Combo (Supplies)___________
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Use for contracts that are entirely for supply requirements or for contracts that are predominantly for supply

requirements but also includes minimal service line items.

             Invoice 2-in-1 (Services)___________

Use for contracts that are entirely for service requirements.

2. Use the following DoDAAC (Department of Defense Activity Address Code) codes when prompted:

Your firms CAGE Code:   (found in Block 15A of SF 33; Block 17a of SF 1449; Block 14 of SF 1442; Block 7 of

SF 26)  (Indicate)

Issue and Admin DoDAAC Code:   (found in Block 7 of SF 33; Block 9 of SF 1449; Block 7 of SF 1442; Block 5 of

SF 26)  (Indicate)

Ship-To DoDAAC Code:   (if deliverables are involved) (found in Section B of the contract where SF 33, SF

1442, or SF 26 is the cover page; Block 15 of SF 1449)  (Indicate)

Accept-By DoDAAC Code:  (TBD) DCMA office based on Contractor location.

Payment DoDAAC Code:  (found in Block 25 of SF 33; Block 18a of SF 1449; Block 27 of SF 1442; Block 12 of SF

26)  (Indicate)

3. Include the Purchase Request Number as specified in each Contract Line Item Number (CLIN).  This number can

be found at the bottom of the extended description of each CLIN. NOTE: The purchase request number may be different for each

CLIN.

4. Indicate the proper Unit of Measure as specified in each CLIN.  Failure to indicate the proper Unit of

Measure will lead to vendor pay issues.

***For ALL shelf-life items and those that require serial numbers, contractors shall include their serial numbers,

manufacturing lot information and the lot information for the carbon used (if any) in WAWF submissions. Include this

information in the Description field. ***

5. Indicate the following Acceptor, Alternate Acceptor, and Contract Specialist when the WAWF system prompts for

additional e-mail submission after clicking Signature.

Primary Acceptor Name: Lee Roy Cates

Primary Acceptor e-mail: Lee.Cates@dcma.mil

Alternate Acceptor Name: Dawn M. Smith

Alternate Acceptor e-mail: Dawn.Smith@dcma.mil

Contract Specialist  Name: Richard T, Murphy, Jr.

Contract Specialist  e-mail: richard.t.murphy65.civ@mail.mil

To track the status of an invoice, in WAWF click on the link, Pay Status (myInvoice-External link) found under the tab named Lookup or

by going to ://myinvoice.csd.disa.mil/index.html.  If the payment office indicated in the contract is Columbus, direct any payment

related questions to the Defense Finance Accounting Services (DFAS) Columbus at 800-756-4571.   If the payment office is other than

Columbus, contact the contract administrator for the customer service phone/fax numbers.

[End of clause]

      3         252.204-0005     PAYMENT INSTRUCTIONS FOR THE DEFENSE FINANCE AND ACCOUNTING SERVICE       SEP/2009

                (DFARS PGI)      (DFAS) - Line Item Specific: by Cancellation Date

The payment office shall make payment using the ACRN with the earliest cancellation date first, exhausting all funds in that ACRN before

disbursing funds from the next. In the event there is more than one ACRN associated with the same cancellation date, the payment amount

shall be disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding obligated for each

ACRN with the same cancellation date.

                                                       [End of Clause]
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SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    AUG/2012

     (a)  All contract awards, modifications and delivery orders issued by Army Contracting Command - Warren (DTA) will be issued

electronically.  The contractor has the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data

Interchange (EDI).  Many provisions/clauses that appear "by reference," meaning only clause titles and regulation site are listed; their

full texts can be found at the website  http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) System for Award Management (SAM).  The SAM registration process may be done electronically at the World

Wide Web (WWW) site: https://www.sam.gov/portal/public/SAM.  (In order to be registered to use EDI, you must use the long form for

registration.  Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within

60 calendar days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate Army Contracting Command - Warren webpage:

          Warren: http://contracting.tacom.army.mil/CFDATA/AWARDS/AWARD_RPT01.cfm

          Rock Island - JMTC: https://acquisition.army.mil/asfi/

          Red River Army Depot: https://acquisition.army.mil/asfi/

          Anniston Army Depot: https://acquisition.army.mil/asfi/

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic SAM registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/dpap/ebiz/VANs.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Please go to the following webpage for detailed information about submitting your offer electronically:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (f) Additional information can be obtained by sending a message to:  usarmy.detroit.acc.mbx.wrn-web-page@mail.mil or by calling

(586) 282-7059.

      2         52.245-4500      DEMILITARIZATION AND TRADE SECURITY CONTROL REQUIREMENTS AND              OCT/2011

                ARDEC-RI         PROCEDURES

I. Demil and Trade Security Controls (TSCs) Summary:

  A. This procurement action has a demil and/or TSC consideration requirement. The demil and trade security control provisions in this

solicitation implement the policy and requirements of the Arms Export Control Act, 22 United States Code (U.S.C.), Section 2778, the

International Traffic in Arms Regulations (ITAR) at 22 Code of Federal Regulations (CFR), Parts 120-130, the Export Administration

Regulations (EAR), at 15 CFR 730-774 and the Export Administration Act. Regulatory requirements and guidance are contained in Federal

Acquisition Regulation (FAR) 45.6, Reporting, Redistribution, and Disposal of Contractor Inventory and Defense Federal Acquisition

Regulation Supplement (DFARS) 245.604, Restrictions on Purchase or Retention of Contractor Inventory.

  B. Demil and TSC policy is promulgated via Department of Defense (DoD) regulations and in the establishment of contract requirements.

Accordingly, the Governments right to require demilitarization under this clause is a contractual right, subject to the authority and

discretion of the Procuring Contracting Officer (PCO). Therefore the PCO may or may not forward Contractor demilitarization waiver

request to the DoD Demilitarization Program Manager for review and approval, even when there is certifiable Contractors compliance with

all existing TSC regulations. The waiver approval process is described in paragraph VII of this clause.

 31 47

W56HZV-14-P-0038

WECKWORTH MANUFACTURING, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

  C. The DoD policy and requirements for demil are contained in the DoDM 4160.28-M-V1, V2, and V3, Defense Demilitarization Manuals

(hereinafter referred to as Demil Manual, available at http://www.dtic.mil/whs/directives/corres/pub1.html). This manual is hereby

incorporated by reference, and its terms, conditions, and procedures are valid and enforceable as contractual requirements. If there is

a conflict between the Demil Manual and the Demil and/or TSC Clause herein, the Demil Manual takes precedence.

  D. This contract requires the manufacture, assembly, test, maintenance, repair, and/or delivery of military/defense items. This clause

sets forth the requirements for the control and corresponding certification and verification of disposition of contract excess property.

 The requirements under this clause are applicable to any Contractor and/or Subcontractor who perform work under this contract. This

clause is a mandatory flow-down clause; accordingly, Contractor/Subcontractor must include this clause in subcontracts for work under

this solicitation and resulting contract.

  E. The demil and TSC requirements apply to all materials and property (Government furnished equipment (GFE)), special tools and

special test equipment, manufactured parts in whatever stage of assembly, and associated technical data including technical manuals,

drawings, process sheets, and working papers) bought, assembled, produced, or provided by the Government under this contract regardless

of the type of contract and regardless of who has title to the material. The intent is to control military/defense items in accordance

with statutory and regulatory requirements. Bidders/offerors proposed prices under this solicitation and any resulting contract should

include any and all cost(s) to comply with this clause and the Governments demil and TSC requirements.

  F. In general, the demil requirements must be met upon completion of the contract. For indefinite delivery contracts as defined by FAR

16.501-2, demil requirements must be met upon the expiration of the potential contractual performance period as described in section A

of the contract and/or in section B (the schedule) of the contract; or upon contract termination if the contract is terminated earlier.

Contractor(s) awarded a contract with demil requirements shall be responsible for maintaining an inventory system capable of recording,

safeguarding and tracking all material, work in process, components associated or related to the performance of the contract for the

purpose (not intended to be exclusive) of enabling the Contractor to fulfill its demil obligations under this clause. The Contractor

will provide a copy of demil certificates to the PCO within 30 days for inclusion in the contract file.

  G. Paragraph VIII. c. of this clause applies to the demil of excess U.S. Government furnished equipment (GFE)/technical data provided

to a Contractor in support of this contract; see excess GFE definition II. b. below. If the Contractor is not using GFE in performance

of this contract, disregard this paragraph.

  H. The Contractor agrees that demil performed under this contract will be conducted in accordance with this clause or DoDM 4160.28-M-

V1, V2 and V3, Demil Manual, and all demilitarized material will meet or exceed the definition of scrap as defined by this clause.

II. Definitions:

  A. Contract excess property is property of the type covered by this contract for which the contractor does not claim payment or has

been denied payment and all GFE not returned to the Government upon completion of the contract. This includes, but is not limited to,

rejects and overruns. Contract excess property (whether title to the property is in the Government or not) includes completed or

partially completed parts, components, subassemblies, assemblies, end items, special tools and test equipment, and all associated

technical manuals, technical data, packaging and labeling. Contract excess property shall be controlled and final disposition determined

by assigned demil code unless waived by the DoD Demil PM.

  B. Excess GFE is equipment/technical data provided by the U. S. Government to the Contractor that the Contractor no longer needs to

satisfy the contracts requirements, which the Government does not want returned during or at the completion of the contract.

  C. Demilitarization is the act of destroying the military offensive and defensive characteristics inherent in certain types of

equipment and material to the degree necessary to preclude its restoration to a usable condition.\~The term includes mutilation, dumping

at sea, cutting, crushing, shredding, melting, burning or alteration designed to prevent the further use of this equipment and material

for its originally intended military purpose. It applies equally to material in unserviceable and serviceable condition.

  D. Scrap is material that has no value except for its basic material content.

  E. Munitions list item (MLI) is any item contained in the U. S. Munitions List, 22 CFR 120-130.

  F. Commerce control list item (CCLI) is a multi-use (military, commercial and other strategic use) item under the jurisdiction of the

Bureau of Export Administration, U. S. Department of Commerce, through the Export Administration Regulations, 15 CFR 730-774. The types

of items on the CCL may be commodities (i. e., equipment, materials, electronics), software, or a particular technology.

  G. Trade security control (TSC) is control procedures designed to preclude the sale or shipment of Munitions List or Commerce Control

List items to any entity whose interests are inimical to those of the United States.  These controls are also applicable to such other

selected entities as may be designated by the Deputy Under Secretary of Defense (Trade Security Policy).

  H. Commercial type property is material, equipment, software, or technology not generally considered to be unique and peculiar to DoD

and possessing commercial marketability.
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  I. Significant military equipment (SME) is material for which special export controls are warranted because of their capacity for

substantial military utility or capability. Items designated as SME require worldwide demil as prescribed in DoDM 4160.28-M-V1, V3 and

V3, Demil Manual.

  J. Ammunition, explosives, and dangerous articles (AEDA) is any substance that by its composition and chemical characteristics, alone

or when combined with another substance, is or becomes an explosive or propellant or is hazardous or dangerous to personnel, animal or

plant-life, structures, equipment or the environment as a result of blast, fire, fragment, radiological or toxic effects.  AEDA is not a

criterion for demil.  AEDA items not on the Munitions List would be coded A or Q.

III. Applicability:

This solicitation/contract is for the production of MLIs or CCLIs and contract excess may require demil and TSCs. This clause is

applicable to prime and Subcontractors.

IV. Contractor Demil and TSCs:

  A. The Contractor will demil and apply TSCs as required on all contract excess property as dictated by the Government assigned demil

code and its definition and the demilitarization and trade security controls matrix in paragraph IX of this clause. Demil codes and

definitions can be accessed per paragraph VIII of this clause.

  B. The Contractor will contact the PCO for declassification, safety and demil instructions for contract excess property with an

assigned demil code of  P, F, or G.

  C. The Contractor will demil all associated excess technical data.

V. Demil Certification and Verification (DC&V):

  A. During or upon completion of manufacturing under this contract, the prime Contractor shall notify the PCO in a timely manner that a

Government representative is required to witness demil of contract excess property produced under this contract whether the prime

Contractor or a Subcontractor is performing the demil.

  B. Subcontractors shall notify the prime Contractor in a timely manner who shall notify the PCO that a Government representative is

required to witness demil of contract excess property produced under this contract.

  C. The Government Quality Assurance Representative (QAR) will forward all demil certificates and the final DD Form 250 to the PCO so

that final payment can be made.  The PCO will not release the final DD Form 250 for payment unless all pertinent demilitarization

certificates from all prime and subcontractors involved have been received. If the Contractor is using the Wide Area Workflow (WAWF)

Receipt-Acceptance system, the QAR will ensure all demil certificates are attached to the final WAWF Receiving Report before accepting

the shipment. The Demil Certification and Verification Certificate will be forwarded to the PCO to become part of the contract file.

  D. A Contractors representative certifies and a technically qualified U.S. Government QAR (United States citizen) is designated as the

U.S. Government official responsible for executing the Demil verification unless another U.S. Government official is designated in

writing by the PCO. Both shall actually witness the demil; and both shall sign and date the DA Form 7579 available at

http://www.apd.army.mil/.

VI. Demil Waivers:

  A. The Contractor may request a demil waiver for contractual requirements. However, any waiver must be predicated upon disposition of

material in a manner that is consistent with the guidelines and intent of applicable demil and TSC laws and regulations.  All requests

for demil waivers must be submitted in writing through the PCO and the Armys Demil PM to the DoD Demil PM. Waiver request must be

approved prior to Contractor disposition of any contract excess property and prior to the release of final WAWF submittal for payment.

All waiver requests must specify the items, quantity, proposed disposition of the material, and any additional terms. If written

approval of the request for a demil waiver is not granted within 45 days of submission, the demil request shall be deemed disapproved.

The Contractor is not entitled to demil waiver. Contact the PCO for additional specific guidance.

  B. When a demil waiver is approved, all packaging and Government property containing non-removable markings shall have these markings

permanently obliterated before any non-demilitarized disposition.

VII. Disputes - any disputes concerning this clause shall be addressed in accordance with the Disputes clause in this

solicitation/contract.

VIII. Contractor Access and Identification of Demilitarization Requirements:

  A. Contractors will identify demilitarization requirements by accessing the assigned demilitarization code via the Internet using the

 33 47

W56HZV-14-P-0038

WECKWORTH MANUFACTURING, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

following steps:

     1.  Logon to the WebFLIS Web site http://www.dlis.dla.mil/WebFlis/pub/pub_search.aspx.  This displays the Federal Logistics

Information System WebFLIS Public Inquire.

     2.  Enter NIIN or NSN and click on "Go".  This page displays the demilitarization code under the icon "DMIL".  Make note of the

assigned demilitarization code.

     3.  Click on the icon "DMIL" provided on this Web site.  Print these demilitarization code definitions for furture reference and

close the screen.

  B. The Contractors demilitarization requirement:

     1.  The Contractors demilitarization requirement is based on the demilitarization code (A, B, C, D, E, F, G, P or Q) assigned to

the property and its corresponding definition.

     2.  Match the demilitarization code with its definition.  Demilitarize excess property in accordance with the demilitarization code

definition.

Note: If an NSN has NOT been assigned to the property in question, the demilitarization code for the property is not in this database.

Contact the PCO for the demilitarization requirements for property if the demilitarization code could not be identified in this

database.

  C. Due to numerous variables, the Government may not know which disposal option is most advantageous for GFE until the end of the

contract.  Three GFE disposal options available to the Government are:

      Option 1:

        1.  Have the Contractor demilitarize the excess GFE per the assigned demilitarization code.

        2.  The cost of Contractor demilitarization will be negotiated.

        3.  The PCO will provide the Contractor with the pertinent demilitarization instructions for property without codes assigned.

        4.  The PCO will ensure that demilitarization certification and verification is properly documented.

      Option 2:

        1.  Abandon or sell the excess GFE and transfer the title to the Contractor.

        2.  Prior to the Government transferring the title of demilitarized or un-demilitarized excess GFE and regardless of its

serviceability, all TSC laws must be satisfied.  Therefore, the Contractor must be in possession of an approved end use certificate

(EUC), DLA Form 1822, before the Government transfers title to the property.

        3.  The EUC is the U.S. Government's instrument to ensure the Contractor is aware of and agrees to assume the responsibility for

future TSC requirements and demilitarization cost and liabilities for the excess GFE.  The demilitarization and TSC requirements for

MLI/CCLE do not diminish over time.  For complete TSC requirements, see paragraph IX of this clause and DoDM 4160.28-M-V1, V2 and V3,

Demil Manual.

        4.  Contractors and other persons must obtain the permission of the PCO prior to any subsequent disposition or sale.  Any

subsequent disposition or sale will be accomplished in accordance with DoDM 4160.28-M-V1, V2 and V3, Demil Manual.

      Option 3:

        The Contractor returns excess GFE to the Government's control for disposal and the Government ensures adequate disposal occurs

per DoDM 4160.28-M-V1, V2 and V3, Demil Manual.

IX. Demilitarization and Trade Security Controls Matrix

Table 2-1. Demilitarization and/or no demilitarization and/or trade security controls and/or_____________________________________________________________________________________________

                                   end use certificate matrix                                  ___________________________

                         Demil Code    Demil Req'd   No Demil Req'd   TSC Required

Non-MLI/or Non-CCLI     A Commercial                        X

MLI-Non-SME             B                                   X         X EUC DLA Form 1822

MLI/SME                 C                   X                         X EUC DLA Form 1822

MLI/SME                 D                   X                         X EUC DLA Form 1822

MLI/Non-SME             E                   X                         X EUC DLA Form 1822

MLI/SME                 F                   X                         X EUC DLA Form 1822

MLISME                  G                   X                         X EUC DLA Form 1822

MLI/SME                 P                   X                         X EUC DLA Form 1822

EAR/CCLI                Q Dual Use/                         X         X EUC DLA Form 1822

                          Commercial

HS7144                                               (End of clause)
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CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-10        REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS        JUL/2013

      2         52.204-13        SYSTEM FOR AWARD MANAGEMENT MAINTENANCE                                   JUL/2013

      3         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             AUG/2013

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

      4         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

      5         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              APR/2008

      6         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

      7         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  NOV/2011

      8         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

      9         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    MAR/2012

     10         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         OCT/2010

     11         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

     12         52.222-26        EQUAL OPPORTUNITY                                                         MAR/2007

     13         52.222-35        EQUAL OPPORTUNITY FOR VETERANS                                            SEP/2010

     14         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          OCT/2010

     15         52.222-37        EMPLOYMENT REPORTS ON VETERANS                                            SEP/2010

     16         52.222-50        COMBATING TRAFFICKING IN PERSONS                                          FEB/2009

     17         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

     18         52.223-18        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING       AUG/2011

     19         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2008

     20         52.227-1         AUTHORIZATION AND CONSENT                                                 DEC/2007

     21         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS)             FEB/2013

     22         52.232-1         PAYMENTS                                                                  APR/1984

     23         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

     24         52.232-11        EXTRAS                                                                    APR/1984

     25         52.232-23        ASSIGNMENT OF CLAIMS  (JAN 1986) -- ALTERNATE I  (APR 1984)               APR/1984

     26         52.232-25        PROMPT PAYMENT                                                            JUL/2013

     27         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT         JUL/2013

     28         52.233-1         DISPUTES                                                                  JUL/2002

     29         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

     30         52.233-4         APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM                               OCT/2004

     31         52.243-1         CHANGES--FIXED PRICE                                                      AUG/1987

     32         52.247-68        REPORT OF SHIPMENT (REPSHIP)                                              FEB/2006

     33         52.248-1         VALUE ENGINEERING                                                         OCT/2010

     34         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

     35         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

     36         252.203-7000     REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS             SEP/2011

     37         252.203-7002     REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS                   SEP/2013

     38         252.204-7000     DISCLOSURE OF INFORMATION                                                 AUG/2013

     39         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

     40         252.204-7004     ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT                                  MAY/2013

     41         252.204-7006     BILLING INSTRUCTIONS                                                      OCT/2005

     42         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/2012

     43         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

     44         252.225-7001     BUY AMERICAN AND BALANCE OF PAYMENTS PROGRAM                              DEC/2012

     45         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/2012

     46         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    JUN/2011

     47         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

     48         252.225-7048     EXPORT-CONTROLLED ITEMS                                                   JUN/2013

     49         252.227-7025     LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED              MAY/2013

                                 INFORMATION MARKED WITH RESTRICTIVE LEGENDS

     50         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS           JUN/2012

     51         252.232-7010     LEVIES ON CONTRACT PAYMENTS                                               DEC/2006

     52         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

     53         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2008

     54         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (JUN 2013) -- ALTERNATE III (MAY        MAY/2002

                                 2002)

     55         52.209-3         FIRST ARTICLE APPROVAL -- CONTRACTOR TESTING  (SEP 1989) -- ALTERNATE     SEP/1989

                                 I  (JAN 1997) AND ALTERNATE II  (SEP 1989)

(a) The Contractor shall test 25 Carrier Extension Straps (DWG 2-6-0872) for inspection to QAP 2-6-0872, drawing 2-6-0872, and
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associated documents. The packaging FAT shall consist of 3 packaged items and may be taken from the FAT samples listed above for

inspection to SPI 2-6-0872. Certificates of compliance for materials shall be included in the FAT report. Pictures of the packaging are

not required, but they will help expedite the review/approval process.

As determined by the Government, the samples shall be subject to any or all the test and inspection requirements of the associated

drawings and specifications. The FA report shall be reviewed by the DCMA QAR before submission to the PCO.

At least 15 calendar days before the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing,

of the time and location of the testing so that the Government may witness the tests.

(b) The Contractor shall submit the first article test report within 150 calendar days from the date of this contract to ATTN: CCTA-ADT-

A M/S 351, 6501 E. 11 Mile Rd., Warren, MI 48397-5000, marked First Article Test Report: Contract No. __________________, Lot/Item No.

______. Within 30 calendar days after the Government receives the test report, the Contracting Officer shall notify the Contractor, in

writing, of the conditional approval, approval, or disapproval of the first article. The notice of conditional approval or approval

shall not relieve the Contractor from complying with all requirements of the specifications and all other terms and conditions of this

contract. A notice of conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite

reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article tests. After

each request for additional tests, the Contractor shall make any necessary changes, modifications, or repairs to the first article or

select another first article for testing. All costs related to these tests are to be borne by the Contractor, including any and all

costs for additional tests following a disapproval. The Contractor shall then conduct the tests and deliver another report to the

Government under the terms and conditions and within the time specified by the Government. The Government shall take action on this

report within the time specified in paragraph (b) above. The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article, the

Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in testing, the Contractor

may deliver the approved first article as part of the contract quantity if it meets all contract requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon timely

written request from the Contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or

the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to acquire specific

materials or components or to commence production to the extent essential to meet the delivery schedules. Until first article approval

is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for

  (1) progress payments, or

  (2) termination settlements if the contract is terminated for the convenience of the Government. If first article tests reveal

deviations from contract requirements, the Contractor shall, at the location designated by the Government, make the required changes or

replace all items produced under this contract at no change in the contract price.

(h) The Government may waive the requirement for first article approval test where supplies identical or similar to those called for in

the schedule have been previously furnished by the offeror/contractor and have been accepted by the Government. The offeror/contractor

may request a waiver.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.

(End of Clause)

     56         52.217-4001      SEPARATELY PRICED OPTION FOR INCREASED QUANTITY                           FEB/2007

                (TACOM)

(a)  The Government may require the delivery of the numbered item, identified in the schedule as an option item, in the quantity and at

the price stated in the schedule.  This option may be exercised by the Government at any time, but in any event not later than for the

First Option Period 366 days

after award through 730 days after basic contract award, and for the Second Option Period 731 days after award through 1,095 days after

basic contract award (i) or, if FAT is required, (ii) after FAT approval.  In addition, such option may be exercised in increments,

subject to the stated total additional quantity limitations, price(s), and the above-stated time for exercise of the option.
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(b)  Delivery of the items added by the exercise of this option shall continue immediately after, and at the same rate as, delivery of

like items called for under this contract, unless the parties hereto otherwise agree.

(c)  Additionally, prior to the expiration of the original option period identified in paragraph (a) above, the Government may seek a

bilateral extension of the option period for an additional period not to exceed 90 days from the expiration date of the original option

period.

                                                                            [End of Clause]

     57         52.213-4         TERMS AND CONDITIONS--SIMPLIFIED ACQUISITIONS (OTHER THAN COMMERCIAL      JUL/2013

                                 ITEMS)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are incorporated by reference:

  (1) The clauses listed below implement provisions of law or Executive order:

    (i) 52.222-3, Convict Labor (June 2003) (E.O. 11755).

    (ii) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246).

    (iii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

    (iv) 52.222-50, Combating Trafficking in Persons (Feb 2009)(22 U.S.C. 7104(g)).

    (v) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.o.s, proclamations, and statutes administered by the Office

of Foreign Assets Control of the Department of the Treasury).

    (vi) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).

    (vii) 52.233-4, Applicable Law for Breach of Contract Claim (Oct 2004) (Pub. L. 108-77, 108-78).

  (2) Listed below are additional clauses that apply:

    (i) 52.232-1, Payments (Apr 1984).

    (ii) 52.232-8, Discounts for Prompt Payment (Feb 2002).

    (iii) 52.232-11, Extras (Apr 1984).

    (iv) 52.232-25, Prompt Payment (Jul 2013).

    (v) 52.233-1, Disputes (July 2002).

    (vi) 52.244-6, Subcontracts for Commercial Items (Jul 2013).

    (vii) 52.253-1, Computer Generated Forms (Jan 1991).

    (viii) 52.232-39, Unenforceability of Unauthorized Obligations (Jun 2013).

(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the circumstances do not apply:

  (1) The clauses listed below implement provisions of law or Executive order:

    (i) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Jul 2013) (Pub. L. 109-282) (31 U.S.C. 6101 note)

(Applies to contracts valued at $25,000 or more).

    (ii) 52.222-19, Child LaborCooperation with Authorities and Remedies (Mar 2012) (E.O. 13126). (Applies to contracts for supplies

exceeding the micro-purchase threshold.)
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    (iii) 52.222-20, Walsh-Healey Public Contracts Act (Oct 2010) (41 U.S.C. 35-45) (Applies to supply contracts over $15,000 in the

United States, Puerto Rico, or the U.S. Virgin Islands).

    (iv) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2010)

(38 U.S.C. 4212) (Applies to contracts of $100,000 or more).

    (v) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) (29 U.S.C. 793) (Applies to contracts over $15,000,

unless the work is to be performed outside the United States by employees recruited outside the United States.) (For purposes of this

clause, United States includes the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam,

the U.S. Virgin Islands, and Wake Island.)

    (vi) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2010)

(38 U.S.C. 4212) (Applies to contracts of $100,000 or more).

    (vii) 52.222-41, Service Contract Act of 1965, (Nov 2007) (41 U.S.C. 351, et seq.) (Applies to service contracts over $2,500 that

are subject to the Service Contract Act and will be performed in the United States, District of Columbia, Puerto Rico, the Northern

Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wade Island, or the outer continental shelf lands).

    (viii) 52.223-5, Pollution Prevention and Right-to-Know Information (May 2011) (E.O. 13148) (Applies to services performed on

Federal facilities).

    (ix) 52.223-15, Energy Efficiency in Energy-Consuming Products

(DEC 2007) (42 U.S.C. 8259b) (Unless exempt pursuant to 23.204,

applies to contracts when energy-consuming products listed in the

ENERGY STAR[reg] Program or Federal Energy Management Program (FEMP)

will be--

      (A) Delivered;

      (B) Acquired by the Contractor for use in performing services at

a Federally-controlled facility;

      (C) Furnished by the Contractor for use by the Government; or

      (D) Specified in the design of a building or work, or

incorporated during its construction, renovation, or maintenance.)

    (x) 52.225-1, Buy American ActSupplies (Feb 2009) (41 U.S.C. 10a-10d) (Applies to contracts for supplies, and to contracts for

services involving the furnishing of supplies, for use within the United States or its outlying areas, if the value of the supply

contract or supply portion of a service contract exceeds the micro-purchase threshold and the acquisition--

      (A) Is set aside for small business concerns; or

      (B) Cannot be set aside for small business concerns (see 19.502-2), and does not exceed $25,000.)

    (xi) 52.232-33, Payment by Electronic Funds TransferCentral Contractor Registration (Jul 2013). (Applies when the payment will be

made by electronic funds transfer (EFT) and the payment office uses the Central Contractor Registration (CCR) database as its source of

EFT information.)

    (xii) 52.232-34, Payment by Electronic Funds TransferOther than Central Contractor Registration (Jul 2013). (Applies when the

payment will be made by EFT and the payment office does not use the CCR database as its source of EFT information.)

    (xiii) 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 1241). Applies to supplies

transported by ocean vessels (except for the types of subcontracts listed at 47.504(d).)

  (2) Listed below are additional clauses that may apply:

    (i) 52.209-6, Protecting the Governments Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for

Debarment (Jul 2013) (31 U.S.C. 6101 note).  (Applies to contracts over $30,000).

    (ii) 52.211-17, Delivery of Excess Quantities (Sep 1989) (Applies to fixed-price supplies).

    (iii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (Mar 2009) (Pub. L. 110-247) (Applies to contracts

greater than $25,000 that provide for the provision, the service, or the sale of food in the United States.)
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    (iv) 52.247-29, F.o.b. Origin (Feb 2006) (Applies to supplies if delivery is f.o.b. origin).

    (v) 52.247-34, F.o.b. Destination (Nov 1991) (Applies to supplies if delivery is f.o.b. destination).

(c) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more clauses by reference, with the

same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available.

Also, the full text of a clause may be accessed electronically at this/these address(es):  ://farsite.hill.af.mil/VFFARA.HTM  or

://farsite.hill.af.mil/VFDFARA.HTM  or   ://farsite.hill.af.mil/VFAFARa.HTM

(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the requirements of this

contract. The Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The

Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no increase in

contract price. The Government must exercise its postacceptance rights --

  (1) Within a reasonable period of time after the defect was discovered or should have been discovered; and

  (2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item.

(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable

control of the Contractor and without its fault or negligence, such as acts of God or the public enemy, acts of the Government in either

its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays

of common carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is reasonably possible after the

commencement of any excusable delay, setting forth the full particulars in connection therewith, shall remedy such occurrence with all

reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence.

(f) Termination for the Governments convenience. The Government reserves the right to terminate this contract, or any part hereof, for

its sole convenience. In the event of such termination, the Contractor shall immediately stop all work hereunder and shall immediately

cause any and all of its suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid

a percentage of the contract price reflecting the percentage of the work performed prior to the notice of termination, plus reasonable

charges that the Contractor can demonstrate to the satisfaction of the Government, using its standard record keeping system, have

resulted from the termination. The Contractor shall not be required to comply with the cost accounting standards or contract cost

principles for this purpose. This paragraph does not give the Government any right to audit the Contractors records. The Contractor

shall not be paid for any work performed or costs incurred that reasonably could have been avoided.

(g) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of any default by the

Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to provide the Government, upon

request, with adequate assurances of future performance. In the event of termination for cause, the Government shall not be liable to

the Contractor for any amount for supplies or services not accepted, and the Contractor shall be liable to the Government for any and

all rights and remedies provided by law. If it is determined that the Government improperly terminated this contract for default, such

termination shall be deemed a termination for convenience.

(h) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the particular

purpose described in this contract.

(End of Clause)

     58         52.219-4         NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS          JAN/2011

                                 CONCERNS

(a) Definition.  See 13 CFR 125.6(e) for definitions of terms used in paragraph (d).

(b) Evaluation preference.

  (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except

    (i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and

    (ii) Otherwise successful offers from small business concerns.

  (2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be made. Other

evaluation factors described in the solicitation shall be applied before application of the factor.
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  (3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will receive the benefit of

both the HUBZone small business price evaluation preference and the small disadvantaged business price evaluation adjustment (see FAR

clause 52.219-23). Each applicable price evaluation preference or adjustment shall be calculated independently against an offerors base

offer. These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

  (4) When the two highest rated offerors are a HUBZone small business concern and a large business, and the evaluated offer of the

HUBZone small business concern is equal to the evaluated offer of the large business after considering the price evaluation preference,

award will be made to the HUBZone small business concern.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation preference, in which case the

factor will be added to its offer for evaluation purposes. The agreements in paragraphs (d) and (e) of this clause do not apply if the

offeror has waived the evaluation preference.

  ___ Offer elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for

  (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for employees

of the concern or employees of other HUBZone small business concerns;

  (2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of manufacturing,

excluding the cost of materials, will be performed by the concern or other HUBZone small business concerns;

  (3) General construction. (i) At least 15 percent of the cost of contract performance to be incurred for personnel will be spent on

the prime contractor's employees;

    (ii) At least 50 percent of the cost of the contract performance to be incurred for personnel will be spent on the prime

contractor's employees or on a combination of the prime contractor's employees and employees of HUBZone small business concern

subcontractors;

    (iii) No more than 50 percent of the cost of contract performance to be incurred for personnel will be subcontracted to concerns

that are not HUBZone small business concerns; or

  (4) Construction by special trade contractors. (i) At least 25 percent of the cost of contract performance to be incurred for

personnel will be spent on the prime contractor's employees;

    (ii) At least 50 percent of the cost of the contract performance to be incurred for personnel will be spent on the prime

contractor's employees or on a combination of the prime contractor's employees and employees of HUBZone small business concern

subcontractors;

    (iii) No more than 50 percent of the cost of contract performance to be incurred for personnel will be subcontracted to concerns

that are not HUBZone small business concerns.

(e) A HUBZone joint venture agrees that the aggregate of the HUBZone small business concerns to the joint venture, not each concern

separately, will perform the applicable percentage of work requirements.

(f)(1) When the total value of the contract exceeds $25,000, a HUBZone small business concern nonmanufacturer agrees to furnish in

performing this contract only end items manufactured or produced by HUBZone small business concern manufacturers.

  (2) When the total value of the contract is equal to or less than $25,000, a HUBZone small business concern nonmanufacturer may

provide end items manufactured by other than a HUBZone small business concern manufacturer provided the end items are produced or

manufactured in the United States.

  (3) Paragraphs (f)(1) and (f)(2) of this section do not apply in connection with construction or service contracts.

(g) Notice. The HUBZone small business offeror acknowledges that a prospective HUBZone awardee must be a HUBZone small business concern

at the time of award of this contract. The HUBZone offeror shall provide the Contracting Officer a copy of the notice required by 13 CFR

126.501 if material changes occur before contract award that could affect its HUBZone eligibility. If the apparently successful HUBZone

offeror is not a HUBZone small business concern at the time of award of this contract, the Contracting Officer will proceed to award to

the next otherwise successful HUBZone small business concern or other offeror.

(End of clause)
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     59         52.219-28        POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION                        JUL/2013

(a) Definitions. As used in this clause--

  "Long-term contract" means a contract of more than five years in duration, including options. However, the term does not include

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed

six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

  "Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns are

primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including volume of

business, number of employees, financial resources, competitive status or position, ownership or control of materials, processes,

patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent

its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of

the following:

  (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this

clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

  (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract

to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

  (3) For long-term contracts

    (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

    (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size

standard corresponding to this NAICS code can be found at

http://www.sba.gov/content/table-small-business-size-standards

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other

than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of this

clause by validating or updating all its representations in the Representations and Certifications section of the System for Award

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The Contractor

shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data have been

validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,

but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the NAICS

code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting

office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [  ] is, [  ] is not a small business concern under NAICS Code ______________ assigned to contract

number ________________________. [Contractor to sign and date and insert authorized signer's name and title].

(End of clause)

     60         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997
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(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The

hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or

Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

          Material                         Identification No.

  (If none, insert None)

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be

delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting

the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently

successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result

in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders

incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting

Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any

responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,

ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

  (1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to --

    (i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;

    (ii) Obtain medical treatment for those affected by the material; and

    (iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

  (2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in

precedence over any other clause of this contract providing for rights in data.

  (3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of Clause)

     61         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection Agency designates in

40 CFR Part 82 as--

  (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

  (2) Class II , including, but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

Warning
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Contains (or manufactured with, if applicable) *________________________________, a substance(s) which harm(s) public health and

environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(End of Clause)

     62         52.252-2         CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address:

    http://www.acq.osd.mil/dpap/dars/far.html  or  http://www.acq.osd.mil/dpap/dars/index.htm  or

http://farsite.hill.af.mil/VFAFARa.HTM

(End of Clause)

     63         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and  Material Safety Data clause of

this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under  this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard  requires that the hazard warning label

conform to the requirements of the standard unless the material is  otherwise subject to the labeling requirements of one of the

following statutes:

  (1) Federal Insecticide, Fungicide and Rodenticide Act;

  (2) Federal Food, Drug and Cosmetics Act;

  (3) Consumer Product Safety Act;

  (4) Federal Hazardous Substances Act; or

  (5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material  Safety Data clause of

this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1)  through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will  be interpreted to mean that a label is required in accordance with the

Hazard Communication Standard.

   MATERIAL (If None, Insert None.)      ACT

_NONE____________________________________  _____________________________

__________________________________________  _____________________________

__________________________________________  _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all  hazardous materials

not listed in paragraph (c) of this clause. The Offeror shall submit the label with the  Material Safety Data Sheet being furnished

under the Hazardous Material Identification and Material Safety Data  clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions  adopted during the term of

this contract).

(End of clause)
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     64         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        MAR/2005

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the website:

http://contracting.tacom.army.mil/acqinfo/ebidnotice.htm

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]

     65         52.213-4010      ADDITIONAL GENERAL CLAUSES                                                FEB/1997

                (TACOM)

     The following three FAR clauses apply to this purchase order, in addition to the other clauses contained in, or cited in, the

document:

          (1)  CHANGES-FIXED-PRICE                                                                          (AUG 1987)

               52.243-1

               (i)  The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make changes

within the general scope of this contract in any one or more of the following:

                    (A)  Drawings, designs, or specifications when the supplies to be furnished are to be specially

                         manufactured for the Government in accordance with the drawings, designs, or specifications.

                    (B)  Method of shipment or packing.

                    (C)  Place of delivery.

               (ii)  If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part

of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an equitable adjustment in the

contract price, the delivery schedule, or both, and shall modify the contract.

               (iii)  The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of

the written order.  However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may receive and act

upon a proposal submitted before final payment of the contract.

               (iv)  If the Contractor's proposal includes the cost of property made, obsolete or excess by the change, the Contracting

Officer shall have the right to prescribe the manner of the disposition of the property.

               (v)  Failure to agree to any adjustment shall be a dispute under the Disputes clause.  However, nothing in this clause

shall excuse the Contractor from proceeding with the contract as changed.

                                                          [End of Clause]

          (2)  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT                                                (APR 1984)

               52.249-1

     The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when it is in the Government's

interest.  If this contract is terminated, the rights, duties, and obligations of the parties, including compensation to the Contractor,
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shall be in accordance with Part 49 of the Federal Acquisition Regulation in effect on the date of this contract.

                                                          [End of Clause]

     (3)  DEFAULT--FIXED-PRICE SUPPLY AND SERVICE                                                           (APR 1984)

          52.249-8

     The Contracting Officer, by written notice, may terminate this contract, in whole or in part, for failure of the Contractor to

perform any of the provisions hereof.  See referenced FAR cite for full provision

                                                          [End of Clause]
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LIST OF ATTACHMENTS

SECTION J ATTACHMENTS AND EXHIBITS

______________________________________________________________________________________________________

********* THE FOLLOWING INSTRUCTION APPLIES TO ALL REPORTS DELIVERABLE UNDER THE CONTRACT **********

______________________________________________________________________________________________________

Prepare the reports in Contractor format. Submit the reports using any of the following electronic formats:

   (1) Files readable using these Microsoft* Office XP or Microsoft* Office 2002 & lower Products: Word, Excel, PowerPoint, or Access.

Spreadsheets

must be sent in a file format that includes all formulae, macro and

format information. Print or scan images of spreadsheets are not

acceptable. Please see security note below for caution regarding use of

macros.

   (2) Files in Adobe PDF (Portable Document Format). When scanning documents, scanner should be set to 200 dots per inch.

   (3) Files in HTML (Hypertext Markup Language) Format. HTML documents must not contain active links to Internet websites or web pages

for

reference information. All linked information must be contained within

your electronic report, and be accessible offline.

   (4) Other electronic formats. Before preparing your report in any other electronic format, please e-mail the POCs, with an email copy-

furnished

to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability. This e-mail must be received by the POCs not later than

ten (10) calendar days before the draft report's due date. All alternate

methods must be at no cost to the Government.

   (5) Please note that we can no longer accept .zip files due to increasing security concerns.

NOTE. Macros: The virus scanning software used by our e-mail systems cannot always distinguish a macro from a virus. Therefore, sending

a

macro embedded in an e-mail message or an e-mail attachment may cause

the e-mail report to be quarantined.

   d. Acceptable media: The Contractor shall submit reports via e-mail. If e-mail is not workable, another acceptable media is a 650

megabyte CD ROM. Identify the software application and version used to create each file submitted.

   (1) E-MAIL. Maximum size of each e-mail message shall be three and one-half (3.5) megabytes. Previously "zipped" files were accepted,

but

due to security concerns these zipped attachments cannot be received

through our mail system. You may use multiple e-mail messages if

necessary, however, you must annotate the subject lines in this manner:

"Message 1 of 3, 2 of 3, 3 of 3."

   (2) 650 MEGABYTE CD ROM to be delivered via U.S. Mail or other carrier. The Contractor shall label all submitted disks with

the Contract number, the Contractor's name and address, and a contact's phone number. Exterior mailing envelopes containing disks must

be addressed to the following address: TBD

NOTE: Please select only one type of electronic media to transmit each report. For instance, do not submit a report via e-mail and

CDROM.

* Registered Trademark

                                               *** END OF NARRATIVE J0001 ***

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          A001 ENGINEERING CHANGE PROPOSAL (ECP)                         17-SEP-2012      001          DATA

Exhibit B          A002 REQUEST FOR DEVIATION (RFD)                               17-SEP-2012      001          DATA

Exhibit C          A003 NOTICE OF REVISION (NOR)                                  17-SEP-2012      001          DATA

Exhibit D          A004 FIRST ARTICLE TEST REPORT (FATR)                          17-SEP-2012      001          DATA
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    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit E          A005 TEST INSPECTION REPORTS PRODUCTION LOT ACCEPTANCE TEST    17-SEP-2012      001          DATA

                   REPORT

Attachment 0001    ATT 0001 ENGINEERING CHANGE PROPOSAL DI-CMAN-80639C*           17-SEP-2012      009          DATA

Attachment 0002    ATT 0002 REQUEST FOR DEVIATION DI-CMAN-80640C*                 17-SEP-2012      003          DATA

Attachment 0003    ATT 0003 NOTICE OF REVISION DI-CMAN-80642C*                    17-SEP-2012      002          DATA

Attachment 0004    ATT 0004 ADDRESS LIST FOR ECP, RFD, NOR                        17-SEP-2012      001          DATA

Attachment 0005    ATT 0005 TEST SERVICES AGREEMENT ECBC-RI                       17-SEP-2012      001          DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-4500      ADDITIONAL ATTACHMENTS                                                    FEB/2012

                TACOM (RI)

     The following documents are hereby attached by reference and may form a part of this acquisition.  These documents are available in

electronic format on the internet via the link  named Standard Solicitation Attachments (ARDEC/ECBC Procurements) at

http://contracting.tacom.army.mil/acqinfo/SolAttchARDEC_ECBC.htm.  Vendors should ensure that they have the correct attachments in their

possession prior to submitting a bid/proposal/quote.

Title / Number of Pages______________________________________________________________________________________________________________

Instructions and Address Code Distribution  (ARDEC or Chem-Bio)

See http://contracting.tacom.army.mil/engr/engrchange.htm

1 Pg

Address List  ACC-Warren(DTA) and DLA Land Warren

1 Pg

Data Delivery Description  Engineering Change Proposal

9 Pgs

Data Delivery Description  Notice of Revision

2 Pgs

Data Delivery Description  Request for Deviation

4 Pgs

Guidance on Documentation of Contract Data Requirements List (CDRL)

2 Pgs
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Exhibit A

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per

response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send

comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington Headquarters

Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these

addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

-------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0005

B. EXHIBIT: A

C. CATEGORY: Engineering

D. SYSTEM/ITEM: M50 Strap, Extension Carrier

E. CONTRACT/PR NO.: W56HZV-14-P-0038

-------------------------------------------------------------------

1. DATA ITEM NO. A001

2. TITLE OF DATA ITEM: ENGINEERING CHANGE PROPOSAL (ECP)

3. SUBTITLE:

4. AUTHORITY: DI-CMAN-80639C*

5. CONTRACT REFERENCE: Section C, C.2 Applicable Documents, Clause

52.248-4502 CONFIGURATION MANAGEMENT DOCUMENTATION

6. REQUIRING OFC: RDCB-END-D (RI)

7. LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED: D

10. FREQUENCY: SEE BLOCK 16

11. AS OF DATE: AS REQ

12. DATE OF FIRST SUBMISSION: AS REQ

13. DATE OF SUB: AS REQ

14. DISTRIBUTION/ A. ADDRESSEES B. COPIES DRAFT / FINAL

SEE ADDRESS CODE //DISTRIBUTION ADDRESS ATTACHMENT 0004//

15. TOTAL: 1

_______________________________________________________________________

16. Remarks:

*SEE ATTACHED DATA DELIVERY DESCRIPTION

FOR CONTENT OF THE ECP. CONTRACTOR FORMAT IS ACCEPTABLE, DATA MUST BE

IN GOVT COMPATIBLE SOFTWARE (I.E., MICROSOFT OFFICE). MIL-HDBK-61 MAY

BE USEFUL IN DEFINING CONTENT. **DIST STATEMENT WILL BE ASSIGNED AND

IMPLEMENTED BY THE DOD CONFIGURATION MGR. ***ELECTRONIC FILES MUST BE

LESS THAN 7MB. THE ECP SHORT FORM AND ECP PAGE 1 LOCATED AT

https://www.pica.army.mil/prod_techdata/cmdocs-links.htm ARE THE

PREFERRED METHOD OF SUBMISSION FOR THIS DATA ITEM (DD FORMS 1692 AND

1693).

_______________________________________________________________________

17. PREPARED BY: Richard T. Murphy, Jr. 19. APPROVED BY: Maureen Jacobs

18. DATE: 17 SEP 2012     20. DATE: 17 SEP 2012

_______________________________________________________________________

DD FORM 1423-E

  1
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Exhibit B

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per

response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send

comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington Headquarters

Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite

1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these

addresses. Send completed form tothe Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

-------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0005

B. EXHIBIT: B

C. CATEGORY: Engineering

D. SYSTEM/ITEM: M50 Strap, Carrier Extension

E. CONTRACT/PR NO.: W56HZV-14-P-0038

-------------------------------------------------------------------

1. DATA ITEM NO. A002

2. TITLE OF DATA ITEM: REQUEST FOR DEVIATION (RFD)

3. SUBTITLE: RFD

4. AUTHORITY: DI-CMAN-80640C*

5. CONTRACT REFERENCE: SECTION C, C.2 APPLICABLE DOCUMENTS, Clause

52.248-4502 CONFIGURATION MANAGEMENT DOCUMENTATION

6. REQUIRING OFC: RDCB-END-D (RI)

7. LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED: D

10. FREQUENCY: AS REQ

11. AS OF DATE:

12. DATE OF FIRST SUBMISSION: AS REQ

13. DATE OF SUB: AS REQ

14. DISTRIBUTION /A. ADDRESSEES B. COPIES DRAFT / FINAL

SEE ADDRESS CODE //DISTRIBUTION ADDRESS ATTACHMENT 0004//

15. TOTAL:

_______________________________________________________________________

16. Remarks:

    *SEE ATTACHED DATA DELIVERY DESCRIPTION FOR CONTENT OF RFD.

ADEQUATE DATA/ANALYSIS/TESTING TO SUPPORT THE POSITION RELATIVE TO PARA

24 AND 25 OF DATA DELIVERY DESCRIPTION SHALL BE INCLUDED. CONTRACTOR

FORMAT IS ACCEPTABLE, BUT DATA MUST BE IN GOVT COMPATIBLE SOFTWARE

(I.E., MICROSOFT OFFICE). MIL-H DBK-61 MAY BE USEFUL IN DEFINING

CONTENT. **DISTRIBUTION STATEMENT WILL BE ASSIGNED AND IMPLEMENTED BY

THE DOD CONFIG MGR. ***ELECTRONIC FILES MUST BE LESS THAN 7 MB. THE RFD

FORM LOCATED AT

    https://www.pica.army.mil/prod_techdata/cmdocs-links.htm  IS THE

PREFERRED MEHTOD OF SUBMISSION FOR THIS DATA ITEM (DD FORM 1694).

___________________________________________________________________

17. PREPARED BY: Richard T. Murphy, Jr. 19. APPROVED BY: Maureen Jacobs

18. DATE: 17 SEP 2012                   20. DATE: 17 SEP 2012

______________________________________________________________________

DD FORM 1423-E

  1
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Exhibit C

CONTRACT DATA REQUIREMENTS LIST

Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per

response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send

comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing this burden, to Department of Defense, Washington Headquarters

Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite

1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these

addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0005

B. EXHIBIT: C

C. CATEGORY: Engineering

D. SYSTEM/ITEM: M50 Strap, Carrier Extension

E. CONTRACT/PR NO.: W56HZV-14-P-0038

---------------------------------------------------------------------

1. DATA ITEM NO. A003

2. TITLE OF DATA ITEM: NOTICE OF REVISION (NOR)

3. SUBTITLE: NOR

4. AUTHORITY: DI-CMAN-80642C*

5. CONTRACT REFERENCE: SECTION C, C.2 APPLICABLE DOCUMENTS, Clause

52.248-4502 CONFIGURATION MANAGEMENT DOCUMENTATION

6. REQUIRING OFC:RDCB-END-D (RI)

7. LT

8. APP CODE:A

9. DIST. STATEMENT REQUIRED: D

10. FREQUENCY: AS REQ

11. AS OF DATE:

12. DATE OF FIRST SUBMISSION: AS REQ

13. DATE OF SUB: AS REQ

14. DISTRIBUTION /A. ADDRESSEES B. COPIES DRAFT / FINAL

SEE ADDRESS CODE //DISTRIBUTION ADDRESS ATTACHMENT 0004//

15. TOTAL: 0/0/0

_______________________________________________________________________

16. Remarks:

*SEE ATTACHED DATA DELIVERY DESCRIPTION FOR CONTENT OF NOR. CONTRACTOR

FORM AT IS ACCEPTABLE, DATA MUST BE IN GOVT COMPATIBLE SOFTWARE (I.E.,

MICROSOFT OFFICE). MIL-HDBK-61 MAY BE USEFUL IN DEFINING CONTENT.

**ELECTRONIC FILES MUST BE LESS THAN 7 MB. NOR FORM LOCATED AT

    https://www.pica.army.mil/prod_techdata/cmdocs-links.htm IS THE

PREFERRED METHOD OF SUBMISSION FOR THIS DATA ITEM (DD FORM 1695).

***DISTRIBUTION STATEMENT WILL BE ASSIGNED AND IMPLEMENTED BY THE DOD

CONFIGURATION MANAGER.

_______________________________________________________________________

17. PREPARED BY: Richard T. Murphy, Jr. 19. APPROVED BY: Maureen Jacobs

18. DATE: 17 SEP 2012                   20. DATE: 17 SEP 2012

_______________________________________________________________________

DD FORM 1423-E
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Exhibit D

CONTRACT DATA REQUIREMENTS LIST

Form Approval OBM No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per

response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send

comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing the burden, to the Department of Defense, Executive Services

Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law,

no person shall be subject to any penalty for failing to comply with a collection of information if it

does not display a currently valid OMB control number. Please do not return your form to the above

organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR

No. listed in Block E.

-------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0005

B. EXHIBIT: D

C. CATEGORY: Quality Assurance

D. SYSTEM/ITEM: M50 Strap, Carrier Extension

E. CONTRACT/PR NO.: W56HZV-14-P-0038

-------------------------------------------------------------------

1. DATA ITEM NO.: A004

2. TITLE OF DATA ITEM: Test/Inspection Report

3. SUBTITLE: First Article Test Report (FATR) (Contractor)

4. AUTHORITY: DI-NDTI-80809B

5. CONTRACT REFERENCE: CLIN 0001AB, SECTION C, C.2 APPLICABLE DOCUMENTS and Clause

52.209-3 FIRST ARTICLE TEST (CONTRACTOR TESTING)

6. REQUIRING OFFICE: RDCB-DES-Q

7. DD250 REQ LT

8. APP CODE: A**

9. DIST STATEMENT REQUIRED: D

10. FREQUENCY: As Required

11. AS OF DATE: N/A

12. DATE OF 1ST SUBMISSION: As Required

13. DATE OF SUBSEQUENT SUBMISSION: As Required

14. DRFT/REG/REPRO DISTRIBUTION COPIES: RDAR-DES-Q: 0 / Thru QAR*: 1 / CO (LT Only): 1

15. TOTAL COPIES: PAPER: 0 E-MAIL: 2 CD-ROM: 0

-----------------------------------------------------------------------

16. REMARKS:

*FATR SHALL BE SUBMITTED THRU THE QUALTIY ASSURANCE REPRESENTATIVE(QAR).

SEE THE CONTRACT CLAUSES PERTAINING TO FIRST ARTICLE TEST REPORTS

FOR INSTRUCTIONS REGARDING SUBMISSION AND DISPOSITION OF FIRST ARTICLES.

SUBMIT ELECTRONICALLY THRU THE QAR TO THE CONTRACT SPECIALIST/PCO.  THE

CONTRACT SPECIALIST WILL PROVIDE THE FATR ELECTRONICALLY TO ECBC-QA POC.

**THE GOVT HAS 30 DAYS AFTER RECEIPT OF FATR FOR APPROVAL/DISAPPROVAL.

_______________________________________________________________________

17. PREPARED BY: Richard T. Murphy, Jr. 19. APPROVED BY: Dorothy Y. Riese

18. DATE: 17 SEP 2012                   20. DATE: 17 SEP 2012

_______________________________________________________________________

DD FORM 1423-E

  1
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Exhibit E

CONTRACT DATA REQUIREMENTS LIST

Form Approval OBM No. 0704-0188

The public reporting burden for this collection of information is estimated to average 440 hours per

response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send

comments regarding this burden estimate or any other aspect of this collection of information,

including suggestions for reducing the burden, to the Department of Defense, Executive Services

Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law,

no person shall be subject to any penalty for failing to comply with a collectionof information if it

does not display a currently valid OMB control number. Please do not

return your form to the above organization. Send completed form to the Government Issuing Contracting

Officer for the Contract/PR No. listed in Block E.

-------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0005

B. EXHIBIT: E

C. CATEGORY: Quality Assurance

D. SYSTEM/ITEM: M50 Strap, Carrier Extension

E. CONTRACT/PR NO.: W56HZV-14-P-0038

-------------------------------------------------------------------

1. DATA ITEM NO.: A005

2. TITLE OF DATA ITEM: Test/Inspection Reports

3. SUBTITLE: Production Lot Acceptance

4. AUTHORITY: DI-NDTI-80809B

5. CONTRACT REFERENCE: SECTION C, C.2 APPLICABLE DOCUMENTS, and

Clause 52.246-4520 PRODUCTION LOT TESTING (CONFORMANCE TESTING)

(CONTRACTOR FACILITY)

6. REQUIRING OFFICE: RDCB-DES-Q

7. DD250 REQ LT

8. APP CODE: A

9. DIST STATEMENT REQUIRED: D

10. FREQUENCY: SEE BLOCK 16

11. AS OF DATE: SEE BLOCK 16

12. DATE OF 1ST SUBMISSION: SEE BLOCK 16

13. DATE OF SUBSEQUENT SUBMISSION: SEE BLOCK 16

14. DISTRIBUTION //See Attachment 0004 Address Code Distribution//.

A. ADDRESSEES B. COPIES PAPER E-MAIL CD-ROM

RDAR-DES-Q                 0     1     0

Through QAR                0     1     0

CCTA-ADT-A (LT only)       0     1     0

15. TOTAL:                 0     3     0

16. REMARKS:

    *THIS REPORT SHALL BE SUBMITTED AT THE COMPLETION OF A NEW

PRODUCTION LOT (A LOT IS AS DEFINED IN THE CONTRACT).  REPORT SHALL BE

SUBMITTED THRU THE QUALITY ASSURANCE REPRESENTATIVE (QAR) TO THE

ADDRESSEES WHENEVER A NEW LOT OF MATERIAL (REQUIRING AGENT TESTING OR

OTHER TESTING) HAS COMPLETED TESTING.  TESTING SHALL BE PERFORMED IN

ACCORDANCE WITH THE CONTRACT CLAUSE FOR THIS RQMT.  NOTE: A DD FORM

1222, REQ FOR TEST AND RESULTS, SHALL BE SUBMITTED TO THE TEST FACILITY

AND PROVIDED WITH THE PRODUCTION LOT TEST REPORT. SUBMIT ELECTRONICALLY

 TO mailto:hung.v.pham.civ@mail.mil AND

mailto:emily.a.rasmussen2.civ@mail.mil . **THE GOVT HAS 7 WORK DAYS

AFTER RECEIPT OF THE PRODUCTION LOT ACCEPTANCE TEST REPORT FOR

APPROVAL/DISAPPROVAL.

_______________________________________________________________________

17. PREPARED BY: Richard T. Murphy, Jr. 19. APPROVED BY: Dorothy Y. Riese

18. DATE: 12 JUN 2012                   20. DATE: 12 JUN 2012

_______________________________________________________________________

DD FORM 1423-E

  1
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Attachment 0001

DATA DELIVERY DESCRIPTION - ENGINEERING CHANGE PROPOSAL (ECP)

This Data Delivery Description (DDD) contains the content and preparation instructions for the data product resulting from the work task

specified in the contract. This DDD is used in conjunction with a Notice of Revision (NOR). A requirement for NORs, as applicable,

should be contractually imposed in conjunction with this DDD.

Requirements:

1. Reference documents. The applicable issue of any documents cited herein, including their approval dates and dates of any applicable

amendments, notices, and revisions, shall be as specified in the contract.

2. Format and content. The Engineering Change Proposal shall be prepared in contractor format.

3. Supporting data. In addition to the information required below, the ECP shall include supporting data. Formal ECPs shall be supported

by drawings and other data (e.g., Logistic Support Analysis (LSA) data, detailed cost proposal data, test data and analyses) as

specified in the contract to justify and describe the change and to determine its total impact including assessments of changes to

system operational employment characteristics. When a life cycle cost and/or operation and support cost model has been included in the

contract, the ECP shall also include the costs expected to result from the implementation of the change into all future production and

spare items projected to be procured for the program. Also for all projected operation and support costs for operation of the total

inventory of items by the Government. A summary of any testing done to validate concepts or new technology to be employed in the

proposed

engineering change shall be presented in the supporting data. Details of such test data shall be provided if it is vital to the decision

regarding acceptance of the change.

4. Distribution statement. The appropriate distribution statement shall be affixed to the ECP in accordance with the requirements of the

contract.

5. Date. Provide the submittal date of the ECP or of the revision to the ECP.

6. Procuring Activity Number (PAN): Provide the PAN of the procuring activity, if known.

7. DODAAC. Provide the DODAAC of the procuring activity, if known.

8. Originator name and address. Provide the name and address of the contractor submitting the ECP.

9. Designate as either Class I or II. Proposed changes that do not meet the criteria for Class I shall be designated as Class II.  The

engineering change shall be Class I if:

     a. The Functional Configuration Documentation (FCD) or Allocated Configuration Documentation (ACD)

     is affected to the extent that any of the following requirements would be outside specified limits or

     specified tolerances:

           (1) Performance.

           (2) Reliability, maintainability or survivability.

           (3) Weight, balance, moment of inertia.

           (4) Interface characteristics.

           (5) Electromagnetic characteristics.

           (6) Other technical requirements in the specifications.

     NOTE: Minor clarifications and corrections to FCD or ACD shall be made only as an incidental part of the

     next Class I ECP NOR, unless otherwise directed by the Government.

     b. A change to the Product Configuration Documentation (PCD) will affect the FCD or ACD as described

     in paragraph 9a or will impact one or more of the following:

           (1) Government Furnished Equipment (GFE).

           (2) Safety.

           (3) Compatibility or specified interoperability with interfacing CIs, support equipment or support

           software, spares, trainers or training devices/ equipment/software.

           (4) Configuration to the extent that retrofit action is required.

           (5) Delivered operation and maintenance manuals for which adequate change/revision funding is not

           provided in existing contracts.

          (6) Preset adjustments or schedules affecting operating limits or performance to such extent as to

           require assignment of a new identification number.

           (7) Interchangeability, substitutability, or replaceability as applied to CIs, and to all subassemblies

           and parts except the pieces and parts of non-reparable subassemblies.

           (8) Sources of CIs or repairable items at any level defined by source-control drawings.

           (9) Skills, manning, training, biomedical factors or human-engineering design.

     c. Any of the following contractual factors are affected:

  1
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Attachment 0001

           (1) Cost to the Government including incentives and fees.

           (2) Guarantees or warranties.

           (3) Deliveries.

           (4) Scheduled milestones.

10. Justification code. Provide a justification code that is applicable to a proposed Class I engineering change. The justification code

is not required for Class II ECPs. If more than one of the following codes are applicable, the one which is the most descriptive or

significant shall be assigned to the ECP.

     a. Interface. Code B shall be assigned to an engineering change proposal for correction of a deficiency which will eliminate

interference or incompatibility at an interface between CIs.

     b. Compatibility. Code C shall be assigned to an engineering change to correct a deficiency with the

     following characteristics:

          (1) The need for the change has been discovered during the system or item functional checks or     during installation

and checkout and is necessary to make the system or item work.

           (2) By assigning the compatibility code the contractor is declaring that the effort required to accomplish the change is

considered to be within the scope of the existing contract except for changes caused by the Government.

          (3) Contractual coverage completing the formal documentation of the engineering change will not reflect an increase in

contract price for the corrective action in production and to delivered items in-warranty or otherwise stipulated in the contract.

     c. Correction of deficiency. Code D shall be assigned to an engineering change which is required to eliminate a deficiency,

unless a more descriptive separate code applies. Such separate codes are used to identify deficiencies of the nature of safety,

interface, or compatibility.

     d. Operational or logistics support. Code O shall be assigned to an engineering change which will make a  significant

effectiveness change in operational capabilities or logistics support.

     e. Production stoppage. Code P shall be assigned to an engineering change which is required to prevent slippage in an approved

production schedule. This code applies when production to the current configuration documentation either is impracticable or cannot be

accomplished without delay.

     f. Cost reduction. Code R shall be assigned to an engineering change which will provide a net total life cycle cost savings to

the Government, but which is not being submitted pursuant to the Value Engineering clause of the contract. The savings in life cycle

cost should include all effects on cost and price for the effort and requirements covered by the contract(s) currently in effect for

this contractor, plus the costs resulting from necessary associated changes in delivered items, and logistics support.

g. Safety. Code S shall be assigned to an engineering change for correction of a deficiency which is required primarily to eliminate a

hazardous condition. When this code is assigned, a system hazard analysis shall be included with the ECP. (See MIL-STD-882)

h. Value engineering (VE). Code V shall be assigned to an engineering change that will effect a net life cycle cost reduction and

which is submitted pursuant to the VE clause of the contract.

11. Priority. A priority shall be assigned to each Class I ECP based upon the following definitions. Class II ECPs do not require a

priority assignment. The proposed priority is assigned by the originator and will stand unless the Government has a valid reason for

changing the priority.

     a. Emergency (E). Shall be assigned to an engineering change proposed for any of the following reasons:

          (1) To effect a change in operational characteristics which, if not accomplished without delay, may   seriously

compromise national security;

          (2) To correct a hazardous condition which may result in fatal or serious injury to personnel or in extensive damage or

destruction of equipment. (A hazardous condition usually will require withdrawing the item from service temporarily, or suspension

of the item operation, or discontinuance of further testing or development pending resolution of the condition.); or

(3) To correct a system halt (abnormal termination) in the production environment such that CSCI mission accomplishment is

prohibited.

     b. Urgent (U). Shall be assigned to an engineering change proposed for any of the following reasons:

(1) To effect a change which, if not accomplished expeditiously, may seriously compromise the mission effectiveness of deployed

equipment, software, or forces; or

          (2) To correct a potentially hazardous condition, the uncorrected existence of which could result in injury to personnel

or damage to equipment. (A potentially hazardous condition compromises safety and embodies risk, but within reasonable limits,

permits continued use of the affected item provided the operator has been informed of the hazard and appropriate precautions have

been defined and distributed to the user.); or

(3) To meet significant contractual requirements (e.g., when lead time will necessitate slipping approved production or deployment

schedules if the change was not incorporated); or

(4) To effect an interface change which, if delayed, would cause a schedule slippage or increase cost;   or

(5) To effect a significant net life cycle cost savings to the Government, as defined in the contract, through value engineering or

through other cost reduction efforts where expedited processing of the change will be a major factor in realizing lower costs.

         (6) To correct unusable output critical to mission accomplishment;

         (7) To correct critical CI files that are being degraded; or

         (8) To effect a change in operational characteristics to implement a new or changed regulatory requirement with stringent

completion date requirements issued by an authority higher than that of the functional proponent.

c. Routine (R). Shall be assigned to a proposed engineering change when emergency or urgent is not   applicable.
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12. ECP designation.

a. Model/Type. Provide model or type designation of the CI for which this proposal is being submitted.    For Computer Software

Configuration Items (CSCI), enter the CSCI identification number.

    b. CAGE code. Enter the CAGE code for the activity originating the ECP.

    c. System designation. The system or top-level CI designation or nomenclature assigned shall be entered, if known.

13. ECP number. Provide an ECP number. Once an ECP number is assigned to the first submission of a change proposal, that number shall be

retained for all subsequent submissions of a change proposal. One of the following methods of assigning ECP numbers may be used unless

otherwise stated in the contract:

a. ECP numbers shall run consecutively commencing with number 1, for each CAGE Code identified activity, or ECP numbers may be

assigned in a separate series for each system that the contractor is producing

    b. When an ECP is split into a basic ECP and related ECPs, the basic ECP shall be identified with the number prescribed above and

each related ECP shall be identified by the basic number plus a separate dash number. The number of characters in the ECP number, dash

number, type, and revision identification shall not exceed 32.

c. Other systems may be used provided the ECP number is unique for any CAGE Code identified activity, and the 32 character limitation

is not exceeded.

14. Type. For Class I ECPs, indicate either a "P" for preliminary, or "F" for formal. A Class I ECP shall be preliminary if it meets the

criteria below.

     a. A preliminary change proposal is one that is submitted to the Government for review prior to the availability of the

information necessary to support a formal ECP. It shall include a summary of the proposed change, its impact on related areas, and a

justification. Examples are to furnish the Government with available information in order to permit:

          (1) A preliminary evaluation relative to the merits of the proposed change (e.g. installation of a proposed change for

the purpose of evaluation and testing prior to making a final decision to proceed with a proposed change); or,

(2) A determination regarding the desirability of continuing expenditures required to further develop the proposal.

          (3) To provide alternative proposals; or

          (4) To supplement a message relative to an emergency or urgent priority ECP when it is impracticable to submit a formal

ECP within 30 calendar days; or

           (5) To obtain Government approval to proceed with software engineering development prior to the development of the

actual coding changes.

     b. A formal ECP is the type, which provides the engineering information and other data in sufficient detail to support formal

change approval/contractual implementation.

15. Revision. If an ECP is being revised, enter the proper identification of the revision, i.e., R1 for the first revision; R2, R3, etc.

for subsequent revisions. (The date submitted (paragraph 5) shall be the date of the revised ECP.)

16. Baseline affected. Indicate the baseline(s) affected (see MIL-HDBK-61).

17. Other systems/configuration items affected. If other systems/configuration items are affected indicate whether the effect on other

systems or CIs requires the submittal of related Class I ECPs. Supply details in paragraphs 33a and c.

18. Specifications affected. If specifications cited in the contract are affected by the ECP, their identity by the CAGE code of the

design activity, document number, revision letter, and the NOR number of the NOR being submitted with the ECP, shall be provided.

19. Drawings affected. If drawings are affected by the ECP, their identity by the CAGE code of the design activity, document number,

revision letter, and the NOR number of the NOR being submitted with the ECP, shall be provided.

20. Title of change. Provide a brief title to identify the component or system affected by the ECP. For example: F-18 Aircraft Air

Turbine Start Connector Backshell Replacement; AN/AYK-14(v) CP-1502/CP-1503 Reconfiguration to CP-1799; (CSCI name) Block Update.

21. Contract number(s) and line item(s). Provide the number(s) of all currently active contract(s), and the affected contract line item

number(s), at the originating CAGE-coded activity that are affected by the engineering change.

22. Procuring contracting officer. Provide the procuring contracting officer's name, office symbol/code, and telephone number applicable

to the CI shown in paragraph 21.

23. Configuration item nomenclature. Provide the assigned name and type designation the CSCI name and number, if applicable, or

authorized name and number of the CI(s) affected by the ECP.

24. Is the CI in production? If "yes", provide information as to whether deliveries have been completed on the contract(s).  This data

is not always applicable to software. If not applicable, so indicate.
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25. All lower level items affected.

     a. For hardware, an appropriate, complete descriptive name of the part(s) shall be provided as well as the quantity of the

part(s). Additionally, applicable NSNs shall be provided.

     b. For CSCI's, provide the name and identifier of each lower level CI and computer software unit affected.

26. Description of change. The description of the proposed change shall include the purpose and shall be given in sufficient detail to

adequately describe what is to be accomplished. It shall be phrased in definitive language such that, if it is repeated in the

contractual document authorizing the change, it will provide the authorization desired. Supporting data may be provided to the extent

necessary to clearly portray the proposed change. If the proposed change is an interim solution, it shall be so stated.

27. Need for change. Provide an explanation of the need for the change to include specifically identifying the benefit of the change to

the Government. The nature of the defect, failure, incident, malfunction, etc. substantiating the need for the change shall be described

in detail. Full utilization shall be made of available failure data. If a new capability is to be provided, improvements in range,

speed, performance, endurance, striking power, defensive or offensive capabilities, etc. shall be described in quantitative terms.

Correspondence establishing requirements for the change and any testing accomplished prior to the submission shall be identified and

summarized. If the ECP is needed to correct maintenance/

logistics problems, that fact will be included with sufficient detail to identify the issues. If the ECP is being submitted as a

response to a request for ECP or Government direction, cite that authority herein.

28. Production effectivity by serial number.

 a. For hardware, provide the estimated production effectivity point for the production items including serial number, or other item

identification (e.g., block or lot number) as approved by the Government. In determining the effectivity point for the proposed

change, consider, in addition to the time factors, the availability of all support elements affected and the most economical point of

introduction consistent with all the salient factors involved. The earliest production incorporation is not necessarily the singular

or most important factor in the establishment of a proposed change effectivity point. The effectivity point shall be based on

concurrent availability of all logistics support elements and materials affected by the change to the item.

     b. For CSCI's, identify the CSCI version number, if known, into which the change will be incorporated. Where applicable, the

effectivity of the end item CI and vehicle (aircraft, tank, ship, etc.) into which the capability represented by the new version of

the software is proposed to be incorporated, shall also be provided. If the impact of the ECP merits the release of a new software

version include a recommendation to this effect. Serial numbers may be used in lieu of version numbers if approved by the Government.

29. Effect on production delivery schedule. State the estimated delivery schedule of items incorporating the change, either in terms of

days after contractual approval, or by specific dates contingent upon contractual approval by a specified date. If there will be no

effect on the delivery schedule, so state.

30. Retrofit.

 a. Recommended item effectivity. When the contractor recommends that the engineering change be accomplished in accepted items by

retrofit, the quantities and serial (or lot) numbers of accepted items in which the change is proposed to be incorporated by retrofit

shall be provided. Such statement regarding items currently in production shall be based upon the estimated approval date of the ECP.

b. Ship/vehicle class affected. When the delivered CI is installed in one or more ship/vehicle classes, enter the identification of

such classes.

c. Estimated kit delivery schedule. State estimated kit delivery schedule by quantity and date. When special tooling for retrofit is

required for Government use, provide the dates of availability of tools, jigs, and test equipment required in conjunction with the

kits to accomplish the change.

    d. Locations or ship/vehicle numbers affected. State the location(s) where retrofit is to be accomplished. If retrofit is to be

accomplished in ships (or in vehicles for which the serial numbers are not shown in paragraph 30b), enter the ship hull numbers or

vehicle numbers.

NOTE: The appropriate information shall be provided for CSCI changes that are to be incorporated as part of a hardware or equipment

change; and implemented per a hardware retrofit schedule, or where the fielded version of the software is to be replaced.

31. Estimated costs/savings under contract. Provide the total estimated costs/savings impact of the ECP on the contract for the subject

CI. Savings shall be shown in parentheses.

32. Estimated net total costs/savings. Provide the total estimated costs/savings impact of the basic and all related ECPs, including

other costs/savings to the Government. Savings shall be shown in parentheses.

33. Effects on Functional/Allocated Configuration Identification. This information is to be provided only if the proposed change affects

the system specification or the item development specification(s). If a separate product function specification is used, effects on such

specification of changes proposed after the Product Baseline has been established shall be described as required.

     a. Other systems affected. Provide only if other systems/configuration items are affected as indicated in  paragraph 17.

    b. Other contractors/activities affected. Identify other contractors or Government activities that will be affected by this

engineering change.

    c. Configuration items affected. Enter the names and numbers of all CIs, maintenance and operator training equipment, and support

equipment affected.
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    d. Effects on performance allocations and interfaces in system specification. Describe the changes in performance allocations and

in the functional/physical interfaces defined in the system specification.

    e. Effects on employment, integrated logistic support, training, operational effectiveness, or software.

          (1) For hardware, describe the effects of the proposed change on employment, deployment, logistics,   and/or personnel

and training requirements which have been specified in the approved system and/or CI specifications, including any changes or

effects on the operability of the system. In particular, there shall be an entry detailing any effect on interoperability.

          (2) For CSCIs, the following information shall be entered as applicable to the degree of design development of the CSCI

at the time of ECP submission:

              (a) Identify any required changes to the data base parameters or values, or to data base management

               procedures;

               (b) Identify and explain any anticipated effects of the proposed change on acceptable computer     operating time

and cycle-time utilization;

               (c) Provide an estimate of the net effect on computer software storage; and,

               (d) Identify and explain any other relevant impact of the proposed change on utilization of the       system.

34. Effects on configuration item specifications. The effect of the proposed change on performance shall be described in quantitative

terms as it relates to the parameters contained in the CI development specifications. (See MIL-STD-961)

35. Developmental requirements and status.

     a. For hardware, when the proposed engineering change requires a major revision of the development program (e.g., new prototypes,

additional design review activity, tests to be reaccomplished), the nature of the new development program shall be described in

detail, including the status of programs already begun.

     b. For CSCIs, identify the scheduled sequence of computer software design and test activities which will be required. ECPs

initiated after preliminary design which affect the FBL and/or the ABL shall identify, as appropriate, significant requirements for

computer software redesign, recoding, repetition of testing, changes to the software engineering/test environments, special

installation, adaptation, checkout, and live environment testing. In addition, the specific impact of these factors on approved

schedules shall be identified. The impact of the software change on the hardware design and input/output cabling shall also be

detailed.

36. Date by which contractual authority is needed. Provide the date contractual authority is required in order to maintain the

established schedule for:

     a. Production

     b. Retrofit

37. Effects on product configuration documentation, logistics and operations. Certain information required may have been

supplied in paragraphs above or does not apply to computer software. When this information has already been supplied, a cross-reference

to such information will be adequate.

     a. For hardware, if any specific logistic interoperability factors are affected, provide information detailing the possible

impact on the operational configuration.

 b. For CSCIs, the software engineering and test environments are usually not affected by changes in the product configuration of a

CSCI. Provide information about the status of the software redesign and retesting effort. There shall also be a review of the intent

to document CSCI impacts in these areas.

38. Effect on product configuration documentation or contract. The effects on the approved CI product specifications shall be described

by reference to the NORs or other enclosure(s) which cover such proposed text changes in detail. The effects on drawings, when not

covered previously shall be described in general terms. Address nomenclature change when applicable. The effects on performance, weight-

balance-stability, weight-moment, shall also be provided when applicable.

39. Effect on acquisition logistics support (ALS) elements. The effects of the engineering change on logistic support of the item shall

be provided. These effects shall be explained in detail. The information required shall indicate the method to be used to determine the

integrated logistic support plans and items which will be required for the support of the new configuration as well as retrofitting

previously delivered items to the same configuration. The following shall be covered as applicable:

     a. Effects on schedule and content of the ALS plan.

     b. Effect on maintenance concept and plans for the levels of maintenance and procedures.

     c. System and/or CI logistics support analysis (LSA) tasks to be accomplished and LSA data requiring update wherever it exists in

the contract. (MIL-PRF-49506)

    d. Extension/revision of the interim support plan.

     e. Spares and repair parts that are changed, modified, obsoleted or added, including detailed supply data for interim support

spares. NOTE: Failure to include detailed supply data will delay ECP processing.

     f. Revised or new technical manuals.

     g. Revised or new facilities requirements and site activation plan.

     h. New, revised, obsoleted or additional support equipment (SE), test procedures and software. For items of SE and trainers which

require change, furnish a cross reference to the related ECPs, and for any related ECP not furnished with the basic ECP, furnish a
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brief description of the proposed change(s) in SE and trainers.

     i. Qualitative and quantitative personnel requirements data which identify additions or deletions to operator or maintenance

manpower in terms of personnel skill levels, knowledge and numbers required to support the CI as modified by the change.

     j. New operator and maintenance training requirements in terms of training equipment, trainers and training software for operator

and maintenance courses. This information should include identification of specific courses, equipment, technical manuals, personnel,

etc. required to set up the course at either the contractor or Government facility.

     k. Any effect on contract maintenance that increases the scope or dollar limitation established in the contract.

     l. Effects on packaging, handling, storage, and transportability resulting from changes in materials, dimensions, fragility,

inherent environmental or operating conditions.

40. Effect on operational employment. The effects of the engineering change of CI utilization shall be provided. Quantitative values

shall be used whenever practicable and are required when reliability and service life are impacted. Survivability includes nuclear

survivability. The effects of the change proposal on safety, maintainability, operating procedures, electromagnetic interference,

activation schedule critical single point failure items, and interoperability shall also be provided, if applicable.

41. Other considerations. The effects of the proposed engineering change on the following shall be identified:

     a. Interfaces having an effect on adjacent or related items, (output, input, size, mating connections, etc.).

     b. GFE or Government Furnished Data (GFD) changed, modified or obsoleted.

     c. Physical constraints. Removal or repositioning of items, structural rework, increase or decrease in overall dimensions.

     d. Software (other than operational, maintenance, and training software) requiring a change to existing code and/or, resources or

addition of new software.

     e. Rework required on other equipment not included previously which will effect the existing operational

     configuration.

     f. Additional or modified system test procedures required.

     g. Any new or additional changes having an effect on existing warranties or guarantees.

     h. Changes or updates to the parts control program.

     i. Effects on life cycle cost projections for the configuration item or program, including projections of operation and support

costs/savings for the item(s) affected over the contractually defined life and projections of the costs/savings to be realized in

planned future production and spares buys of the item(s) affected.

42. Alternate solutions. When applicable, provide a summary of the various alternative solutions considered, including the use of

revised operation or maintenance procedures, revised inspection or servicing requirements, or revised part replacement schedules. The

contractor shall provide an analysis of the alternatives, identify the advantages and disadvantages inherent in each feasible

alternative approach, and show the reasons for adopting the alternative solution proposed by the ECP. When contractors analysis

addresses new concepts or new technology, supporting data shall be presented with the proposal to authenticate the trade-off analysis.

43. Developmental status. When applicable, make recommendations as to the additional tests, trials, installations, prototypes, fit

checks, etc., which will be required to substantiate the proposed engineering change. These recommendations shall include the test

objective and test vehicle(s) to be used. Indicate the development status of the major items of GFE which will be used in conjunction

with the change and the availability of the equipment in terms of the estimated production incorporation point.

44. Recommendations for retrofit. When applicable, make recommendations for retrofit of the engineering change into accepted items with

substantiating data, any implications thereto, and a brief description of the action required. Where retrofit is not recommended, an

explanation of this determination shall be provided.

     a. Work-hours per unit to install retrofit kits. Show the amount of work which must be programmed for various activities to

install retrofit kits. Estimate work-hours to install retrofit kits when weapon system is undergoing overhaul.

    b. Work-hours to conduct system tests after retrofit. Provide the work-hours required to test the system   or the item following

installation of the retrofit kit.

    c. This change must be accomplished. Where previously approved engineering changes must be  incorporated in a specific order in

relation to the proposed change, such order should be specified.

    d. Is contractor field service engineering required? If "yes" attach proposed program for contractor participation.

    e. Out of service time. Estimate the total time period from removal of the equipment from operational service until equipment will

be returned to operational status after being retrofitted.

45. Effect of this ECP and previously approved ECPs on item. Summarize the cumulative effect upon performance, weight, electrical load,

etc., of this ECP and previously approved ECPs when design limitations are being approached or exceeded. Provide consequences of ECP

disapproval.

46. Production impact costs. Estimated costs/savings applicable to production of the item resulting from the change. Includes the costs

of Redesign of the CIs or Components thereof, of Factory Test Equipment, of Special Factory Tooling, of Scrap, of Engineering Design, of

Engineering Data Revision, of Revision of Test Procedures, and of Testing and Verification of Performance of New Items.

47. Retrofit impact costs: Estimated costs applicable to retrofit of the item including installation and testing costs. Includes
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Retrofit-specific Engineering Data Revision, Prototype Testing, Kit Proof Testing, Purchase of Retrofit Kits for Operational Systems,

Preparation of Modification Instructions, Design and Manufacture of Special Tooling for Retrofit, Installation of Kits by contractor

personnel, Installation of Kits by government personnel, Testing after Retrofit and Modification, and Testing and Verification of

Performance of Government Furnished Equipment/Property (GFE/GFP).

48. Logistics support impact costs: Estimated costs/savings of the various elements of logistics support applicable to the item.

Includes Spares/Repair Parts Rework, New Spares and Repair Parts, Supply/Provisioning Data, Support Equipment, Retrofit Kit for Spares,

Operator Training Courses, Maintenance Training Courses, Revision of Technical Manuals, New Technical Manuals, Training/Trainers,

Interim Support, Maintenance Manpower, and Computer Programs/Documentation.

49. Other costs/savings: Includes estimated costs of interface changes accomplished by other contractor activities. (Do not include

costs if the changes are covered by related ECPs by other contractors. Also includes estimated costs of interface changes accomplished

by the Government for changes which must be accomplished in previously delivered items (aircraft, ships, facilities, etc.), other

interfacing products, and/or retrofit of GFE/GFP, to the extent that such costs are not covered under production, retrofit, or logistics

support.

50. Estimated costs/savings summary, related ECPs. Provide a summary of the estimated net total cost impact of both the ECP and any

related ECPs and other associated new requirements which are needed to support the modified items broken out by categories described in

paragraphs 47 through 50 above.

     a. Prime contractor. The prime contractor shall summarize the costs/savings of all related ECPs for which the contractor is

responsible. If there is no system integrating contractor, the prime contractor submitting the basic ECP shall include the costs of

related ECPs being submitted by other affected contractors to the extent such information is available.

     b. System integrating contractor. When a system integrating contractor (or coordinating contractor) has contractual

responsibility for ECP coordination, the contractor shall summarize the costs of related ECPs of the several primes involved in an

interface or interrelated ECP.

51. Milestones. Provide milestones that show the time phasing of the various deliveries of items, support equipment, training equipment,

and documentation incorporating the basic and related ECPs. Enter symbols and notations to show the initiation or termination of

significant actions. Base all dates upon months after contractual approval of the basic ECP.

52. Signature. An authorized official representing the contractor submitting the ECP shall sign the ECP.
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DATA DELIVERY DESCRIPTION - REQUEST FOR DEVIATION (RFD)

This Data Delivery Description (DDD) contains the content and preparation instructions for the data product resulting from the work task

specified in the contract.

Requirements:

1. Reference documents. The applicable issue of any documents cited herein, including their approval dates and dates of any applicable

amendments, notices, and revisions, shall be as specified in the contract.

2. Format and content. The Request for Deviation shall be prepared in contractor format. The RFD content shall be in accordance with the

contractors processes and procedures, or as specified in the contract.

3. Distribution statement. The appropriate distribution statement shall be affixed to the RFD in accordance with the requirements of the

contract.

4. Date. Provide the submittal date of the deviation.

5. DODAAC. Provide the DODAAC of the procuring activity, if known.

6. Procuring Activity Number (PAN). Provide the PAN of the procuring activity, if known

7. Originator name and address. Provide the name and address of the contractor submitting the request (inclusion of submitting

individual's name is optional

8. Classification. The deviation shall be designated minor, major, or critical in accordance with the following criteria:

     a. Minor. A deviation shall be designated as minor when:

          (1) The deviation consists of a departure which does not     involve any of the factors listed in 8b or 8c or

          (2) When the configuration documentation defining the     requirements for the item classifies defects in requirements

    and the deviations consist of a departure from a requirement     classified as minor.

     b. Major. A deviation shall be designated as major when:

          (1) The deviation consists of a departure involving:

               (a) health

               (b) performance

               (c) interchangeability, reliability, survivability,    maintainability, or durability of the item

or its repair    parts

               (d) effective use or operation;

               (e) weight and size; or

               (f) appearance (when a factor) or

          (2) When the configuration documentation defining the     requirements for the item classifies defects in requirements

    and the deviations consist of a departure from a requirement     classified as major.

     c. Critical. A deviation shall be designated as critical when:

          (1) The deviation consists of a departure involving safety or

          (2) When the configuration documentation defining the      requirements for the item classifies defects in

requirements      and the deviations consist of a departure from a requirement      classified as critical.

9. Designation for deviation.

       a. Model/Type. Provide the model or type designation of the CI  for which the request is being submitted. For CSCIs

provide the  CSCI identification.

       b. CAGE Code. Provide the CAGE Code for the activity originating  the deviation.

 c. System designation. The system or top level CI designation or  nomenclature assigned by the Government shall

be entered, if  known.

10. Deviation number. Deviation identification numbers shall be unique for each CAGE Code identified activity. Once a number is

assigned, that number shall be retained for all subsequent submissions. Unless otherwise authorized by the Government, deviations shall

be separately and consecutively numbered commencing with number one. As an

alternative, numbers may be assigned from a separate series for each system that the contractor is producing. The number of characters

in the deviation number, dash number, and type identification shall not exceed 32.

11. Configuration baseline affected. Indicate the affected baseline (See MIL-HDBK-61).

12. Are other system/configuration items affected? If yes, provide summary.

13. Title of deviation. Provide a brief descriptive title of the deviation.

14. Contract number and line item. Provide the number(s) of all currently active contract(s)and the affected contract line item
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number(s) that are affected by the deviation.

15. Procuring contracting officer. Enter the procuring contracting officer's name, office symbol/code, and telephone number applicable

to the CI shown in paragraph 18.

16. Configuration item nomenclature. Provide the Government assigned name and type designation, if applicable, or authorized name and

number of the CI to which the deviation will apply.

17. Classification of defect (CD).

     a. CD number. If either a Government or contractor's CD applies, enter the number assigned.

     b. Defect number. If a CD applies, enter the defect number(s) which correspond(s) with the characteristic(s) from

which an authorized deviation is desired.

     c. Defect classification. If a CD applies state the proper classification of the defect number(s) entered in paragraph 17b.

18. Name of lowest part/assembly affected. An appropriate descriptive name of the part(s) shall be given here without resorting to such

terms as "Numerous bits and pieces".

19. Part number or type designation. Enter the part number(s) of the part(s) named in paragraph 18 or type designation/nomenclature if

applicable.

20. Effectivity. Define the effectivity of the proposed RFD by entering, as applicable, the quantity of items affected, the serial

numbers of the items affected, or the lot number(s)applicable to the lot(s) affected by the deviation being requested.

21. Recurring Deviation. If this is a recurring deviation, reference the previous correspondence, the request number, and corrective

action to be taken in paragraph 27. In addition provide rationale why recurrence was not prevented by previous corrective action and/or

accomplished design change.

22. Effect on cost/price. Provide the estimated reduction or price adjustment. If no change in price, cost, or fee, so state with

rationale. The request for deviation shall include the specific consideration that will be provided to the Government if this "non-

conforming" unit(s) (See FAR Part 46.407) is accepted by the Government.

23. Effect on delivery schedule. State the effects on the contract delivery schedule that will result from both approval and disapproval

of the request for deviation.

24. Effect on integrated logistics support, interface, or software. If there is no effect on logistics support or the interface, provide

a statement to that effect. If the deviation will have an impact on logistics support or the interface, describe such effects.

25. Description of deviation. Describe the nature of the proposed departure from the technical requirements of the configuration

documentation. The deviation or waiver shall be analyzed to determine whether it affects any of the factors listed below. Describe any

effect on each of these factors (marked drawings should be included when necessary to provide a better understanding of the deviation):

     a. Effect on Product Configuration Documentation or Contract.

          (1) Performance

          (2) Weight-balance-stability (aircraft)

          (3) Weight-Moment (other equipment)

          (4) Technical Data

          (5) Nomenclature

     b. Effect on Operational Employment

          (1) Safety

          (2) Survivability

          (3) Reliability

          (4) Maintainability

          (5) Service Life

          (6) Operating Procedures

          (7) Electromagnetic Interference

          (8) Activation Schedule

          (9) Critical Single Point Failure Items

          (10) Interoperability

     c. Other Considerations

          (1) Interface

          (2) Other Affected Equipment/Government Furnished Equipment

          (GFE)/Government Furnished Parts (GFP)

          (3) Physical Constraints

          (4) Computer Programs and Resources
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          (5) Rework of other equipment

          (6) System Test Procedures

          (7) Warranty/Guarantee

          (8) Parts Control

          (9) Life Cycle Costs

26. Need for deviation. Explain why it is impossible or unreasonable to comply with the configuration documentation within the specified

delivery schedule. Also explain why a deviation is proposed in lieu of a permanent design change.

27. Corrective action taken. Describe action being taken to correct non-conformance to prevent a future recurrence.

28. Signature. The RFD shall be signed by an authorized official representing the contractor submitting the RFD.
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DATA DELIVERY DESCRIPTION - NOTICE OF REVISION (NOR)

This Data Delivery Description (DDD) contains the content and preparation instructions for the data product resulting from the work task

specified in the contract. This DDD is used in conjunction with an Engineering Change Proposal (ECP). A requirement for ECPs should be

contractually imposed in conjunction with this DDD. This DDD may also be used with Specification Change Notices (SCNs). Where NORs are

required for changes to paper specifications, a requirement for SCNs may be contractually imposed in conjunction with this DDD.

Requirements:

1. Reference documents. The applicable issue of any documents cited herein, including their approval dates and dates of any applicable

amendments, notices, and revisions, shall be as specified in the contract.

2. Format and content. The NOR shall be prepared in contractor format. The NOR content shall be in accordance the contractors processes

and procedures, or as specified in the contract.

3. Distribution statement. The appropriate distribution statement shall be affixed to the NOR in accordance with the requirements of the

contract.

4. Date. Provide the submittal date of the NOR. Normally this date will be identical to the ECP submittal date.

5. DODAAC. Provide the DODAAC of the procuring activity.

6. Procuring Activity Number (PAN). Provide the PAN of the procuring activity, if known.

7. Originator name and address. Provide the name and address of the contractor submitting the proposed NOR (inclusion of submitting

individual's name is optional).

8. CAGE code. Provide the CAGE code of the originator of the ECP.

9. NOR number. Unless the use of a Government assigned number is prescribed, the originator shall either assign a number or enter the

document number and new revision letter as the NOR number. When the requirement in the contract identifies the NOR by ECP number, the

originator shall attach a dash number (i.e., xxx-1).

10. CAGE Code. Provide the CAGE Code of the original design activity that appears on the document to which the revision applies. If the

original design activity is not the current design activity, also enter the CAGE code of the current design activity.

11. Document number. Provide the number of the drawing, standard, specification, list or other document to be revised.

12. Title of document. Provide the title of the document to which the NOR applies.

13. Revision letter. Show the existing revision of the document for which the NOR is prepared.

14. Outstanding NORs. Provide the NOR number of all approved unincorporated NORs for the affected document.

15. ECP number. Provide the number of the ECP describing the engineering change which necessitates the document revision covered by the

NOR.

16. Configuration item (or system) to which ECP applies. Provide Government assigned system designation (if any); otherwise, enter the

name and type designation of the Configuration Item to which the ECP applies.

17. Description of change. Describe the change in detail, giving the exact wording of sentences or paragraphs that are to be added, or

that are to replace designated sentences or paragraphs of the current document. State the dimensions, tolerances and other quantitative

requirements that are to replace current requirements. Attach a marked print when necessary to clearly explain the desired revision. Use

a "From - To" format in the description of the change.
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ADDRESS CODE DISTRIBUTION   for ECPs/NORs/RFDs/VECPs

(Configuration Management)

1.  Concurrent transmittal of Engineering Change Proposals (ECPs), Notice of Revisions (NORs), Requests for Deviation (RFDs) or Value

Engineering Change Proposals (VECPs) shall be submitted by the Contractors by either emailing or faxing engineering actions as follows:

2.  The contractor shall electronically transmit copies of all ECPs, NORs, RFDs and VECPs to:

a. ECBC-RI RDECOM Engineering Office

OFFICE: RDCB-DEM

EMAIL: mailto:usarmy.RIA.ecbc.mbx.cmaction@mail.mil

FAX: (309) 782-4537

b. Contract Specialist or Contracting Officer

OFFICE: CCTA-ADT-A

POC: Dee Riese (Contracting Officer)

     Richard T. Murphy, Jr. (Contract Specialist)

EMAIL: dorothy.y.riese.civ@mail.mil and

       mailto:richard.t.murphy65.civ@mail.mil

FAX:  (586) 282-7400
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Department of the Army

US ARMY research, development and engineering COMMAND

EDGEWOOD CHEMICAL BIOLOGICAL CENTER-RI

1 ROCK ISLAND ARSENAL, BLDG 62

ROCK ISLAND, IL 61299-7390

REPLY TO

ATTENTION OF

RDCB-DEM-T

 Design Engineering & Test Facility of Edgewood Chemical and Biological Center, Rock Island (ECBC-RI) is ISO 9001-2008 certified and ISO

17025 accredited laboratory.  Our laboratory performs first article testing (FAT) on chemical biological equipment as well as

dimensional inspection on a wide variety of items. We can provide a competitive quote for performing testing/inspection required by this

solicitation, which would assist you in meeting the submission date of your bid.

Please allow 10 business days for preparation of the quotation as some tests may have to be coordinated with other agencies.

ECBC Rock Island has a highly trained technical staff of chemical, mechanical, electrical, and industrial engineers, capable of

supporting a wide variety of inspections and testing to include the development of test methods for specialized requirements. All

facility personnel receive continual extensive training to keep up with the latest technology and testing methods.

Contractors who do not possess a Nuclear Regulatory Commission (NRC) license may obtain a Test Service Agreement (TSA) with the ECBC

Design Engineering & Test Facility to perform testing that requires the use of equipment requiring an NRC license. Contact ECBC Design

Engineering & Test Facility to coordinate a TSA.

To request a quote for a FAT for this solicitation, please contact one of the following:

Diane M. Freeman

Chief, Design Engineering & Test Facility

RDCB-DEM-T (Building 131)

Com: 309-782-5138

Fax:   309-782-0546

mailto:diane.m.freeman.civ@mail.mil

or

Quinn Hartman

Senior Engineer

RDCB-DEM-T (Building 131)

Com: 309-782-3642

Fax:   309-782-0546

mailto:quinn.d.hartman.civ@mail.mil

DIANE M. FREEMAN

Chief, Design Engineering & Test Facility

  1

W56HZV-14-P-0038


	SUPPLEMENTAL INFORMATION
	SUPPLIES OR SERVICES AND PRICES/COSTS
	DESCRIPTION/SPECIFICATIONS/WORK STATEMENT
	PACKAGING AND MARKING
	INSPECTION AND ACCEPTANCE
	DELIVERIES OR PERFORMANCE
	CONTRACT ADMINISTRATION DATA
	SPECIAL CONTRACT REQUIREMENTS
	CONTRACT CLAUSES
	LIST OF ATTACHMENTS

