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SECTION A - SUPPLEMENTAL INFORMATION

Buyer Name: ROBIN JEDRZEJEK

Buyer Office Symbol/Telephone Number: CCTA-AHL-A/(586)282-8388

Type of Contract: Firm Fixed Price

Kind of Contract: Service Contracts

                                               *** End of Narrative A0000 ***

1. The purpose of Amendment 0006 to add the following information to solicitation W56HZV-13-R-0452:

2. Section C

a. C.9.2 and C.9.3 have been changed

b. C.9.4 has been added

3. RFP closure date has been changed from 1:00 pm 13 FEB 2014 to 1:00 pm 18 FEB 2014.

4. All other terms and conditions of this RFP, excepted as amended herein remain unchanged.

                                               *** END OF NARRATIVE A0007 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1   This contract is for the procurement, packaging and application of Modification Work Order kits (MWO) (55-Level) to Bradley

Fighting Vehicles located in the Continental United States (CONUS).  The MWOs address improvements to the Suspension and Track

assemblies that drive the Bradley Fighting Vehicle (BFV).  This task requires the contractor to remove and replace the Suspension and

Track assemblies following MWO Kit instructions and other technical data to assure proper reassembly for safe operation of the BFV.

Work performed will be monitored and the quality of installation will be verified through Quality Assurance inspections to assure all

work is complete before vehicles are accepted and returned to the Brigade.  The contractor shall furnish all supplies and services

necessary to accomplish this contract.  The contractor shall provide all technical support, including interpreting drawings and

technical data, required under this contract.

C.2   The contractor shall produce, install the kits listed below, and deliver modified Bradley vehicles at the Performance locations

outlined in Section F.  The contractor shall be responsible for all inventory receiving, assembling, kitting (if applicable), and

storage of the individual parts of the MWO in accordance with the Parts List of each kit prior to shipping to the U.S. Government (USG)

performance location for installation.  The contractor shall package and ship the kits to each location in a manner that optimizes

installation.  The Government will only guarantee a minimum of approximately 15 vehicles worth of kits and material storage space at

each Government installation at any given time, under the assumption that the contractor is continually dispositioning parts in

accordance with C.9 below.  The Government will allow access to Government installation starting one week prior to installation start.

The Modification Work Orders below list all parts required for procurement, reference all drawings, and list all tools required for the

55-level modification kits.

T161 Track System Kit_____________________

- MWO 9-2350-403-55-1, T161 Track System (Duel Pin Track System) (Attachment 0008 and the sub attachments)

- Part Number 57K6627 (T161 Track Mod Kit Drawing) (Attachment 0009)

- T161 Track Mod Kit Installation Instructions, 12496801 (Attachment 0010)

Torsion Bar Kit_______________

- MWO 9-2350-408-55-4, Heavy Weight Torsion Bar (Attachment 0011 and the sub attachments)

- Part Number 57K6681 (Torsion Bar Mod Kit Drawing) (Attachment 0012)

- Torsion Bar Mod Kit Installation Instructions, 12520480 (Attachment 0013)

Shock Absorber Kit__________________

- MWO 9-2350-408-55-2, Vehicle Shock Absorber (Attachment 0014 and the sub attachments)

- Part Number 57K6769 (Shock Absorber Mod Kit Drawing) (Attachment 0015)

- Shock Absorber Mod Kit Installation Instructions, 12556023 (Attachment 0016)

Roadarm System Kit__________________

- MWO 9-2350-408-55-3, Vehicle Suspension Roadarm System (Attachment 0017 and the sub attachments)

- Part Number 57K6692 (Vehicle Suspension Roadarm System Mod Kit)(Attachment 0018)

- Vehicle Suspension Roadarm System Mod Kit Installation Instructions, 12520481 (Attachment 0019)

All Kits:

Attachment 0026, Technical Document Discrepancies, lists the discrepancies between the MWOs and the Drawings.

C.2.1. The contractor shall procure and deliver new Authorized Stockage List (ASL), Basic Issue Items (BII) and Special Tools and Test

Equipment (STTE) quantities in Attachment 0021, as required by each Delivery Order, in accordance with paragraph C.7.4.

C.2.2 The contractor shall distribute status reports detailing hardware ordered, hardware delivered, retrofit kits installed, missing

parts status, and other status to the PM ABCT MWO coordinator in accordance with CDRL A001.

C.3   The contractor shall install Bradley track, torsion bar, shock absorber and road-arm kits using the Attachments in C.2 above.  The

contractor is required to use the approved or suggested sources of supply on all drawings that contain this legend.  The contractor

shall repair or replace any items that are damaged or broken by neglectful installation practices while the vehicle is in its custody at

no expense to the Government.  Installation facilities will be provided by the Government, similar to the installation diagram in

Attachment 0007, Facility Diagram.  The Government will coordinate with Army units to provide maintenance bays for MWO application with

co-located storage for tools and material.  The Government is not responsible for storage of tools and materials for any time outside of

the period of installation.  The contractor shall provide all labor, tooling, material, job aids and mission support equipment necessary

to complete this task, including forklift, power generation, and air compressor capabilities to support the install effort at each

location.  Use of the units BII and special tools by the contractor will not be authorized.  The contractor shall comply with all

Federal, State, and local environmental laws, regulations, and policies.  The contractor shall fully disposition all removed components

no later than two weeks after final vehicle joint inspection for the Delivery Order.

C.4   A list of Government Furnished Material and Government Furnished Information (GFM and GFI) that will be provided to the contractor

is included in Attachment 0006.  The Government MWO coordinator will ship the GFM to the contractor at each Brigade location for use.
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The Government will not provide any Basic Issue Items (BII) and Special Tools and Test Equipment (STTE) listed under paragraph 9 in each

MWO document during the performance and application of kits. The contractor shall apply the GFM if the part becomes lost, broken, or

unserviceable.   The contractor shall retain the unused parts and transfer them to the next unit until exhausted or dispositioned.

C.5   Quality Assurance.

C.5.1   Product Quality Deficiency Reports (PQDR).  The contractor shall investigate and provide Failure Analysis and Corrective Action

Report (FACAR) as a result of PQDR, Standard Form 368, generated against supplies (MWO Kit content and any other hardware) produced

under this contract in accordance with CDRL A002.  The contractor shall provide a report which includes the nature of the investigation,

root cause, action taken to correct the deficiency, action taken to prevent recurrence, remedial action, identification of affected

material, date of full implementation of corrective action and interim action.  The proposed point of effective corrective action

application shall be identified by product serial number and manufacturing date as applicable.  All costs related to PQDR investigations

including lab analysis, transportation and shipping, replacement hardware and transportation to PQDR originator are the contractors

responsibility.  The contractor shall provide replacement components for all PQDR investigations that identify deficiencies attributable

to contractor or supplier workmanship and product nonconformance.

C.5.2   The contractor shall submit a final written response, in contractor format for each PQDR received.  If a final response is not

ready for submittal, the contractor shall submit an interim response detailing the status of the investigation (CDRL A002).  The

response should report on the nature of the investigation, root cause, action taken to correct the deficiency, action taken to prevent

recurrence, remedial action, identification of affected material, date of full implementation of corrective action, interim action and

contractors position with respect to repair or replacement parts.

C.5.3   The contractor shall submit Requests for Variances per MIL-STD-3046, paragraph 5.5.8, in accordance with CDRL A005 for any item

that does not meet the approved configuration requirements.

C.5.4 Performance Specifications are provided for quality assurance purposes as Government Furnished Information (attachment 0006). The

Configuration Item Development Specification (CIDS) for the Torsion Bar, Suspension will be provided to the contractor as GFI in

(attachment 0006b). The Configuration Item Development Specification (CIDS) for the Shock Absorber, Direct Action will be provided in

(attachment 0006c).

C.6   [RESERVED]

C.7   Logistics.

C.7.1   The contractor shall perform a 10-kilometer road test prior to the joint inspection  in accordance with the Functional

Inspection Checklist (Attachment 0003) between the contractor and the unit representative to establish a vehicle baseline and record all

faults with the mounting surfaces and attachment points of the Track Kits, Torsion Bar Kits, Shock Absorber Kits, and Roadarm mount

Kits, prior to MWO installation.  Once vehicles are in contractor possession, the contractor shall be responsible for any logistical

movement of the vehicle from the inspection point to the maintenance point (typically not to exceed 5 miles).  The Procurement

Contracting Officer (PCO) will serve as the mediator between the contractor and unit for any issues that arise during pre and, post MWO

application and during inspection.  When MWO installation is complete and after successful completion of the 10K road test the

contractor shall re-use the Functional Inspection Checklist (Attachment 0003) to perform a joint post-inspection with the unit

representative to verify the new MWOs have been applied and repair any faults attributable to the MWO application process that were not

recorded in the baseline inspection.   Signatures from both the contractor and lead unit personnel shall be required on both inspections

for vehicle hand-off.

C.7.2   The contractor shall participate and assist the PM ABCT MWO coordinators in performing a joint New Material Introduction Brief

(NMIB) to Brigade representatives.  The contractor shall develop the briefing to be presented during the NMIB and MRL review prior to

the application of MWO modifications at each Brigade.  The briefing shall confirm the schedule, supply transactions, and

responsibilities of each organization during the MWO installation process.  As part of the briefing, the contractor shall  provide a

technical description of the MWO modifications, and a list of the tools, lift support, ASL, BII, and STTE.  The PM ABCT MWO coordinator

will contact each Brigade to establish the New Material Introductory Briefing (NMIB) dates.

C.7.3   For each Brigade level MWO application the contractor shall develop, maintain, and deliver a Material Requirements List (MRL)

that identifies each gaining units requirements in accordance with AR DA PAM700-142, Type Classification, Material Release, Fielding and

Transfer, and Instructions for Material Release, Fielding, and Transfer in accordance with CDRL A004.  The MRL will provide issue

quantity and gaining command data.

C.7.4.   The contractor shall have knowledge of the Army Class 2 and Class 9 Supply System to assist the gaining command with processing

of required supply transactions to ensure that all issued equipment is received in SARSS-1, PBUSE, GCSS-A, or other applicable

accountable database for accountability and visibility of assets.    The contractor shall conduct a joint inventory with the gaining

unit and issue all BII, STTE, and ASL using the appropriate DA forms for hand-off of material.

C.7.5   The contractor shall have access to the Logistics Information Warehouse (LIW).  The contractor can gain access to the
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Maintenance Modification Information System (MMIS) system through the LIW at (https://liw.logsa.army.mil).  The contractor shall prepare

an MWO sign off sheet for each modification installed and provide a copy to the PM ABCT MWO coordinators for approval before inputting

data into the MMIS in accordance with CDRL A003.

C.7.6   New Equipment Training (NET).  The contractor shall provide certified trainers to conduct NET for all operator personnel for

each Brigade.  The trainers shall submit their certifications to the Government for validation no later than 60 days prior to scheduled

training.  The contractor may provide input and recommended changes to the Government NET Program of Instructions (POI) and shall

conduct NET POI with assistance from military or Government representatives and with contractor certified personnel for all operator-

approved training.  For each Brigade, the contractor shall conduct one NET class for Armor Combined Arms Battalion (CAB), one NET class

for Infantry CAB, and one NET class for Armored Reconnaissance Squadron (ARS) for a total of three (3) classes per Brigade.  Each class

will be one day in duration.  A POI and Training Support Package (TSP) will be provided to the contractor as GFI (Attachment 0006a) for

the T161 track kit.   The contractor shall use the POI and TSP for NET which shall be consolidated at the fielding or receiving units

home station and shall utilize their existing training ranges and facilities whenever feasible.  The contractor shall provide all items

required for conducting training in accordance with the NET except GFI, Special Tools and Test Equipment (STTE), ammunition, Petroleum

Oil and Lubricants (POL), and facilities.  The POI and Training Support Package shall be provided to the units as a stay-behind training

packet.

C.7.7   Training Material and Documentation.  For each NET course, the contractor shall reproduce and deliver 120 copies of the

Government-Furnished POI and TSP for each Brigade.

C.8   The contractor shall perform a 10 kilometer road test on each vehicle to coincide with the vehicle baseline inspection in

accordance with installation policies to verify that the MWO kits are installed properly.   The contractor shall ensure that the driver

and track commander have a DA 348 military license for Bradley vehicles.  The contractor shall provide the necessary equipment operators

and ground guides for vehicle operations.  The contractor shall repair or replace any components of the MWO kits that are broken during

the road test.  The contractor shall complete a DA Form 2404, Equipment Maintenance and Inspection Worksheet, to document the results of

the road test.  One copy of the Form shall be provided to the Brigade after completion of each Brigade set, and the contractor shall

keep a copy of the completed form on file for one year after completion of the test.

C.8.1   The contractor shall perform the following tasks as part of the 10 kilometer road test to determine the functionality and fluid

leakage of the parts replaced and to verify the torque specifications on the suspension system:

a. Drive each vehicle for 10 kilometers on hard surface road

b. Check vehicle braking

c. Check steering 360 degree pivot right

d. Check steering 360 degree pivot left

e. Check steering in forward and reverse

f. Torque check track suspension

g. General inspection of installation of the kits IAW the MWOs listed in paragraph C.2

h. Document the results on DA Form 2404

C.9   The contractor is responsible for providing all banding material and equipment needed to support the turn-in and disposition of

used hardware.  The contractor shall dispose of parts or assemblies and subassemblies removed from the vehicles as follows:

C.9.1 The contractor shall turn-in the following items through the Supply Support Activity: T157i Track System Kits, Part Number

12359466-3 , 12359466-4 and Shock Absorber, Part Number  12369308,

C.9.2 The contractor shall remove, cut in half, and scrap the following items in accordance with the local command policies:  Torsion

Bars, Part Numbers 12367398-1, 12367398-2, 12367398-3, and 12367398-4.

C.9.3 The contractor shall remove, cut in half, and scrap the following items from the T157i Track System Kit in accordance with the

local command policies:  Sprocket Wheel, Part Number 12295277; Carrier, Sprocket Drive, Part Number 12384668; Plate, Mounting, Part

Number 12293285; Guard, Track, Part Number 12317168; Guard, Mechanical Drive, Part Number 12293208; Guard, Track, Right Side, Part

Number 12316775.

C.9.4 The contractor shall remove, cut in half, and scrap the following items in accordance with the local command policies:  Support

Arm Assemblies, Part Number 12296931-1 and 12296931-2.

C.10   The contractor is required to submit all data deliverables to the Bradley ECP Integrated Development Environment (IDE).  A Common
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Access Card (CAC) is not required for access to the IDE.  The contractor shall follow the process below to obtain access to the Bradley

ECP IDE:

1.  Apply for Army Knowledge Online (AKO) Account:

a. URL:  https://www.us.army.mil

b. Sponsor:  MAJ Jermaine Hampton

c. Sponsor AKO email:  Jermaine.hampton@us.army.mil or

2.  Apply for a Knowledge Center Portal Account:

a. URL:  https://www.peogcs.army.mil/PortalApplication/PEOReg.asp

b. Sponsor:  MAJ Jermaine Hampton or

c. Sponsor AKO email:  Jermain.hampton@us.army.mil or

d. AKO email address:  Enter AKO email address you created from AKO above (e.g.,john.a.smith.ctr@us.army.mil)

e. Account Reason:  Requesting access to IDE CDRL canvas for uploading CDRL(s) for contract TBD, Bradley ECP1 program.

f. Favorable investigation or active security clearance.  KC Help Desk email: usarmy.detroit.peogcs.mbx.portal@mail.mil

3.  Once #1 and #2 are approved, the user can be added to the CDRL portal.

C.11 Security

C.11.1 Controlled Unclassified Information (CUI):  CUI provided to or generated pursuant to this contract shall be protected.  The

procedures for the protection of CUI are outlined in Attachment 0022.

C.11.2 Protection and Disclosure of Information  Public Release Requests

(1)  Except for Bradley Family of Vehicles (FOV) Program Information previously approved for public release by the Government

under the PM ABCT, the contractor shall not release any Bradley FOV Program information regarding the work performed under this contract

outside of (i) the United States Government, (ii) its own facility, (iii) its subcontractors performing Bradley FOV work at any tier,

(iv) Associate Contractors, at any tier, and (v) any other individual or entity that is contractually bound to protect Bradley FOV

Program Information from public release without first obtaining approval for Public Release.  Bradley FOV information is any Program

information on the Bradley FOV effort.

(2)  The contractor shall send all such requests for public-release approval to the PCO in accordance with Clause 252.204-7000

for a review by Bradley FOV technical and Security Office personnel, culminating in a determination by the PCO, or authorized

representative.  The PCO, or authorized representative, will, after appropriate review, either authorize or reject the request to

disseminate Bradley FOV program information publicly.  Note that authorization may be given contingent on specified changes being made

to the material for which public release has been requested.  Subcontractors and Associate contractors shall submit such public release

requests through the prime contractor.

                                               *** END OF NARRATIVE C0001 ***
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