Exhibit D, CDRL A001, 18 January 2013

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
A001	E	TDP ____ TM _____ OTHER

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
Perkins Engine, Series 1100, Type 1106C-E60TA, Number VK38244		MH Equipment Company

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A001	TEST REPORT	Dynamometer Engine Test	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
Contractor Format	C.4.3	Robotic Systems Joint Project Office (RS JPO)	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
		AS REQ	SEE BLOCK 16
8. APP CODE		**11. AS OF DATE**	**13. DATE IF SUBSEQUENT SUBM.**
	C	SEE BLOCK 16	SEE BLOCK 16

16. REMARKS

The Contractor shall submit a copy of the remanufactured engine dynamometer engine test IAW with Section C.4.3 of the Scope of Work within five (5) business days after final evaluation and documentation of test results.

Test report shall be submitted in contractor format.

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
COR	1	1	
APM	1	1	
PATCM	1	1	
TECH MGMT	1	1	
15. TOTAL ——►			

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Daniel K. O'Conner	4 December 2012	MAJ Christopher T. Orlowski, PhD	5 December 2012