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	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
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	RS JPO 
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	The analysis shall determine maintenance requirements for Preventive Maintenance Checks and Services (PMCS), based on: (1) identification of components which are critical in terms of mission and operating system; (2) components whose functional failure will not be evident to the operator; (3) economical and/or operational consequences of failure; and (4) when scheduled maintenance can prevent failures. 

The contractor shall use this analysis to update the PMCS source files as needed for Operator and Field Level Maintenance IAW MIL-STD-40051.
The draft maintenance analysis for PMCS shall be delivered at the provisioning conference held 90 days after contract award for Government review and comments. The Government will submit the reviewed documents back to the contractor within seven calendar days. 

The contractor shall submit the final approved maintenance analysis, to include contractor validation, all changes, deletes, or new maintenance procedures as a result of Government reviews, no later than 21 days prior to the completion of the contract. The submittal shall be in spreadsheet format, compatible with Microsoft Windows and XP.
DD 250 due with last submission only.

Government receipt of documentation does not constitute acceptance. RS JPO will provide notice of acceptance for the documentation through the PCO to contractor.
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