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1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

DAAE07-01-D-L504

0029

(YYYYMMMDD)

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

2004 Sep 21

IMNWDE-XP-0-1604

6. ISSUED BY

CODE

DAAE08

7. ADMINISTERED BY 

(if other than 6)

CODE

DAAE08

TACOM    WARREN

6501 E. ELEVEN MILE RD

WARREN MI 48397-5000

TACOM    WARREN

AMSTA-AQ-ABRB/ MS 322

CAROL MONSOUR 586-574-7095

MONSOURC@TACOM.ARMY.MIL

WARREN MI 48397-5000

8. DELIVERY FOB

DESTINATION

X

OTHER

(See Schedule if other)

9. CONTRACTOR  

CODE

31TN4

FACILITY

31TN4

10. DELIVER TO FOB POINT BY (Date)

WOLVERINE TURF DEVELOPMENT INC.

ANN MARIE YBARRA

8046 W. VERNOR

DETROIT MI 48209

(YYYYMMMDD)

11.

MARK IF BUSINESS IS

SEE SCHEDULE

SMALL

NAME

AND

12. DISCOUNT TERMS

See Schedule

X

SMALL

DISADVANTAGED

ADDRESS

WOMEN-OWNED

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

14. SHIP TO

TACOM    WARREN

LEROY PROSZKOWSKI

ATTN:  AMSTA-CM-XEE

6501 E. 11 MILE ROAD

WARREN MI 48397-5000

CODE

DAAE07

15. PAYMENT WILL BE MADE BY

CODE

HQ0304

DFAS-ST LOUIS

DFAS-SL-FPW (ATTN:VPB)

BLDG 110

PO BOX 200009

ST LOUIS MO 63120-0009

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

TYPE

CALL

ORDER

OF

PURCHASE

16. 

DELIVERY/

X

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

X

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

1

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

See Schedule

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

23. AMOUNT

SEE SCHEDULE

24. UNITED STATES OF AMERICA

* If quantity accepted by the Government is same as

TEL:

(586) 574-7144

quantity ordered, indicate by X.  If different, enter actual

EMAIL:

dolataf@tacom.army.mil

25. TOTAL

26.

DIFFERENCES

$325,939.40

quantity accepted below quantity ordered and encircle.

BY:

FRAN DOLATA

CONTRACTING / ORDERING OFFICER

27a. QUANTITY IN COLUMN 20 HAS BEEN

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

c.  DATE

(YYYYMMMDD)

d.  PRINTED NAME AND TITLE OF AUTHORIZED

 GOVERNMENT REPRESENTATIVE

e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

39. DATE RECEIVED

28. SHIP NO.

29. DO VOUCHER NO.

30.

INITIALS

40.

TOTAL

CONTAINERS

f.  TELEPHONE NUMBER

g.  E-MAIL ADDRESS

PARTIAL

32. PAID BY

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

36. I certify this account is correct and proper for payment.

31. PAYMENT

a.  DATE

b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE

34. CHECK NUMBER

(YYYYMMMDD)

PARTIAL

FINAL

35. BILL OF LADING NO.

37. RECEIVED AT

38. RECEIVED BY 

(YYYYMMMDD)

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUS EDITION IS OBSOLETE.


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	JOB
	$325,939.40
	$325,939.40 

	
	Construction Task Order Contract - SECOND OPTION

FFP

The contractor shall provide all plant, labor, equipment, appliances, materials, expertise and supervision necessary for various maintenance, repair and construction Task Orders at U.S. Garrison Selfridge and U.S. Army Tank-automotive Command - Warren.

This project shall be completed within  90 DAYS  after notice to proceed.

The Contractor will refer to Drawing No.  PE-X-212-574 and Scope of Work issued during the site tour on August 13, 2004. 

            Modify Test Cell # 3, Install Hydrogen Tank, Building 212    

1) Drawings PE-X- 212- 547 revision 1 dated 6/28/2004, statement of work and specifications.

2) Additional items discussed in the walk through on 7/7/2004 and in the subsequent walkthroughs on 7/21/2004 and 7/28/2004 respectively.

a)  Demolition of existing electrical furnishing inside the Test Cell #3 not suitable for hydrogen testing systems.

b)  Provide and install blank covers over old electrical openings.

c)  Provide and install new explosion proof disconnect for existing crane 60 Amp, Class I.

d)  Provide install new explosion proof disconnect 60 Amp for the electrolyzer (hook-up to the electrolyzer by others).

e)  Provide and install six (6) new 20 Amp, 110 Volt explosion proof receptacles, and matching cords end to end match on east and west walls of the Test Cell #3.

f)  Provide and install one (1) additional explosion proof speaker/strobe outside test cell #3.

g) Demolish existing small compressor.

h) Demolish two (2) existing pneumatic manifolds on the test cell #3 walls. 

i)  Close/plug existing openings in the test cell #3 with plates and or with the expandable foam as required.

j) Provide and install a walk way from the pavement to the hydrogen tank.

3. Option 1

a. Replace existing boom sensor with a new explosion proof sensor boom.

The existing sensor boom contains wiring and connections for the following:

     45 J type thermocouples

     35 K type thermocouples

      5 - 3 pin connector

      5 - 5 pin connectors

      110V retractable light and outlet

Above connections are required to maintain test cell capabilities, the new boom sensor in addition to existing capacities shall also have special connections (digital, high speed, etc) needed for the fuel cell operations.

The Contractor shall dispose of all the rubbish from this work site.

The Contractor shall protect the Government Property during this project.

WAGE DETERMINATION: GENERAL DECISION M1030082, LATEST REVISION DATED 08/20/2004.

Bonding Requirements:  BONDS ARE REQUIRED for this individual task order.

Per FAR 52.211-12 Liquidated Damages-Construction.  The Contractor shall pay liquidated damages in the sum of $100.00 for each day of delay for each building and a one time fixed charge of $155.00 for legal review.

Period of Performance:  October 12, 2004  -  January 21, 2005 

Place of Performance:  U.S. Army TACOM

                                     Building  212  Test Cell # 3

                                     Warren, MI  48397-5000

Mail Certified Invoices to:  U.S. Army TACOM

                                            Attn: AMSTA-CM-BF / Mail Stop # 317

                                            Vendor Pay Branch

                                            Warren, MI  48397-5000

Project Engineer:  Moiz Uddin   AMSTA-CM-XEE   (586) 574-6004    Bldg. 205

                             uddinm@tacom.army.mil 

Contracting Officers Representative (COR):   LeRoy Proszkowski

AMSTA-CM-XEE   (586) 574-5182   Bldg. 205   proszkol@tacom.army.mil   

Contract Specialist / Administrator:   Carol Monsour   AMSTA-AB-ABRB

(586) 574-7095   Bldg. 231   monsourc@tacom.army.mil   

.

PURCHASE REQUEST NUMBER: IMNWDE-XP-0-1604

 
	

	
	
	

	
	

	

	
	NET AMT
	$325,939.40

	

	
	ACRN AA Funded Amount
	
	$325,939.40


FOB:  Destination

Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	2142040000046N6N7E622601H771132300000004RW001J43052DEXP1604S20113 

	AMOUNT: 
	$325,939.40 


