Q2 We have not seen any mention of the anticipated award date for the base contract. This date is necessary for the respective contractors to prepare their cost estimates, which should also be compatible with each other for the Army’s evaluation of bidders proposals.   

Has an award date been established? 

A2  

The forecasted award date for this contract is November 2004.  This date is contingent on availability of FY05 funds.   

